R (o 1 KARACHI WATER AND SEWERAGE BOARD

i NOTICE FOR INVITING TENDER

= THOROUGH PRESS AS WELL AS AUTHORITY'S WEBSITE
8 ONLE ITEM RATLE BASIS.

G * Sealed tenders are invited (single stage one envelope system) as per SPPRA Rule -2010
(amended-2013) for the works mentioned below

URGENT REPAIRING & MAINTENANCE OF 60 HP (KSB)
- SUMBESIBLE PUMP ELECTRICAL PANEL INSTALLED AT
01. | NAME OF WORK :

i | SHREEN JINNALH PUMPING STATION. OF SPD-1 KW&SB. |

| Executive Engineer (SPD-I) Clifton pumping station . KW&SB
office of near PIDC Building Beaumont Plaza road attached
with C.1.D centre Karachi, CELL NO. 0333-3167848
. 01. NTN certificate.
02. Valid Professional Tax.
[ 03. | Eligibility of Contactors: 03. S.R.B certificate.
| 04. Relevant experience work in specialization field.
j ) ‘ 05. Minimum turnover last three years at least.2.5 Million.
} Tender can be purchased from the office of the Accounts
. Officer (Revenue). KW&SB Head office at 1™ floor old KBCA
| 04 | Purchased of Tenders: annex building Gulshan-e-Igbal Karachi between 9:00 am to
5:00 pm. In any working day against the pay orders in favour of |
R ’ | KW& SB. as tender cost. |
05. | Bid Security 2% of the quoted bid in shape of pay Order / Bank Draft. in |
‘ _ | favour of KW&SB. \
- 06. | Tender Fee Rs. 1500/= Non Refundable shape of pay order in favor of 1
| KW&SB. - -
w.e.f. 1" publishing date of NIT in news papers up to one day
| before opening date of the tender. )
I'ender will be submit on Q/.:Qé ~ZaFat 2.00 Pm and will
| be opened on the same date at 2.30PM B
I'ender will be opened by the Procurement Committee-1. at the office |
of the Director Design KW&SB situated at block -17 Gulshan-e-
09. | Place of Opening : Igbal . COD filter Plan. In the presence of procurement committee-1 |
\ \ KW&SB and the bidders or their representatives who wish to be

Name and address of

§ I s . .
Officer Inviting NIT.

07. | Last date of Issuing :

Date of opening / Opening
of tender

[H'L‘\'CI'IL

10. | Source of Funding : | KW&S.B's own funded.
I'1. | Scope Of Work : ! Improvement of Sewerage System. B
12 | Cost of Tender | Rs.12,47,397

Note:

01. Tender and bidding document can be seen & download from SPPRA website
www.spprasindhg.gov.pk

02. The participants must quote the rate both in words &figures along with telephone

’ numbers. mobile numbers postal address fax number must be mentioned in bids.

03. If any inconvenient situation created in the city, or Govt, will announce any holiday on
opening date of tender, tender should be submitted / opened on next working day at
same time & venue.

04. Procurement committee reserve to right to reject or accept any or all the tenders under
relevant clause of SPPPRA-2010.

05. Conditional tender of tenders form debarred contactor should not be accepted and shall
treat as rejected and invalid.

06. Offer should be received in seal cover.

07. Officer should be recived in seal cover with three years experience certificate in
relevant field.

08. Debarred contractor’s bid cannot be accepted.

09. In case of any required infroamtion regarding work to the concerned officer may be
contacted or his office may visit.
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@) Karachi Water & Sewerage Board
\'/’
THROUGH PRESS AS WELL AS AUTHORITY’S WEBSITE ON ITEM RATE BASIS
Sealed tenders are Invited on (single stage one envelope system) as per SPPRA Rules-2010 (amended-2013) for the
works mentioned below:-
01 | Name of Work: URGENT REPAIR & MAINTENAMCE OF 60 HP (KSB) SUBMERSIBLE PUMP
’ ELECTRICAL PANEL INSTALLED AT SHIREEN JINNAH PUMPING STATION OF
SPD-| KW&SB
o2 | Name and address of Officer | Executive Engineer (SPD-) Clifton Pumping station, KW&SB Office of near PIDC
Inviting NIT: Building Beaumont Plaza road attached with C.I.D Cenire Karachi,
CELL NO. 0333-3167848
81. NTN Certificate
it . 2. Valid professional tax.
03 | Eligibility of Contractors: 03. S R B certificate
04, Relevant experience work in specialization field.
05. Minimum turnover last three years at least 2.5 Million
I‘ergj&r gian be ?urcf:lhasedldfr&rg él;e office gr t!:je Ac&ounts ofﬁcler (R?ver1ug)._l.{\'f'€a‘3_0“
7 ead office at 1st floor ol annex building Gulshan-e-Igbal Karachi between
04 | Purchased of Tenders: 9:00 am to 2:00 pm. In any working day against the pay orders in favour of KW&EB
as tender cost.
05 | Bid Security 2% of the quoted bid in shape of Pay Order / Bank Draft, in favour of KW&SB
06 | Tender Fee: Rs.1500/- Non refundable shape of Pay Order in favour of KW&SB
07 | Last date of Issuing: w‘;e.f.c}st publishing date of NIT in news papers up to one day before opening date
of tender.
o8 | Date of opening / opening of | Tender will be submit on 01-06-2017 at 11:00 AM and will be opened on the same
tender date at 11:30 AM
Tender will be opened by the Procurement Cornmittee-1, at the Office of the Director
09 | Place of Opening: Design KW&SB situated at Block-17 Gulshan-e-Iqbal, COD filter Plant. In the piesence
pening: of Procurement Committee-l KW&SB and the bidders or their representaiives who
wish to be present.
10 | Source of Funding: KW&SHB's own funded.
11 | Scope of Work: Improvement of Sewerage System
12 | Cost of Tender: Rs.12,47,397/-
Note:-
01. Tender and bidding documents can be seen & downloaded from SPPRA website www.spprasindh.gov.pk
02. The participants must quote the rate bolh in words & figures along with telephone numbers, mobile numbers, postal
address fax number must be mentioned 11 bids.
03. If any inconvenient situation created in the city, or Govt will announce any holiday on opening date of tender, tender
shall be submitted / opened on next working day at same time & venue.
04. Procuring committee reserve the right to reject or accept any or all the tenders under reievant claus&of SPPRA-2010.
05. Conditional tender of tenders from debarred contractor shall not be accepted and shall be treated as rejecied and
valid.
06, Offers should be received in seal cover.
07. Offers should be received in seall cover with three years experience cerlificate in relevant field.
08. Debarred contractor's bid cannot be accepted.
09. In case of any required information regarding work to the conceined Officer may be contacied or his may visit.
KWASB/DPR/2017/76 KARACHI WATER & SEWERAGE BOARD
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INATGACELL VWAL 8 DL WY WIKA G 1L BUAKD
OFFICE OF THE CHIEF ENGINEER (IPD) b sad

Block-B, 9" Mile Karsaz, Shahra-c-Faisal, Karachi it
- Telephone # 99245161

l0.KAV&SB/CE(IPD)/2013/2 36 Dated: /{~03-2013

OFFICE ORDER

n putsuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPR.‘X
jommunicated vide No.Dir(Enf-1)/SPPRA/1-3/(GEN)/12-13/8001, dated: 26-02-2013 and with

q
the approval of Managing Dircctor, KW&SB, Procurement Committec is hereby re-constituted

for performing the functions prescribed in Rule-08 of Rules ibid for the works for which

qvaluation report required to be hoisted on Sindh Public Procurement Authority’s Web Site, as
ynder:;
S.No Nomince l Position in P.C
Chief Engineer (IPD) ’__ Convener
2 Chicf Engincer (Concerned) I Member
3 | Representative of D.G (TS) KMC ] Member
| 4 | Representative of Finance Advisor, KMC j Member
I 5 I Accounts Olficer (Concerned) | Member / Secretary

The .office of the Convencr / Chicef Engincer ¢(IPD), shall be headquarter for Procurenmient
Commiittee.

Fpe Conecerned office of Chief Engincer shall maintain the record of procurement proceedings as
:F;f;frcd under Rule-9 of SPPRA 2010.

Jpifcrm eqiteria for assessment of bids shall be used by all the Procurement Committees, to
nsurc unifornitty. of assessment of similar items and works. '

i L=
|

liis modHics the earlicr order bearing No.MD/K W&SB/2011/197/L dated: | S-06-20 11,
= ] /Y:
% !

His issue with the approval of Managing Diréctor, KW&SB. /
‘ Tiphice ooy
| Chicflingmk{ﬁé] >
|5 KW&SB

pY1o: .

1. The Managing Direclor, KW&SB.

2. The All DMD's KW&SB.

3. The All C.E's KW&SB.

4, The Assistant Director (LFA), KW&SB.
’3 The P.S to Chairman, KW&SB.

6. The All Accounts Officer, KW&SB.

J\' also to:

| The Administrator, KMC. _
The Chief Officer / Municipal Commissioner, KMC. %

The Director General (T.S), KMC.
The Financial Advisor, KMC.

-




KARACHI WATER & SEWERAGE BOARD

PHONE NO. 021-39231464, 021-99231453

é(kirﬁ HUMAN_RESOURCES, DEVELOPMENT & ADIMINISTRATION DEPARTMENT
- \

No: KW&SE/HRDAA/DMDI944 Dated: 30.10.2015

CORRIGENDUM

In pursuance of office order issued vide No.KWE&SS/OMDH/HRD&A/STS dated
22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is

Constitqted, requires appropriate correction as under:
Sr. No.04  May Be Read as Sr. Cirector (HRM) KMC

Instead of : Directcr Acmit).s

_,;;,
(S]’F_u SHAKEEL AHMED )
DY. MANAGING DIRECTOR

WWeerR
I Yoo

Distribution

1. Dy. Managing Director (TS) KW&SB.

2. Dy. Managing Director (Finance) KW&SB / Convener Commilles

3. Dy. Mznaging Director (Planning) KW&SB.

4. The Chief Engineer Korangi KW&SB / Member Secre:aw Ceinmittee
5. The Chief Engineer Central KMC / Member of the Commitlze.

6. The Senior Director HR-ll KMC | Member of the Commitle

7. The Divisional Account Officer (Soulh), KWESB.

8. The Director (IT), KW&SE.

8. The Director Administration, KWE&SB.

10. The Asstt. Director (LFA), KW&SE.

[ alw

11. The Accounls Officer (Eslt), KWE&SE.
12. Office Copy.
13. Master File.

2CH
GO,

C.C. to Managing Director, KW&
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With imniediate effect, for complianze ¢f Bule- 3t ¢iS22R, A CTzian
Redressal Commilice (CRC) is conslitules conipnain s ©7 182 (SAgwang

Oy. Managing Dircctor (Finance), RY/4S5 SonvCRdl

Chicf Engincer (Korangi), KWESS I B o
i} Chicf Engincer (Cenlral), KMC NI
Oireclor Administration, KEC - e
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~Manzging Direcior, KYWWESE AT

4 N N

DISTRIBUTION

»(«J

Oy. Managing Direclor (TS) KWES

- R e L

Dy. Managing Direclor (Finance) K& SSiCeaznar Cnaimitic o
Dy. Managing Direclor {Planning) K\W3SS

1

2

3

4 Chiel Engincer, Korangi, KN'ESTh crimiion
5 Chiel Engineer, Cenlral, KMCliicmoze 2
6. Director Adminislration, KMC/emnber of the Commiiton

,\/1".// Divisional Accounls Officer (Scuin) FWESS
g Direclor (IT) KW&SB
9 Qireclor Personnel, KWSSE
10.  Direclof Adminislzalion, KWESS
11. . AD (LFA) KWASB
12,  AQ (ESTT) KWESSE
3.  Office Copy.
14, Masler File.
c.c.loManaging Cireclar, (¥;552

e
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'Procurement Plan for the Financial Year 2016-2017

'DEPARTMENT: KARACHI WATER & SEWARAGE BOARD.

SR, #

01

Timing of Timing of Procurement
Quantity Estimated Estimated Eiinds Source of Proposed Procurement 2016-2017
Description of ‘ Where unit cost Total_ c_ost Allocated in Funds BrocurEment 2016-2017
Procurement Anblicabie where in Million Million RS (ADP/ Method
PP Applicable RS.) * | NON ADP) D =
Q1 Q2 1 Q3 Q4 Q1 Q2 Q3 ‘ Q4
After 7 |
approval of |
Procurement BOQ Single stage competent After obtaining
12 of store item 1247397/= attached one envelope | authority of sanction N/A N/A | N/A | yes



PROCUREMENT OF WORKS

(For contracts costing up to Rs.2.5 Million)

) (Website N.L.T)

NAME OF WORK: URGENT REPAIRING & MAINTENANCE OF 60 HP (KSB) SUMBESIBLE PUMP ELECTRICAL PANEL
INSTALLED AT SHREEN JINNAH PUMPING STATION. OF SPD-1 KW&SB.

Clifton pumping station, adjacent C.I.D. Center, near PIDC house, Karachi

Executive Engineer, contact # 03333167848




Instructions to Bidders/ Procuring Agencies.

'
\

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Bidding Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

k. Notice Inviting Tender/ Invitation for Bid: All work proposed to be executed by
contract shall be notified 1n a form of Notice Inviting Tender (NIT)/Invitation for Bid
(IFB) hoisted on website of Authority and Procuring Agency and also in printed media
where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost.The interested bidder must have
valid NTN also.

2. Content of Bidding Documents: It must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. Right of Rejection; The Procuring Agency shall have right of rejecting all or any
of the tenders as per provisions of PPRA Rules.

- Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov. pk B




allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works.they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. Measurements: All works shall be measured by standard instruments according
to the rules.

T Evidence of Eligibility: Bidders shall provide evidence of their eligibility as and
when requested by the Procuring Agency.

8. Late submission of bids: Any bid  received by the Agencyafter the
deadline for submission of bids shall be rejected and returned unopened to the bidder.

9, Eligibility criteria: Prior to the detailed evaluation of bids, the Procuring
Agency will determine whether the bidder fulfills all codal requirements of
eligibility criteria given in the tender notice such as registration with tax
authoritics, registration with PEC (where applicable), turnover statement.
experience statement, and any other condition mentioned in the NIT and bidding
document. If the bidder does not fulfill any of these conditions, it shall not be
evaluated further.

10.  Bid security: Bid without bid security of required amount and prescribed form
shall be rejected.

1. Arithmetical errors: Bids determined to be substantially responsive shall be
checked for any arithmetic errors. Arithmetical errors shall be rectified on the following
basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, if there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there 1s a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.
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(a).Name of Procuring Agency:

(b) Brief description work:

(c).Procuring Agency Address:

(d).Estimate cost:
(e).Amount of bid security:
(f).Period of bid validity:
(g).Security deposit:
Including bid security:

(h).Deadline for submission
Of bid along with time:
(i).Time for completion form

Written order commence:

(j)-Liquidity damage

(k). Bid issued to firm.
(). Deposit receipt no. & date

Amount:

M-

Executive Engineer.

" BIDDING DATA

SEWERAGE PUMPING
DIVISION-1 KW&SB.

URGENT REPAIRING & MAINTENANCE OF 60
HP (KSB) SUMBESIBLE PUMP ELECTRICAL
PANEL INSTALLED AT SHREEN JINNAH
PUMPING STATION. OF SPD-1 KW&SB.

CLIFTON PUMPING STATION
ADJACENT C.ID CENTRE NEAR P.1.D.C
HOUSE, KARACHI

on item rate basis.
02% of bid amount
90 davs

10%
VENUE, TIME AND DATE OF BID OPENING:
TENDER WILL BE OPENED BY THE
PROCUREMENT COMMITTEE-I, AT THE OFFICE
OF THE DIRECTOR DESIGN KW&SB SITUATED
AT BLOCK -17 GULSHAN-E- IQBAL . COD
FILTER PLAN. IN THE PRESENCE OF
PROCUREMENT COMMITTEE-1 KW&SB AND
THE BIDDERS OR THEIR REPRESENTATIVES
WHO WISH TO BE PRESENT., KARACHI ON
-2017 AT 2:30 PM BY PROCUREMENT
COMMITTEE-I

- -2017 at 2.00 pm.

10 davs

0.5% of bid cost per day of delay

M/s

Rs.1500/=

Authority Issuing Bidding Document.



Conditions of Contract

Clause - 1: Commencement & Completion Dates of work.The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound. in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for cach day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(1) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(111)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(1v)  contractor can also request for termination of contract if a payment certified
by the Engincer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The L:xccutive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-
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(1) to forfeit the security deposit available except conditions mentioned at
A(11) and (1v) above;

(11)  to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency. the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(1) however, the contractor can claim for the work done at site duly certified by
the executive engineerin writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause — 4:  Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession of
site 1s not given by the date stated in the commencement order, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to estimates.
In such case, either date of commencement will be changed or period of completion is to
be extended accordingly.

Clause — 5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible tocomplete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final. Where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid. it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause — 6: Specifications. The contractor shall execute the whole and every part of the
work In the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
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the contract. The contractor shall-also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or cause to be
taken the requisite measurements for the purpose of having the same verified and the
claim, as for as admissible, adjusted, if possible before the expiry of ten days from the
presentation of the bill, at any time depute a subordinate to measure up the said work in
the presence of the contractor or his authorized agent, whose countersignature to the
measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a
bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amountto be paid to the contractor,
which he considers due and payable in respect thereof. subject to deduction of security
deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed, and
shall not preclude the Engineer-in-charge from recoveries from final bill and rectification
of defects and unsatisfactory items of works pointed out to him during defect lability
period.

(B) The Final Bill.A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation andRepeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities, including the
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introduction of new work items that are either due to change of plans, design or
alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15% on
the same conditions in all respects on which he agreed to do them in the work, and at the
same rates, as are specified in the tender for the main work.The contractor has no right to
claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the
Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the
relevant items of work, and if the Engineer-in-charge 1s satisfied that the rate quoted 1s
within the rate worked out by him on detailed rate analysis, and then only he shall allow
him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded
by more than 15%, and then Engineer can adjust the rates for those quantitics causing
excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation. beyond the 15% of initial contract amount,
shall be subject of another contract to be tendered out if the works are separable from the
original contract.

Clause — 10: Quality Control.

(A) ldentifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect lability period mentioned in bid data, the Engineer-in-charge or
his subordinate-in-charge of the workmay instruct the contractor to uncover and test any
part of the works which he considers may have a defect due to use of unsound materials
or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove
and reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

(C) Uncorrected Defects:

(1) In the case of any such failure, the Engineer-in-charge shall give the

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov. pk




contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may:rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(i1) [f the Engineer considers that correction of a defect 1s not essential and it
may be accepted or made use of; it shall be within his discretion to accept
the same at such reduced rates as he may fix therefore.

Clause — 11: (A) Inspection of Operations. The Engineer and his subordinates, shall at
all reasonable times have access to the site for supervision and inspection of worksunder
or in course of execution in pursuance of the contract and the contractor shall afford
every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable
notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall
have been given to the contractor. then he either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that
purpose. orders given to the contractor’s duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall. without delay, unless he considers it unnecessary and advises the
contractor accordingly. attend for the purpose of examining and measuring such part of
the works or of examining such foundations:

(B) If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense, and in
default thereof no payment or allowance shall be made for such work, or for the
materialswith which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at thepremises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause— 14: Measures for prevention of fire and safety measures.The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause — 15: Subcontracting. The contractor shall not subcontract the whole of the
works.except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the contract
and he shall be responsible for the acts, defaults and neglects of any subcontractor, his
agents, servants or workmen as if these acts, defaults or neglects were those of the
contractor, his agents™ servants or workmen. The provisions of this contract shall apply to
such subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract. and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter. or thing whatsoever in any way
arising out of, or relating to the contract design. drawings. specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause — 17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) ot such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aloresaid except for any sum actually realized by the
sale thereof.
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Evaluation Criteria Sheet
in Terms of Rule-21-A of SPP Rules 2010 (amended 2013).




Clause — 18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance againstmaterials brought at site.

(i)

(ii)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities ol materials for the entire
work/contract. The sum payable for such materials on site shall not exceed
75% of the market price of materials:

Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause — 19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause — 20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority,if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or

recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor
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NAME OF WORK: URGENT REPAIRING & MAINTENANCE OF 60 HP (KSB) SUMBESIBLE PUMP
_ FLECTRICAL PANEL INSTALLED AT SHREEN JINNAH PUMPING STATION, OF $PD-1 KW&SB.
(B) Description and rate of [tem based on Market (offered Rates)

i 7] ‘ ' |

‘ : , RATE
L [S.NO ] DESCRIPTION OF WORK / ITEM | QTY. — _| PER AMOUNT
T; } Rate in Rupees ) Rate in Words ‘ \\
L ;
e T ——— == == - e o e ~ —_— — ==
.1. | Mechanical oil seal [ One No I ‘ Each ]
2. | Mechanical seal one No i Each |
| 3| Setof Gas kit | one No J | | Each |
+ ‘r 1 i | +
4. | Deep Groove ball bearing 6321 SKF | One No | | | Each
| 1 | . | |
5 | Cylindrical Roller Bearing NU 322 One No Each
1 1 1 ! f f
| | I
} 6 | Rewinding of motor (60 HP) SUihe : 1 | PIHP
' ﬁ ‘ | , i |
7 | Spring washer 93212 | 03 Nos Each |
8 | Retaining rang 932.01 One No | | Each
- 9 | Casing wearing 275/330"42" | One No ‘ Each |
10 | Service charging | One No | \ Eaeh !
' Providing and fixing circuit breaker ' ' ' ‘ '
11 | 30Amp (Terasaki Japan) installed at | 01 Nos | | | Each
| 2ton electrical hoist panel . g | | '
12 | House pipe 8 (made in Japan) 30 fit ‘ | P/ifit |
' Providing and fixing timer relay : one NO : ' . | Each |

'3 | £0.CR (German) | |

Dismantling and repairing of | One job Each
. electrical operated hoist crane 2 ton ‘ .

installed at 28 kw submersible pump
at shreen Jinnah colony including '
rifting after complete in rearing and
serving by cutting, welding, turning
and polishing of gears box and roller
drum complete in all respect

14

15 ; P/F magnetic contactor FC 25 NC | One no l J Each |
© " | as required \ B |
16 p/f magnetic contactor FC 50 NC as | Two job | ‘
| | required | j . j .
"17 p/f circuit barker 125 amp as | One job Each
| | required per site . { | { !
P/Laying ( main or sub main) pvc | 10meter | p/met
| 18 | installed & pvc sheeted with 4 core ‘ ! | er
| | copper consulter 600 size 2mm?2 ; _ | - . |
Rewinding of 5 hp motor installed at | 5 hp p/ hp

02 ton electrical operated hoist I

crane at shreen Jinnah pumping

| station |

20 | p/f loading hock installed at 02 ton | One No ‘ ‘ | Each |

19




NAME OF WORK: URGENT REPAIRING & MAINTENANCE OF 60 HP (KSB) SUMBESIBLE PUMP
_ELECTRICAL PANEL INSTALLED AT SHREEN JINNAH PUMPING STATION. OF SPD-1 KW&SB.
| electrical hoist operated crane L | | _ |
"| PIf 5.5 wire rope 12mm installed at 100 Rft + ' E

" 21 | electrical operated crane of \ | ‘ | PIrft
.| submersible pump | . . 7 '
22 | PIf A mete | 01 No _ _ | Each |
23 | PIfV meter 01 No Each
' Manufacturing/ castings and re fixing | One job I ' | Each |

of ms impeller of 28kw submersible |
24 | pump at shreen Jinnah p.s complete '
| job with all respect '

Manufacturing. supplying P & fixing | 40RFT | | pirft |
black steel M.S pipe made out of M s |

Sheet confirming to API 5L grade X- '

42 ERW & externally asphalt coated

with fiber glass 5 mm thick (AWWA |

specification) i/c in trenches i/c cost
| of bends of and degree & testing | | | \ |
with water species pressure for

different dia of pipes as below | ‘ | \ !
(Straight) 6" inch dia pump no. 5 . '

25

- 26

| Pif change over switch 400 AMP on | One no ' | Each
| prepaid board as required ‘ . . [ |
Providing 1& laying (main or sub | ' P/mtr

.27 | main ) 600-/100 volts size 70mm 2 | 70meters
pvc start mtor for shreen jinnah p/s

|29

| 28 | Pif street light 125 watts | 02 No | | | Each
h
P/f Cl sluice valve 210kg ' 01 NO | Eac
! | .
| | | |
30 P/f reflex \falve 210kg last pass test 01 NO Eac
|”" | peruses 8 “ dia ‘ J |
TOTAL
- -
EXECUTIVEENGINEER (SPD-I)
KW&SB
I /'we hereby quoted amounting to Rs (In words)
Signature & stamp of Contracton

Address Contact #
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