
 

OFFICE OF THE DISTRICT COUNCIL KARACHI.  
Near Police Training Center, Main National Highway Razzaqabad 	Tel:0213-4100461/0213-4127551 
No. Chairman/ DCK/ S—S—  /2017 	 Dated:07  /  OC  /2017. 

TENDER NOTICE 
The Tender is sealed covers sue Invited for the following work under SPPRA Rules-2010 from the firms 

having de ate experience In the relevant field. 

St Name of Work Amount 
1.,,,../ 
rae..., 

Time 
Allowed 

To.odet Pt* ii.., 
MehoodolAi - 

1. 
PROVIDING AN'D LAYING WATER SUPPLY LINE FROM NATIONAL HIGHWAY 
TO MULLA MOSA GOTH BAITULLAH GOTH, SHAMBAY GOTH UC- 14 SALEH 
MOHAMMAD DCK  

2500000 5% 05 
Month 

2500 

-2. PROVIDING AND LAYING SEWER LINE SAEED ABAD UMER BAGH WARD NO- 
17 UC- 14 SALEH MOHAMMAD DCK 1000000 5 % 03 

Month 
1000 

 

3. CONSTRUCTION OF METALLED ROAD FROM GHAREEB ABAD TO 
GRAVEYARD UC-14 SALEH MOHAMMAD DCK 2000000 5% 05 

Month 
2000 

4. 
P/L WATER SUPPLY LINE FROM K0111 GOTH TO HAJI MOHAMMAD BAGH 
UC- 14 SALEH MOHAMMAD DCK 

500000 5% 
03 

Month 
1000 

5 
P/L SEWERAGE LINE AT SYED IIAJI PIR ACHANAK PARA, BEZANJO 
MOHALLA UC- 14 SALEH MOHAMMAD DCK 5000000 5% 06 

Month 
3000 

6. 
P/L SEWERAGE LINE AT SALEH MOHAMMAD GOTH UC- 14 SALEH 03 
MOHAMMA GOTH 1500000 5% Month  1500 

P/L WATER SUPPLY LINE AT UMER BAGH UC- 14 SALEH MOHAMMAD DCK 
1500000 5% 

03 
Month 

1500 

8. 
REPAIR AND MAINTENACE OF SEWERAGE LINE AT PASHAMBAY GOTH , 
KHULDADAD BUX, KHUDADAD GOTH AND VARIOUS AREAS OF UC- 15 WALI 
MOHAMMAD DCK 

4000000 5% 
06 

Month 2000 

9.  
P/L WATER SUPPLY LINE AT LAL MOHAMMAD BAGH TO KHUDA DAD GOTH 03 
UC- 15 WALI MOHAMMAD DCK 1000000 5% 

Month 
1000 

10.  
P/L SEWERAGE LINE AT PIR SIRHANDI GOTH UC- 16 KOTEARO DCK 

2000000 5% 
05 

Month 
2000 

11.  
P/L WATER SUPPLY LINE AND SEWERAGE LINE AND CLEANING OF 
SEWERAGE LINE AT JAM KANDA GOTI! UC- 16 KOTEARO DCK 

2500000 5% 
05 

Month 
2500 

12.  
CONSTRUCTION OF SHAMSHAN GHAT AT FILTER PLANT UC- 14 KOTRARO 
DCK 2500000 5% 

05 
Month 

2500 

13.  
P/L WATER SUPPLY LINE AT IBRAHIM AI3AD GOTH UC- 17 GlIAGGAR DCK 

1500000 5% 
03 

Month 1500 

14.  
COA:STRUCTION OF METALLED ROAD FROM AMIN HOUSE TO QADIR 
NAGAR UC-17 GHAGGAR DCK 5000000 5% 

05 
Month 

3000 

15.  
P/L WATER SUPPLY LINE AT HAJI JHANGI KHAN GOT!! UC- 18 CHAND 
PARO 2500000 5% 

03 
Month 

2500 

16.  
P/L SEWERAGE LINE AT SOOMAR JOKHIO UC - 18 CHAND PARO 

2000000 5% 
05 

Month 
2000 

17.  
PROVIDING & LAYING WATER SUPPLY LINE AT EIDO GOTH BLOCK -A UC- 
19 PIPRI 1000000 5°/0 

03 
Month 

1000 
h 

18.  
REPAIR AND MAINTENACE OF SEWERAGE LINE AND MANHOLE AT EIDO 
GOTH BLOCK A,B,C UC- 19 PIPRI DCK 2000000 5% 

05 
Month 

2000 

19.  
PROVIDING AND LAYING SEWERAGE LINE AT DATA NAGAR TO EIDO GOTH 
UC- 19 PIPRI DCK 2000000 5% 

05 
Month 

2000 

20.  
PROVIDING & LAYING SEWERAGE LINE 24" DIA FROM DATA NAGAR TO 
NEAR UNIVERSAL ROYAL CITY WARD -04 SHAH TOWN UC-19 PIPRI 
DISTRICT COUNCIL KARACHI 

3600000 5% 
C5 

Month 3000 

21.  
PROVIDING & LAYING SEWERAGE LINE 24" DIA & 15" DIA NEAR 
UNIVERSAL ROYAL CITY TO MUZAMIL SCHOOL SHAH TOWN & MEHRM3 
MOHALLA EIDO GOTH UC-19 PIPRI DISTRICT COUNCIL KARACHI 

3300000 5% 
05 

Month 3000 

22.  
PROVIDING & LAYING SEWERAGE LINE FROM WARD NO-04 TO 24" DIA 
DISPOSAL LINE & REPLACMENET OF WATER SUPPLY LINE AT SHAH TOWN 
UC-19 PIPRI DISTRICT COUNCIL KARACHI 

2600000 5% 
05 

Month 2500 

23.  
R/MAINTENACE OF SEWERAGE LINE AT NASHTRABAD UC- 20 STEEL TOWN 
DCK 

2000000 5% 
05 

Month 
2000 

24.  
CONSTRUCTION OF METALLED ROAD FROM FILTER GATE TO RUSSIAN 
COLLAGE UC- 20 STEEL TOWN DCK 

2500000 5% 
05 

Month 
2500 

25.  
CONSTRUCTION OF METALLED ROAD HOUSE NO-B-296 TO B-324 PHASE-2 
UC-22 GULSHAN-E-HADEED DCK 

1000000 5% 
03 

Month 
1000 

26.  
CONSTRUCTION OF METALLED ROAD KDA LINE TO L-8 MARKET ROAD 
PHASE-2 UC- 22 GULSHAN-E-HADEED DCK 

1500000 5% 03 
Month 

1500 

27.  
CONSTRUCTION OF METALLED ROAD HOUSE NO-A-1183 TO A-1110 PHASE- 05 
2 UC- 22 GUISHAN-E-HAJDEED DCK 

2000000 5% 
Month 

2000 

28.  

CONSTRUCTION OF METALED ROAD FROM L-1 TO L-2 MARKET UC- 23 
GULSHAN-E-HADEED DCK 

2000000 5% 

05 
Month 

2000 



CONSTRUCTION OF METALLED ROAD AT L-6 MARKET UC- 23 GULSHAN-E- 
29. HADEED DCK 2000000 5% 05 

Month 
2000 

30.  CONSTRUCTION OF METALLED ROAD A-1195 TO C-85 UC- 23 GULSHAN-E- 
HA DEED DCK 2500000 

 5%  05 
Month 

2500 
 

31! 
CONSTRUCTION OF METALLED ROAD FROM SUZUKI SHOW ROOM TO 
SHAMO MOHALLA & COLLAGE STREET IMAM BARGAH UC- 24 CHOWKUNDI 
DCK 

2000000 5% 
05 

Month 2000 

32. 
P/L RCC SEWERAGE LINE IN WARD NO-04 UC- 24 CHOWKUNDI DCK 

1500000 5% 
03 

Month 
1500 

13. 
DE-SILTING 	& 	CLEANING OF S.W.DRAIN 	IN 	WARD 	NO-03 	UC- 	24 
CHOWKUNDI DCK 

1000000 5% 
03 

Month 
1000 

34. 
R/M OF DAMAGED MANHOLE & SEWERAGE LINE IN UC- 24 CHOWKUNDI 
DCK 2000000 5% 05 

Month 
2000 

35. 
CONSTUCTION OF METALLED ROAD AT ARAB PANHWAR GOTH MARL 
MOHALLA UC- 24 CHOWKUNDI DCK 1500000 5% 

03 
Month 

1500 

36. 
REPAIR AND MAINTENANCE OF SOPRT CLUB AT SHAFI GOTH UC- 24 
CHOWKUNDI DCK 1500000 5% 

03 
Month 

1500 

37. 
P/L RCC SEWERAGE LINE ALONG SECTOR 19-B UC- CHOWKUNDI DCK 

3600000 5% 
05 

Month 
3000 

38. 
P/L SEWERAGE LINE 15" DIA AND 12" DIA FROM RAB NAWAZ PARA TO 
DISPOSAL UC- 24 CHOWKUNDI DCK 2500000 5% 

05 
Month 

2500 

39. 
P/LAYING SEWERAGE LINE IN WARD NO-1,2,3,& 4 UC- 25 RAZAKA ABAD 
DCK 6000000 5% 

06 
Month 

3000 

40. 
Pa WATER SUPPLY LINE AT MACHIPARA UC- 26 IBRAHIM HYDRI DCK 

1000000 5% 03 
Month 

1000 

41. 
P/L WATER SUPPLY LINE AT MOLVI PARA UC- 26 IBRAHIM HYDRI DCK 

1000000 5% 03 
Month 

1000 

42. 
P/L WATER SUPPLY LINE AT JUNEE HYDERI WARD NO-2 UC- 26 IBRAHIM 
HYDRI DCK 

1200000 5% 03 
Month 

1000 

43. 
P/L WATER SUPPLY LINE AT YAQWANI & MULANI PARA WARD NO-03 UC- 26 
IBRAHIM HYDRI DCK 

1000000 5% 03 
Month 

1000 

44. 
P/L C.C.TILE FLOORING AT WAHEEDIANI MOHALLA TO BARRAH CHOWK 
UC- 26 IBRAHIM HYDRI 1000000 5% 

03 
Month 

1000 

45. 
P/L WATER SUPPLY LINE AT TABISH HOUSE TO NATTAH CHOWK UC- 26 03 
IBRAHIM HYDRI 1000000 5% 

Month  
1000 

46. 
P/L 	SEWERAGE LINE FROM MORORRO HALL TO TCF SCHOOL UC -26 
IBRAHIM HYDRI 1000000 5% 

03 
Month 

1000 

47. 
RE-CONSTRUCTION OF HUNDI COMMUNITY CENTER AT PANJABI PARA UC- 
26 IBRAHIM HYDRI 

1500000 5% 
03 

Month 
1500 

48. 
P/L SEWERAGE LINE AT KOHL PARA & MARKET CHOWK UC- 26 IBRAHIM 
HYDRI 

1000000 5% 
03 

Month 
1000 

49. 
CONSTRUCTION OF METALLED ROAD MUKHI HOUSE, BABULA HOUSE TO 
HANDI LAZIZ STREET UC-26 IBRAHIM HYDRI DCK 

1500000 5% 
03 

Month 
1500 

SO. 
PROVIDING AND LAYING WATER SUPPLY LINE AT BHITTAI CHOWK, 
FENAZIR CHOWK, UC- 27 HAIDER SHAH DCK 

2500000 5% 
05 

Month 
2500 

51. 
PROVIDING AND LAYING WATER SUPPLY LINE AT LARA MOHALLA, GABOL 
MOHALLA, LAL SHAH MOHALLA, UC- 27 HAIDER SHAH 

3500000 5% 
05 

Month 
3000 

52. 
PROVIDING AND LAYING WATER SUPPLY LINE AT STREET NO-5 UC- 28 
MORIRO DCK 

1200000 5% 
03 

Month 
1000 

53. 
PROVIDING AND LAYING SEWERAGE LINE AT WAD 04 UC- 28 MORIRO DCK 

3000000 5% 
05 

Month 
3000 

54. 
PROVIDING AND LAYING , JOINTING & TESTING SEWERAGE LINE AT UMER 
COLONY DIFFERENT STREETS UC- 28 MORIRO 

5000000 5% 
06 

Month 
3000 

SS. 
P/L SEWERAGE LINE AT STREET NO-20 JAMA-E-MASJID BAITUL MUKARAM 
ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH DCK 

1000000 5% 03 
Month 

1000 

56.  
P/L SEWER LINE AT MAIN. ROAD REHMANIA MASJID SHAKOOR ABADI & 
DIFFERENT STREET OF FtEHMAIN1A MASJID ALI AKBER SHAH GOTH UC- 
29 ALI ALBAR SHAH DCK 

1300000 5% 
03 

Month 1000 

57.  
P/L SEWER LINE AT GRAVER YARD STREET AZIZ MOHALLA & DIFFERENT  
STREET ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH DCK 

2000000 5% 
Month 

2000 

58.  
P/L SEWERAGE LINE AT JABAL PARA YAQYANI PARA, SYED PARA, ALI 
MOHAMMAD KHASKHELI GOTH UC-30 CHASHMA DCK 

2000000 5% 
05 

Month 
2000 

59.  
P/L WATER SUPPLY LINE AT BAKHTAWAR GOTH UC-30 CHASHMA DCK 1500000 5% 

03 
Month 

1500 

60.  
P/L SEWERAGE LINE AT OLD ABADI OF HASAN JAT GOTH UC- 30 CHASHMA 
PCK 

2000000 5% 05 
Month 

2000 

61.  
P/L SEWERAGE LINE AT PAN PARA AMIN JATT PARA & DABBLA PARA 
REHRI GOTH UC- 31 REHRI DCK 

2500000 5% 
05 

Month 
2500 

62.  
P/L WATER SUPPLY LINE AT LATH BADSTI-1 & REHRI GOTH UC-31 REHRI 
DCK 

1500  5%  03 
Month 

1500 

63.  

P/L SEWERAGE IINE AT MOOSANI PARA UC- 31 REHRI DCK 

1200000 5% 

03 
Month 1000 



1-Receiving of Applications 

& issuance of Tenders 

District Engineer, 

District Council Karachi 16-06-2017 To 30-06-2017 
During Office Hours 

2-Dropping of Tenders 

03-07-2017 2:00 PM 

in the office of the District Engineer, 

District Council Karachi 

03-07-2017 3:00 PM 

Tender opening Committee in the office of District Engineer, 

District Council Karachi 

3.Opening of Tenders 

64.  
PROVIDNG AND LAYING SEWER LINE IN WARD NO.1 & 2 UC-32 JUMA 
HIMAITI DCK 3000000 5% 05 

Month 3000 

65.  
P/L WATER SUPPLY LINE IN FAIZ GUNJ TOWN (Phase-2) WARD - 03 UC- 32 
JUMA HIMAITI DCK 1000000 5% 03  

Month 
1000 

66t 
REPAIR / MAINTENANCE & INSTALATION OF STREET LIGHTS UNDER THE 
JURISDICTION OF BIN QASIM DIVISION DCK 4000000 5% 05 

Month 
3000 

67. 
REPAIR / MAINTENANCE & REWINDING OF WATER SUPPLY MACHINARY / 
INSTALATION OF NEW MACHIARY FOR WATER SUPPLY SCHEMES UNDER 
THE JURISDICTION OF BIN QASIM DIVISION DCK 

3500000 5% 
05 

Month 3000 

6 REPAIR / MAINTENANCE OF SOLID WASTE / SANITATION VEHICLES 
DIFFERENT TYPES BIN QASIM DIVISION DCK 3500000 05 5°h 

11  Month 
3000 

Tender Processing Schedule shall be as follows:- 

Terms & Conditions: 

1- The Tender Document will be issued to the Contractors on the submission of written request on their letterhead and on 

payment of non-refundable cost of tender price through pay order from any scheduled bank in favors of District Council, 

Karachi as mentioned above each work. 

2- In ease of any reason if the tenders are not responded on the above date, the next date of opening of Tenders will be 19-07- 

2017  at 02:00 prn and the tender documents will be availaole for salefrom 04-07-2017To 18-07-2017. 

3- In case the date of opening is declared as • public holiday by the government, the next official working day shall be deemed 

to the date for submission and opening of tenders of the same time as mentioned. 

4- Registration with income tax Department (NTN Copy) and (SRB) Stndh Revenue Board 

5- Valid Registration with Pakistan Engineering Council is manciatory for work costing more than 4.00 (M) 

6- Valid License issued from Inspectorate of Electrical Lice.,se Slndh of the similar region with respect to work shown at 

S.No.66 

7- 1.:.1.1iitaking-  on stamp paper that firm is not involved in any !Ligation, Department rift, abandoned or un-necessary delay in 

completion of any work in the Government Department. 

8- Affidavit to the effect that firm has not been black listed previously by any executing agency. 

9- Affidavit to the effect that all documents/particulars/information furnished are true and correct 

10- Documentary of work equivalent cost or above executed in last 3 years a. Certificate of satisfactory completion showing date 

of start & completion from employer. 

11- List of machinery & equipment available wit It documentary proof of its ownership 

12- 5% of specified amount against each work in shape of Pay Order in favor of District Council, Karachi shall be attached with 

the tender documents. 

13- Tenders in unsealed covers I without 5% Earnest Money wit! not be entertained and discarded. 

14- The single envelop procedure adopted for tender work as per S.P.P.R.A Rules-2010. 

15- The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made 

by the contractor himself then each correction must be initiated by the contractor otherwise the tenders are liable to be 

summarily rejected. 

16- If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty as 

per rules. 

17- Ttrt-iers c-r. be  seen/download on Authority's web sites S.P.P.R... www.sppra.siLdh.lov.pk. 

18- The procuring agency may reject all or any bid subject to the relevant provision of 8.P.P.R.A Rules-2010. 

CHAIRMAN 
IP,STRICT COUNC:L KARACHI 

DIRECTOR (CB) S.F.P.R.A,  GOS.  
With a request to upload on the website of S.P.P.R.A (Auti.ority) .A Soft c..; y is aisc 

Copy to: 
1. The Chief Officer District Council Karachi 

2. The District Engineer, District Council Karachi 

3. The Accounts Officer, District Council Karach: 

enclosed. 

CHAIRMAN 
DISTRICT COUPICIL KARACHI 
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DISTRICT COUNCIL KARACHI  

ANNUAL PROCUREMENT PLAN 
(WORKS, GOODS & SERVICES)  

FINANCIAL YEAR 2017-2018 



(District COUNCIL KARACHI) 
ENGINEERING BRANCH 

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2017.2018 

Sr. 
No 

Description of procurement 
Quantity 
(where 

applicable) 

Estimated unit 
cost (where 
applicable) 

Estimated 
total cost alerted 

Sources of 
ADP/NON 

ADP 

Proposed 
procurement 

Method 

Anticipated/ 
Actual date of 
Advertisement 

Anticipated/ 
Actual Date of 

Start 

Anticipated/ 
Actual Date of 
Completion 

1 PROVIDING AND LAYING WATER SUPPLY LINE FROM 
NATIONAL HIGHWAY TO MULLA MOSA GOTH BAITULLAH 
GOTH, SHAMBAY GOTH UC- 14 SALEH MOHAMMAD DCK — 

2500000 2500000 2500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

1N-DUE 
COURSE 

2. PROVIDING AND LAYING SEWER LINE SAEED ABAD UMER 
BAGH WARD NO-17 UC- 14 SALEH MOHAMMAD DCK — 1000000 1000000 1000000 

Non AOP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

CONSTRUCTION OF METALLED ROAD FROM GHAREEB 
ABAD TO GRAVEYARD UC-t4 SALEH MOHAMMAD DCK 

— 2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

4. PIL WATER SUPPLY LINE FROM KOHI GOTH TO HAJI 
MOHAMMAD BAGH UC- 14 SALEH MOHAMMAD DCK 

_ 
500000 500000 500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

1N-DUE 
COURSE 

5 P/t. SEWERAGE LINE AT SYED HAJI PIR ACHANAK PARA, 
BEZANJO MOHALLA UC- 14 SALEH MOHAMMAD DCK 

— 5000000 5000000 5000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-OUE 
COURSE 

IN-OUE 
COURSE 

6. PA_ SEWERAGE LINE AT SALEH MOHAMMAD GOTH UC-14 
SALEH MOHAMMA GOTH 

— 1500000 1500000 1500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-DUE 
COURSE 

1N-DUE 
COURSE 

PIL WATER SUPPLY LINE AT UMF_R BAGH UC- 14 SALEH 
MOHAMMAD OCK 

— 1500000 1500000 1500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

8.  REPAIR AND MAINTENACE OF SEWERAGE LINE AT 
PASHAMBAY GOTH , KHULDADAD BU X, KHUOADAD GOTH 
AND VARIOUS AREAS OF UC- 15 WALT MOHAMMAD DCK 

— 4000000 4000000 4000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

9.  P/L WATER SUPPLY LINE AT LAL MOHAMMAD BAGH TO 
KHUOA DM) GOTH UC- 15 WALT MOHAMMAD OCK 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

1 
 0 P&L SEWERAGE LINE AT PIR SIRHANDI GOTH UC- 16 

KOTEARO DCK 
— 2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-OUE 
COURSE 



t1. 

P/I_ WATER SUPPLY UNE AND SEWERAGE UNE AND 
CLEANING OF SEWERAGE UNE AT JAM KANDA GOTH UC- 
t6 KOTEARO DCK 

— 2500000 25(0000 2500000 

Non ADP 
As Per SPPRA 

 Rule 15b & 16 
IN-DUE 

COURSE 
IN-DUE 

COURSE 
IN-DUE 

COURSE 

12.  
CONSTRUCTION OF SHAMSHAN GHAT AT FILTER PLANT 
UC-14 KOTRARO DCK 

— 
2500000 2500000 2500000 

Non ADP i 

As Per SPPRA 
Rule 15b & 16 . 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE , 

13.  
PA. WATER SUPPLY LINE AT IBRAHIM ABAD GOTH UC-17 
GriAGGAR DCK 

— 
1500000 1500000 1500000 

Non ADP 
As Pet SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

. 

14.  CONSTRUCTION OF METALLED ROAD FROM AMIN HOUSE 
TO QAOIR NAGAR UC-17 GHAGGAR DCK 

— 5000000 5000000 5000000 

Non ADP 

. 

As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

15.  
Pil. WATER SUPPLY LINE AT HAJI JHANGI KHAN GOTH UC- 
18 CHAND PARO 

— 2500000 2500000 2500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

16. 2000000 
PA. SEWERAGE LINE AT SOOMAR JOKHIO UC - 18 CHAND 
PARO 

— 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

17.  PROVIDING & LAYING WATER SUPPLY UNE AT EIDO 
GOTH BLOCK -A UC- 19 PIPRI 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

18.  REPAIR AND MAINTENACE OF SEWERAGE LINE AND 
MANHOLE AT EIDO GOTH BLOCK A,B,C UC-19 PIPRI DCK 

— 2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

19. 2000000 
PROVIDING AND LAYING SEWERAGE UNE AT DATA 
NAGAR TO EIDO GOTH UC-19 PIPRI OCK 

— 2000000 2000000 - 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

20.  

PROVIDING & LAYING SEWERAGE UNE 24' DIA FROM 
DATA NAGAR TO NEAR UNIVERSAL ROYAL CITY WARD -04 
SHAH TOWN UC-19 PIPRI DISTRICT COUNCIL KARACHI 

— 3600000 3600000 3600000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 4  

IN-OUE 
COURSE 

21.  

PROVIDING & LAYING SEWERAGE LINE 24' DIA & 15' 01A 
NEAR UNIVERSAL ROYAL CITY TO MUZAMIL SCHOOL 
SHAH TOWN & MEHRAB MOHALLA EIDO GOTH UC-19 
PIPRI DISTRICT COUNCIL KARACHI 

_ 
3300000 3300000 3300000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

• 22.  

PROVIDING & LAYING SEWERAGE UNE FROM WARD NO-
04 TO 24' DIA DISPOSAL UNE & REPLACMENET OF 
WATER SUPPLY UNE AT SHAH TOWN UC-19 PIPRI 
DISTRICT COUNCIL KARACHI 

— 
2600000 2600000 2600000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 



23.  
R/MAINTENACE OF SEWERAGE UNE AT NASHTRABAD 
UC- 20 STEEL TOWN OCK 

— 
2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

24.  CONSTRUCTION OF METALLED ROAD FROM FILTER GATE 
TO RUSSIAN COLLAGE UC- 20 STEEL TOWN DCK 

_ 
2500000 2500000 2500000 

Non ADP ., 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

25.  CONSTRUCTION OF METALLED ROAD HOUSE NO-8-296 
TO B-324 PHASE-2 UC-22 GULSHAN-E-HADEED DCK 

_ 
1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

26.  
CONSTRUCTION OF METALLED ROAD KOA LINE TO L-8 
MARKET ROAD PHASE-2 UC- 22 GULSHAN-E-HADEED DCK 

— 1500000 1500000 1500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

27 CONSTRUCTION OF METALLED ROAD HOUSE NO-A-1183 
TO A-1110 PHASE-2 UC- 22 GULSHAN-E-HADEE0 OCK 

— 2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

28. CONSTRUCTION OF METALED ROAD FROM L-1 TO L-2 
MARKET UC- 23 GULSHAN-E-HADEED DCK 

_ 
2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

29. 2000000 
CONSTRUCTION OF METALLED ROAD AT L-6 MARKET UC- 
23 GULSHAN-E-HADE.ED DCK 

— 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

INOUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

30 2500000 
CONSTRUCTION OF METALLED ROAD A-1195 TO C-85 UC- 
23 GULSHAN-E-1-4.ADEED DCK 

— 2500000 2500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

" 1 

CONSTRUCTION OF METALLED ROAD FROM SUZUKI 
SHOW ROOM TO SHAMO MOHALLA & COLLAGE STREET 
IMAM BARGAH UC- 24 CHOWKUNDI DCK 

_ 
2000000 2000000 2000000 

Non AOP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

32. P/1_ RCC SEWERAGE LINE IN WARD NO-04 UC- 24 
CHOWKUNDI DCK 

— 1500000 

1 

1500000 1500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

33. 1000000 DE-SILTING & CLEANING OF S.W.DRAIN IN WARD NO-03 
UC- 24 CHOWKUNDI OCK 

— 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

INOUE 
COURSE 

• 34. RN OF DAMAGED MANHOLE & SEWERAGE LINE IN tJC- 24 
CHOWKUNOI OCK 

_ 
2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

WM 
Cadet 



35.  
CONSTUCTION OF METAL .ED ROAD AT ARAB PANHWAR 
GOTH MARI MOHALLA UC- 24 CHOWKUNDI OCK 

— 1500000 1500000 1500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 -.. 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

36.  REPAIR AND MAINTENANCE OF SOPRT CLUB AT SHAFT 
GOTH UC- 24 CHOWKUNDI OCK 

— 1500000 1500000 1500000 

Non ADP 
As Per SPPRA 

 Rule 15b & 16 
IN-OUE 

COURSE 
IN-DUE 

COURSE 
IN-DUE 

COURSE 

37 PA. RCC SEWERAGE LINE ALONG SECTOR 19-8 UC- 
CHOWKUNDI OCK 

— 

, 

3600000 

I 

3600000 3600000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

38.  PAL SEWERAGE LINE 15' DIA AND 12-  DIA FROM RAG 	. 
NAWAZ PARA TO DISPOSAL UC- 24 CHOWKUNDI OCK 

_ 
2500000 2500000 2500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

39.  PLAYING SEWERAGE LINE IN WARD NO-1,2.3.& 4 UC- 25 
RAZAKA ASAD DCK 

_ 
6000000 6000000 6000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
 COURSE 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

40 PAL WATER SUPPLY LINE AT MACHIPARA UC- 26 IBRAHIM 
HYDRI DCK 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

41 PAL WATER SUPPLY LINE AT MOLVI PARA UC- 26 IBRAHIM 
HYDRI DCK 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

INDUE 
COURSE 

IN-DUE 
COURSE 

42 PI WATER SUPPLY LINE AT JUNEE HYDERI WARD NO-2 
UC- 26 IBRAHIM HYDRI DCK 

— 1200000 1200000 1200000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

43. 1000000 RA. WATER SUPPLY LINE AT YAOWANI & MULANI PARA 
WARD NO-03 UC- 26 IBRAHIM HYDRI OCK 

— 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

INDUE 
COURSE 

IN-DUE 
COURSE 

44 1000000 PAL C.C.TILE FLOORING AT WAHEEDIANI MOHALLA TO 
BARRAN CHOWY UC- 26 IBRAHIM HYDRI 

— 1000000 1000000 

Non ADP 
As Per SPPRA 

 Rule 15b & 16 
IN-DUE 

COURSE 
IN-DUE 

COURSE 
IN-DUE 

COURSE 

45 PAL WATER SUPPLY LINE AT TA8tSH HOUSE TO NATTAH 
CHOWK UC- 26 IBRAHIM HYDRI 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

• 46. PA. SEWERAGE LINE FROM MORORRO HALL TO TCF 
SCHOOL UC -26 IBRAHIM HYDRI 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 



47'  
RE-CONSTRUCTION OF HUNDI COMMUNITY CENTER AT 
PANJABI PARA UC- 26 IBRAHIM HYDRI 

— 15(0000 150000) 1500000 

Non ADP 
As Pe: SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

48'  
P/L SEWERAGE LINE AT KOHI PARA & MARKET CHOWK 
UC- 26 IBRAHIM HYDRI 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

4° 
— 

CONSTRUCTION OF METALLED ROAD MUKHI HOUSE, 
BABULA HOUSE TO HAND LAZIZ STREET UC-26 IBRAHIM 
HYDRI DCK 

— 1500000 1500000 1500000 

Non ADP 
As PerSPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

5°.  
PROVIDING AND LAYING WATER SUPPLY LINE AT BHITTAI 
CHOWK, BENAZ!R CHOWK, UC- 27 HAIDER SHAH DCK 

— 2500000 2500000 2500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 	_ 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

51'  
PROVIDING AND LAYING WATER SUPPLY LINE AT LARA 
MOHALLA, GABOL MOHALLA, LAL SHAH MOHALLA, UC- 27 
HAIDER SHAH 

— 3500000 3500000 3500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

52'  
PROVIDING AND LAYING WATER SUPPLY LINE AT STREET 
NO-5 UC- 28 MORIRO DCK 

_ 
1200000 1200000 1200000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

53'  
PROVIDING AND LAYING SEWERAGE LINE AT WAD 04 UC- 
28 MORIRO DCK 

— 3000000 3000000 3000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

54
. 

PROVIDING AND LAYING , JOINTING & TESTING 
SEWERAGE LINE AT UMER COLONY DIFFERENT STREETS 
UC- 28 MORIRO 

5000000 
 

— 5000000 5000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

53 
. 

ft_ P 	SEWERAGE LINE AT STREET NO-20 JAMA-E-MASJIO 
BAITUL MUKARAM ALI AKBER SHAH GOTH UC- 29 ALI 
ALBAR SHAH DCK 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

56.  
P/1. SEWER LINE AT MAIN ROAD REHMANIA MASJID 
SHAKOOR ABADI & DIFFERENT STREET OF REHMAINIA 
MASJID ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH 

— 1300000 1300000 1300000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

57.  
P/L SEWER LINE AT GRAVER YARD STREET ADZ 
MOHALLA & DIFFERENT STREET ALI AKBER SHAH GOTH 
UC- 29 ALI ALBAR SHAH DCK 

— 2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

58.  
P/1. SEWERAGE LINE AT JABAL PARA YAQYANI PARA, 
SYED PARA, ALI MOHAMMAD KHASKHELI GOTH UC-30 
CHASHMA DCK 

_ 
2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

114-QUE 
COUR% 



59.  
PA. WATER SUPPLY LINE AT BAKHTAWAR GOTH UC-30 
CHASHMA DCK 

— 1500000 1500000 1500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-0 JE 
COURSE 

60.  ?/L SEWERAGE LINE AT OLD ABA01 OF HASAN JAT GOTH 
UC- 30 CHASHMA DCK 

— 2000000 2000000 2000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

61.  PA_ SEWERAGE LINE Al PAN PARA AMIN JATT PARA & 
DA88LA PARA REHRI GOTH UC- 31 REHRI OCK 

— 2500000 2500000 2500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

IN-CUE 
COURSE 

62. 1500000 
PA. WATER SUPPLY LINE AT LATH BAOSTI-1 & REHRI 
GOTH UC-31 REHRI OCK 

— 1500000 1500000 

Non AOP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

1N-OUE 
COURSE 

63.  PA. SEWERAGE IINE AT MOOSANI PARA UC- 31 REHRI 
DCK 

— 1200000 1200000 1200000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

1N-DUE 
COURSE 

64.  PROVIDNG AND LAYING SEWER LINE IN WARD NO 1 & 2 
UC-32 JUMA HIMAITI DCK 

— 3000000 3000000 3000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

IN-OUE 
COURSE 

IN-OUE 
COURSE 

65.  
Pit WATER SUPPLY LINE IN FAIZ GUNJ TOWN (Phase-2) 
WARD - 03 UC- 32 JUMA HIMAITI DCK 

— 1000000 1000000 1000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-DUE 
COURSE 

IN-DUE 
COURSE 

66.  
REPAIR I MAINTENANCE & INSTALATION OF STREET 
LIGHTS UNDER THE JURISDICTION OF BIN QASIM 
DIVISION DCK 

_ 
4000000 4000000 4000000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

1N-OUE 
COURSE 

IN-OUE 
COURSE 

67.  

REPAIR / MAINTENANCE & REWINDING OF WATER 
SUPPLY MACHINARY I1NSTALATION OF NEW MACHIARY 
FOR WATER SUPPLY SCHEMES UNDER THE 
JURISDICTION OF BIN QASIM DIVISION DCK 

_ 
3500000 3500000 3500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-DUE 
COURSE 

1N-OUE 
COURSE 

IN-CUE 
COURSE 

68.  REPAIR / MAINTENANCE OF SOLID WASTE I SANITATION 
VEHICLES DIFFERENT TYPES BIN QASIM DIVISION DCK 

— 3500000 3500000 3500000 

Non ADP 
As Per SPPRA 
Rule 15b & 16 

IN-OUE 
COURSE 

IN-OUE 
COURSE 

IN-CUE 
COURSE 

Executive Engineer, 
District Council Karachi 

District E 	eer 
District Council Karachi 



NO.SO-VALG)/34-04/2015 
GOURNMENT OF SINDH 

CAL Gq.ERNMENT DEPARTMENT 

rachi Dated the 22"1 November,2016 

To, 

The Chairman 
District Council K 
KA RA CH I  

SUBJECT: CONSTITUTION OF PROCUREMENT comurrEn OF DISTRICT 
COUNCIL KARACHI FOR 2016.17 

1 am directed to refer to your letter No. DCKJChainnan/54/2016 
dated: 18-11-2016, on the subject noted above and to convey the permission / approval regarding 
intends to start development activities in the current Financial year 2016-17 by tendering of 
development works as per Annual Developirlent plan for the Council which will opened by the 
Procurement Committee as required under Rule 7 of Sindh Public Procurement Rules 2010. As 
such Procurement Committee has to be constituted for the financial year 2016-17. 

It is therefore requested that approval may kindly be accorded for constitution of 
Procure vent Committee of District Council Karachi for the Financial year 2016-17 comprising 

S.NO DESIGNATION POSITION 

1.  District Engineer, District Council Karachi Chairman 

2.  Accounts Officer, District Council.Kanichi 	 - 	Member 

3.  Mr. Tatigeer Abbas, Ex-Engineer DMC (East) 

• 

Member 
from other then DCK 

The functions and responsibilities of procurement committee shall be as under 
(Section 7&8 of SPPRA Rule 2010). 

i) Preparing bidding documents 
ii) Carrying out technical as well as financial evaluation of the bids 
iii) Preparing evaluation report asprovided in Rules 45 
iv) Making recommendations for the award of contract to the competent authority, 

and 
v) Perform any other function ancillary and incidental to the above 

mill"--'-'11.11.10111P"TC.4")  1°111111  

(ALI CUL SANJRANI) 
. .• 	DEPUTY SECRETARY (GENERAL) 

Copy for information & necessary action to: L 
I. The Director, Sindh Public Procurement Regulatory Authority, Karachi 
2. The Director, Local Government Department, Govt. of Sindh Karachi 
3. The P.S. to Secretary Local Government Department, Govt. of Sindh Karachi 

4. Office order file 

(ALI UL SANJRANI) 
DEPUTY SECRETARY (GENERAL) 



OFFICE OF THE DISTRICT COUNCIL KARACHI 
Block-14 Sir Shah Sideman Road, Guishan-e-lqbal 

Phone No. 021-99232531/99232593 
Fax No. 99232594 

NO: DCK/Chairman / 0,2 /2017, 	dated. 041 January, 2017 

To, 

The Managing Director, 
Sindh Public Procurement Authority 
Karachi. 

SUBJECT: 	CONSTITUTION OF PROCUREMENT COMMITTEE OF DISTRICT 
COUNCIL KARACHI FOR 2016-17, 	• 

In partial modification of the Government approval issued by the 
se -v/z 4 /..71,- ocx2foir  

Deputy Secretary (General) Local Government Department vide No. . • 

dated 22/11/2016, the word which was by typing mistake typed at Sr. No. 3 as 

Mr. Taugeer Abbas, "Ex.. Engineer DMC (East)" may please be read as 

Mr. Taugeer Abbas, "Executive Engineer DMC (East)" being member of the 

Procurement Committee from other then District Council arachi. 

CHAIRMAN 
DIVRICT COUNCIL KARACHI 

1. The Assists t W 
t„'NO  

ect r(Assessment), SPPRA. 
(73 	° ," 

'(.• 
2. The Chief 0 i er CK. 

	

The District gineer, DCK. 	 — 

- CHAIRMAN 
1?S'I'Ris:c COUNCIL KARACHI 

Copy to:- 



DISTRICT COUNCIL KARACHI  
NO: DCK/Chairman/ J 	/2016 	 Dated: - 2'2?-1 /1 / 2016 

SUI3JECT: 	CONSTITUTION OF C_ONIMITTEL FOR COMPLAINT REDRESSAL 

OF GRIEVANCES AND SETTLEMENT OF DISPUTES,. 

As required under rule 31 of Sindh Public Procurement Rules 2010 a 

committee for complaint redressal of grievances and settlement of disputes is hereby 

constituted for District Council Karachi for the year 2016-17. consisting upon 

following:- 

01 Mr. 	Masroor 	Ahmed 
Memos 

Chief Officer DCK (BPS-19) Chairman 

02 Mr. 	Taufeeq 	Ahmed 
Jokhio 

Assistant District Accounts Officer, DCK Member 

03 Mr. Tariq Rabbani Dahri Assistant 	Resident 	Engineer, ' 	Techno 
Consultancy Karachi 

Member 

CHAIRMAN 

DISTRICT COUNCIL KARACHI 

Copy is forwarded for information to the:- 
1. Director, (CB) SPPRA, GOS. 
2. District Engineer, DCK. 
3. Accounts Officer, DCK. 
4. P.S to Managing Director, SPPRA. 
5. Mr. Liaquat Ali Mughal A.E.E DMC Malir, 

Member Procurement Committee, DCK. 

 

CHAIRMAN 
DISTRICT COUNCIL KARACHI 



01 NTN. 

5.No. Eligibility Qualification Criteria 

02 
	

Registration with Sindh Revenue Board (SRB). 

Registration with Pakistan Engineering Council in relevant category/field 

(for works costing more than Rupees Four Million).  

03 

S.No. Eligibility / Qualification Criteria 
01 
	

Minimum Thee years Experience of relevant field  

Turnover of last three years (Attach Documentary Evidence Bank 

Statement, Tax Returns, Audited Balance sheets etc.) 

03 
	

Required Bid security may be attached. 

04 
	

Bid is designed named and stamped by the authorized person of the firm 

along with Authorization Letter. 

02 

• DISTRICT COUNCIL KARACHI  

CRITERIA FOR BIDDERS 

Bidders are advised to submit following documents with bidding documents for 

Eligibility / Qualification Criteria. 

Eligibility/ Qualification Criteria 

Qualification Criteria 

DISTRICT ENGINEER  

DISTRICT COUNCIL KARACHI  
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