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PART – I
DISTRICT COUNCIL HYDERABAD
INTRODUCTION
No. NIT No:DC/Hyderabad/                /2017 Dated                    

Bid document Issued to :

M/S __________________________________
Bid document fee Rs:……. /-

vide Receipt No. _______dated:____________
Bid Security 2% Rs:----------- 
No.___________  Dated:_________________


The District Council Hyderabad in view of policy of Sindh Government have approved the execution of schemes under ADP 2016-17 District The scheme intended for public welfare Sealed bids for the works shown in above mentioned NIT on Bid Documents are invited which can be obtained from the office of District Council Hyderabad as per schedule given below.

Name of Scheme: 
______________________________________________



______________________________________________
Time Schedule for Bids
	S. No.
	Particulars 
	1st  Attempt 

	1.
	Last date for obtaining bid documents from office of District Council Hyderabad up to12.oo Noon
	10-07-2017

	2.
	Last date for submitting bids at office of District Council Hyderabad at 2.00pm 
	11-07-2017

	3.
	Date and time of Opening at Office of District Council Hyderabad at 3.00 pm
	11-07-2017


(BADAR AHMED MEMON)

CHAIRMAN

District Council Hyderabad
[image: image1.jpg]



PART II

OFFICE OF THE DISTRICT COUNCIL HYDERABAD

  No.DCH/CHM/ 1702/2017
 

                             Dated: 14-06-2017

  022-9200126

   022-9201220 (Fax)

Notice Inviting Tender / Sealed Bids
Sealed bids according to single stage one envelop procedure are invited from all intending contractors/ parties for works shown below. The blank Bid Document can be obtained from the Office of District Council Hyderabad located at Fatima Jinnah Road Hyderabad on any working day up to 10-07-2017 at12.00noon from date of publication of this NIT on payment of Bid document/tender fee (non-refundable) as shown against each in shape of Dr/ Pay Order in favor of District Council Hyderabad.

Each bid must accompany the 2% Bid Security as mentioned below- in shape of deposit at call in favor of District Council Hyderabad. In complete over written and conditional tenders shall not be entertained.
Bid documents will be received back duly filed on 11-07-2017 up to 2.00 pm in this Office and will be opened on the same day 11-07-2017 at 3.00 pm  in presence of Procurement Committee and available parties or their representatives. “In case of Holiday or unforeseen circumstances on opening date, the bids shall be submitted and opened on next working day at same time at 2.00 pm and 3.00 pm respectively.
	S. No.
	Name of Work
	Estimated Cost in Million
	Earnest Money  2 %
	Tender Fee in Rupees
	Completion Period

	1. 
	Construction of Musafir Khana  Village Murhoom Yaar Muhammad Shah.
	0.25
	5000/-
	500/-
	4 Months

	2. 
	Construction of Surface Drain & C.C Block street  Village Allah Dino Jamali.
	0.90
	18000/-
	1000/-
	4 Months

	3. 
	Construction of Surface Drain & C.C Block street Village Sobho Mangsi. Ali Murad Lashari, Darho  Solangi Ammb Solangi,Ali Gul Jamali, Dargha Ladho Shah.
	0.80
	16000/-
	1000/-
	4 Months

	4. 
	Construction C.C Block Street Village Kamil Kalari and Gul Muhammad Khatri
	0.60
	12000/-
	500/-
	4 Months



	5. 
	Construction of Surface Drain Drainage Schemes Village Sukhiyo Dahri.
	0.70
	14000/-
	500/-
	4 Months

	6. 
	Supply Installation of Hand Pumps Various Villages. UC Sawan Khan Gopang.
	1.00
	20000/-
	1000/-
	4 Months

	7. 
	Construction of C.C Block street, from paro, to G.M Khoso Village Juman Khoso
	0.60
	12000/-
	500/-
	4 Months

	8. 
	Construction of Surface Drain & Brick Pavement Village Seri.
	0.40
	8000/-
	500/-
	4 Months

	9. 
	Supply Installation of Hand Pumps Various Villages. UC Tando Alam Mari.
	0.30
	6000/-
	500/-
	4 Months

	10. 
	Construction of Surface Drain & C.C Block Village Deenar Khoso paro Muzaffar Khoso.
	0.30
	6000/-
	500/-
	4 Months

	11. 
	Construction of Surface Drain & C.C Block Street Village Chukkhi, Daim Zour,Mehrab Khan Talpur, Dado Pitafi, Muhammad Dhamach,Ghotana.
	0.90
	18000/-
	1000/-
	4 Months

	12. 
	Construction of Surface Drain & C.C Block Street Village Ghulam Pitafi, Sheer Muhammad Burgari, Juman Khan Burgari,Matti, Lal Bux Burghari,Tahir Sonaro & Mir Sheer Muhammad Talpur.
	0.90
	18000/-
	1000/-
	4 Months

	13. 
	Supply Installation of Hand Pumps. Various Villages UC Chukki.
	0.20
	4000/-
	500/-
	4 Months

	14. 
	Construction of Bridge Aliabad and Culvert  Village Muhammad Bux Barham,Sakhi Lal Jiwan.
	0.50
	10000/-
	500/-
	4 Months

	15. 
	Construction of  Surface Drain & C.C Block Street Village Muhammad Bux  Barham.
	0.50
	10000/-
	500/-
	4 Months

	16. 
	Suppling installation Mono Block Motor Boring  Water Supply Scheme Village Hot Mir Jat, 02 Sets, Sahib Dino Barham 02 Sets, & Village Muhammad Bux Barham 05 Sets.
	0.50
	10000/-
	500/-
	4 Months

	17. 
	Construction of Water Storage Tank Village: Mukhtiar Arain.
	0.50
	10000/-
	500/-
	4 Months

	18. 
	Construction of Surface Drain C.C Block Street  Village Tando Hyder.
	0.50
	10000/-
	500/-
	4 Months

	19. 
	Construction of Surface Drain C.C Block Street Village Jharo Babar  and Sanhro.
	0.50
	10000/-
	500/-
	4 Months

	20. 
	Construction of Brick Tile Flooring Eid Ghah Village Tando Hyder.
	0.50
	10000/-
	500/-
	4 Months

	21. 
	Construction of Water Course Culvert UC Tando Hyder.
	0.10
	2000/-
	500/-
	4 Months

	22. 
	Supply of Hand Pumps Various Villages. UC Tando Hyder.
	0.20
	4000/-
	500/-
	4 Months

	23. 
	Construction of Surface Drain Village Rahu Parhyar.
	0.50
	10000/-
	500/-
	4 Months

	24. 
	Construction of Cement Paving  Block street VillageNorai Sharif Main Street Masjid.
	0.40
	8000/-
	500/-
	4 Months

	25. 
	Construction of Surface Drain & C.C Block Street Village Pir Imtiaz Shah to Hanif Shah & Umer Samo House to Noor Muhammad up to Main Road.
	0.50
	10000/-
	500/-
	4 Months

	26. 
	Construction of Brick Paving street  Village Noor Muhammad Mallah, 

Bangladesh Jamali & Khalifa Samo Mallah.
	0.50
	10000/-
	500/-
	4 Months

	27. 
	Supply Installation of Hand Pumps Various Villages UC Halepota.
	0.20
	4000/-
	500/-
	4 Months

	28. 
	Construction of Surface Drain & C.C Block Street Village Mansing kolhi & Village Mori.Magar Shaikh Bhirkio Road to Zulfiqar Mallah.
	0.70
	14000/-
	500/-
	4 Months

	29. 
	Construction/Repair  Surface Drain Village Khan Mehrani & C.C Block Street Village Shaikh Bhirkio Road to Kakaro Kolhi.
	0.50
	10000/-
	500/-
	4 Months

	30. 
	Construction of Water Tank Village Molay Dino Narejo.
	0.50
	10000/-
	500/-
	4 Months

	31. 
	Supply of Hand Pumps Various Villages. UC Mori.
	0.30
	6000/-
	500/-
	4 Months

	32. 
	Construction of Brick Paving Street  Village Landhi Mir Nabi Bux Talpur, Nazar Muhammad Jatoi, Tando Fazal, Arif Kaka, Alam khan Rind & Village Allah Bachayo Rind.
	0.55
	11000/-
	500/-
	4 Months

	33. 
	Construction of Brick Paving Street  Village Sono Khan Almani to Ibrahim Almani,Kandero Sand, Panjo Panhwar, Jumo Gishkori, Sadiq Burdi & Village Meeran Lund.
	0.55
	11000/-
	500/-
	4 Months

	34. 
	Construction of Brick Paving Street  Village Mehrab Lund, Balouch Khoso,Sawan Khaskheli, Punho Rind, Nao goth, &  Village Jumo Khujijo.
	0.60
	12000/-
	500/-
	4 Months

	35. 
	Supply of Hand Pumps Various Villages. UC Tando Fazal.
	0.30
	6000/-
	500/-
	4 Months

	36. 
	Construction of Surface Drain Village: Gnaribab & C.C block Street Village Qasim ji Wasi Misri Shoro.
	0.90
	18000/-
	1000/-
	4 Months

	37. 
	Construction of Surface Drain Village : Sahib Dino Halepoto & C.C Block Street Village Nooh Panhwar (Deh Bohki)
	0.80


	16000/-
	1000/-
	4 Months

	38. 
	Supply of Hand Pumps Various Villages. UC Bohki.
	0.30
	6000/-
	500/-
	4 Months

	39. 
	Construction of Surface Drain Village Jaindo Halepoto.
	0.50
	10000/-
	500/-
	4 Months

	40. 
	Construction of Surface Drain Village: Molay Dino Mirbhar UC Barham.
	0.70
	14000/-
	500/-
	4 Months

	41. 
	Supply Installation of Hand Pumps  UC Chukki.
	0.50
	10000/-
	500/-
	4 Months

	42. 
	Construction of Surface Drain & C.C Block Street  Village Salaar khan Lund and Mithal Khan Lund.
	0.50
	10000/-
	500/-
	4 Months

	43. 
	Construction of Sewerage Line Muhammad Juman Nizamani & C.C Block,Street  Village Muhammad Younis Sehto  Dargha Shah Muhammad Yousif Brohi Village Ramzan Brohi, Khan Jalbani and Muhammad Umer Halepota.
	0.70
	14000/-
	500/-
	4 Months

	44. 
	Construction of C.C Block Street Village Gelo Noonari.
	0.50
	10000/-
	500/-
	4 Months

	45. 
	Construction of Bridge Village Murad Jamali U.C Haji Sawan Khan Gopang.
	0.70
	14000/-
	500/-
	4 Months

	46. 
	Construction of C.C Block Street  Village Baban Sharif Mahallah Zour, Odhana Nareja,Haider Shah Dargha, Machi and Eid Gah.
	0.70
	14000/-
	500/-
	4 Months

	47. 
	Construction of C.C Block Street Village Saleh Jamali Deh Theba.UC Moolan.
	0.70
	14000/-
	500/-
	4 Months

	48. 
	Construction of C.C Block Street Dargha Ahmed Shah & Village Khatian Station UC Moosa Khatian.
	0.70
	14000/-
	500/-
	4 Months

	49. 
	Construction of Bridge Village Dinar Khoso UC  Senhwar.
	0.50
	10000/-
	500/-
	4 Months

	50. 
	Construction of Surface Drain at Bukhari House Bhawal Zounr.
	0.20
	4000/-
	500/-
	4 Months

	51. 
	Providing R.C.C Astm Pipe 8’’,12’’,15’’,18’’,24’’ Dia for Various Villages District Hyderabad Rural.
	1.00
	20000/-
	1000/-
	4 Months

	52. 
	Supply Installation of Hand Pumps Various Villages. Taluka Hyderabad Rural. (Phase II)
	1.00
	20000/-
	1000/-
	6 Months

	53. 
	De-Silting Collecting Tanks Screening Chamber Derange Disposal,Village Mir Mehbrab Talpur, Chukhi, Qaim Babar, Khesana Mori, Wanki Wasi, Mitho Hajano, Baghwah, Tando Fazal.
	0.99
	19800/
	1000/-
	6 Months

	54. 
	Repair of District Council Office Hyderabad.
	1.00
	20000/-
	1000/-
	4 Months


The bidder shall submit the information/documents viz bidders profile, Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with copy of N.I.C, performance certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and Experience of Technical personal and key site Management, Financial Statement of last 3 years, Information regarding litigations and abandoned works if any.

The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.
The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.
(BADAR AHMED MEMON)

CHAIRMAN

District Council Hyderabad
Copy forwarded for information :-

· The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi. 

· The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the 
      NIT on SPPRA website.

· The Director Local Government Hyderabad Division
· The Assistant Director Local Government Hyderabad.
· The Assistant Director Local Fund Audit Hyderabad.

· Notice Board.
CHAIRMAN

District Council Hyderabad
PART – III

INSTRUCTIONS TO BIDDERS
GENERAL                                                                        
	IB.1
	SCOPE OF BID
	1.1
	The District Council Hyderabad intends to invite sealed bids for     development    works mentioned in the invitation of bids Notice as well as in part I (Introduction) through single stage one envelop procedure as per SPPRA Rules 2010

	IB.2
	SOURCE OF BID
	2.1
	The District Council Hyderabad is receiving funds are allocated under provincial A.D.P/2014-15 and 57.33 fund hare already been received and balance 42.66 % will paid by F.D Sindh Before June-15 year 2014-2015

	IB.3
	ELIGIBLE BIDDERS
	3.1
	The bidders shall submit following information/documents.

	
	
	
	i)
	Certificate of Pakistan Engineering Council (PEC) for the year 2014 in the appropriate category for value of works costing above Rs:4.0(M).

	
	
	
	ii)
	Profile of bidders

	
	
	
	iii)
	Performance certificate in last 3/5 years for works of similar nature and size

	
	
	
	iv)
	Construction Equipments.

	
	
	
	v)
	Qualification and experience of technical personal and key site management

	
	
	
	vi)
	Financial statement of last 3 years.

	
	
	
	vii)
	Information regarding litigation and abandoned works if any. Registration with Income Tax(NTN Certificate)GST, Registration with Sindh Revenue Board with copy of NIC.

	
	
	
	
	

	IB.4
	COST OF BIDDING 
	4.1
	The bidders shall bear all costs associated with the preparation and submission of its bid and the procuring agency will in no case be responsible or liable for those costs, regardless of the conduct or out come of the bidding process (SPP Rules 24 and 25) of 2010.                 

	
	
	
	

	IB.5
	CONTENTS OF BIDDING 
	5.1
	In addition to invitation of Bids, the Bidding Documents are those stated below and should be read in conjunction with any Addendum. 

	
	
	
	i)
	Instructions to contract and contract data.

	
	
	
	ii)
	Introduction, Form of Bid and schedule of price/Bill of Quantities.     

	
	
	
	iii)
	Conditions of contract.

	
	
	
	iv)
	Standard Forms.Form of agreement.                                                    

	
	
	
	
	

	IB.6
	LANGUAGE OF BID 
	6.1
	The bid prepared by the bidders as well as correspondence and documents relating to the bid exchanged by the bidder and procuring agency, shall be written in English, Sindhi or Urdu language.

	
	
	
	

	IB.7
	BID SECURITY                                               
	7.1
	The bid security is required to protect the procuring agency against the risk of bidders conduct, which would warrant the security’ forfeiture. The bid security shall be denominated in the currency of the bid.

	
	
	
	

	
	
	
	(a)
	The bid security for 2% of estimated cost, be in form of demand draft/call deposit issued be scheduled Bank in Pakistan in favour of District Council Hyderabad.

	
	
	
	(b)   
	Be submitted in its original form, copies will not be accepted.

	
	
	
	(c)   
	Remain valid for period of at least 28 days beyond any extended period of bid validity.

	
	
	7.2
	Bid security shall be released to the un-successful bidders once the contract has been signed with successful bidder or the validity period has expired.

	
	
	7.3
	The successful Bidder’s bid security shall be retained till successful completion of contract and maintenance period if any.

	
	
	7.4
	The Bid Security may be forfeited.

	
	
	
	(a)   
	If a Bidder withdraws its bid during the period of bid validity

	
	
	
	(b)
	In case of a successful Bidders,if the bidder fails.

	
	
	
	
	i)
	To sign the contract in accordance with terms and conditions Mentioned in Bid document.                                                           

	
	
	
	
	ii)
	If a bidder does not accept the correction of his bid price.

	
	
	
	
	
	

	IB.8
	VALIDITY OF BIDS
	8.1
	Bid Shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.

	
	
	8.2
	In exceptional circumstances, the procuring agency may solicit the bidder’s consent to extension of the period of validity. The request and responses thereto shall be made in writing. The bid security shall also be suitably extended. A bidder may refuse the request without forfeiting its bid security. A bidder granting the request will not be required nor permitted to modify its bid.

	
	
	8.3
	The bid shall be prepared an original and number of copies of the bid indicated in the Bid Data,clearly making each “ORIGIONAL BID” and “ COPY OF BID “ as appropriate. In the event of any discrepancy between them, the original shall govern.

	
	
	8.4
	The original and copy or Copies of the bid shall be typed or written in indelible ink and shall be signed by the Bidder or a person or persons duly authorized to bind the Bidder to the contract. All pages of the bid, except for un-amended printed literature, shall be initialed by the person or persons signing the bid.

	
	
	8.5
	Any interlineations, erasures or over writing shall be valid only if they are initialed by the person or person signing the bid.

	Submission of  Bids

	

	09.
	Sealing and Marking of Bids
	9.1
	The Bidder shall seal the original and each copy of the bid in separate envelopes, duly marking the envelops as “ORGINAL BID” and “ONE COPY”. The envelops shall then be sealed in an outer envelope. The inner and outer envelopes shall be addressed to the Procuring agency at the address given in the BDS, and carry statement “DO NOT OPEN BEFORE ----------------- at 3.00pm”.



	
	
	9.2
	If the outer envelope is not sealed and marked as required, the Procuring agency assume no responsibility for the bid’s misplacement or premature opening.



	10
	Deadline for submission of Bids
	10.1
	Bids must be received by the Procuring agency at the address specified in BDS, not later than the time and date specified in the Bid Data Sheet.

	
	
	10.2
	The procuring agency may, at its discretion, extend this deadline for the submission of bids by amending the bidding documents in such case all rights and obligations of the Procuring agency and bidders previously subject to the deadline will thereafter be subject to the deadline as extended.



	11.
	Late Bids
	11.1
	Any bids received by the Procuring agency after the deadline for submission of bids prescribed by the procuring agency shall be rejected and returned unopened to the Bidder.



	12.
	Modification and withdrawal of Bids
	12.1
	The Bidder may modify or withdraw its bid after the Bid’s submission, provided that written notice of the modification, including substitution or withdrawal of the bids, is received by the procuring agency prior to the deadline prescribed for submission of bids.



	
	
	12.2
	No bid may be modified after the deadline for submission of bids.



	
	
	12.3
	 No bid may be withdrawn in the interval between the deadline for submission of bids and the expiry of the period of bids validity Withdrawal of a bid during this interval may result in the Bidder’s forfeiture of its bid security.

	
	
	
	    Opening and Evaluation of Bids



	13.
	Opening of Bids by the procuring agency
	13.1
	The Procuring agency shall open all bids in the presence of bidder’s representatives who choose to attend, at the time, on the date, and at the place specified in the Bid Data Sheet. The bidder’s representatives who are present shall sign a register/ attendance sheet evidencing their attendance.

 

	
	
	13.2
	The bidder’s name, bid modification or withdrawals, bid prices, discount and the presence or absence of requisite bid security and such other details as the procuring agency, at its discretion, may consider appropriate, will be announced at opening.



	14.
	Clarification of Bids
	14.1
	During evaluation of the bids, the procuring agency may, at its discretion, ask the Bidder for a clarification of its bid. The request for clarification and the response shall be in writing and no change in the prices of substances of the bid shall be sough offered or permitted. 



	15.
	Preliminary Examination
	15.1
	The procuring agency shall examine the bids to determine whether they are complete, whether any computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed and whether the bids are generally in order. 



	
	
	15.2
	Arithmetical errors will be rectified on the following basis. If there is discrepancy the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If the supplier does not accept the correction of the errors, its bid will be rejected and its bid security may forfeited. If there is a discrepancy between words and figures, the amount in words will prevail.



	
	
	15.3
	Prior to the detailed evaluation, the procuring agency will determine the substantial responsiveness of each bid to the bidding documents. A substantially responsive bid is one which conforms to all the term and conditions of the bidding documents without material deviation. Procuring agency’s determination of bid’s responsiveness is to be based on the contents of the bid itself. 



	
	
	15.4
	If a bid is not substantially responsive, it will be rejected by the procuring agency and may not subsequently be made responsive by the Bidder by correction of nonconformity.



	16.
	Evaluation and Comparison of Bids
	16.1
	The procuring agency will evaluate and compare the bids which have been determined to be substantially responsive.

	
	
	16.2
	The procuring agency’s evaluation of a bid will be on delivery to consignee’s end inclusive of all taxes, stamps, duties, levies, fees, installation and integration charges imposed till the delivery location and shall exclude any allowance for price adjustment during the period of execution of the contract.



	17.
	Contacting the procuring agency
	17.1
	No bidder shall contact the Procuring agency on any matter relating to its bid, from the time of the bid opening to the time the announcement of Bid Evaluation Report. If the Bidder wishes to bring additional information to the notice of the procuring agency, it should do so in writing.



	
	
	17.2
	Any effort by a Bidder to influence the procuring agency in its decision on bid evaluation, bid comparison, or contract award may result in the rejection the Bidder’s bid.


PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Musafir Khana  Vill: Murhoom Yaar Muhammad Shah.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.25 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	5000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & C.C Block street  Vill: Allah Dino Jamali.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & C.C Block street Vill: Sobho Mangsi. Ali Murad Lashari, Darho  Solangi Ammb Solangi,Ali Gul Jamali, Dargha Ladho Shah.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.80 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	16000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction C.C Block Street Vill: Kamil Kalari and Gul Muhammad Khatri.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.60 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	12000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain Drainage Schemes Vill: Sukhiyo Dahri.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply Installation of Hand Pumps Various Villages. UC Sawan Khan Gopang.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of C.C Block street, from paro, to G.M Khoso Vill: Juman Khoso

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.60 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	12000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & Brick Pavement Vill: Seri.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.40 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	8000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply Installation of Hand Pumps Various Villages. UC Tando Alam Mari.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.30 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	6000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & C.C Block Vill: Deenar Khoso paro Muzaffar Khoso.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.30 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	6000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & C.C Block Street Vill: Chukkhi, Daim Zour, Mehrab Khan Talpur, Dado Pitafi, Muhammad Dhamach,Ghotana.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & C.C Block Street Vill: Ghulam Pitafi, Sheer  Muhammad Burgari, Juman Khan Burgari,Matti, Lal Bux Burghari,Tahir Sonaro & Mir Sheer Muhammad Talpur.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply Installation of Hand Pumps. Various Villages UC Chukki.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.20 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	4000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Bridge Aliabad and Culvert  Village Muhammad Bux Barham,Sakhi Lal Jiwan.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of  Surface Drain & C.C Block Street Village Muhammad Bux  Barham.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Suppling installation Mono Block Motor Boring  Water Supply Scheme Village Hot Mir Jat, 02 Sets, Sahib Dino Barham 02 Sets, & Village Muhammad Bux Barham 05 Sets.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Water Storage Tank Village: Mukhtiar Arain.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain C.C Block Street  Village Tando Hyder.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain C.C Block Street Village Jharo Babar  and Sanhro.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Brick Tile Flooring Eid Ghah Village Tando Hyder.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Water Course Culvert UC Tando Hyder.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.10 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	2000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply of Hand Pumps Various Villages. UC Tando Hyder.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.20 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	4000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain Village Rahu Parhyar.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Cement Paving  Block street VillageNorai Sharif Main Street Masjid.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.40 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	8000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & C.C Block Street Village Pir Imtiaz Shah to Hanif Shah & Umer Samo House to Noor Muhammad up to Main Road.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Brick Paving street  Village Noor Muhammad Mallah, Bangladesh Jamali & Khalifa Samo Mallah.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply Installation of Hand Pumps Various Villages UC Halepota.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.20 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	4000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & C.C Block Street Village Mansing kolhi & Village Mori.Magar Shaikh Bhirkio Road to Zulfiqar Mallah.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction/Repair  Surface Drain Village Khan Mehrani & C.C Block Street Village Shaikh Bhirkio Road to Kakaro Kolhi.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Water Tank Village Molay Dino Narejo.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply of Hand Pumps Various Villages. UC Mori.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.30 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	6000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Brick Paving Street  Village Landhi Mir Nabi Bux Talpur, Nazar Muhammad Jatoi, Tando Fazal, Arif Kaka, Alam khan Rind & Village Allah Bachayo Rind.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.55 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	11000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Brick Paving Street  Village Sono Khan Almani to Ibrahim Almani,Kandero Sand, Panjo Panhwar, Jumo Gishkori, Sadiq Burdi & Village Meeran Lund.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.55 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	11000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Brick Paving Street  Village Mehrab Lund, Balouch Khoso,Sawan Khaskheli, Punho Rind, Nao goth, &  Village Jumo Khujijo.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.60 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	12000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply of Hand Pumps Various Villages. UC Tando Fazal.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.30 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	6000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain Village: Gnaribab & C.C block Street Village Qasim ji Wasi Misri Shoro.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain Village : Sahib Dino Halepoto & C.C Block Street Village Nooh Panhwar (Deh Bohki)

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.80 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	16000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply of Hand Pumps Various Villages. UC Bohki.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.30 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	6000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain Village Jaindo Halepoto.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain Village: Molay Dino Mirbhar UC Barham.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply Installation of Hand Pumps  UC Chukki

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain & C.C Block Street  Village Salaar khan Lund and Mithal Khan Lund.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Sewerage Line Muhammad Juman Nizamani & C.C Block,Street  Village Muhammad Younis Sehto  Dargha Shah Muhammad Yousif Brohi Village Ramzan Brohi, Khan Jalbani and Muhammad Umer Halepota.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of C.C Block Street Village Gelo Noonari.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Bridge Village Murad Jamali U.C Haji Sawan Khan Gopang.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of C.C Block Street  Village Baban Sharif Mahallah Zour, Odhana Nareja,Haider Shah Dargha, Machi and Eid Gah.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of C.C Block Street Village Saleh Jamali Deh Theba.UC Moolan

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of C.C Block Street Dargha Ahmed Shah & Village Khatian Station UC Moosa Khatian.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Bridge Village Dinar Khoso UC  Senhwar.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Construction of Surface Drain at Bukhari House Bhawal Zounr.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.20 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	4000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Providing R.C.C Astm Pipe 8’’,12’’,15’’,18’’,24’’ Dia for Various Villages District Hyderabad Rural.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Repair of District Council Office Hyderabad.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	De-Silting Collecting Tanks Screening Chamber Derange Disposal,Village Mir Mehbrab Talpur, Chukhi, Qaim Babar, Khesana Mori, Wanki Wasi, Mitho Hajano, Baghwah, Tando Fazal.

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	0.99 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	19800/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL HYDERABAD

	B
	Brief of WORK
	Supply Installation of Hand Pumps Various Villages. Taluka Hyderabad Rural. (Phase II)

	D
	Procuring Agency’s Address
	District Council Hyderabad

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – IV
FORM OF BID

(LETTER OF OFFER)
Bid Reference NO:                                                                                      

Name of work:                                                                                                

To,                                           

                    The Chairman,                                                                 

                    District Council Hyderabad.                                                                

Gentlemen,                                                                                                               

1.
Having examined the Bidding Document including Instructions to Bidders, Bidding Data, Conditions of contract, contract Data, Specifications, Drawings, if any schedule of prices/Bill of Quantities and Addenda NO._________________ for execution of above-named works, we, the undersigned, being a company doing business under the name of and address ___________________________________ ____________________________________ and being duly incorporated under the laws of Pakistan hereby offer to execute and complete such works and remedy any defects   therein in conformity with the said Documents including Addenda there to for the Total Bid Price of Rs:______________ (Rupees_______________________ _____________________) or such other sum as may be ascertained in accordance with the said documents.                                                       

2.
We undersigned that all the schedules attached hereto form part of this Bid.                             

3.
As security for due performance of the undersigned and obligations of this Bid, we submit herewith a Bid Security in the amount of Rs:______________ (Rupees _________________________________ drawn in your favour or made payable to you and valid for a period of twenty eight(28) days beyond the period of validity of Bid.                                                                                       

4.
We undertake, if our Bid is accepted, to commence the works and to deliver and complete the works comprised in the contract within the time (s) stated in contract Data.                                

5.
We agree to abide by this Bid for the period of ______________ days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.                                                                                                   

6.
Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us.                               

7.
We understand that you are not bound to accept the lowest or any bid you may receive.         

8.
We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the works.                           

Dated this ______ day of ______  2017                                                         

Signature of Bidder with seal ______________________                                                           

Address: ____________________________________________________________
Witness:                                                                                                                              

Name and Address:

  PART – IV 


Work No-01

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Musafir Khana Village Murhoom Yaar Muhammad Shah.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.


	441
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	1401.0

	2.


	134
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	8694.95
	P%0 Cft
	11651.0

	3.
	169
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	20193.0

	4.
	184.08
	Filling, watering ramming earth under floor with new earth etc. 

(GSI No 22 P-04)
	3630.00
	P% Cft
	668

	5.
	490
	Pucca brick work ground floor i/c striking of joints of up to 20’ height in cement sand mortar (1:4), (G.S.I No.5) (e)P-20)
	12674.00
	P% Cft
	62104

	6.
	150
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.00
	P%0 Cft
	50550.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	6.02
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	30110

	8.
	1386
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	31655.0

	9.
	192
	C.C Topping 2’’ thick (GSI No. 16(d)P-41)
	3275.50
	P%Sft
	6289.0

	10.
	1386
	Providing & Fixing in position Doors windows and ventilators of 2”x2 x: ¼” angle iron frames and 1x ¾” thick commercial ply wood veneer shutters of deoda wood etc.(GSI No. 8 P-57)
	859.90
	P%Sft
	11919


	               Total Amount
	                              Rs.226540 /-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-02
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Surface Drain & C.C Block street  Village Allah Dino Jamali.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	10736.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	22733.0

	9.
	10736.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2024.0

	10.
	2904.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	273449.0

	11.
	2200.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	317444.0

	12.
	440.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	13761.0


	Total Amount
	                            Rs.736716/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
 PART – IV 


Work No-03
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain & C.C Block street Village Sobho Mangsi. Ali Murad Lashari, Darho  Solangi Ammb Solangi,Ali Gul Jamali, Dargha Ladho Shah.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	770.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	19892.0

	9.
	9394.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2471.0

	10.
	2541.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	239268.0

	11.
	385.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	12041.0

	12.
	1925.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	277763.0


	Total Amount
	                            Rs.658740/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-04
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction C.C Block Street Village Kamil Kalari and Gul Muhammad Khatri.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	8052.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	17050.0

	2. 
	8052.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2118.0

	3. 
	2178.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	205087.0

	4. 
	1680.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	238083.0

	5. 
	330.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	10320.0


	Total Amount
	                            Rs. 472658/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	


Contractor 

         
            

 Engineer/Procuring Agency
PART – IV 


Work No-05
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain Drainage Schemes Village Sukhiyo Dahri.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	2927.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	9297.0

	2.
	678.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	76538.0

	3.
	1814.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	216743.0

	4.
	1120.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	105280.0

	5.
	3920.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	89530.0

	6.
	200.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	67400.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	8.03
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	40164.0


	Total Amount
	                            Rs. 604952/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer Procuring Agency


                PART- IV



Work No.06
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply Installation of Hand Pumps Various Villages.

                                UC Sawan Khan  Gopang.

Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	86.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	396500

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	860.00
	(In Ordinary Soil)
	53.44
	P.Rft
	45958

	(b)
	4300.00
	(In Clay)
	98.82
	P.Rft
	424926

	3.
	4730.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	106709

	4.
	86.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	18731


	Total Amount
	          
 Rs. 992824/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV 


Work No-07
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of C.C Block street, from paro, to G.M Khoso Village Juman Khoso.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	8052.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	17050.0

	2. 
	8052.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2118.0

	3. 
	2178.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	205087.0

	4. 
	1680.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	238083.0

	5. 
	330.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	10320.0


	Total Amount
	                            Rs. 472658/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	


Contractor 

         
            

 Engineer/Procuring Agency
   PART – IV 


Work No-08
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain & Brick Pavement Village Seri.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	6882.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)


	2117.50
	P%0 Cft
	14573.0

	9.
	6882.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)


	263.0
	P%o Cft
	1810.0

	10.
	5290.0
	Dry Brick Edge Payment Sand Grated.


	3823.57
	P%.Sft
	202267.0


	Total Amount
	                            Rs. 325955/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency




PART- IV



Work No.09
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply Installation of Hand Pumps Various Villages. UC Tando Alam Mari.
Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	26.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	119872

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	260.00
	(In Ordinary Soil)
	53.44
	P.Rft
	13894

	(b)
	1300.00
	(In Clay)
	98.82
	P.Rft
	128466

	3.
	1430.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	32261

	4.
	26.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	5663


	Total Amount
	          
 Rs. 300151/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
   PART – IV 


Work No-10
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain & C.C Block Village Deenar 

                                 Khoso paro Muzaffar Khoso.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	2451.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	5190.0

	9.
	2451.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	645.0

	10.
	663.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	62430.0

	11.
	511.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	73733.0

	12.
	100.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	3127.0


	Total Amount
	                            Rs. 252430/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-11
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Surface Drain & C.C Block Street Village Chukkhi, Daim  Zour,Mehrab Khan Talpur, Dado Pitafi, Muhammad Dhamach,Ghotana.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0


	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	10736.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	22733.0

	9.
	10736.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2024.0

	10.
	2904.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	273449.0

	11.
	2200.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	317444.0

	12.
	440.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	13761.0


	Total Amount
	                            Rs.736716/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-12
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Surface Drain & C.C Block Street Village Ghulam Pitafi, Sheer Muhammad Burgari, Juman Khan Burgari,Matti, Lal Bux Burghari,Tahir Sonaro & Mir Sheer Muhammad Talpur.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	10736.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	22733.0

	9.
	10736.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2024.0

	10.
	2904.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	273449.0

	11.
	2200.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	317444.0

	12.
	440.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	13761.0


	Total Amount
	                            Rs.736716/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency




PART- IV



Work No.13
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply Installation of Hand Pumps. Various Villages UC Chukki.

Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	17.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	78378

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	170.00
	(In Ordinary Soil)
	53.44
	P.Rft
	9085

	(b)
	850.00
	(In Clay)
	98.82
	P.Rft
	83997

	3.
	935.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	21094

	4.
	17.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	3703


	Total Amount
	          
 Rs. 196257/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
  PART – IV 


Work No-14

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Bridge at Saeed Khan Shakh Village Tando Saeed Khan.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	2520
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	8004.0

	2.
	420
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%0 Cft
	39548.0

	3.
	855
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	102158.0

	4.
	447.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337
	P%0 Cft
	150639.0

	5.
	25.941
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	129749.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	396.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	9044.0

	7.
	45.0
	Cement concrete Plain i/c palcing compaction and for curing complete (1:2:4) (GSI No:5)(F) P-15)
	14429.25
	P%Cft
	6493.0


	               Total Amount
	                              Rs. 445635/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-15
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of  Surface Drain & C.C Block Street 
                                Village Muhammad Bux  Barham.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	5252.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	11121.0

	9.
	5252.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1381.0

	10.
	1421.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	133805.0

	11.
	1095.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	158000.0

	12.
	214.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6693.0


	Total Amount
	                            Rs. 418305/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
                                                                   PART- IV                                    Work No.16 
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD

Name of Work: Suppling installation Mono Block Motor Boring  Water Supply Scheme
Village Hot Mir Jat, 02 Sets, Sahib Dino Barham 02 Sets, & Village

Muhammad Bux Barham 05 Sets.
Issued to M/s
          _________________________________________

BILL OF QUANTITIES
(A)    Description and rates of Items based on Composite Schedule of Rates.

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	90.00

495.0


	Boring & Fixing 1½" dia pressure pipe (G.S.I. No. 26 P-102)

a) In Ordinary Soil     

b) In Clay
	53.44

98.82
	P.Rft

P.Rft


	4810

48916.0



	2.
	5400.0
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22/56
	P.Rft
	121824.0

	3.
	630.0
	Providing G.I Pipes, special & clamps etc, including fixing cutting &fitting complete with and i/c the cost of breaking through walls & roof, making good etc. (G.S.I. No: 01 P-12)
	128.57
	P.Rft
	80999.0

	4.
	09 Nos.
	Preparation with pucca brick work and C.c 1:2:4 Block 5’ x 4’ plate form as per design attached. 
	5000
	Each
	45000.0

	5.
	09 Nos.
	P/f water pumping set 1 H.p mono block single phase 220 volts with 1-1/4" X1 suction and delivery head i/c making c.c 1:3:6 plate form of required size &fixing with nuts & bolts complete in all respects (PVC cable 7.36100 rft Braker etc.
	22000.0
	Each
	198000.0

	Total Amount
	                                Rs. 499549/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	 Rs.___________

	
	

	Total
	Rs._______________

	
	


Contractor 

         
         

    Engineer Procuring Agency
  PART – IV 


Work No-17

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Water Storage Tank Village: Mukhtiar Arain.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	3822
	Excavation for tanks and reservoir in sandy soils i/c trimming and dressing sides to true alignment/design sections/profiles and shape leveling of beds of trenches to correct level in 6” layer for construction of banks and dressing and disposal of surplus earth. Excavated earth within a one chain as directed by engineer incharge i/c providing fence guards lights flags and temporary crossing for non- vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain (30.5m) 
	3150.00
	P%0 Cft
	12039.0

	2.
	1235
	Pucca brick work in foundation cement sand mortar 1.4.


	11948.36
	P%0 Cft
	147562.0

	3.
	261
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	12346.65
	P% Cft
	32225.0

	4.
	1811.0
	Plinth Cement plaster (1:6) up to 20 length ½ think (GSI No. 11 (b) 

P-52).


	2206.60
	P%Sft
	39962.0

	5.
	184
	Plinth Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) 

P-52).


	2197.52
	P%Sft
	39797.0

	Item No.
	Quantity
	Description of Items to be Executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	3.21
	Fabrication of heavy steel work angles, tees flat iron and sheet iron for making trusses girders, tanks etc i/c cutting riveting, handing assembling and fixing but eluding erection in position.


	4928.49
	P.Cwt
	15820

	7.
	670
	Colour wash 3 Coat 
	859.90
	P%Sft
	5761

	8.
	47.47
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	15998

	9.
	112
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	9503


	               Total Amount
	                              Rs. 414310/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-18
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain C.C Block Street  Village Tando Hyder.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	5252.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	11121.0

	9.
	5252.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1381.0

	10.
	1421.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	133805.0

	11.
	1095.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	158000.0

	12.
	214.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6693.0


	Total Amount
	                            Rs. 418305/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-19
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain C.C Block Street 

                                Village Jharo Babar  and Sanhro..

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	5252.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	11121.0

	9.
	5252.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1381.0

	10.
	1421.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	133805.0

	11.
	1095.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	158000.0

	12.
	214.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6693.0


	Total Amount
	                            Rs. 418305/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-20
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Brick Tile Flooring Eid Ghah Village Tando Hyder.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	8400.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	17787.0

	2. 
	8400.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2209.0

	3. 
	8400.0
	Flate Brick Flooring Laid in lime mortar over a bed of ¾ thick lime bedding mortar 1:1:1 lime surkhi sand
	3912.29
	P%Sft
	328632.0

	4. 
	8400.0
	Grouting 4 ½ dry brick work with cement mortar Ratio 1:5
	1002.79
	P% Cft
	84234.0


	Total Amount
	                            Rs. 432862/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	


Contractor 

         
            

 Engineer/Procuring Agency
  PART – IV 


Work No-21

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Water Course Culvert UC Tando Hyder.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	522
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	1658.0

	2.
	99
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%0 Cft
	9322.0

	3.
	236
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	28198.0

	4.
	68
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337
	P%0 Cft
	22916.0

	5.
	3.03
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	15155

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	168
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	3837.0

	7.
	36
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	5195


	               Total Amount
	                              Rs. 86181/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
         PART- IV



Work No.22
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply of Hand Pumps Various Villages. UC Tando Hyder.

Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	17.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	78378

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	170.00
	(In Ordinary Soil)
	53.44
	P.Rft
	9085

	(b)
	850.00
	(In Clay)
	98.82
	P.Rft
	83997

	3.
	935.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	21094

	4.
	17.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	3703


	Total Amount
	          
 Rs. 196257/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV 


Work No-23
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain Village Rahu Parhyar.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	2091.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	6642.0

	2.
	484.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	54638.0

	3.
	1296.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	154851.0

	4.
	800.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	75200.0

	5.
	2800.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	63950.0

	6.
	144.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	48528.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	5.14
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	25709.0


	Total Amount
	                            Rs. 429518/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer Procuring Agency
PART – IV 


Work No-24
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Cement Paving  Block street VillageNorai Sharif Main Street Masjid.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	1920.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	4066.0

	2. 
	1920.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	505.0

	3. 
	634.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	59699.0

	4. 
	1920.0
	Providing and fixing cement paving blocks flooring having size (197x97x60) mm of city/quddra/cobble shape with natural colour having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and laying in specified manner/patter and design etc
	199.77
	P% Cft
	383558.0


	Total Amount
	                            Rs. 447728/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	


Contractor 

         
            

 Engineer/Procuring Agency
   PART – IV 


Work No-25
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain & C.C Block Street Village Pir Imtiaz Shah
                                 to Hanif Shah & Umer Samo House to Noor Muhammad up to Main Road.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	5252.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	11121.0

	9.
	5252.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1381.0

	10.
	1421.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	133805.0

	11.
	1095.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	158000.0

	12.
	214.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6693.0


	Total Amount
	                            Rs. 418305/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
        PART – IV 

Work No-26
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Brick Paving street  Village Noor Muhammad Mallah, 

Bangladesh Jamali & Khalifa Samo Mallah.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	12460.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)


	2117.50
	P%0 Cft
	26384.0

	2.
	12460.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)

	263.0
	P%o Cft
	3277.0

	3.
	9620.0
	Dry Brick Edge Payment Sand Grated.


	3823.57
	P%.Sft
	367827.0


	Total Amount
	                            Rs. 397488/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART- IV



Work No.27
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply Installation of Hand Pumps Various Villages UC Halepota.

Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	17.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	78378

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	170.00
	(In Ordinary Soil)
	53.44
	P.Rft
	9085

	(b)
	850.00
	(In Clay)
	98.82
	P.Rft
	83997

	3.
	935.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	21094

	4.
	17.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	3703


	Total Amount
	          
 Rs. 196257/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
   PART – IV 


Work No-28
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain & C.C Block Street Village Mansing kolhi 
                                & Village Mori.Magar Shaikh Bhirkio Road to Zulfiqar Mallah.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	8053.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	17052.0

	9.
	8053.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2118.0

	10.
	2179.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	205181.0

	11.
	1679.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	242267.0

	12.
	300.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	9382.0


	Total Amount
	                            Rs. 583305/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-29
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction/Repair  Surface Drain Village Khan Mehrani & C.C Block
                                Street Village Shaikh Bhirkio Road to Kakaro Kolhi.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	5252.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	11121.0

	9.
	5252.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1381.0

	10.
	1421.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	133805.0

	11.
	1095.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	158000.0

	12.
	214.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6693.0


	Total Amount
	                            Rs. 418305/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
  PART – IV 


Work No-30

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Water Tank Village Molay Dino Narejo.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	3822
	Excavation for tanks and reservoir in sandy soils i/c trimming and dressing sides to true alignment/design sections/profiles and shape leveling of beds of trenches to correct level in 6” layer for construction of banks and dressing and disposal of surplus earth. Excavated earth within a one chain as directed by engineer incharge i/c providing fence guards lights flags and temporary crossing for non- vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain (30.5m) 
	3150.00
	P%0 Cft
	12039.0

	2.
	1235
	Pucca brick work in foundation cement sand mortar 1.4.


	11948.36
	P%0 Cft
	147562.0

	3.
	261
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	12346.65
	P% Cft
	32225.0

	4.
	1811.0
	Plinth Cement plaster (1:6) up to 20 length ½ think (GSI No. 11 (b) 

P-52).


	2206.60
	P%Sft
	39962.0

	5.
	184
	Plinth Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) 

P-52).


	2197.52
	P%Sft
	39797.0

	Item No.
	Quantity
	Description of Items to be Executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	3.21
	Fabrication of heavy steel work angles, tees flat iron and sheet iron for making trusses girders, tanks etc i/c cutting riveting, handing assembling and fixing but eluding erection in position.


	4928.49
	P.Cwt
	15820

	7.
	670
	Colour wash 3 Coat 
	859.90
	P%Sft
	5761

	8.
	47.47
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	15998

	9.
	112
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	9503


	               Total Amount
	                              Rs. 414310/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
  PART- IV


Work No.31
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply of Hand Pumps Various Villages. UC Mori.
Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	26.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	119872

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	260.00
	(In Ordinary Soil)
	53.44
	P.Rft
	13894

	(b)
	1300.00
	(In Clay)
	98.82
	P.Rft
	128466

	3.
	1430.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	32261

	4.
	26.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	5663


	Total Amount
	          
 Rs. 300151/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
    PART – IV 

  Work No-32
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Brick Paving Street  Village Landhi Mir Nabi Bux Talpur, Nazar Muhammad Jatoi, Tando Fazal, Arif Kaka, Alam khan Rind & Village Allah Bachayo Rind.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	13704.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)


	2117.50
	P%0 Cft
	29018.0

	2.
	13704.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)

	263.0
	P%o Cft
	3604.0

	3.
	10580.0
	Dry Brick Edge Payment Sand Grated.


	3823.57
	P%.Sft
	44534.0


	Total Amount
	                            Rs. 437155/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
    PART – IV 

  Work No-33
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Brick Paving Street  Village Sono Khan Almani to Ibrahim Almani,Kandero Sand, Panjo Panhwar, Jumo Gishkori, Sadiq Burdi & Village Meeran Lund.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	13704.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)


	2117.50
	P%0 Cft
	29018.0

	2.
	13704.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)

	263.0
	P%o Cft
	3604.0

	3.
	10580.0
	Dry Brick Edge Payment Sand Grated.


	3823.57
	P%.Sft
	44534.0


	Total Amount
	                            Rs. 437155/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
    PART – IV 

  Work No-34
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Brick Paving Street  Village Mehrab Lund, Balouch Khoso,Sawan Khaskheli, Punho Rind, Nao goth, &  Village Jumo Khujijo.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	14950.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)


	2117.50
	P%0 Cft
	31657.0

	2.
	14950.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)

	263.0
	P%o Cft
	3932.0

	3.
	11550.0
	Dry Brick Edge Payment Sand Grated.


	3823.57
	P%.Sft
	441622.0


	Total Amount
	                            Rs. 477211/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART- IV



Work No.35
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply of Hand Pumps Various Villages. UC Tando Fazal.
Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	26.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	119872

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	260.00
	(In Ordinary Soil)
	53.44
	P.Rft
	13894

	(b)
	1300.00
	(In Clay)
	98.82
	P.Rft
	128466

	3.
	1430.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	32261

	4.
	26.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	5663


	Total Amount
	          
 Rs. 300151/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
   PART – IV 


Work No-36
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Surface Drain Village: Gnaribab & C.C block Street
                            Village Qasim ji Wasi Misri Shoro.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	10854.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	22983.0

	9.
	10854.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2855.0

	10.
	2937.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	276556.0

	11.
	2263.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	326534.0

	12.
	400.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	12510.0


	Total Amount
	                            Rs. 748743/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
 PART – IV 


Work No-37
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain Village : Sahib Dino Halepoto & C.C Block Street Village Nooh Panhwar (Deh Bohki)
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	770.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	19892.0

	9.
	9394.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2471.0

	10.
	2541.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	239268.0

	11.
	385.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	12041.0

	12.
	1925.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	277763.0


	Total Amount
	                            Rs.658740/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency




PART- IV



Work No.38
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply of Hand Pumps Various Villages. UC Bohki.
Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	26.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	119872

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	260.00
	(In Ordinary Soil)
	53.44
	P.Rft
	13894

	(b)
	1300.00
	(In Clay)
	98.82
	P.Rft
	128466

	3.
	1430.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	32261

	4.
	26.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	5663


	Total Amount
	          
 Rs. 300151/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV 


Work No-39
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain Village Jaindo Halepoto.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	2091.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	6642.0

	2.
	484.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	54638.0

	3.
	1296.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	154851.0

	4.
	800.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	75200.0

	5.
	2800.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	63950.0

	6.
	144.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	48528.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	5.14
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	25709.0


	Total Amount
	                            Rs. 429518/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer Procuring Agency
PART – IV 


Work No-40
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain Village: Molay Dino Mirbhar UC Barham.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	2927.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	9297.0

	2.
	678.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	76538.0

	3.
	1814.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	216743.0

	4.
	1120.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	105280.0

	5.
	3920.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	89530.0

	6.
	200.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	67400.0


	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	8.03
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	40164.0


	Total Amount
	                            Rs. 604952/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer Procuring Agency




PART- IV



Work No.41
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply Installation of Hand Pumps  UC Chukki.

Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	43.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	198250

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	430.00
	(In Ordinary Soil)
	53.44
	P.Rft
	22979

	(b)
	2150.00
	(In Clay)
	98.82
	P.Rft
	212463

	3.
	2365.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	53354

	4.
	43.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	9365


	Total Amount
	          
 Rs. 496411/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
   PART – IV 


Work No-42
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain & C.C Block Street  

                                Village Salaar khan Lund and Mithal Khan Lund..
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	5252.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carriage)
	2117.50
	P%0 Cft
	11121.0

	9.
	5252.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1381.0

	10.
	1421.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	133805.0

	11.
	1095.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	158000.0

	12.
	214.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6693.0


	Total Amount
	                            Rs. 418305/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-43
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Sewerage Line Muhammad Juman Nizamani & C.C
 Block,Street  Village Muhammad Younis Sehto  Dargha Shah

 Muhammad Yousif Brohi Village Ramzan Brohi, Khan Jalbani and

 Muhammad Umer Halepota.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.
    
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	1500.0
	Excavation for pipe line in trenches and pits in all soft soil i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct  level and grade, 

cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer, In charge, providing fence guards, Lights, flange and temporary crossing for non vehicular traffic where ever required lift upto 5ft: (1.52m) 

and lead upto one chain (30.5m) (PHSI No.1 P/ 60).
	3600.0
	P%ocft
	5400.0

	2.
	200.0
	Providing Lying RCC pipes 12” Dia of A.S.T.M C- 76-62 T/C 76-70 of Class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure. 
	412.0
	P. Rft
	82400.0

	4.
	1125.0
	Refilling the excavated stuff in trenches 6” thick layers i/c watering ramming to full compaction (PHSI No. 24 P/ 77).
	2760.0
	P%oCft
	3105.0

	5.
	 157
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%Cft
	3651.0

	6.
	165
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	19715.0

	7.
	160
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	36054



	8.
	36.26
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	12220.0

	9.
	0.32
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	1601.0

	10.
	6710.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	14208.0

	11.
	6710.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1765.0

	12.
	1815.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	170905.0

	13.
	1400.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	202010.0

	14
	275.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	8600.0


	

                                                              Total Amount
	                       Rs.561634/-


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	


Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-44
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of C.C Block Street Village Gelo Noonari.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	6710.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	14208.0

	2. 
	6710.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1765.0

	3. 
	1815.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	170905.0

	4. 
	1400.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	202010.0

	5. 
	275.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	8600.0


	Total Amount
	                            Rs. 397480/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	


Contractor 

         
            

 Engineer/Procuring Agency
  PART – IV 


Work No-45

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Bridge Village Murad Jamali U.C Haji Sawan Khan Gopang.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	328
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	11206.0

	2.
	588
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%0 Cft
	55368.0

	3.
	1197
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	143022.0

	4.
	626.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337
	P%0 Cft
	210962.0

	5.
	36.33
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	181712.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	545.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	12653.0

	7.
	60.0
	Cement concrete Plain i/c palcing compaction and for curing complete (1:2:4) (GSI No:5)(F) P-15)
	14429.25
	P%Cft
	8658.0


	               Total Amount
	                              Rs. 623581/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-46
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of C.C Block Street  Village Baban Sharif Mahallah Zour,
                               Odhana Nareja,Haider Shah Dargha, Machi and Eid Gah. 

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	770.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	19892.0

	2. 
	9394.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2471.0

	3. 
	2541.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	239268.0

	4. 
	385.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	12041.0

	5. 
	1925.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	277763.0


	Total Amount
	                            Rs. 551435/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-47
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of C.C Block Street Village Saleh Jamali Deh Theba.
                               UC Moolan. 

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	770.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	19892.0

	2. 
	9394.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2471.0

	3. 
	2541.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	239268.0

	4. 
	385.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	12041.0

	5. 
	1925.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	277763.0


	Total Amount
	                            Rs. 551435/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-48
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of C.C Block Street Dargha Ahmed Shah & Village Khatian
                               Station UC Moosa Khatian. 

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	770.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	19892.0

	2. 
	9394.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2471.0

	3. 
	2541.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	239268.0

	4. 
	385.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	12041.0

	5. 
	1925.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	277763.0


	Total Amount
	                            Rs. 551435/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
  PART – IV 


Work No-49

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Bridge Village Dinar Khoso UC  Senhwar.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	2520
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	8004.0

	2.
	420
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%0 Cft
	39548.0

	3.
	855
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	102158.0

	4.
	447.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337
	P%0 Cft
	150639.0

	5.
	25.941
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	129749.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	396.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	9044.0

	7.
	45.0
	Cement concrete Plain i/c palcing compaction and for curing complete (1:2:4) (GSI No:5)(F) P-15)
	14429.25
	P%Cft
	6493.0


	               Total Amount
	                              Rs. 445635/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
 PART – IV 


Work No-50
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Construction of Surface Drain at Bukhari House Bhawal Zounr.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	1355.0
	Excavation in foundation of building bridges and other structures including dabbling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	4304.0

	2.
	194.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	21900.0

	3.
	518.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	61893.0

	4.
	320.0
	Construction of standard open drain curette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	30080.0

	5.
	1120.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	25580.0

	6.
	50.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	16850.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.78
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	8903.0


	Total Amount
	                            Rs. 169510/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-51
Scheduled to Bid
OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Providing R.C.C Astm Pipe 8’’,12’’,15’’,18’’,24’’ Dia for Various Villages District Hyderabad Rural.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1. 
	320

320

440

440

440
	Providing RCC pipe  of A.S.T.M C- 76-62 T/C 76-70 of Class II wall B and (Schedule of |Rate 2011) P.H.E D Part III page No.2 item No.5

8” Dia

12” Dia

15” Dia

18” Dia

24” Dia  
	170

320

400

480

680
	P. Rft

P. Rft


P. Rft

P. Rft

P. Rft


	54400

102400

76000

211200

299200


	Total Amount
	                            Rs. 832320/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	


Contractor 

         
            

 Engineer/Procuring Agency




PART- IV



Work No.52
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Supply Installation of Hand Pumps Various Villages.

                                Taluka Hyderabad Rural.(Phase II)

Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	86.00
	Supplying of Hand Pump Machine 7ft long 2.5” dia G.I Pipe ILL (Karachi) and Brass Cylinder handle with Nut Bolt, M.S Rod ½” Cap Brass Material etc complete 
	4610/46
	Each
	396500

	2. 
	
	Hand Pump Boring & Fixing 1½” dia pressure pipe  (G.S.I. No. 26 P-102)
	
	
	

	(a)
	860.00
	(In Ordinary Soil)
	53.44
	P.Rft
	45958

	(b)
	4300.00
	(In Clay)
	98.82
	P.Rft
	424926

	3.
	4730.00
	PVC Pipe Equirement make (Non pressure PHSI No. 1 P-05)
	22.56
	P.Rft
	106709

	4.
	86.00
	Fixing Hand Pump Machine Only.

(G.S.I. No. 28 P-102)
	217.80
	Each
	18731


	Total Amount
	          
 Rs. 992824/-


	I, M/s ________________________________________ do hereby quotes the amount Rs. _____________ the rates of CSR  in Words: (____________________________) 
	Rs._______________

	Total
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
S.No.53
PART – IV
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD.
NAME OF WORK: 
De-Silting Collecting Tanks Screening Chamber Derange Disposal,Village Mir Mehbrab Talpur, Chukhi, Qaim Babar, Khesana Mori, Wanki Wasi, Mitho Hajano, Baghwah, Tando Fazal.
Issued to M/s

____________________________________________
BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	01
	55833.00
	Cleaning of Collecting tank/Sump below Ground level i/c dewatering of sullage water and garbage, soiled waste etc out site the tank etc complete extra three milted (PH Sch No:1 (T) Page No:59)   
	17694/10
	P.%0 Cft
	Rs.987147/=

	-
	-
	-
	Total====(
	987147/=


	Total Amount
	Rs._______________


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________



Contractor 


       Engineer/Procuring Agency
  PART – IV 


Work No-54
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: 
Repair of District Council Office Hyderabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	1112.0
	Removing of Cement or Laying Cement Plaster (GSI. Page no-13, item No-53)
	121.0
	P % Sft
	1346.0

	2.
	1112.0
	Cement plaster (1:4) up to 1/2 thick (GSI No. 11 (b) P-52).
	2283.93
	P%rft
	25397.0

	3.
	438.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P%0 Cft
	63200.0

	4.
	1040.0
	Providing and Fixing Wall paper proposed quality and desire (M.R) including Labour, Cartage and Finishing.
	65.0
	P.Sft
	67600..0

	5.


	660.0
	Providing and fixing false ceiling of thermopile in panels of required design.

	91.50
	P.sft
	60390.0

	6.
	208.0
	Providing and Fixing plaster of Paris Border 8”, 10” with Specification design thick.
	104.22.0
	P. Rft
	21678.0

	7.
	544.0
	Provding and laying Glazed tiles 6 “ x 6” on floor or wall facing in required colour and pettern of STILE specification.
	30509.77
	P.Sft
	165973.0

	8.
	382.0
	Supplying & fixing in position Aluminum channels framing for slidding windows & ventilators of Aloop made with 5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen i/c handles stoppers & locking arrangement etc complete
	1449.69
	P.sft
	553782.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	9.
	3388.0
	Distempering 

(a) 3 coat (1st coat over priming coat).
	1079.65
	P %sft
	36579.0

	10.
	200.0
	Providing G.I. Pipes special and clamps etc, i/c fixing cutting and fitting complete with and i/c cost of breaking through walls and roof making good etc.


	95.79
	P.Rft
	19158.0

	11.
	4.0
	Supply and fixing Long-bib-cock of superior quality with c.p head 1/2 “ thick.


	1109.46
	P.Each
	4438.0

	12.
	2.0
	Supply and Fixing Wash Basin.
	2882.0
	P.Each
	5764.0

	13.
	2.0

2.0
	Providing and Fixing ball wall.
¾ “ Dia G.I Pipe

1 “ Dia G.I Pipe

	290.84

318.84
	P.Each

P.Each
	582.0

638.0

	14.
	2.0
	W.C pan of not less then 23” clear opening between flushing rims and 3 gallon flushing tank with 4” dia C.I trape
	5044.60
	P.Each
	10089.0

	15.
	6.0
	Supply and fixing in position brass bib cock ½” dia brass bib cock standard pattern.
	337.92
	P.Each
	2028.0

	
	30’

30’
	Asesetos pipe (Non pressure pipe)

(a) 4” dia (Dadex Pipe)

(b) 5” dia
	163

219
	Per Rft
	4890

6570

 


	Total Amount Part-A
	                            Rs.1034103/-


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART –V
CONDITIONS OF CONTRACT
1.  
GENERAL PROVISIONS

1.1  
Definitions


In the Contract as defined below, the words and expressions defined shall have the following meanings  assigned  to  them,  except  where  the  context  requires otherwise:


The Contract
1.1.1  
“Contract” means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2  
“Specifications”  means  the  document  as  listed  in  the  Contract  Data,  including Procuring  Agency‘s  requirements  in  respect  of  design  to  be  carried  out  by  the Contractor (if any), and any Variation to such document.

1.1.3  
“Drawings” means the  Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.


Persons
1.1.4  
“Procuring Agency” means the person named in the Contract Data and  the legal successors  in  title  to  this  person,  but  not  (except  with  the  consent  of  the Contractor) any assignee.

1.1.5  
“Contractor”  means  the  person  named  in  the  Contract  Data  and  the  legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6  
“Party” means either the Procuring Agency or the Contractor.


Dates, Times and Periods

1.1.7
“Commencement  Date”  means  the  date  fourteen  (14)  days  after  the  date  the Contract comes into effect or any other date named in the Contract Data.

1.1.8  
“Day” means a calendar day

1.1.9  
“Time for Completion” means the time for completing the Works as stated in the Contract  Data  (or  as  extended  under  Sub-Clause  7.3),  calculated  from  the Commencement Date.

Money and Payments

1.1.10
“Cost”  means  all  expenditure  properly  incurred  (or  to  be  incurred)  by  the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.


Other Definitions

1.1.11
“Contractor‘s  Equipment” means  all  machinery,  apparatus  and  other  things required  for the execution of the Works but  does not include Materials or  Plant intended to form part of the Works.

1.1.12  
“Country” means the Islamic Republic of Pakistan.
1.1.13  
“Force Majeure” means an event or circumstance which makes performance of a Party‘s  obligations  illegal  or  impracticable  and  which  is  beyond  that  Party‘s reasonable control.
1.1.14  
“Materials”  means  things  of  all  kinds  (other  than  Plant)  to  be  supplied  and incorporated in the Works by the Contractor.

1.1.15  
“Plant” means the machinery and apparatus intended to form or forming part of the Works.
1.1.16
“Site” means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.17  
“Variation” means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 8.1.
1.1.18  
“Works”  means  any  or  all  the  works  whether  Supply,  Installation,  Construction etc.  and  design  (if  any)  to  be  performed  by  the  Contractor  including  temporary works and any variation thereof.
1.1.19
“Engineer” means the person notified by the  Procuring Agency  to act as Engineer for the purpose of the Contract and named as such in Contract Data
2.  
THE PROCURING AGENCY

2.1  
Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and  are  factual  and  interpretative  reports  about  the  surface  and  subsurface conditions at the Site.
2.2  
Engineer’s/Procuring Agency’s Instructions


The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.
2.3  
Approvals


No approval or consent or absence of comment by the Engineer / Procuring Agency shall affect the Contractor‘s obligations.
3.  
ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES
3.1
Engineer’s / Procuring Agency’s Representative


The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data.  However the Contractor  shall  be  notified  by  the Engineer/Procuring  Agency,  the  delegated  duties  and  authority  before  the Commencement of works.
4.  
THE CONTRACTOR

4.1  
General Obligations


The  Contractor  shall  carry  out  the  works  properly  and  in  accordance  with  the Contract.  The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required
4.2  
Contractor’s Representative


The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only  after  obtaining  the  consent  of  the  Procuring  Agency  for  such  appointment which consent shall not be  withheld  without plausible reason(s)  by the  Procuring Agency.  Such authorized  representative  may  be  substituted/  replaced  by  the Contractor  at  any  time  during  the  Contract  Period  but  only  after  obtaining  the consent of the Procuring Agency as aforesaid.
4.3  
Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not  subcontract  any  part  of  the  works  without  the  consent  of  the  Procuring Agency.
4.4  
Performance Security

The  Contractor  shall  furnish  to  the  Procuring  Agency  within  fourteen (14) days after receipt of Letter of Acceptance a Performance Security  at the option of the bidder,  in  the  form  of  Payee‘s  order  /Bank  Draft  or  Bank  Guarantee  from scheduled bank for the amount and validity specified in Contract Data.
5.  
TIME FOR COMPLETION

5.1  
Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 5.3 below, within the Time for Completion. 
5.2  
Programme

Within  the  time  stated  in  the  Contract  Data,  the  Contractor  shall  submit  to  the Engineer/Procuring Agency  a programme for the Works in the form stated in the Contract Data.
5.3  
Extension of Time

The  Contractor  shall,  within  such  time  as  may  be  reasonable  under  the circumstances,  notify  the  Procuring  Agency/Engineer  of  any  event(s)  falling within the scope of Sub-Clause 8.3 of these Conditions of Contract and request the  Procuring Agency/Engineer for a reasonable extension in the time for the completion of  works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency / Engineer for the same; and  the  Procuring  Agency  may  extend  the  time  for  completion  as determined.
5.4  
Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency  for such failure shall be to pay the  amount  as  liquidity  damages  stated  in  the  Contract  Data  for  each  day  for which he fails to complete the Works.
6.  
TAKING-OVER

6.1  
Completion

The Contractor may notify the Engineer/Procuring Agency  when he considers that the Works are complete.
6.2  
Taking-Over Notice

Within  fourteen (14)  days of the receipt of the said notice of completion from the Contractor  the  Procuring  Agency/Engineer  shall  either  takeover  the  completed works  and  issue  a  Certificate  of  Completion  to  that  effect  or  shall  notify  the Contractor his reasons for not taking-over the works. While issuing the Certificate of  Completion  as  aforesaid,  the  Procuring  Agency/Engineer  may  identify  any outstanding  items  of  work  which  the  Contractor  shall  undertake  during  the Maintenances Period.
7.  
REMEDYING DEFECTS

7.1  
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of  the  Certificate  of  Completion  carry  out,  at  no  cost  to  the  Procuring  Agency, repair and rectification work which is necessitated by the earlier  execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said  period.  Upon  expiry  of  the  said  period,  and  subject  to  the  Contractor‘s faithfully  performing  his  aforesaid  obligations,  the  Procuring  Agency/Engineer shall issue a Maintenance  Certificate whereupon all obligations of the  Contractor under this Contract shall come to an end. 

Failure  to  remedy  any  such  defects  or  complete  outstanding  work  within  a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation. 
8.  
VARIATIONS AND CLAIMS

8.1  
Right to Vary


The Procuring Agency/Engineer  may  issue Variation Order(s)  in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the  Procuring Agency/Engineer in writing and if the same are not refuted/denied by  the  Procuring  Agency/Engineer  within  ten  (10)  days  of  the  receipt  of  such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

8.2  
Valuation of Variations

Variations shall be valued as follows:

a)  
at a lump sum price agreed between the Parties, or 


b)  
where appropriate, at rates in the Contract, or 


c)  
in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which 


d)  
at  appropriate  new  rates,  as  may  be  agreed  or  which  the Engineer/Procuring Agency considers appropriate, or 


e)  
if the Engineer/Procuring Agency  so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used. 

8.3  
Changes in the Quantities.

a)
If the final quantity of the work done differs from the quantity in the Bill of  Quantities for the particular item by more than 25 percent, provided the change  exceeds  1  percent  of  the  Initial  Contract  Price,  the  Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per  sub clause 8.2.


b)
The  Engineer  shall  not  adjust  rates  from  changes  in  quantities  if  thereby the  Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency. 


c)
If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.
9.  
CONTRACT PRICE AND PAYMENT

9.1  
(a)
Terms of Payments



The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the  Contract,  shall  ,  subject   to  Clause  9.2,  be  paid  by  the  Procuring Agency  to  the  Contractor  within  30  days  after  such  Interim  Payment Certificate has been jointly verified by Procuring Agency and Contractor, or,  in  the  case  of  the  Final  Certificate  referred  to  in  Sub  Clause  9.4, within  60days  after  such  Final  Payment  Certificate  has  been  jointly verified by Procuring Agency and Contractor.

9.2  
Interim Payments

Within a period not exceeding seven  (07)  days from the date of submission of a statement  for  interim  payment  by  the  Contractor,  the  Engineer  shall  verify  the same and within a period not exceeding  thirty (30/60)  days from the  said date of submission  by  the  Contractor,  the  Procuring Agency  shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

9.3  
Retention

Retention  money  shall be paid by the  Procuring Agency  to  the Contractor within fourteen  (14)  days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 7.1, whichever is the later.

9.4  
Final Payment

Within  twenty  one  (21)  days  from  the  date  of  issuance  of  the  Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the  Engineer  shall  verify  the  same  within  fourteen  (14)  days  from  the  date  of submission  and  forward  the  same  to  the  Procuring  Agency  together  with  any documentation  reasonably  required  to  enable  the  Procuring  Agency  to  ascertain the final contract value.

Within sixty (60)  days from the date of receipt of the verified final account from the Engineer, the  Procuring Agency  shall pay to the Contractor any amount due to the  Contractor.  While  making  such  payment  the  Procuring  Agency  may,  for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount. 

9.5  
Currency

Payment shall be in the currency stated in the Contract Data.

10.
DEFAULT

10.1  
Defaults by Contractor

If  the  Contractor  abandons  the  Works,  refuses  or  fails  to  comply  with  a  valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without  delay,  or  is,  despite  a  written  complaint,  in  breach  of  the  Contract,  the Procuring  Agency  may  give  notice  referring  to  this  Sub-Clause  and  stating  the default.

If the Contractor has not taken all practicable steps to  remedy the default within fourteen  (14)  days  after  receipt  of  the  Procuring  Agency‘s  notice,  the  Procuring Agency  may  by  a  second  notice  given  within  a  further  twenty  one  (21)  days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the  Procuring Agency  instructs, in the second notice,  to be used for the completion of the Works  at the risk and cost of the Contractor.
10.2  
Defaults by Procuring Agency

If the Procuring Agency  fails to  pay in accordance with the Contract, or is, despite a  written  complaint,  in  breach  of  the  Contract,  the  Contractor  may  give  notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14)  days after the  Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 


If  the  default  is  not  remedied  within  twenty  eight  (28)  days  after  the  Procuring Agency‘s  receipt  of  the  Contractor‘s  notice,  the  Contractor  may  by  a  second notice  given  within  a  further  twenty  one  (21)  days,  terminate  the  Contract.  The Contractor shall then demobilise from the Site.
10.3  
Payment upon Termination


After  termination,  the  Contractor  shall  be  entitled  to  payment  of  the  unpaid balance  of  the  value  of  the  works  executed  and  of  the  Materials  and  Plant reasonably delivered to the site, adjusted by the following:

a)  any sums to which the Contractor is entitled under Sub-Clause 10.2,

b)  
any sums to which the Procuring Agency is entitled,


c)  
if the  Procuring Agency  has terminated under Sub-Clause 10.1 or 10.3, the  Procuring Agency  shall be entitled to a sum equivalent to  twenty percent (20%)  of the value of parts of the Works not executed at the date of the termination, and 

d)  
if  the  Contractor  has  terminated  under  Sub-Clause  10.2    ,  the Contractor shall be entitled to the cost of his demobilisation  together with a sum equivalent to  ten percent  (10%)  of the value of parts of the  works not executed at the date of termination The net balance due shall be paid or repaid within  twenty eight  (28)  days of the notice of termination.
11.  
RISKS AND RESPONSIBILITIES

11.1  
Contractor’s Care of the Works

Subject to Sub-Clause 7.1, the Contractor shall take full responsibility for the care of  the  Works  from  the  Commencement  Date  until  the  date  of  the  Procuring  Agency‘s/Engineer‘s  issuance  of  Certificate of Completion  under Sub-Clause 6.2. Responsibility shall  then  pass  to  the  Procuring  Agency.  If any  loss  or  damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the  Procuring Agency‘s Risks, the Contractor shall indemnify the  Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.
11.2
Force Majeure

If  Force  Majeure  occurs,  the  Contractor  shall  notify  the  Engineer/Procuring Agency  immediately.  If  necessary,  the  Contractor  may  suspend the execution of the  Works  and,  to  the  extent  agreed  with  the  Procuring  Agency  demobilize  the Contractor‘s Equipment.

If the event continues for a period of  eighty four  (84)  days, either Party may then give notice of termination which shall take effect  twenty eight  (28)  days after the giving of the notice.


After  termination,  the  Contractor  shall  be  entitled  to  payment  of  the  unpaid balance  of  the  value  of  the  Works  executed  and  of  the  Materials  and  Plant reasonably delivered to the Site, adjusted by the following:

a)  
any sums to which the Contractor is entitled under Sub-Clause 10.1,


b)  
the cost of his demobilization, and


c)  
less any sums to which the Procuring Agency is entitled.


The  net  balance  due  shall  be  paid  or  repaid  within  thirty  five  (35)  days  of  the notice of termination.
12.  
RESOLUTION OF DISPUTES

12.1  
Engineer’s Decision


If a dispute of any kind whatsoever arises between the  Procuring Agency  and the Contractor in connection with the  works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference  shall  state  that  it  is  made  pursuant  to  this  Clause.  No  later  than  the twenty  eight  (28)  days  after  the  day  on  which  he  received  such  reference,  the Engineer  shall  give  notice  of  his  decision  to  the  Procuring  Agency(Superintending Engineer) and the Contractor.


Unless  the  Contract  has  already  been  repudiated  or  terminated,  the  Contractor shall, in every case, continue to proceed with the  work with all due diligence, and the  Contractor  and  the  Procuring  Agency  (Superintending  Engineer)shall  give effect forthwith to every such decision of the Engineer unless and until the  same shall be revised, as hereinafter provided in an arbitral award.
12.2  
Notice of Dissatisfaction


If a Party is dissatisfied with the decision of the  Engineer  of consultant  or if no decision is given within the time set out in Sub-Clause 15.1 here  above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days  of  receipt  of  the  decision  or  the  expiry  of  the  time  for  the  decision.  If  no notice  of  dissatisfaction is given within the specified time, the decision  shall be final  and  binding  on  the  Parties.  If  notice  of  dissatisfaction  is  given  within  the specified time, the decision shall be binding on the Parties who shall give effect to it  without  delay  unless  and  until  the  decision  of  the  Engineer  is  revised  by  an arbitrator.


If a  contractor  is dissatisfied with the decision of the Engineer of the department or  decision  is  not  given  in  time  then  he  can  approach  Superintending  Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days,  then arbitration process  would be  adopted as per clause 13.3. 

12.3  
Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made  there  under  and  any  statutory  modifications  thereto.  Any  hearing  shall  be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.
PART –VI
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _____ day  of  ________  200  _____  between  _________________________(hereinafter  called  the “Procuring  Agency”)  of  the  one  part  and  ______________  (hereinafter  called  the “Contractor”) of the other part.


WHEREAS  the  Procuring  Agency  is  desirous  that  certain  Works,  viz  _______________ should  be  executed  by  the  Contractor  and  has  accepted  a  Bid  by  the  Contractor  for  the execution and completion of such Works and the remedying of any defects therein.
NOW this Agreement witnessed as follows:

1.
In  this  Agreement  words  and  expressions  shall  have  the  same  meanings  as  are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2.  
The  following  documents  after  incorporating  addenda,  if  any  except  those  parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

(a)  
The Letter of Acceptance;

(b)  
The completed Form of Bid along with Schedules to Bid;

(c)  
Conditions of Contract & Contract Data;

(d)  
The priced Schedule of Prices/Bill of quantities (BOQ);
3. 
In  consideration  of  the  payments  to  be  made  by  the  Procuring  Agency  to  the Contractor  as  hereinafter  mentioned,  the  Contractor  hereby  covenants  with  the Procuring Agency  to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4.  
The Procuring Agency  hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN  WITNESS  WHEREOF  the  parties  hereto  have  caused  this  Contract  Agreement  to  be executed  on  the day ,  month  and year first before written in accordance with their respective laws.
Signature of the Contactor  

Signature of the Procuring Agency

______________________  

_____________________

(Seal)  





(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:  





Witness:

____________________________  
_____________________________

(Name, Title and Address)  

(Name, Title and Address)
