



NO. DIR/P&DWS/CT&AD/ACCOUNTS/2016-17/089
GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH,
BUNGALOW NO. C-82, BLOCK-02, SCHEME-05, CLIFTON, KARACHI
KARACHI DATED/ 26 / 07 2017

To,

The Director (Advertisement)
Information & Achieves Department,
Government of Sindh,
Karachi.

SUBJECT. **PUBLICATION OF NOTICE INVITING TENDER.**

I am directed to enclosed herewith Seven (7) hard copies along with CD of tender notice of Culture, Tourism & Antiquities Department, Government of Sindh for publication.

It is therefore requested to kindly make publish the same in three (3) leading newspapers as per Government policy.


EXECUTIVE ENGINEER
DP&DWS

C.C. to:-

01. PS to Secretary, Culture, Tourism & Antiquities Department, Govt. of Sindh Karachi.
- ✓ 02. The Managing Director, Sindh Public Procurement Regulatory Authority, Karachi for hoist SPPRA website.
03. Office File.

SPPRA INVITORY DIARY
NO. 525
DATED: 31-07-2017

NOTICE INVITING TENDERS

Sealed Tenders are invited from interested Contractors/Firms/Companies on standard bidding documents forms for the Procurement of the following work through single stage one envelop procedure under SPPRA Rules 2010 (Amended 2017).

Sr. #	Scope of Work	Estimated Cost in (M)	Completion Period
1	Establishment of Motels/ Improvements/ Renovation of Existing Motels / Resort in Sindh-Umerkot	75.000	24 Months

Eligibility Conditions:

- Minimum relevant experience of (5) five works in similar nature of works for the last (5) five years. The bidders should provide, 1.Satisfactory Completion Certificate 2.Work Award 3.All other relevant documents (if any) 4. Annual turn-over of at least 50% of the estimated cost in (M) in the last (5) five Years.
- The Bidders should provide 1.Bank statement 2.Bank certificate for turn-over of the last (5) five years 3.Audited financial statement, for the last five years 4.Bank Credit Certificate (If Any).
- Registration with Pakistan Engineering Council (PEC) in relevant category and specialization codes (CE10, BC02, EE02, EE06, EE07) if applicable.
 - Valid Registration Certificate 2. Valid Category 3. Valid relevant field of specialization
 - Registration with Tax Departments.
- The Bidders should provide 1.Valid income tax certificate (NTN) 2.Valid Sindh Revenue Board certificate (SRB) 3.Valid sales tax certificate (if applicable) 4.Any other tax certificate (if any).

Terms & Conditions:

- The bidding documents will be issued from the date of publication in newspapers or hoisting on authority's website SPPRA on payment of Rs. 2000/- for each tender document (tender fees non-refundable) in shape of pay order/banker's cheque in favor of Assistant Director, Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department, Government of Sindh, Plot No. C-82, Clifton Block – 2, Karachi on any working day up to 17th August 2017 (during office hours).
- Sealed tenders will be dropped in the tender box on 17th August 2017 up to 10.00 am and will be opened on the same day at 11.00 am in the presence of participating Firms/Contractors or their authorized representatives, in the office of Assistant Director, Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department, Government of Sindh, Plot No. C-82, Clifton Block – 2 Karachi.
- All blanks in tender/bidding documents should be filled and each page should be signed & stamped by the contractor/bidder.
- No tender shall be issued on the date of opening of tender.
- Conditional/Telegraphic tender will not be entertained.
- The Bidders should submit earnest money / bid security at the rate of 3.50% of the total bid amount in shape of Call Deposit/Banker's Cheque in favor of issuing authority. (Bids without bid security will not be considered).
- In case of holiday or any unforeseen circumstances the schedule of submission & opening shall be on next working day on same schedule.
- Undertaking on affidavit of Rs 100/-, that firm is not involved in any litigation / has not abandoned any work or made unnecessary delay in the completion of any work in any department.
- In case of firm, list of partners/partnership deed, given full particulars of Directors/Proprietors or other connected particular along with the Power of Attorney be provided.
- A representative must have authority on stamp paper from his Firm/Company's owner including details of owners along with CNIC.
- The Procuring Agency may reject all or any bid and may cancel the bidding process subject to the relevant provision of SPPRA Rules 2010 (Amended 2017).
- For further assistance please contact Admin Officer # 021- 99251392 during office hours.


EXECUTIVE ENGINEER

DP&DWS, CT&AD, Government of Sindh
Plot No. C-82, Clifton B-2 Karachi



NO. AE/DP&DWS/CT&AD/2016-17/090

GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH,
BUNGALOW NO. C-82, BLOCK-02, SCHEME-05, CLIFTON, KARACHI
KARACHI DATED/ 31 / 07 2017

To

✓ The Managing Director,
SPPRA, Government of Sindh,
Karachi.

SUBJECT: **SUBMISSION OF PROCUREMENT PLAN 2017-18.**

I am directed to submit herewith Procurement Plan of Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department Government of Sindh, Karachi for your kind perusal as per SPPRA Rules / Policy.


(AKHTIAR AHMED MANGI)
Assistant Engineer
DP&DWS

C.C. to:-

01. PS to Secretary, Culture, Tourism & Antiquities Department, Govt. of Sindh.
02. Office File.

**Annual Procurement Plan of
Directorate of Planning & Development Works Sindh
Culture, Tourism & Antiquities Department
Works, Goods & Services
Financial Year 2017-18**

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where Applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP # / Name)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
	A - (ON-GOING SCHEMES/PROJECTS)													
1	Establishment of Museum at Kotdigi, District Khairpur			38.827	2.014	0.000	2.014	ADP-81	Single Stage One Envelope		2nd Qtr			
2	Establishment of Sindh Cultural Heritage Institute at Karachi and Up-gradation of National Museum of Pakistan at Karachi			340.963	45.000	5.000	50.000	ADP-82	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
3	Protection, Preservation & Promotion of Protected Archaeological Sites and Monuments in Sindh			333.860	55.000	10.000	65.000	ADP-84	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
4	Protection, Preservation, Promotion & Development of World Heritage Site of Moen-Jo-Daro			285.429	54.200	8.800	63.000	ADP-85	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
5	Protection, Preservation, Promotion & Development of World Heritage Site of Makli Hill Monuments Thatta			471.882	50.000	15.000	65.000	ADP-86	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
6	Protection, Preservation, Promotion & Development of Bhambhore Site at Gharo District Thatta			255.306	51.400	13.600	65.000	ADP-87	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
7	Research, Compilation, Consolidation and Printing of History of Sindh			51.813	0.000	11.502	11.502	ADP-88	Single Stage One Envelope		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
8	Establishment of Motels, Improvement/Renovation of Existing Motels/Resorts in Sindh at Schwan, Thatta including Umerkot			183.611	39.300	0.700	40.000	ADP-91	Single Stage One Envelope	1st Qtr				Cap Civil Works Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
9	Establishment of Archaeological Museum at Sukkur			29.529	2.352	0.000	2.352	ADP-92	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
10	Construction of Office of the Department of Antiquities at Karachi & Sub Offices at Jamshoro & Sukkur			234.866	41.745	18.255	60.000	ADP-93	Single Stage One Envelope		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
11	Establishment of Cell for Scientific Investigation & Rehabilitation of Traditional Mural Paintings at Karachi and Thatta			99.551	33.122	0.000	33.122	ADP-94	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
12	Rehabilitation of Board of Revenue Office Barrack - 79			224.282	164.282	18.790	183.072	ADP-95	Single Stage One Envelope		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
13	Conservation / Rehabilitation & Rescue of Jamia Mosque Zangipur District Jacobabad			47.752	21.608	0.000	21.608	ADP-96	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
14	Conservation / Rehabilitation of Jamia Mosque Hyder Wagho District Jacobabad			60.640	36.598	0.000	36.598	ADP-97	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
15	Preservation & Restoration of Historical Towns and Villages in Sindh (Khairpur, Tharparkar, Umerkot, Matiari, Shikarpur, Dadu, T.M Khan & S.B.A)			199.786	60.000	10.000	70.000	ADP-98	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
16	Conservation / Restoration / Shifting of Dangerous Houses and Development of Pucca Fort, Hyderabad			412.840	50.000	5.000	55.000	ADP-99	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
17	Construction of N.A Baloch Institute at Jamshoro			117.177	29.830	5.939	35.769	ADP-100	Single Stage One Envelope		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
18	Missing Allied Facilities at Motel Nagarparkar			20.000	0.100	0.000	0.100	ADP-101	Single Stage One Envelope		2nd Qtr			
19	Preservation of Old Chief Court Session Court Khairpur			60.000	17.129	12.871	30.000	ADP-102	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.

20	Construction of Museum, Library & Allied Facilities at Dargah Sharif Hazrat Allama Mian Ghulam Muhammad Mahessar Kamal Dero at Taluka Ghambat			60.000	11.806	13.194	25.000	ADP-103	Single Stage One Envelope					Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
21	Restoration of Mitha Ram Hostel Karachi			86.876	0.000	39.739	39.739	ADP-104	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
22	Establishment of Institution for Preservation of Tangible Heritage			53.899	0.026	0.000	0.026	ADP-105	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
23	Conservation, Preservation, Rehabilitation & Face Lifting of Front Side Road of Quaid-e-Azam Muhammad Ali Jinnah House Museum at Karachi			42.992	22.586	7.808	30.394	ADP-106	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
24	Rehabilitation of Archaeological Museum & Missing Facilities at Umerkot			50.000	3.438	34.062	37.500	ADP-107	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
25	Conservation of Masoom Shah Jo Minaro at Sukkur			39.774	29.774	0.000	29.774	ADP-108	NCB (Pre-Qualification / Single Stage One Envelope)					
26	Improvement of Cultural Village at Sindh Provincial Museum Hyderabad			20.000	3.914	0.000	3.914	ADP-109	Single Stage One Envelope					
27	Cultural Village at Bhutshah District Matiani			48.000	27.773	8.227	36.000	ADP-110	Single Stage One Envelope			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
28	Establishment of Sindh Art Gallery at Karachi			49.850	37.350	0.000	37.350	ADP-111	NCB (Pre-Qualification / Single Stage One Envelope)					
29	Restoration & Conservation of Kotdiji Fort District-Khairpur			147.060	35.894	0.000	35.894	ADP-112	NCB (Pre-Qualification / Single Stage One Envelope)					
30	Construction of Auditorium Hall, Rest House and Main Entrance Gate at Dargah Hazrat Sardar Ahmed Shah Lakoyari Taluka Saeedabad District Matiani			100.000	37.000	0.000	37.000	ADP-113	Single Stage One Envelope					
31	Construction of Guest House for Writers and Artist in Karachi			40.000	27.783	2.217	30.000	ADP-114	Single Stage One Envelope			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
32	Construction of Guest House for Writers and Artist in Hyderabad			40.000	27.783	2.217	30.000	ADP-115	Single Stage One Envelope			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
33	Construction of Rest House Picnic Point for Tourist at River Site at Jamshoro			30.000	19.901	2.599	22.500	ADP-116	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
34	Establishment of Auditorium at Dadu			20.000	12.336	2.664	15.000	ADP-117	Single Stage One Envelope			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
35	Establishment of Majid Bhurgari Institute of Language Engineering at Hyderabad			40.000	25.058	4.942	30.000	ADP-118	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
36	Provision of Ferry Service at Sukkur and Keenjhar Lake to Facilitate the Tourists			40.000	17.961	7.039	25.000	ADP-119	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
37	Construction of Compound Wall and Missing Facilities at M.H. Panhwar Institute Faculty Jamshoro			15.000	0.000	5.750	5.750	ADP-120	Single Stage One Envelope			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
38	Construction of Rest House at Rani Kot			39.614	27.374	2.240	29.614	ADP-121	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
39	Construction of Compound Wall and Musafir Khana at Dodo Soomro District Badin			7.473	1.193	1.280	2.473	ADP-122	Single Stage One Envelope			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
40	Construction of Tourist Huts & Picnic Points at Nareri Lake District Badin			7.619	0.971	0.648	1.619	ADP-123	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
41	Improvement/Renovation of Tourists Facilities at Mithi Rest House at Tharparkar			95.966	20.000	0.000	20.000	ADP-124	Single Stage One Envelope			3rd Qtr		
42	Restoration of Sir John Marshall Vehicle and Making A Replica of Same Vehicle			14.998	0.000	14.698	14.698	ADP-125	Single Stage One Envelope	1st Qtr				Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
43	Promotion of Cultural Heritage of Sindh Through Telecasts Documentaries Dramas Music School and National & International Exchange Programmes			59.320	0.000	56.118	56.118	ADP-126	Single Stage One Envelope			3rd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.

44	Preservation Conservation and Restoration of Building of Jufel Hurts Public School Karachi			30 000	22 500	3 000	25 500	ADP-127	NCB (Pre-Quailification / Single Stage One Envelope)							3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
45	Conservation of Existing JMB Girls Secondary School Karachi			40 000	15 000	0 000	15 000	ADP-128	NCB (Pre-Quailification / Single Stage One Envelope)								
B - (NEW SCHEMES/PROJECTS)																	
46	Provision of Missing Facilities at Kashi Institute at Bhittshah and Conservation & Restoration of Dabgeer Mosque at Thatta			70 000	17 500	0 000	17 500	ADP-129	Single Stage One Envelope							3rd Qtr	
47	Establishment of Sindh Institute of Music & Performing Arts (SIMPA) at Jamshoro			70 000	0 000	17 500	17 500	ADP-130	Single Stage One Envelope							3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
48	Establishment Expansion & Improvement of Galleries in Museums of Sindh			140 000	27 953	7 047	35 000	ADP-131	Single Stage One Envelope							3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
49	Establishment & Improvement of Sambara Inn Larkana			85 000	16 500	4 750	21 250	ADP-132	Single Stage One Envelope							3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
50	Restoration & Conservation of Historical Tower in Sindh			80 000	20 000	0 000	20 000	ADP-133	NCB (Pre-Quailification / Single Stage One Envelope)							3rd Qtr	
51	Establishment of Museum & Research Center at Archaeological Site Chanhyo Jo Daro at Nawab Shah			20 000	5 000	0 000	5 000	ADP-134	NCB (Pre-Quailification / Single Stage One Envelope)							3rd Qtr	
52	Establishment of Museum & Research Center at Archaeological Site Birmhanabad / Mansura (Museum) at Sanghar			20 000	5 000	0 000	5 000	ADP-135	NCB (Pre-Quailification / Single Stage One Envelope)							3rd Qtr	
53	Establishment of Cultural Village at Umerkot			20 000	5 000	0 000	5 000	ADP-136	NCB (Pre-Quailification / Single Stage One Envelope)							3rd Qtr	
54	Missing Allied Facilities of Tourism Information Centre at PITHM Karachi			30 000	7 500	0 000	7 500	ADP-137	Single Stage One Envelope							3rd Qtr	
55	Missing Allied Facilities Motel at Hakwbay Karachi			40 000	8 000	2 000	10 000	ADP-138	Single Stage One Envelope							3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
56	Missing Allied Facilities Motel & Tourist Information Center at Moen Jo Daro Larkana			30 000	7 500		7 500	ADP-139	Single Stage One Envelope							3rd Qtr	
57	Establishment of Amjad Sabri Institute of Sufi Music and Qawali at Karachi			60 000	15 000	0 000	15 000	ADP-140	Single Stage One Envelope							3rd Qtr	
58	Missing Allied Facilities of Cultural Complex at Sukkur			70 000	17 500	0 000	17 500	ADP-141	Single Stage One Envelope							3rd Qtr	
59	Missing Allied Facilities of Motel/Hotel at Garhi Khuda Bux Bhutto Larkana			70 000	17 500	0 000	17 500	ADP-142	Single Stage One Envelope							3rd Qtr	
60	Acceleration of Additional Facilities at Culture Center Kamal Dero			35 000	8 750	0 000	8 750	ADP-143	Single Stage One Envelope							3rd Qtr	
C - (M&R WORKS)																	
CULTURAL COMPLEX																	
61	Repair & Maintenance of Marvi Cultural Complex Bhalwa			3 000			3 000	M&R	Single Stage One Envelope	1st Qtr							
62	Repair, Maintenance & Improvement of Shaheed Benazir Bhutto Cultural Complex Milthi			3 000			3 000	M&R	Single Stage One Envelope	1st Qtr							
63	Repair & Maintenance of Sachal Sarmast Complex Daraza Sharif.			3 000			3 000	M&R	Single Stage One Envelope	1st Qtr							
64	Repair & Maintenance of Bhittshah Cultural Complex at Bhittshah			4 000			4 000	M&R	Single Stage One Envelope	1st Qtr							
LIBRARIES																	
65	Repair & Maintenance of Sir Shah Nawaz Bhutto Memorial Library Larkana.			13 000			13 000	M&R	Single Stage One Envelope	1st Qtr							
66	Repair & Renovation of Qadir Bakhsh Bedil Public Library Shikarpur			5 000			5 000	M&R	Single Stage One Envelope	1st Qtr							
67	Repair & Renovation of Khan Bahadur Ahmed Khan Bhutto Memorial Library Naudero, Larkana			3 000			3 000	M&R	Single Stage One Envelope	1st Qtr							
68	Repair & Renovation of Bhittshah Library at Bhittshah			4 000			4 000	M&R	Single Stage One Envelope	1st Qtr							
69	Repair & Renovation of Shaheed Mohlarma Benazir Bhutto Library Sachal Goth Karachi.			4 000			4 000	M&R	Single Stage One Envelope	1st Qtr							

70	Repair & Maintenance of Additional Facilities at Shamsul Ulema Daudpota Library Hyderabad.		4.000		4.000	M&R	Single Stage One Envelope	1st Qtr				
71	Repair & Maintenance of Hasrat Mohani Library at Hyderabad.		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
72	Lal Shahbaz Library Sehwan		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
73	Allama I.I. Qazi Library Dadu		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
74	Mirpur Khas Library		50.000		50.000	M&R	Single Stage One Envelope	1st Qtr				
75	Liaquat Memorial Library Karachi		8.000		8.000	M&R	Single Stage One Envelope	1st Qtr				
	MUSEUMS				0.000	M&R	Single Stage One Envelope	1st Qtr				
76	Repair & Renovation of Amri Museum Dadu.		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
77	Repair & Maintenance of Folk Art & Craft Museum at Sehwan.		4.000		4.000	M&R	Single Stage One Envelope	1st Qtr				
78	State Museum Khairpur		4.000		4.000	M&R	Single Stage One Envelope	1st Qtr				
79	City Museum Shikarpur		4.000		4.000	M&R	Single Stage One Envelope	1st Qtr				
80	Thatta Museum		5.000		5.000	M&R	Single Stage One Envelope	1st Qtr				
81	Laor Museum, Badin		4.000		4.000	M&R	Single Stage One Envelope	1st Qtr				
82	Scientific Museum, Tando Mohammad Khan		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
	REST HOUSE				0.000	M&R	Single Stage One Envelope	1st Qtr				
83	Repair & Maintenance of Rest House in Umerkot Fort.		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
84	Repair & Renovation of Mukhi House at Hyderabad.		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
	DIFFERENT BUILDINGS				0.000	M&R	Single Stage One Envelope	1st Qtr				
85	Repair & Renovation of Directorate of Planning & Development Works Sindh, CT&AD Government of Sindh.		8.000		8.000	M&R	Single Stage One Envelope	1st Qtr				
86	Repair & Renovation of Sachal Academy Khairpur.		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
87	External Development (Land Seeping) Mehran Arts Council at Hyderabad.		3.000		3.000	M&R	Single Stage One Envelope	1st Qtr				
88	Repair & Renovation of Bilawal Institute of Historical Research at Nawab Shah.		3.000		3.000							
89	Repair & Renovation of Open Air Theater Khairpur.		3.000		3.000							
90	Old Mukhtarkari Building Shikarpur		5.000		5.000							
91	STDC, Head Office		12.000		12.000							
92	Momal Ji Mari, Ghotki		7.000		7.000							
93	Kai Bridges Rest House Jamshoro		10.000		10.000	M&R	Single Stage One Envelope	1st Qtr				
	D - (REGULAR BUDGET)											
94	Travel & Transportation: Transportation of Goods		0.127		0.127	Budgeted	Single Stage One Envelope	1st Qtr				
95	General: Stationery		1.050		1.050	Budgeted	Single Stage One Envelope	1st Qtr				
96	General: Printing & Publication		27.000		27.000	Budgeted	Single Stage One Envelope	1st Qtr				
97	General: Uniforms & Protective Clothing		0.105		0.105	Budgeted	Single Stage One Envelope	1st Qtr				
98	General: Cost of Other Stores		1.811		1.811	Budgeted	Single Stage One Envelope	1st Qtr				
99	General: Others		3.576		3.576	Budgeted	Single Stage One Envelope	1st Qtr				
100	Repair & Maintenance of Transport		0.771		0.771	Budgeted	Single Stage One Envelope	1st Qtr				
101	Repair & Maintenance of Machinery & Equipment		0.392		0.392	Budgeted	Single Stage One Envelope	1st Qtr				
102	Repair & Maintenance of Furniture		0.165		0.165	Budgeted	Single Stage One Envelope	1st Qtr				


 (AKHTIAR AHMED MANGH)
 Assistant Engineer