



KARACHI WATER & SEWERAGE BOARD

THROUGH PRESS / WEBSITE

NOTICE INVITING TENDER

Below 2.5 Million

The sealed tender are invited (**ON ITEM RATE BASIS**) Open competitive Bidding / Single Stage One Envelop System according to the SPPRA Rules, 2010 and amended-2017 for the work of mentioned below.

S.#	DETAILS	CONDITIONS
1	NAME OF WORK	(i) <u>REPAIR OF HEAVY LEAKAGES (EXTERNAL & INTERNAL) ON 48" DIA PRCC FROM BANARAS CHOWK TO URDU CHOWK ORANGI TOWN AND 36" DIA PRCC URDU CHOWK TO FAQIR COLONY PUMP HOUSE ORANGI TOWN.</u> (ii) <u>REPAIRING OF HEAVY LEAKAGES ON 66" DIA & 48" DIA PRCC PIPELINE FROM OLD HYDRANT BEHIND HUB RESERVOIR TO DADEX FACTORY MONGHOPIR.</u>
2	ELIGIBILITY OF CONTRACTOR	Bidder / Contractor should have turn-over at least 80% last three years, NTN, Sales Tax (Valid) & Registration Certificate of Sindh Revenue Board (SRB)
3	EXPERIENCE CERTIFICATE	Three years experience certificate of similar job must be attached with the tender.
4	TENDERS CAN BE PURCHASED	Office of the Accounts Officer (Revenue) 1 st floor old KBCA at Annexy Building behind Civic Centre, Gulshan-e-Iqbal Karachi.
5	BID SECURITY / EARNEST MONEY	2% of quoted amount in shape of pay order / Bank Draft, in favour of Karachi Water & Sewerage Board.
6	TENDER COST	Rs. 1,500/- each work, (non refundable) in shape of Pay order in favour of Karachi Water & Sewerage Board.
7	SOURCE OF FUNDING	KW&SB.
8	DATE OF ISSUING	From the date of publication to 27-10-2017 (12:00 Noon)
9	DATE OF RECEIVING DATE OF OPENING	30-10-2017 at 02.00 PM 30-10-2017 at 02.30 PM
10	PLACE OF OPENING	Tender shall be opened in the office of the Director (D&E) / Convener tender opening committee situated at COD Filter Plant near Masjid-e-Sattar Gulshan-e-Iqbal Block-17 Karachi, in the presence Tenderer or their authorized representative.
11	PURPOSE & SCOPE OF THE WORK	To improvement of water supply to the District west and adjoining areas.
12	ESTIMATED COST	1.534 Million for Sr. No. (i) 1.486 Million for Sr. No. (ii)

CONDITIONS OF BID:-

1. Tenders can be downloading from Authority's website of SPPRA i.e www.spprasindh.gov.pk and www.kwsb.gov.pk website.
2. No tender shall be issued on the date of opening of the tender.
3. Conditional bid cannot be accepted.
4. Bid must be in sealed cover and experience certificate for Three-Year of similar nature job also been attached with the tender.
5. Debarred Contractor's bid cannot be accepted.
6. In case of any unforeseen situation resulting in closure of office on the date of opening or Government declares **Holiday**, the tender shall be submitted / opened on the next working day at same time & venue.
7. Registration Certificate of S.R.B (Sindh Revenue Board) must be attached.
8. The Procuring Agency shall have right of rejection all or any of the tenders as per provisions of SPPRA Rules-2010 and amended 2017.

Sd/-

Executive Engineer
Hub Trunk Main, KW&SB

KARACHI WATER & SEWERAGE BOARD

HUB TRUNK MAIN DIVISION

PROCUREMENT PLAN FOR THE FINANCIAL YEAR OF 2017-2018

S #	DESCRIPTION OF PROCUREMENT	ESTIMATED COST	FUNDS ALLOCATED	SOURCE OF FUND	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT (In Qtr.)				REMARKS
						1 st	2 nd	3 rd	4 th	
1	REPAIR OF HEAVY LEAKAGES (EXTERNAL & INTERNAL) ON 48"DIA PRCC FROM BANARAS CHOWK TO URDU CHOWK ORANGI TOWN AND 36"DIA PRCC URDU CHOWK TO FAQIR COLONY PUMP HOUSE ORANGI TOWN.	1.534 Million	17.50 Million Under Budget Grant 7263-22	KW&SB	Open competitive Bidding / Single Stage One Envelop System	-	Yes	-	-	NIT, enclosed herewith for hoisting on SPPRA's website
2	REPAIRING OF HEAVY LEAKAGES ON 66"DIA & 48"DIA PRCC PIPELINE FROM OLD HYDRANT BEHIND HUB RESERVOIR TO DADEX FACTORY MONGHOPIR.	1.486 Million	25.00 Million Under Budget Grant 7263-29	KW&SB	Open competitive Bidding / Single Stage One Envelop System	-	Yes	-	-	NIT, enclosed herewith for hoisting on SPPRA's website


MUHAMMAD ASIF QADRI
 EXECUTIVE ENGINEER
 H.T.M. DIVISION, KW&SB



FRIDAY OCTOBER 6, 2017

کراچی واٹر اینڈ سیوریج بورڈ نوٹس طلبی ٹینڈر



بذریعہ پیریس / ویب سائٹ
 2.5 ملین سے کم

درج ذیل کام کیلئے ایس بی بی آر سے روزانہ 2010ء اور 2011ء میں شدہ 2017ء کے مطابق ایک مرحلہ ایک اٹانڈ سسٹم (آٹوم ریٹ جنرل) عملی سائٹنگ ڈنگ پر سرپرستی ٹینڈر مطلوب ہیں۔

نمبر شمار	تفصیل	مشاورانہ
1-	کام کا نام -	(i) بنارس چوک تا اردو چوک اور گلی ٹاؤن "48 قطر لی آری سی اور اردو چوک تا فقیر کالونی پب ہاؤس اور گلی ٹاؤن "36 قطر لی آری سی پر (بیرونی و اندرونی) بھاری رساؤ کی مرمت۔ (ii) اولڈ ہائیڈرو پمپ سٹیشن پر بھاری رساؤ کی مرمت اور "66 قطر اور "48 قطر لی آری سی پر بھاری رساؤ کی مرمت
2-	کنٹرکٹنگ کی اہلیت -	پیشکش دہندہ کنٹرکٹنگ کی گزشتہ تین برسوں کے دوران ٹرن اوور کم از کم 80% ہونا چاہئے اور این بی این سٹریٹریٹس (کارآمد) کا حامل ہونا اور سندھ ریویج نیو بورڈ (SRB) کا رجسٹریشن سرٹیفکیٹ حامل ہونا۔
3-	تجربہ سرٹیفکیٹ	ٹینڈر کے امراہی نوعیت کی جانب کا تین سالہ تجربہ کار سرٹیفکیٹ لازماً منسلک ہونا۔
4-	ٹینڈر خریدے جا سکتے ہیں۔	دفتر کاوشس آفیسر (ریویج) فزرس ٹھکانہ اولڈ KBCA واقع آئس بیلڈنگ مقب سوک سٹریٹ گلشن اقبال کراچی۔
5-	بڑھتی ہوئی زرعیات	درج کردہ رقم کا 2% پیش پی آر ڈی چیک ڈرافٹ بنام کراچی واٹر اینڈ سیوریج بورڈ۔
6-	قیمت ٹینڈر	1500/- روپے (پانچ سو روپے) آٹھ سو روپے بنام کراچی واٹر اینڈ سیوریج بورڈ۔
7-	کنڈکٹ کا ماخذ	KW&SB
8-	تاریخ اجراء	از تاریخ اشاعت تا 27-10-2017 (دوپہر 12:00 بجے)
9-	تاریخ وصولی	30-10-2017 بوقت سہ پہر 2:00 بجے
	کھلنے کی تاریخ	30-10-2017 بوقت سہ پہر 2:30 بجے
10-	کھلنے کا مقام	ٹینڈر دفتر 11 اریٹیکل (D&E) آئی بی ٹینڈر اوپننگ ایلیٹ والیج COD ٹھکانہ پانچ سو ستارہ گلشن اقبال، بلاک 17 کراچی میں ٹینڈر دہندگان یا ان کے مجاز نمائندوں کی موجودگی میں کھولے جائیں گے۔
11-	کام کا مقصد اور اسکوپ	منطقہ غرینی اور متصل علاقوں میں پانی کی فراہمی میں بہتری۔
12-	تعمیراتی لاگت	1,534 ملین برائے نمبر شمار (i) 1,486 ملین برائے نمبر شمار (ii)

پیشکش کی شرائط :

- (1) ٹینڈر ڈائس بی بی آر سے ویب سائٹ یعنی www.appraisindh.gov.pk اور ٹھکانہ کی ویب سائٹ www.kwsb.gov.pk سے ڈاؤن لوڈ کئے جا سکتے ہیں۔
- (2) ٹینڈر کھلنے کی تاریخ پر ٹینڈر جاری نہیں کیا جائیگا۔
- (3) مشورہ پیشکش قبول نہیں کی جا سکتی۔
- (4) پیشکش سربراہ لٹاٹے میں ہونی چاہئے اور اس کے امراہی نوعیت کے جانب کا تین سالہ تجربہ کار سرٹیفکیٹ لازماً منسلک ہونا چاہئے۔
- (5) مندرجہ ذیل رقموں کے کنٹرکٹنگ کی پیشکش قبول نہیں کی جا سکتی۔
- (6) کھلنے کی تاریخ پر نایا اور جوہ کی بنا پر ہونے والے بندوبست یا حکومت کی طرف سے تعطل قرار دینے والے کی صورت میں ٹینڈر اسی وقت اور مقام پر آئندہ کام کا رد عمل کئے جانے کی۔
- (7) S.R.B (سندھ ریویج بورڈ) کا رجسٹریشن سرٹیفکیٹ لازماً منسلک ہونا چاہئے۔
- (8) پراویڈنگ ایس بی بی آر سے روزانہ 2010ء اور 2011ء میں شدہ 2013ء کی شیڈول کے مطابق ملے یا کسی ٹینڈر ڈکومنٹس کے تحت منظور کئے گئے۔

کراچی واٹر اینڈ سیوریج بورڈ



Karachi Water & Sewerage Board

NOTICE INVITING TENDER Through Press & Website

The sealed tender are invited (ON ITEM RATE BASIS) Open competitive Bidding / Single Stage One Envelop System according to the SPPRA Rules, 2010 and amended-2017 for the work of mentioned below.

Below 2.5 Million

S.#	DETAILS	CONDITIONS
1	NAME OF WORK	(i) REPAIR OF HEAVY LEAKAGES (EXTERNAL & INTERNAL) ON 48" DIA PRCC FROM BANARAS CHOWK TO URDU CHOWK ORANGI TOWN AND 36" DIA PRCC URDU CHOWK TO FAQIR COLONY PUMP HOUSE ORANGI TOWN. (ii) REPAIRING OF HEAVY LEAKAGES ON 66" DIA & 48" DIA PRCC PIPELINE FROM OLD HYDRANT BEHIND HUB RESERVOIR TO DADE FACTORY MONGHOPIR.
2	ELIGIBILITY OF CONTRACTOR	Bidder / Contractor should have turn-over at least 80% last three years, NTN Sales Tax (Valid) & Registration Certificate of Sindh Revenue Board (SRB)
3	EXPERIENCE CERTIFICATE	Three years experience certificate of similar job must be attached with the tender.
4	TENDERS CAN BE PURCHASED	Office of the Accounts Officer (Revenue) 1st floor old KBCA at Annex Building behind Civic Centre, Gulshan-e-Iqbal Karachi.
5	BID SECURITY / EARNEST MONEY	2% of quoted amount in shape of pay order / Bank Draft, in favour of Karachi Water & Sewerage Board.
6	TENDER COST	Rs 1,500/- each work (non refundable) in shape of Pay order in favour of Karachi Water & Sewerage Board.
7	SOURCE OF FUNDING	KW&SB.
8	DATE OF ISSUING	From the date of publication to 27-10-2017 (12:00 Noon)
9	DATE OF RECEIVING DATE OF OPENING	30-10-2017 at 02:00 PM 30-10-2017 at 02:30 PM.
10	PLACE OF OPENING	Tender shall be opened in the office of the Director (D&E) / Convener tender opening committee situated at COD Filter Plant near Masjid-e-Sattar Gulshan-e-Iqbal Block-17 Karachi, in the presence Tenderer or their authorized representative.
11	PURPOSE & SCOPE OF THE WORK	To improvement of water supply to the District west and adjoining areas.
11	ESTIMATED COST	1.534 Million for Sr. No. (i) 1.486 Million for Sr. No. (ii)

CONDITIONS OF BID:-

- Tenders can be downloading from Authority's website of SPPRA i.e www.spprasindh.gov.pk and www.kwst.gov website.
- No tender shall be issued on the date of opening of the tender.
- Conditional bid cannot be accepted.
- Bid must be in sealed cover and experience certificate for Three-Year of similar nature job also been attached with the tender.
- Debarred Contractor's bid cannot be accepted.
- In case of any unforeseen situation resulting in closure of office on the date of opening or Government declares **Holiday**, the tender shall be submitted / opened on the next working day at same time & venue.
- Registration Certificate of S.R.B (Sindh Revenue Board) must be attached.
- The Procuring Agency shall have right of rejection all or any of the tenders as per provisions of SPPRA Rules-2010 and amended 2017.

KW&SB/DPR/114/2017

KARACHI WATER & SEWERAGE BOARD

هلالِ پاڪستان

جمعو 6 آڪٽوبر 2017ء بمطابق 15 محرم الحرام 1439ھ سال (71) شمارو 330 صفحا-8 قيمت 10 روپيا

ڪراچي واٽر اينڊ سيوريج بورڊ



ٽينڊر گھرائڻ جو نوٽيس

بذريعي پريس ۽ ويب سائيٽ

هيٺ ڄاڻايل ڪمن جي لاءِ ايس بي پي آر اي رولز-2010 ۽ ترميم ٿيل-2017 جي مطابق (آئو ريت جي بنياد تي) اوپن ڪامپيٽيٽو بڊنگ / سنگل اسٽيج هڪ لائني واري طريقي تي مھربند ٽينڊر گھربل آهن.

2.5 ملين کان هيٺ

نمبر شمار	تفصيل	شرط
1	ڪمر جونالو	(i) 48" ڊايم پي آر سي سي تي بناوٽ جو ڪم کان اردو چوڪ اوڻنگي ٽائون ۽ 36" ڊايم پي آر سي سي اردو چوڪ کان فقير ڪالوني ۽ 66" ڊايم 48" ڊايم پي آر سي سي پائپ لائين تي پراڻي هائيڊرولٽ پٺيان حب رڙو وائير کان ڊاڊيڪس فيڪٽري منگهو پير ٽائون هيٺو ليڪيڙ جي ويسٽرنگ
2	ڪانسٽرڪٽر جي اهليت	بڊر / ڪانسٽرڪٽر وٽ گذريل ٽن سالن جو گھٽ ۾ گھٽ 80٪ ٽرن اوور. اين تي اين سيلز ٽيڪس (ڪارآمد) ۽ سنڌ روٽيويو بورڊ (ايس آر بي) جو رجسٽريشن سرٽيفڪيٽ لازمي هجڻ گھرجي.
3	تجربي جو سرٽيفڪيٽ	ٽينڊر سان گڏ ساڳي ڪم جي ٽن سالن جي تجربي جو سرٽيفڪيٽ لازمي لڳل هجي.
4	ٽينڊرز خريد ڪري سگھجن ٿا	آفيس آف ڊي اسڪاٽونس آفيسر (روٽيويو) پهرين ماڙ اولڊ ڪي بي سي اي ايت اينٽيڪسي بلڊنگ پٺيان سوڪ سينٽر گلشن اقبال ڪراچي.
5	بڊ سيڪيورٽي / سوئي رقم	آڇيل رقم جو 2٪ بئنڪل پي آرڊر / بئنڪ ڊرافٽ بحق ڪراچي واٽر اينڊ سيوريج بورڊ
6	ٽينڊر رقم	1,500/- روپيا (ان قابل واپسي) بئنڪل پي آرڊر بحق ڪراچي واٽر اينڊ سيوريج بورڊ
7	فنڊنگ جو ذريعو	ڪي ڊبليو اينڊ ايس بي
8	اجراء جي تاريخ	اشاعت جي تاريخ کان وٺي 2017-10-27 (منجھند 12:00 وڳي) تائين
9	وصول ڪرڻ جي تاريخ ڪولڻ جي تاريخ	2017-10-30 منجھند 2:00 وڳي 2017-10-30 منجھند 2:30 وڳي
10	ڪولڻ جو هنڌ	ٽينڊر ڊائريڪٽر (ڊي اينڊ اي) / ڪنٽريٽر ٽينڊر اوپننگ ڪميٽي جي آفيس واقع سي اوڊي فلٽر پلانٽ ويجهو مسجد ستار گلشن اقبال بلاڪ-17 ڪراچي پر ٽينڊرز يا انهن جي محاذ نمائندن جي موجودگي پر ڪوليا ويندا.
11	ڪم جو مقصد ۽ معيار	ضلعي اولهه جي آسپاس جي علائقن ۾ واٽر سيلڙ جي بهتري
12	ڪيٽيل رقم	سيويل نمبر (i) جي لاءِ 1.534 ملين سيويل نمبر (ii) جي لاءِ 1.486 ملين

آڇ جا شرط:-

- ٽينڊرز اٿارٽي جي ويب سائيٽ ايس بي پي آر اي جي يعني www.kwsb.gov.pk ۽ www.spprasindh.gov.pk جي ويب سائيٽ تان ڏٺون لود ڪري سگھجن ٿا.
- ٽينڊر ڪلڻ واري تاريخ تي ظوڙ ٿيندو جاري نه ڪيو ويندو.
- مشروط آڇ قبول ٿي سگھجي.
- آڇ لازمي مھربند طور ۾ هجڻ گھرجي ۽ ساڳي نوعيت جي ڪم جو ٽن سالن جو تجربي جو سرٽيفڪيٽ لازمي ٽينڊر سان گڏ لڳل هجي.
- منع ٿيل ڪانسٽرڪٽرز جون آڇون قبول نٿيون ڪري سگھجن.
- ڪنهن به ناخوشگوار حالتن جي سبب ٽينڊر ڪلڻ واري تاريخ تي آفيس بند هجي يا گورنمينٽ عام تعطيل جو اعلان ڪري نه ٿيندو ٽينڊر ڪم واري ڏينهن تي ساڳئي وقت ۽ هنڌ تي جمع ڪرايا / ڪولڻ ويندا.
- ايس آر بي (سنڌ روٽيويو بورڊ) جو رجسٽريشن سرٽيفڪيٽ لازمي لڳل هجي.
- پروڪيورنگ ايجنسي کي ايس بي پي آر اي رولز-2010 ۽ ترميم ٿيل-2017 جي لاڳاپيل شين جي تحت سيشي يا ڪوڊ ٽينڊرز رد ڪرڻ جو حق محفوظ آهي.

ڪراچي واٽر اينڊ سيوريج بورڊ



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. DIR./HRD&A/397

Dated: 14th April, 2016

OFFICE ORDER


The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules Ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C.
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D.M.D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.


14/4/2016
SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPT. KW&SB
PHONE NO. 354-3923, 463-12, -39231193


No. KW&SB/D.M.D/HRD&A/1759

Dated: 29th November, 2015

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iflikhar-ul-Hassan D.A.O., A.C. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.


Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee
4. Chief Engineer, Korangi, KW&SB / Member/Secretary
5. Chief Engineer, Central, KMC / Member.
6. Syed Iflikhar-ul-Hassan, D.A.O. A.C. Sindh / Member
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Janished Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

C.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 59231464 - 021 - 59231463

Dated: 22-10-2015

No. KW&SB/D.M.D/HRD&A/919

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
6. Divisional Accounts Officer (South), KW&SB

879.
file
03/10/17

NOTE SHEET

Sr. No. (1)

1523/F

12/9/2017

Paras

1756/F (3)
25/9/17

Reference

SUB: ADMINISTRATIVE APPROVAL FOR CALLING TENDER THROUGH PRESS /WEBSITE OF SPPRA SINDH FOR THE WORK;

REPAIR OF HEAVY LEAKGES (EXTERNAL & INTERNAL) ON 48" DIA PRCC FROM BANARAS CHOWK TO URDU CHOWK ORNAGI TOWN AND 36" DIA PRCC URDU CHOWK TO FAQIR COLONY PUMP HOUSE ORANGI TOWN.

20/ Recommended & Forwarded for necessary approval from Competent authority KWSB vide Para No: 19/N as requested by SE (WIM) Circle, please.

21/ MD (KWSB)

Approved Para 16/N

[Signature]
DMD(TS)

22/ DMD(TS)

[Signature]
MD-KWSB

23/ SE (WIM) (11)

[Signature]
DMD(TS)

24/ EB (H.T.M.)

MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&SB

25/ *[Signature]* For M/A

[Signature]
15/10

[Handwritten notes]
15/10/17

NOTE SHEET
Water Trunk Mains Circle
K.W & S.B
(2)

DMD (T.S.) KW&SB
 Date: 12/12/17

Reference

SUBJECT: ADMINISTRATIVE APPROVAL FOR CALLING TENDER THROUGH PRESS / WEBSITE OF SPPRA SINDH, FOR THE WORK OF:-
REPAIR OF HEAVY LEAKAGES (EXTERNAL & INTERNAL) ON 48"DIA PRCC FROM BANARAS CHOWK TO URDU CHOWK ORANGI TOWN AND 36"DIA PRCC URDU CHOWK TO FAQIR COLONY PUMP HOUSE ORANGI TOWN.

NO. EE/HTM/ACCT INV/ISS/2007/04
 DATED: 11/05/2017

13/ The 48" dia & 36" dia PRCC Mains situated at Banaras Chowk to Urdu Chowk Orangi Town and Urdu Chowk to Faqir Colony Pump, are leaking badly at difference places and causing shortage of water in the areas as well as jamming Main Road for which Traffics are disturbing, this hazy situation taken very serious by the D.C (West) of Karachi and given directives to the undersigned to resolve the issue on priority basis and taken the assurance to repair these leakages on emergent basis and will make better position of water supply as well as the residents of the said areas are also doing agitation for getting drinking water. This serious matter conveyed to the higher-ups of KW&SB after detailed discussion the higher-ups have given directives to the undersigned to get repaired these leakages on priority basis and rectify the shortage of water without loss of time. The undersigned has taken prompt action and taken measured to the execute the work on priority basis without loss of time in the best public interest and provide relief to the affected peoples and to avoid any up-rover from the public.

14/ In this connection, the Assistant Executive Engineer (concerned) have prepared an estimate amounting to **Rs 15,34,236.00** duly arithmetically checked by the Director (D&E) Office KW&SB to cover the cost of the subjected works.

15/ The expenditure shall be charged from **BG # 7263-22**, provision for the current financial year i.e 2017-2018 of Hub Trunk Main Division.

16/ The proposal has been prepared and submitted herewith for seeking approval of the Managing Director KW&SB, for **Notice Inviting Tender** through **Press / Website** of SPPRA Sindh according to Clouse-17(2) of SPPRA Rules-2010 and amended-2017, along with permission to issue a cheque Rs.2,000/- in favour of Director (A&F), SPPRA Sindh on account of uploading fees of N.I.T on SPPRA's website.

17/ Submitted for approval please.

(MUHAMMAD ASIF QADRI)
 EE.HTM-(DIV), KW&SB

MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&SB

18/ The S.E (WTM)-Circle, KW&SB.

During detailed survey of the aforementioned site alongwith the undersigned it has been observed that the 48"&36"dia PRCC water Mains are leaking badly from different places which need to be repair on priority basis, therefore, in the best public interest, the proposal is recommended and forwarded for approval of Para-16/n as requested by the E.E (Concerned).

Submitted for perusal approval please.

(OWAIS MALIK)
 S.E WTM-Circle, KW&SB

19/ The DMD(T.S.), KW&SB.

750
 [Signature]

Co. No. (ii)

NOTE SHEET

17/9/17
26/3/17

(3)

1537/F
12/9/2017

Paras

Reference

SUB: ADMINISTRATIVE APPROVAL FOR CALLING TENDER THROUGH PRESS / WEBSITE OF SPPRA SINDH, FOR THE WORK OF:

REPAIRING OF HEAVY LEAKAGES ON 66" DIA & 48" DIA PRCC PIPELINE FROM OLD HYDRANT BEHIND HUB RESERVOIR TO DADEX FACTORY MANGHOPIR.

878
file
23/10/17

19/

Received & forwarded for approval for competent authority KWSS vide para. 18/N, as requested by Sr. (H.T.M.) please,

[Signature]
DMD (TS)

20/

MD/KWSS

Approved Para 16/N

[Signature]
MD-KWSS

21/

DMD (T/S)

22/

SE/HTM s/p

[Signature]
DMD (TS)

23/

EE (HTM)

24/

[Signature]

For 21/2

[Signature]
DAO

MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KWSSB

AS68/F
19/9/2017

NOTE SHEET
Water Trunk Mains Circle
K.W & S.B

(-82-)

1537/P
12/09/17

Reference

SUBJECT: ADMINISTRATIVE APPROVAL FOR CALLING TENDER THROUGH PRESS / WEBSITE OF SPPRA SINDH, FOR THE WORK OF:-

REPAIRING OF HEAVY LEAKAGES ON 66"DIA & 48"DIA PRCC PIPELINE FROM OLD HYDRANT BEHIND HUB RESERVOIR TO DADEX FACTORY MONGHOPIR.

NO.EEHTM(DIV)ACCT/KW&SB/2817/CS
DATED: 12/09/2017

13/ The existing 66" & 48" dia PRCC Mains situated at Old Hydrant Hub Reservoir to Dadex Factory Monghopor, are leaking badly at difference places and causing to jamming new constructive long life Main Road for which heavy Traffics are disturbing as well as the residents of the said areas are also doing agitation for shortage of the drinking Water. This hazy situation taken very serious by the Dy. Commissioner (West) and given the directive to concern of KW&SB and taken the assurance to repair these leakages on emergent basis and will make better position of water supply. This serious matter conveyed to higher-ups of KW&SB. In this connection the S.E WTM-Circle KW&SB has given the directives to the undersigned to get repaired these leakages on priority basis and rectify the shortage of water without loss of time.

14/ In this connection, the Assistant Executive Engineer (concerned) have prepared an estimate amounting to **Rs.14,86,766.00** duly arithmetically checked by the Director (D&E) Office KW&SB to cover the cost of the subjected works.

15/ The expenditure shall be charged from **BG # 7263-29**, provision for the current financial year i.e 2017-2018 of Hub Trunk Main Division.

16/ The proposal has been prepared and submitted herewith for seeking approval of the Managing Director KW&SB, for **Notice Inviting Tender** through **Press / Website** of SPPRA Sindh according to Clouse-17(2) of SPPRA Rules-2010 and amended-2017, along with permission to issue a cheque Rs.2,000/- in favour of Director (A&F), SPPRA Sindh on account of uploading fees of N.I.T on SPPRA's website.

AFC

17/ Submitted for approval please.

MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
DIVISION, KW&SB

(MUHAMMAD ASIF QADRI)
EE.HTM-(DIV), KW&SB

18/ The S.E (WTM)-Circle, KW&SB.

The 66" dia 48" dia PRCC Water Mains arte leaking badly from different places which creating hindrance in traffic follow and inconvenient to the pedestrians, therefore, in the best public interest, the proposal is recommended and forwarded for approval of Para-16/n as requested by the E.E (Concerned).

Submitted for perusal approval please.

(OWAIS MALIK)
S.E WTM-Circle, KW&SB

19/ The DMD(T.S). KW&SB.

540
DMDCT



S.No. (13)

*Striving To Improve
Quality of Life*

KARACHI WATER & SEWERAGE BOARD

SUBJECT: REPAIR OF HEAVY LEAKAGES (EXTERNAL & INTERNAL) ON 48" DIA PRCC FROM BANARAS CHOWK TO URDU CHOWK ORANGI TOWN AND 36" DIA PRCC URDU CHOWK TO FAQIR COLONY PUMP HOUSE ORANGI TOWN.

Offer Rate Basis: _____
Tender Cost: Rs. 1,500/-
Security deposit: 10%
Funded By:- KW&SB
Date of opening: 30-10-2017
Time of dropping: 02:00 PM
Time of opening: 02:30 PM
Completion Time: 15 Days

VENUE

Office of the Director (D&E) situated at COD Filter Plant near Masjid-e-Sattar Gulshan-e-Iqbal Block-17 Karachi.

**WATER DISTRIBUTION WING
HUB TRUNK MAIN DIVISION, KW&SB**

October-2017

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

TENDER ISSUED TO M/s. _____
Receipt No. _____

BIDDING DATA

(This section to be filled in by the Engineer/Procuring Agency before issuance of the Bidding Document).

- (a) Name of Procuring Agency:- **HUB TRUNK MAIN DIVISION.**
- (b) Brief Description of Works:- **Repair of heavy leakages (external & internal) on 48" dia PRCC from Banaras Chowk to Urdu Chowk Orangi Town and 36" dia PRCC Urdu Chowk to Faqir Colony Pump House Orangi Town.**
- (c) Procuring Agency's address:- **ST-6 Block-6, near Al-Nisa Lawn adjacent T.O Clinic UC-Office Gulshan Chowrangi Gulshan-e-Iqbal Block-6.**
- (d) Estimated Cost:- **(Rs. 15,34,236.00)**
- (e) Amount of Bid Security: - (Fill in lump sum amount or in 2% age of bid amount / estimated cost, but not exceeding 5%).
- (f) Period of Bid Validity (days):- **90 Days** (Not more than ninety days).
- (g) Security Deposit:- (including bid Security):- **10%** (in 2% age of bid amount / estimated cost equal to 10%).
- (h) Percentage, if any, to be deducted from bills:- **07.5% Income Tax, 01% Water Charges.**
- (i) Deadline for Submission of Bids along with time:- **30-10-2017 at 02:00 PM**
- (j) Venue, Time, and Date of Bid Opening:- **C.O.D, Filter plant near Masjid-e-Sattar Gulshan-e-Iqbal 30-10-2017 at 02:30 PM**
- (k) Time for Completion from written order of commence:- **(15 days)**
- (l) Liquidity damages: - **0.5%** (0.05% of Estimated Cost or Bid cost per day of delay, but not exceeding 10%).
- (m) Deposit Receipt No: Date: Amount:- (in words and figures)

MUHAMMAD ASIF QADRI
Executive Engineer
H.T.M. Division, KW & SB

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Clause – 21: The contractor must be produce Rate Analysis of his quoted Rate, on demand of the undersigned.

Completion Time:

(15 Days)


S.M. NADEEM
Div. Accounts Officer
H.T.M. Division K.W. & S.B.

Contractor


MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&SB

Evaluation Criteria of the Tender upto 2.5 Million

1. Contractor having NTN and copy must be available with tender, in case of supply item the GST registration must be available with tender.
2. The pay order of bid security as mentioned in NIT and must be available with tender.
3. Experience certificate of similar nature of job must be available with tender.
4. Similar nature of bidding documents upto 2.5 Million of SPPRA with filling bidding data & Contractor data must be available with BOQ otherwise the tender cannot be accepted.
5. Rate must be quoted in figure & words by the Contractor.
6. Bid shall be properly signed by the Contractor with their stamp.
7. Experience certificate at least 3 Years of similar nature job must be enclosed with tender.
8. If the estimate is based on schedule-2012 so, premium can be allowed within allowable limit.
9. If the estimate are preparing on Market Rate and 10% profit is included in R.A & excess quoted cost cannot be considered.
10. Turnover of at least 80% in last 3 years.
11. Conditional bid cannot be accepted.
12. Bid must be submitted in sealed cover.
13. Contractor firm cannot be debarred in KW&SB.
14. Registration Certificate of SRB (Sindh Revenue Board) must be attached.

MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&SB

BILL OF QUANTITY

BILL OF QUANTITY

SUBJECT: REPAIR OF HEAVY LEAKAGES (EXTERNAL & INTERNAL) ON 48"DIA PRCC FROM BANARAS CHOWK TO URDU CHOWK ORANGI TOWN AND 36"DIA PRCC URDU CHOWK TO FAQIR COLONY PUMP HOUSE ORANGI TOWN.

Sr. No	DESCRIPTION OF WORK	QTY	RATE QUOTED		PER	AMOUNT
			In figure	In words		
01	Repairing of leaking joints (external vata) on 48"dia & 36"dia PRCC line it includes the cast of excavation, labor, sealing materials, gunny bags, dewatering and refilling of the excavated stuff etc. Complete. 48" dia PRCC pipeline	24 Nos.			Each	Rs.
	36" dia PRCC pipeline	08 Nos.			Each	Rs.
02	Repairing of leaking joints (internal) on PRCC line includes the cast of labor, sealing materials, gunny bags etc. Complete. 48" dia PRCC pipeline	60 Nos.			Each	Rs.
						Rs.

(MUHAMMAD ASIF QADRI)
Executive Engineer
Hub Trunk Main. Div, KW&SB

MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&SB

I hereby quoted @Rs. _____ /- (In words: _____)

Name of the Firm _____

Signature of the Contractor _____

Address of the Firm _____

Tel / Mobile # _____



Sr. No (ii)

*Striving To Improve
Quality of Life*

KARACHI WATER & SEWERAGE BOARD

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 66" DIA & 48" DIA PRCC PIPELINE FROM OLD HYDRANT BEHIND HUB RESERVOIR TO DADEX FACTORY MONGHOPIR.

Offer Rate Basis: _____
Tender Cost: Rs. 1,500/-
Security deposit: 10%
Funded By:- KW&SB
Date of opening: 30-10-2017
Time of dropping: 02:00 PM
Time of opening: 02:30 PM
Completion Time: 15 Days

VENUE

Office of the Director (D&E) situated at COD Filter Plant near Masjid-e-Sattar Gulshan-e-Iqbal Block-17 Karachi.

**WATER DISTRIBUTION WING
HUB TRUNK MAIN DIVISION, KW&SB**

October-2017

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

TENDER ISSUED TO M/s. _____

Receipt No. _____

BIDDING DATA

(This section to be filled in by the Engineer/Procuring Agency before issuance of the Bidding Document).

- (a) **Name of Procuring Agency:-** HUB TRUNK MAIN DIVISION.
- (b) **Brief Description of Works:-** Repairing of heavy leakages on 66" dia & 48" dia PRCC pipeline from old Hydrant behind Hub Reservoir to Dadex Factory Monghopir.
- (c) **Procuring Agency's address:-** ST-6 Block-6, near Al-Nisa Lawn adjacent T.O Clinic UC-Office Gulshan Chowrangi Gulshan-e-Iqbal Block-6.
- (d) **Estimated Cost:-** (Rs. 14,86,766.00)
- (e) **Amount of Bid Security: -** (Fill in lump sum amount or in 2% age of bid amount / estimated cost, but not exceeding 5%).
- (f) **Period of Bid Validity (days):-** 90 Days (Not more than ninety days).
- (g) **Security Deposit:-** 10%
(including bid Security):- (in 2% age of bid amount / estimated cost equal to 10%).
- (h) **Percentage, if any, to be deducted from bills:-** 07.5% Income Tax, 01% Water Charges.
- (i) **Deadline for Submission of Bids along with time:-** 30-10-2017 at 02:00 PM
- (j) **Venue, Time, and Date of Bid Opening:-** C.O.D, Filter plant near Masjid-e-Sattar Gulshan-e-Iqbal 30-10-2017 at 02:30 PM
- (k) **Time for Completion from written order of commence:-** (15 days)
- (l) **Liquidity damages: -** 0.5% (0.05% of Estimated Cost or Bid cost per day of delay, but not exceeding 10%).
- (m) **Deposit Receipt No: Date: Amount:-** (in words and figures)


MUHAMMAD ASIF QADRI
Executive Engineer
H.T.M Division, KW&SB
H.T.M. DIVISION, KW&SB

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


Clause –21: The contractor must be produce Rate Analysis of his quoted Rate, on demand of the undersigned.

Completion Time:

(15 Days)



S.M. NADEEM
Div. Accounts Officer
H.T.M. Division K.W. & S.B.

Contractor


MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&SB

Evaluation Criteria of the Tender upto 2.5 Million

1. Contractor having NTN and copy must be available with tender, in case of supply item the GST registration must be available with tender.
2. The pay order of bid security as mentioned in NIT and must be available with tender.
3. Experience certificate of similar nature of job must be available with tender.
4. Similar nature of bidding documents upto 2.5 Million of SPPRA with filling bidding data & Contractor data must be available with BOQ otherwise the tender cannot be accepted.
5. Rate must be quoted in figure & words by the Contractor.
6. Bid shall be properly signed by the Contractor with their stamp.
7. Experience certificate at least 3 Years of similar nature job must be enclosed with tender.
8. If the estimate is based on schedule-2012 so, premium can be allowed within allowable limit.
9. If the estimate are preparing on Market Rate and 10% profit is included in R.A & excess quoted cost cannot be considered.
10. Turnover of at least 80% in last 3 years.
11. Conditional bid cannot be accepted.
12. Bid must be submitted in sealed cover.
13. Contractor firm cannot be debarred in KW&SB.
14. Registration Certificate of SRB (Sindh Revenue Board) must be attached.


MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&SB

BILL OF QUANTITY

BILL OF QUANTITY

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 66"DIA & 48"DIA PRCC PIPELINE FROM OLD HYDRANT BEHIND HUB RESERVOIR TO DADEX FACTORY MONGHOPIR.

Sr. No	DESCRIPTION OF WORK	QTY	RATE QUOTED		PER	AMOUNT
			In figure	In words		
01	Repairing of leaking joints (external vata) on 66"dia & 48"dia PRCC line it includes the cast of excavation, labor, sealing materials, gunny bags, dewatering and refilling of the excavated stuff etc. Complete.					
	66" dia PRCC pipeline	22 Nos.			Each	Rs.
	48" dia PRCC pipeline	10 Nos.			Each	Rs.
						Rs.

I hereby quoted @Rs. _____ /- (In words: _____)

Name of the Firm _____

Signature of the Contractor _____

Address of the Firm _____

Tel / Mobile # _____


(MUHAMMAD ASIF QADRI)
Executive Engineer
Hub Trunk Main. Div, KW&SB

MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&SB