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INSTRUCTIONS TO BIDDERS 
A.
GENERAL
IB.1
Scope of Bid
1.1
The Employer as defined below hereinafter called
“the Employer”
wishes to receive bids for the construction and completion of works 
as described below and summarized referred to as the “Works”. 
Name and address of the Employer: 
The Employer is Sindh Technical Education and Vocational Training Authority, Karachi. 
Phone: (92-21) 9924-4112-7
Fax No. (92-21) 9924-4112-8
. 
1.2
The  successful  bidder  will  be  expected  to  complete  the  Works
within the time specified in Appendix-A to Bid.
IB.2
Source of Funds
2.1
The Employer has arranged funds from his own sources and it is
intended that part of the proceeds of this will be applied to eligible
payments under the  Contract for which these Bidding Documents
are issued.
IB.3
Eligible Bidders
3.1 
This invitation for Bids is open to Prequalified bidders only meeting 
the following requirements: 
a. 
Duly  licensed  by  the  Pakistan  Engineering  Council  (PEC)  in  the 
category  C-4  and  their  license  should  be  valid  for  the  Current calendar year. 
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b. 
Technically    and    Financially    capable    firms    having    adequate 
managerial capacity. 
c.
Duly Security Cleared
/ Approved
/ Pre-Qualified by the STEVTA-
Karachi.
IB.4
One Bid per Bidder
4.1 
Each bidder shall submit only one bid either by himself, or as a 
partner in a joint venture. A bidder who submits or participates in 
more  than  one  bid  (other  than  alternatives  pursuant  to  Clause
IB.16) will be disqualified.
IB.5
Cost of Bidding
5.1
The bidders shall bear all costs associated with the preparation and
submission  of  their  respective  bids  and  the  Employer  will  in  no
case  be  responsible  or  liable  for  those  costs,  regardless  of  the
conduct or outcome of the bidding process.
IB.6
Site Visit
6.1
The bidders are advised to visit and examine the Site of Works and
its
surroundings   and   obtain   for   themselves   on   their   own
responsibility all information that may be necessary for preparing 
the bid and entering into a contract for construction of the Works. 
Site visit will be organized by the Employer and  will be held on 
__________ 2017.  The  prospective  bidders  will  coordinate,  in 
advance of the date of Site visit, with employer for time and place 
of gathering and other arrangements before proceeding to the Site. 
All  costs  in  respect  of  Site  Visit  shall  be  at  the  bidder’s  own 
expense. 
6.2 
The bidders and any of their personnel or agents will be granted 
permission by the Employer to enter upon his premises and lands 
for  the  purpose  of  such  inspection,  but  only  upon  the  express 
condition that the bidders, their personnel and agents, will release 
and  indemnify  the  Employer,  his  personnel  and  agents  from  and 
against all liability in respect thereof and will be responsible for 
death or personal injury, loss of or damage to property and any 
other  loss,  damage,  costs  and  expenses  incurred  as  a  result  of 
such inspection. 
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6.3 
The Bidder shall, before submitting his Bid, satisfy himself in all 
respects including the following: 
a). 
The  existing  facilities  in  the  vicinity  of  the  Site  of  Work,  the 
hydrological and climatologically conditions, the form and nature of the Site of Work. 
b). 
The quantities and nature of the work and materials necessary for 
completion of the works. 
c).
The means of access to the site of work and exit from the site.
d).
The available accommodation on land for Contractor’s camp within
or outside the site of work.
e). 
All  necessary  information  as  to  risks,  contingencies  and  other 
circumstances, which may influence or affect the Bid prices. 
f).
The type and nature of soil existing in area of work.
g).
The existing condition at Site.
6.4
Each Bidder shall also enquire and satisfy himself as to the source,
the  quantity  of  supply,  the  sufficiency  of  and  the  means  of 
obtaining and transporting all plant, material, labour, fuel, water, 
electricity and other materials or things required for in connection 
with the Works. 
In preparing the Bid, The Bidder shall also consider his obligation to  adequately  store  all  materials  and  maintain  existing  facilities and all Temporary Works during the period of their usage. 
The Bidder must make local inquiries as to the physical conditions prevailing at the Site and obtain his own information on all matters and things that may in any way influence him in making the Bid and fixing the rates and prices in the Bill of Quantities. He must also satisfy himself as to the risks, obligation and responsibilities to be undertaken in accordance to the Contract to be entered into by him should his Bid be accepted. 
The  Bidder  shall  make  his  own  investigations,  enquiries   and assessments,   on   all   matters,   of   all   conditions   of   existing constructions at the site and its vicinity, to his satisfaction before submitting his Bid. 
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B.
BIDDING DOCUMENTS
IB.7
Contents of Bidding Documents
7.1 
The Bidding Documents are those stated below and should be read 
in conjunction with any addenda issued in accordance with clause 
IB.9. 
Volume: I 
Invitation for Bids 
Instructions to Bidders 
Form of Bid and Appendices 
Forms - Bids Security, Performance Security, Mobilization Advance, Security and Contract Agreement 
Conditions of Contract - Part I, General Conditions 
Conditions of Contract - Part II, Particular Conditions List of Bidding Drawings 
Volume: II 
Specifications - Special and Technical Provisions 
Volume: III 
Bill of Quantities / Scheduled of Prices 
Volume: IV 
Tender Drawings of Civil, Plumbing and Electrical Works 
7.2 
The bidders are expected to examine carefully the contents of all 
the above documents. Failure to comply with the requirements of bid submission will be at the Bidder’s own risk. Pursuant to Clause IB.26,   bids   which   are   not   substantially   responsive   to   the requirements of the Bidding Documents will be rejected. 
IB.8
Clarification of Bidding Documents
8.1
Any prospective bidder requiring any clarification (s) in respect of
the Bidding Documents may notify the Employer in writing at the 
Employer’s  address  indicated  in  the  Invitation  for  Bids.  The 
Employer  will  respond  to  any  request  for  clarification  which  he 
receives earlier than 07 (Seven) Days prior to the deadline for 
submission of bids. 
Copies  of  the  Employer’s  response  will  be  forwarded  to  all purchasers  of  the  Bidding  Documents,  including  a  description  of the enquiry but without identifying its source. 
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IB.9
Amendment of Bidding Documents
9.1
At  any  time  prior  to  the  deadline  for  submission  of  bids,  the
Employer may, for any reason, whether at his own initiative or in response  to  a  clarification  requested  by  a  prospective  bidder, modify the Bidding Documents by issuing addendum. 
9.2 
Any addendum thus issued shall be part of the Bidding Documents 
pursuant to Sub-Clause 
7.1 hereof and shall be communicated in 
writing  to  all  purchasers  of  the  Bidding  Documents.  Prospective 
bidders shall acknowledge receipt of each addendum in writing to 
the Employer. 
9.3 
To afford prospective bidders reasonable time in which to take an 
addendum into account in preparing their bids, the Employer may 
extend  the  deadline  for  submission  of  bids  in  accordance  with 
Clause IB.20 
C.
PREPARATION OF BIDS
IB.10 Language of Bid 
10.1   The bid and all correspondence and documents related to the bid 

exchanged by a bidder and the Employer shall be in the English 
language   and   Particular   Conditions   of   Contract.   Supporting 
documents and printed literature furnished by the bidders may be 
in any other language provided the same are accompanied by an 
accurate translation of the relevant parts in the bid language, in 
which case, for purposes of evaluation of the bid, the translation in 
bid language shall prevail. 
IB.11 Documents Accompanying the Bid 
11.1
Each bidder shall:
(a)
Submit a written power of attorney authorizing the signatory
of the bid to act for and on behalf of the bidder; 
(b) 
The bidder to submit a technical proposal in sufficient detail 
to demonstrate the adequacy of Bid in meeting requirements 
for timely Completion of works and taking into account the 
various  appendices  to  Bid  specified  into  instructions  to 
bidder. 
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Update  the  information  indicated  with  the  application  for prequalification, and continues to meet the minimum criteria set   out   in   the   prequalification   documents   which   as   a minimum, would include the following: 
(i) 
Evidence  of  access  to  financial  resources  alongwith 
average annual construction turnover; 
(ii)
Financial predictions for the current year and the two
following    years    including    the    effect    of    known
commitments;
(iii)
Work commitments since prequalification;
(iv)
Current litigation information; and
(v)
Availability of critical equipment.
and
(c)
furnish a technical proposal taking into account the various
Appendices to Bid specially the following:
Appendix-E to Bid
Proposed Construction Schedule
Appendix-F to Bid
Method of Performing the Work
Appendix-G to Bid
List of Major Equipment
Appendix-K to Bid
Organization Chart for Supervisory
Staff 
and   other   pertinent   information   such   as   mobilization programme etc; 
11.2 
Bids 
submitted by a joint venture of two 
(2) or more firms shall 
comply with the following requirements: 
(a) 
The bid and in case of a successful bid, the Form of Contract 
Agreement shall be signed so as to be legally binding on all partners. 
(b) 
One  of  the  joint  venture  partners  shall  be  nominated  as 
being in charge; and this authorization shall be evidenced by submitting a power of attorney signed by legally authorized signatories of all the joint venture partners. 
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(c) 
The  partner-in-charge  shall  always  be  duly  authorized  to 
deal  with  the  Employer  regarding  all  matters  related  with 
and/or incidental to the execution of Works as per the terms 
and Conditions of Contract and in this regard to incur any 
and    all    liabilities, receive    instructions, give    binding 
undertakings  and  receive  payments  on  behalf  of  the  joint 
venture. 
(d) 
All partners of the joint venture shall at all times and under 
all  circumstances  be  liable  jointly  and  severally  for  the execution  of  the  Contract  in  accordance  with  the  Contract terms and a statement to this effect shall be included in the authorization mentioned under Sub-Para (b) above as well as in the Form of Bid and in the Form of Contract Agreement (in case of a successful bid); and 
(e) 
A copy of the agreement entered into by the joint venture 
partners   shall   be   submitted   with   the   bid   stating   the 
conditions   under   which   it   will   function,   its   period   of 
duration, the persons authorized to represent and obligate it 
and which persons will be directly responsible for due 
performance of the Contract and can give valid receipts on 
behalf of the joint venture, the proportionate participation of 
the several firms forming the joint venture, and any other 
information  necessary  to  permit  a  full  appraisal  of  its 
functioning.  No  amendments /  modifications  whatsoever  in 
the joint venture agreement shall be agreed to between the 
joint venture partners without prior written consent of the 
Employer. 
11.3 
Bidders shall also submit proposals of work methods and schedule, 
in  sufficient  detail  to  demonstrate  the  adequacy  of  the  Bidders’ proposals to meet the technical specifications and the completion time referred to in Sub-Clause 1.2 hereof. 
IB.12 Bid Prices 
12.1  Unless  stated  otherwise  in  the  Bidding  Documents,  the 

Contract shall be for the whole of the Works as described in 
Sub-Clause 
1.1  hereof,  based  on  the  unit  rates  and 
/  or prices submitted by the bidder. 
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12.2 
The bidders shall fill in rates and prices for all items of the 
Works  described  in  the  Bill  of  Quantities.  Items  against 
which no rate or price is entered by a bidder will not be paid 
for  by  the  Employer  when  executed  and  shall  be  deemed 
covered  by  rates  and  prices  for  other  items  in  the  Bill  of 
Quantities. 
12.3 
All duties, taxes and other levies payable by the Contractor 
under the Contract, or for any other cause, as on the date 
28 days prior to the deadline for submission of bids shall be included  in  the  rates  and  prices  and  the  total  Bid  Price submitted by a bidder. 
Additional 
/   reduced   duties,   taxes   and   levies   due   to subsequent  additions  or  changes  in  legislation  shall  be reimbursed / deducted as per Sub-Clause 70.2 of the General Conditions of Contract Part-I. 
(a). 
The    Bidder    by    the    act    of    submitting    a    Bid, 
acknowledges that he has inspected the Site of Works 
and   determined   the   general   characteristics   and 
conditions.   The   Employer   will   not   assume   any 
responsibility  for  information,  interpretations  and 
deductions the Bidders may make from the information 
furnished by the Employer or the Engineer. No verbal 
agreement conversation with any officer, employee or 
agent of the Employer or the Engineer before, during 
or after the execution of the Contract shall effect or 
modify  any  of  the  terms  or  obligations  contained  or 
implied in the Contract. 
b). 
The attention of the Bidder is drawn to the fact that 
local  regulations  require  special  formalities  to  be 
complied   with   in   connection   with   the   ordering, 
purchasing,  and  importing  of  materials  from  outside 
Pakistan. Bidder will be deemed to have obtained full 
information about all such matters and to have allowed 
in his Bid for all delays, additional costs and financing 
charges  that  may  arise  directly  or  indirectly  there 
from. 
c). 
Any  neglect  or  failure  on  the  part  of  the  Bidder  to 
obtain  reliable  information  on  the  spot  or  elsewhere 
upon the foregoing or any other matters affecting the 
13 
I-9 
execution and completion of the Works, the rates, total amounts and the Contract shall not relieve the Bidder whose bid is accepted from any risks or liabilities or from the responsibility of completing and handling over the acceptably completed works. 
d). 
The rates and prices set down by the Bidder against all 
the items in the Bill of Quantities are to be the full 
inclusive value    of    the    finished    work    described 
thereunder and shall be deemed to include all costs of 
performing the Works including the taxes and duties, 
profits  and  costs   of  accepting  the  general  risks, 
liabilities  and  obligations  of  every  kind  set  forth  or 
implied in the Contract. 
12.4 
The rates and prices quoted by the bidders are subject to 
adjustment   during   the   performance   of   the   Contract   in 
accordance   with   the   provisions   of   Clause 70   of   the 
Conditions   of   Contract.   The   bidders   shall   furnish   the 
prescribed information for the price adjustment formulae in 
Appendix-C  to  Bid,  and  shall  submit  with  their  bids  such 
other  supporting  information  as  required  under  the  said 
Clause. 
IB.13 Currencies of Bid and Payment 
13.1
The unit rates and the prices shall be quoted by the Bidder
entirely in Pak Rupees.  The Employer shall make payment 
only  in  Pak  Rupees  and  no  foreign  currency  payments  are 
admissible. A Bidder expecting to incur expenditure in other 
currencies for inputs to the works supplied from outside the 
Employer’s   country   shall   bear   all   costs   and   risks   for 
arranging  the  requirements  of  such  currencies  through  his 
own resources. 
IB.14 Bid Validity 
14.1   Bids shall remain valid for the 90 Days after the Date of Bid 

Opening specified in Clause IB.23. 
14.2   In exceptional circumstances, prior to expiry of the original 

bid  validity  period,  the  Employer  may  request  that  the 
bidders extend the period of validity for a specified 
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additional period which shall in no case  be more than the 
original bid validity period. The request and the responses 
thereto shall be made in writing. A bidder may refuse the 
request without forfeiting his Bid Security. A bidder agreeing 
to the request will not be required or permitted to modify his 
bid,  but  will  be  required  to  extend  the  validity  of  his  Bid 
Security for the period of the extension, and in compliance 
with Clause IB.15 in all respects. 
IB.15 Bid Security 
15.1
Each bidder shall furnish, as part of his bid, a Bid Security
of  minimum
2%  of  Bid  Price  in  the  form  of  Pay  order
/
Bank Draft / Banker’s cheque in Pak Rupees or an equivalent amount in a freely convertible currency. 
15.2 
The Bid Security shall be, at the option of the bidder, in the 
form  of  Deposit  at  Call 
/  Pay  Order  or  a  Bank  Guarantee issued by a Scheduled Bank (A Rated) in Pakistan or from a foreign bank duly counter guaranteed by a Scheduled Bank (A Rated) in Pakistan in favor of the Employer valid for a period 28 days beyond the Bid Validity date. 
15.3 
Any bid not accompanied by an acceptable Bid Security shall 
be rejected by the Employer as non-responsive. 
15.4 
The bid securities of unsuccessful bidders will be returned as 
promptly as possible, but not later than 
28 days after the expiration of the period of Bid Validity. 
15.5 
The  Bid  Security  of  the  successful  bidder  will  be  returned 
when  the  bidder  has  furnished  the  required  Performance 
Security and signed the Contract Agreement.
15.6
The Bid Security may be forfeited:
(a) 
if the bidder withdraws his bid except as provided in 
Sub-Clause 22.1; 
(b) 
if the bidder does not accept the correction of his Bid 
Price pursuant to Sub-Clause 27.2 hereof; or 
(c) 
In the case of successful bidder, if he fails within the 
specified time limit to: 
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(i)
furnish the required Performance Security; or
(ii)
sign the Contract Agreement.
IB.16 Alternate Proposals by Bidder 
Alternate proposals by Bidders are not invited. Bidders will only quote for the design / drawings, as provided in the Bidding Documents. 
IB.17 Pre-Bid Meeting 
17.1 
The Employer may, on his own motion or at the request of 
any prospective bidder(s), hold a pre-bid meeting to clarify 
issues and to answer any questions on matters related to the 
Bidding  Documents.  The  date,  time  and  venue  of  pre-bid 
meeting,   if   convened.   All   prospective   bidders   or   their 
authorized representatives shall be invited to attend such a 
pre-bid meeting. 
Venue, time and date of the Pre-Bid Meeting: 
The Pre-Bid meeting will be held in the office of the Director 
Works & Services, Karachi at ____
AM on ________
2017.
Phone: (92-21) 9924-4112-7
Fax No: 9924-4118
17.2
The  bidders  are  requested  to  submit  questions,  if  any,  in
writing so as to reach the Employer not later than seven
(7)
days before the proposed pre-bid meeting.
(a)
Errors, Omissions and Queries:
The     Bidder
shall
notify
“the
Employer”
of
any
inconsistencies,  errors  and  omissions  found  in
the
Bid
Documents,  prior  to  the  Bid  opening  date.  Withholding  of 
any  such  information  which  will  later  materially  affect  the 
contract  price  during  construction  may  be  considered  as 
sufficient grounds for rejection of the Bid. All queries shall 
be directed to The Director (Works & Services) STEVTA, 
Karachi 
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(b) 
The  STEVTA,  Karachi  is  not  responsible  for  any  verbal 
communications or instructions to the Bidders or accuracy of the Bid Documents. 
17.3 
Minutes  of  the  pre-bid  meeting,  including  the  text  of  the 
questions raised and the replies given,  will be transmitted 
without  delay  to  all  purchasers  of  the  Bidding  Documents. 
Any  modification  of  the  Bidding  Documents  listed  in  Sub-
Clause 7.1 hereof which may become necessary as a result of 
the   pre-bid   meeting   shall   be   made   by   the   Employer 
exclusively  through  the  issue  of  an  Addendum  pursuant  to 
Clause  IB.9  and  not  through  the  minutes  of  the  pre-bid 
meeting. 
17.4 
Absence  at  the  pre-bid  meeting  will  not  be  a  cause  for 
disqualification of a bidder. 
IB.18 Format and Signing of Bid 
18.1 
Bidders are particularly directed that the amount entered on 
the Form of Bid shall be for performing the Contract strictly in accordance with the Bidding Documents. 
18.2 
All  appendices  to  Bid  are  to  be  properly  completed  duly 
signed and stamped. 
18.3 
No alteration is to be made in the Form of Bid nor in the 
Appendices   thereto   except   in   filling   up   the   blanks   as 
directed.  If  any  such  alterations  be  made  or  if  these 
instructions  be  not  fully  complied  with,  the  bid  may  be 
rejected. 
18.4
Each bidder shall prepare by filling out the forms completely
and  without  alterations  One
(1)  original  and  Two
(2)
Copies, of the documents comprising the bid as described in Clause IB.7 and clearly mark them “ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy between them, the original shall prevail. 
18.5 
The  original  and  all  copies  of  the  bid  shall  be  typed  or 
written in indelible ink (in the case of copies, Photostats are 
also acceptable) and shall be signed by a person or persons 
duly authorized to sign on behalf of the bidder pursuant to 
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Sub-  Clause 
11.1 (a)  hereof.  All  pages  of  the  bid  shall  be 
initialed and stamped by the person or persons signing the 
bid. 
18.6 
The bid shall contain no alterations, omissions or additions, 
except to comply with instructions issued by the Employer, 
or as are necessary to correct errors made by the bidder, in 
which case such corrections shall be initialed by the person 
or persons signing the bid. “Over-Writing, erasures, use of 
whitening, fluid and correction tape for making corrections is 
not permitted. Non compliance of these instructions may be 
construed  as  sufficient  ground  to  render  the  bid  non-
responsive” 
18.7 
Bidders shall indicate in the space provided in the Form of 
Bid their full and proper addresses at which notices may be 
legally served on them and to which all correspondence in 
connection with their bids and the Contract is to be sent. 
Bids  shall  be  prepared  and  submitted  on  the  form  of 
“the Bid”  provided.  All  blank  spaces  must  be  filled  in  and completed form must be without interlineations or alteration of  the  original  wording.  Bids  with  incomplete  and /  or unsigned  Form  of  Bid  may  be  rejected /  considered  Non Responsive. The bidder shall stamp and sign each page of Bid   Documents   for   the   purpose   of   identification   and acknowledgement of acceptance thereof. 
The Bids must conform in all respects to the Bid Documents. 
18.8 
Bidders should retain  a  copy of the Bidding  Documents as 
their file copy. 
D.
SUBMISSION OF BIDS
IB.19 Sealing and Marking of Bids 
19.1   Each bidder shall submit his bid as under: 
(a) 
ORIGINAL and each copy of the Bid shall be separately 
sealed and put in separate envelopes and marked as 
such. 
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(b)
The  envelopes  containing  the  ORIGINAL  and  copies
will  be  put  in  one  sealed  envelope  and  addressed
/
identified as given in Sub- Clause 19.2 hereof.
19.2
The inner and outer envelopes shall:
(a)
be  addressed  to  The  Director  (Works  &  Services)
STEVTA, ST-19, Block-6, Gulshan-e-Iqbal, Karachi. 
Phone: (92-21) 9924-4112-7,  Fax No: 9924-4118 
(b) 
provide  a  warning  not  to  open  before  the  time  and 
date for bid opening. 
19.3 
In addition to the identification required in Sub- Clause 
19.2 
hereof,  the  inner  envelope  shall  indicate  the  name  and 
address  of  the  bidder  to  enable  the  bid  to  be  returned 
unopened  in  case  it  is  declared “late”  pursuant  to  Clause 
IB.21 
19.4 
If the outer envelope is not sealed and marked as above, the 
Employer will assume no responsibility for the misplacement or premature opening of the Bid. 
IB.20 Deadline for Submission of Bids 
20.1 
(a) 
Bids must be received by the Employer at the address 
specified no later than the time and date stipulated in the Invitation for Bid. 
(b) 
Bids  with  charges  payable  will  not  be  accepted,  nor 
will  arrangements  be  undertaken  to  collect  the  bids from  any  delivery  point  other  than  that  specified above. Bidders shall bear all expenses incurred in the preparation  and  delivery  of  bids.  No  claims  will  be entertained for refund of such expenses. 
(c) 
Where  delivery  of  a  bid  is  by  mail  and  the  bidder 
wishes to receive an acknowledgment of receipt of 
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such   bid,   he   shall   make   a   request   for   such acknowledgment in a separate letter attached to but not included in the sealed bid package. 
(d) 
Upon request, acknowledgment of receipt of bids will 
be provided to those making delivery in person or by messenger. 
20.2 
The Employer may, at his discretion, extend the deadline for 
submission of bids by issuing an amendment in accordance 
with Clause IB.9, in which case all rights and obligations of 
the  Employer  and  the  bidders  previously  subject  to  the 
original deadline will thereafter be subject to the deadline as 
extended. 
IB.21 Late Bids 
21.1  (a) 
Any bid received by the Employer after the deadline 
for submission of bids prescribed in Clause IB.20 will be returned unopened to such bidder. 
(b) 
Delays  in  the  mail,  delays  of  person  in  transit,  or 
delivery  of  a  bid  to  the  wrong  office  shall  not  be accepted as an excuse for failure to deliver a bid at the  proper  place  and  time.  It  shall  be  the  bidder’s responsibility to determine the manner in which timely delivery  of  his  bid  will  be  accomplished  either  in person, by messenger or by mail. 
IB.22 Modification, Substitution and Withdrawal of Bids 
22.1   Any bidder may modify, substitute or withdraw his bid after 

bid  submission  provided  that  the  modification,  substitution 
or written notice of withdrawal is received by the Employer prior to the deadline for submission of bids. 
22.2   The  modification,  substitution,  or  notice  for  withdrawal  of 

any bid shall be prepared, sealed, marked and delivered in 
accordance  with  the  provisions  of  Clause  IB.19  with  the 
outer
and
inner
envelopes
additionally
marked
“MODIFICATION”,
“SUBSTITUTION”  or
“WITHDRAWAL”  as
appropriate. 
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22.3   No bid may be modified by a bidder after the deadline for 

submission  of  bids  except  in  accordance  with  Sub-Clauses 
22.1 and 27.2. 
22.4   Withdrawal of a bid during the interval between the deadline 

for submission of bids and the expiration of the period of bid 
validity specified in the Form of Bid may result in forfeiture of the Bid Security in pursuance to Clause IB.15. 
E.
BID OPENING AND EVALUATION
IB.23 Bid Opening 
23.1 
The  Employer  will  open  the  bids,  including  withdrawals, 
substitution  and  modifications  made  pursuant  to  Clause 
IB.22,  in  the  presence  of  bidders’  representatives  who 
choose to attend, at the time, date and location stipulated in 
the  Invitations  for  Bids.  The  bidders’  representatives  who 
are present shall sign a register evidencing their attendance. 
23.2 
Envelopes   marked 
“MODIFICATION”, 
“SUBSTITUTION”   or 
“WITHDRAWAL” shall be opened and read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to Clause IB.22 shall not be opened. 
23.3 
The bidder’s name, total Bid Price and price of any Alternate 
Proposal(s),  any  discounts,  bid  modifications,  substitution and  withdrawals,  the  presence  or  absence  of  Bid  Security, the  amount  of  Bid  Security  and  such  other  details  as  the Employer  may  consider  appropriate,  will  be  announced  by the Employer at the opening of bids. 
23.4 
The Consultant on behalf of Employer shall prepare minutes 
of  the  bid  opening,  including  the  information  disclosed  to those present in accordance with the Sub-Clause 23.3. 
IB.24 Process to be Confidential 
24.1   Information   relating   to   the   examination,   clarification, 

evaluation and comparison of bid and recommendations for 
the award of a contract shall not be disclosed to bidders or 
any other person not officially concerned with such process. 
Any effort by a bidder to influence the Employer’s processing 
of bids or award decisions may result in the rejection of such 
bidder’s bid. 
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IB.25 Clarification of Bids 
25.1   To assist in the examination, evaluation and comparison of 

bids, the Employer may, at his discretion, ask any bidder for 
clarification of his bid, including breakdowns of unit rates. 
The  request  for  clarification  and  the  response  shall  be  in 
writing but no change in the price or substance of the bid 
shall be sought, offered or permitted except as required to 
confirm the correction of arithmetic errors discovered by the 
Employer  in  the  evaluation  of  the  bids  in  accordance  with 
Clause IB.28. 
IB.26 Examination of Bids and Determination of Responsiveness 
26.1 
Prior  to  the  detailed  evaluation  of  bids,  the  Employer  will 
determine  whether  each  bid  is  substantially  responsive  to the requirements of the Bidding Documents. 
26.2 
A  substantially  responsive  bid  is  one  which  (i)  meets  the 
eligibility  criteria;  (ii)  has  been  properly  signed;  (iii)  is 
accompanied by the required Bid Security; and (iv) conforms 
to all the terms, conditions and specifications of the Bidding 
Documents,  without  material  deviation  or  reservation.  A 
material deviation or reservation is one (i) which affect in 
any substantial way the scope, quality or performance of the 
Works; (ii) which limits in any substantial way, inconsistent 
with  the  Bidding  Documents,  the  Employer’s  rights  or  the 
bidder’s
obligations
under
the
Contract;
or
(iii)
adoption/rectification   whereof   would   affect   unfairly   the competitive position of other bidders presenting substantially responsive bids. 
26.3 
If a bid is not substantially responsive, it will be rejected by 
the Employer, and may not subsequently be made responsive by correction or withdrawal of the non-conforming deviation or reservation. 
IB.27 Correction of Errors 
27.1   Bids  determined  to  be  substantially  responsive  will  be 

checked  by  the  Employer  for  any  arithmetic  errors.  Errors 
will be corrected by the Employer as follows: 
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(a) 
where there is a discrepancy between the amounts in 
figures and in words, the amount in words will govern; 
and 
(b) 
where  there  is  a  discrepancy  between  the  unit  rate 
and the line item total resulting from multiplying the 
unit rate by the quantity, the unit rate as quoted will 
govern, unless in the opinion of the Employer there is 
an obviously gross misplacement of the decimal point 
in the unit rate, in which case the line item total as 
quoted will govern and the unit rate will be corrected. 
27.2 
The amount stated in the Form of Bid will be adjusted by the 
Employer  in  accordance  with  the  above  procedure  for  the correction of errors and with the concurrence of the bidder, shall be considered as binding upon the bidder. If the bidder does  not  accept  the  corrected  Bid  Price,  his  Bid  will  be rejected,   and   the   Bid   Security   shall   be   forfeited   in accordance with Sub- Clause 15.6(b) hereof. 
IB.28 Evaluation and Comparison of Bids 
28.1 
The Consultant on behalf of the Employer will evaluate and 
compare   only   the   Bids   determined   to   be   substantially responsive in accordance with Clause IB.26. 
28.2 
In evaluating the Bids, the Employer will determine for each 
Bid  the  evaluated  Bid  Price  by  adjusting  the  Bid  Price  as 
follows: 
(a) 
making  any  correction  for  errors  pursuant  to  Clause 
IB.27; 
(b) 
excluding Provisional Sums and the provision, if any, 
for  contingencies  in  the  Summary  Bill  of  Quantities, but including competitively priced Day work; and 
(c) 
making   an   appropriate   adjustment   for   any   other 
acceptable variation or deviation. 
28.3 
The estimated effect of the price adjustment provisions of 
the  Conditions  of  Contract,  applied  over  the  period  of execution of the Contract, shall not be taken into account in Bid evaluation. 
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28.4 
If the Bid of the successful bidder is seriously unbalanced in 
relation to the Employer’s estimate of the cost of work to be 
performed under the Contract, the Employer may require the 
bidder to produce detailed price analyses for any or all items 
of   the   Bill   of   Quantities   to   demonstrate   the   internal 
consistency of those prices with the construction methods 
and   schedule   proposed.   After   evaluation   of   the   price 
analyses,  the  Employer  may  take  action  under  Sub-Clause 
28.5  or  may  require  that  the  amount  of  the  Performance 
Security  set  forth  in  Clause  IB.32  be  increased  at  the 
expense  of  the  successful  bidder  to  a  level  sufficient  to 
protect the Employer against financial loss in the event of 
default of the successful bidder under the Contract. 
28.5 
A bid with highly inflated or unworkable rates of any BOQ 
items may be considered non-conforming and rejected. The Employer may also disqualify such bidder from participating in the subsequent bids who submits such unbalanced and / or unworkable rates of major items of work. 
F.
AWARD OF CONTRACT
IB.29 Award 
29.1 
Subject to Clauses IB.30 and IB.34, the Employer will award 
the Contract to the bidder whose bid has been determined to be  substantially  responsive  to  the  Bidding  Documents  and who  has  offered  the  lowest  evaluated  Bid  Price,  provided that  such  bidder  has  been  determined  to  be  eligible  in accordance  with  the  provisions  of  Clause  IB.3  and  qualify pursuant to Sub-Clause IB 29.2. 
29.2 
The  Employer  at  any  stage  of  the  bid  evaluation,  having 
credible reasons for  or prima facie evidence of any defect in 
supplier’s or bidder's capacities, may require the suppliers or 
contractors  to  provide  additional  information  concerning 
their professional, technical, financial, legal or managerial 
competence whether already pre-qualified or not. 
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IB.30 Employer’s Right to Accept any Bid and to Reject any or all 

Bids 
30.1   Notwithstanding  Clause  IB.29,  the  Employer  reserves  the 

right to accept or reject any Bid, and to annul the bidding 
process and reject all bids, at any time prior to award of Contract,  without  thereby  incurring  any  liability  to  the affected bidders or any obligation. 
IB.31 Notification of Award 
31.1 
Prior to expiration of the period of bid validity prescribed by 
the Employer, the Employer will notify the successful bidder 
in writing (“Letter of Acceptance”) that his Bid has been 
accepted. This letter shall name the sum which the Employer 
will pay the Contractor in consideration of the execution and 
completion of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Conditions of Contract 
called the “Contract Price”). 
31.2 
The notification of award and its acceptance by the bidder 
will  constitute  the  formation  of  the  Contract,  binding  the 
Employer and the bidder till signing of the formal Contract 
Agreement. 
31.3 
Upon  furnishing  by  the  successful  bidder  of  acceptable 
Performance Security, the Employer will promptly notify the other  bidders  that  their  Bids  have  been  unsuccessful  and return their bid securities. 
IB.32 Performance Security 
32.1   The  Performance  Security  shall  be  equal  to  an  amount  of 

10% of the Contract Price stated in the Letter of Acceptance. 
Such   Security   shall   be   in   the   form   of   unconditional, 
irrevocable  Bank  Guarantee  from  any  Scheduled  Bank  of 
Pakistan
acceptable
to
the
Employer     unconditional,
irrevocable  Bank  Guarantee  from  a  Bank  located  outside 
Pakistan duly counter - guaranteed by a Scheduled Bank of 
Pakistan, in favour of Employer, valid for a period (upto the 
completion of the Project) after the date of issue of Defect 
Liability Certificate. 
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32.2   Failure   of   the   successful   bidder   to   comply   with   the 

requirements  of  Sub-Clause  IB.32.1  or  Clauses  IB.33  or 
IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security. 
IB.33 Signing of Contract Agreement 
33.1   Within 
14  days  from  the  date  of  furnishing  of  acceptable 
Performance Security under the Conditions of Contract, the Employer   will   send   the   successful   bidder   the   Contract Agreement in the form provided in the Bidding Documents, incorporating all agreements between the parties. 
33.2   The   formal   Agreement   between   the   Employer   and   the 

successful  bidder  shall  be  executed  within 14  days  of  the 
receipt  of  the  duly  completed  Contract  Agreement  by  the successful bidder from the Employer. 
IB.34 General Performance of the Bidders 
The  Employer  reserves  the  right  to  obtain  information  regarding 
performance    of    the    bidders    on    their    previously    awarded 
contracts/works.  The  Employer  may  in  case  of  consistent  poor 
performance  of  any  Bidder  as  reported  by  the  employers  of  the 
previously awarded contracts, interalia, reject his bid and/or refer 
the  case  to  the  Pakistan  Engineering  Council  (PEC).  Upon  such 
reference,  PEC  in  accordance  with  its  rules,  procedures  and 
relevant  laws  of  the  land  take  such  action  as  may  be  deemed 
appropriate  under  the  circumstances  of  the  case  including  black 
listing  of  such  Bidder  and  debarring  him  from  participation  in 
future bidding for similar works. 
IB.35 Integrity Pact 
The  Bidder  shall  sign  and  stamp  the  Integrity  Pact  provided  at 
Appendix-L  to  Bid  in  the  Bidding  Documents  for  all  Federal 
Government procurement contracts exceeding Rupees ten million. 
Failure to provide such Integrity Pact shall make the bidder non-
responsive. 
IB.36 Instructions not Part of Contract 
Bids  shall  be  prepared  and  submitted  in  accordance  with  these 
Instructions which are provided to assist bidders in preparing their 
bids,  and  do  not  constitute  part  of  the  Bid  or  the  Contract 
Documents. 
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BIDDING DATA 
1.1 
Name and address of the Employer: 
The  Employer  is  Sindh  Technical  Education  and  Vocational  Training Authority, Karachi-75280. 
Phone: (92-21) 9924-4112-7
Fax No: (92-21) 9924-4118
IB.2  Source of Funds 
The STEVTA, Karachi has arranged funds from his own sources and it is 
intended  that  part  of  the  proceeds  of  this  will  be  applied  to  eligible 
payments  under  the  Contract  for  which  these  Bidding  Documents  are 
issued. 
IB. 8.1 Time Limits for Clarification: 
The  Employer  will  respond  to  any  request  for  clarification  which  he receives  earlier  than 07  (Seven)  Days  prior  to  the  deadline  for submission of bids. 
IB. 10 Language of Bid 
The  bid  and  all  correspondence  and  documents  related  to  the  bid 
exchanged by a bidder and the Employer shall be in the English language. 
IB.11(b) Furnish Technical Proposal: 
The  bidder  to  submit  a  technical  proposal  in  sufficient  detail  to demonstrate  the  adequacy  of  Bid  in  meeting  requirements  for  timely Completion of works and taking into account the various appendices to Bid specified into instructions to bidder. 
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IB.13 Currencies of Bid and Payment 
The unit rates and the prices shall be quoted by the Bidder entirely in 
Pak Rupees.  The Employer shall make payment only in Pak Rupees and 
no foreign currency payments are admissible. A Bidder expecting to incur 
expenditure  in  other  currencies  for  inputs  to  the  works  supplied  from 
outside the Employer’s country shall bear all costs and risks for arranging 
the requirements of such currencies through his own resources. 
IB.14.1 Bid Validity 
Bids shall remain valid for the 120 Days after the Date of Bid Opening. IB.15.1 Bid Security 
Minimum 2% of Bid Price in the form of Pay order / Bank Draft / Banker’s 
cheque. 
IB.17.1 Pre-Bid Meeting 
Venue, time and date of the Pre-Bid Meeting: 
The Pre-Bid meeting will be held in the office of the Director (Works & Services) STEVTA, Karachi 
Phone: (92-21) 9924-4112-7
Fax No: (92-21) 9924-4118
Time: _______
AM  Dated: ______
2017.
IB.18.4  Number of copies of the completed Bid Documents to be submitted: 
(1) one Original and (2) two copies. 
IB.19 Sealing and Marking of Bids 
19.2 (a) Employer’s address for the purpose of Bid submission: 
The Director (Works & Services) STEVTA, Karachi. 
Phone: (92-21) 9924-4112-7 
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IB.20.1  Deadline for submission of Bids: 
As notified in “Invitation to Bids” 
IB.23.1  Venue, Time and Date of Bid opening: 
As notified in “Invitation to Bids” 
IB.32.1   Standard   form   and   amount   of   Performance   Security 

acceptable to the Employer: 
The  Performance  Security  shall  be  equal  to  an  amount  of 
10%  of  the Contract Price stated in the Letter of Acceptance. Such Security shall be in  the  form  of  unconditional,  irrevocable  Bank  Guarantee  from  any Scheduled  Bank  of  Pakistan  acceptable  to  the  Employer  unconditional, irrevocable  Bank  Guarantee  from  a  Bank  located  outside  Pakistan  duly counter -  guaranteed  by  a  Scheduled  Bank  of  Pakistan,  in  favour  of Employer, valid for a period (upto the completion of the Project) after the date of issue of Defect Liability Certificate. 
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FORM OF BID 
Bid  Reference  No.  
To: 
_______________________________ 
_______________________________ 
_______________________________ 
Gentleman, 
1. 
Having examined the Bidding Documents including Instructions to 
Bidders, Conditions of Contract. Specifications, Drawings and Bill 
of
Quantities
and
Addenda
Nos.
_________________________________ for   the   execution   of   the 
above-named  Works,  we,  the  undersigned,  offer  to  execute  and 
complete such Works and remedy any defects therein in conformity 
with  the  Conditions  of  Contract.  Specifications,  Drawings,  Bill  of 
Quantities
and
Addenda
for
the
sum
of
Rs.
_________________________________________________ 
(Rupees 
_______________________________________________________ ) 
or such other sum as may be ascertained in accordance with the 
said conditions. 
2. 
We understand that all the Appendices attached hereto form part 
of this Bid. 
3. 
As   security   for   due   performance   of   the   undertakings   and 
obligations of this Bid, we submit herewith a Bid Security in the amount of Rupees ________________ 
(Rs. 
______________________ )  drawn  in  your  favour  or  made payable  to  you  and  valid  for  a  period  of ___________ days beginning from the date Bids are opened. 
4. 
We undertake, if our Bid is accepted, to commence the Works and 
to  complete  the  whole  of  the  Works  comprised  in  the  Contract within the time stated in Appendix-A to Bid. 
5. 
We agree to abide by this Bid for the period of 120 days from the 
date fixed for receiving the same and it shall remain binding upon 
us and may be accepted at any time before the expiration of that 
period. 
6. 
Unless and until a formal Agreement is prepared and executed, this 
Bid, together with your written acceptance thereof, shall constitute a binding contract between us. 
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7. 
We do hereby declare that the Bid is made without any collusion, 
comparison of figures or arrangement with any other bidder for the 
Works. 
8. 
We understand that you are not bound to accept the lowest or any 
Bid you may receive. 
Dated this ___________ day of________________ 
2017 
Signature: ________________________ 
in the capacity of _______ duly authorized to sign Bids for and on 
behalf of 
________________________________________________________ 

(Name of Bidder in Block Capitals) 
(Seal) 
Address:_________________________________________________ 
________________________________________________________ 
________________________________________________________ 
Witness: 
Signature: _____________________________ 
Name: ________________________________ 
Address. 
________________________________________________________ 
________________________________________________________ 
Occupation_______________________________________________ 
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Appendix-A to Bid 
SPECIAL STIPULATIONS 
Clause Conditions of Contract 
	1.
	Engineer’s Authority to issue
Variation in  emergency
	2.1
	The    variation    amount    shall    not
exceed  overall  2%  of  the  Contract
Price   during   the   currency   of   the
Contract.

	2.
	Amount
of
Performance
Security
	10.1
	10%  of  Contract  Price  stated  in  the
Letter  of  Acceptance  in  the  form  of
bank
guarantee
issued
by
a
Scheduled    Bank    of    Pakistan    or
Insurance companies i.e. NJI, EFU &
Adamjee.

	3.
	Time for Furnishing Program
	14.1
	Within
14   days  from  the  date  of
receipt of Letter of Acceptance.

	4.
	Minimum   amount   of   Third
Party Insurance
	23.2
	Rs.
500,000   per   occurrence   with
number of occurrences unlimited.

	5.
	Time for Commencement
	41.1
	Within
14   days  from  the  date  of
receipt
of
Engineer’s
Notice
to
Commence.

	6.
	Time for Completion
	43.1,
48.2
	12 Months from the date of receipt
of Engineer’s Notice to Commence.

	7.
	Amount
of
Liquidated
Damages
	47.1
	One tenth of one percent (0.10%) for
each  day  of  delay  in  completion  of
the  Works  subject  to  a  maximum  of
10%  of  Contract  Price  stated  in  the
Letter of Acceptance.
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	8.
	Defects Liability Period
	49.1
	180  days  from  the  effective  date  of
Taking Over Certificate.

	9.
	Percentage
of
Retention
Money
	60.2
	5% of the amount of Interim Payment
Certificate.

	10.
	Limit of Retention  Money
	60.2
	10%  of  Contract  Price  stated  in  the
Letter of Acceptance.

	11.
	Minimum  amount  of  Interim
Payment
Certificates
(Running Bills)
	60.2
	Rs. 03 (Three) Million

	12.
	Time     of
Payment     from
delivery
of
Engineer’s
Interim  Payment  Certificate
to the Employer.
	60.10
	(28) Twenty Eight Days. (No interest
shall be paid in case of any delay in
payment).

	13.
	Mobilization Advance
(Interest Free)
	60.12
	10%  of  Contract  Price  stated  in  the
Letter
of
Acceptance
against
unconditional  and  irrevocable  bank
guarantee from a scheduled bank of
Pakistan.
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Appendix-B to Bid 
FOREIGN CURRENCY REQUIREMENTS 
1. 
The Bidder may indicate here in below his requirements of foreign 
currency (if any), with reference to various inputs to the Works. 
2.
Foreign  Currency  Requirement  as  percentage  of  the  Bid  Price
excluding Provisional Sums _______ %.
3.
Table of Exchange Rates
Unit of Currency
Equivalent in Pak. Rupees
Australian Dollar
--------------------------
Euro
--------------------------
Japanese Yen
--------------------------
U.K. Pound
--------------------------
U.S. Dollars
--------------------------
---------------------------
--------------------------
---------------------------
--------------------------
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Appendix-C To Bid 
PRICE ADJUSTMENT UNDER CLAUSE 70 

OF CONDITIONS OF CONTRACT 
The source of indices and the weightages or coefficients for use in the adjustment formula under Clause 70 shall be as follows: 
	Cost
Element
	Description
	Weightages
	Applicable Index

	1
	2
	3
	4

	(i)
	Fixed Portion
	0.75
	

	(ii)
	Cement - in bags
	0.10
	Government   of   Pakistan
(GoP)  Federal  Bureau  of
Statistics   (FBS)   Monthly
Statistical Bulletin.

	(iii)
	Reinforcing Steel
	0.15
	“
“
“

	
	Total
	1.000
	“
“
“


Notes: 
1) 
Indices  for 
“(ii)”  to 
“(iii)” 
are  taken  from  the  Government  of 
Pakistan Federal Bureau of Statistics, Monthly Statistical Bulletin. 
The  base  cost  indices  or  prices  shall  be  those  applying 28  days 
prior to the latest day for submission of bids. Current indices  or 
prices shall be those applying 28 days prior to the last day of the 
billing period. 
2) 
Any  fluctuation 
i n  the  indices  or  prices  of  materials  other  than 
those  given  above  shall  not  be  subject  to  adjustment  of  the Contract Price. 
3) 
Fixed portion shown here is for typical road project, Employer to 
determine  the  weightage  of  Fixed  Portion  considering  only  those cost elements having cost impact of seven (7) percent or more on his specific project. 
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Appendix-D to Bid 
BILL OF QUANTITIES 
A.
Preamble
1. 
The  Bill  of  Quantities  shall  be  read  in  conjunction  with  the 
Conditions of Contract, Specifications and Drawings. 
2. 
The  quantities  given  in  the  Bill  of  Quantities  are  estimated  and 
provisional, and are given to provide a common basis for bidding. The basis of payment will be the actual quantities of work executed and measured by the Contractor and verified by the Engineer and valued  at  the  rates  and  prices  entered  in  the  priced  Bill  of Quantities,  where  applicable,  and  otherwise  at  such  rates  and prices as the Engineer may fix as per the Contract. 
3. 
The rates and prices entered in the priced Bill of Quantities shall, 
except  insofar  as  it  is  otherwise  provided  under  the  Contract 
include  all  costs  of  Contractor’s  plant,  labour , supervision, 
materials,  execution, insurance, profit, taxes and duties, together 
with all general risks, liabilities and obligations set out or implied 
in  the  Contract.  Furthermore  all  duties,  taxes  and  other  levies 
payable by the Contractor under the Contract, or for any  other 
cause, as on the date 28 days prior to deadline for submission of 
Bids, shall  be included in the rates and prices and the total Bid 
Price submitted by the Bidder. 
4. 
A rate or price shall be entered against each item in the priced Bill 
of  Quantities,  whether  quantities  are  stated  or  not.  The  cost  of items against which the Contractor will have failed to enter a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 
5. 
The whole cost of complying with the provisions of the Contract 
shall  be  included  in  the  items  provided  in  the  priced  Bill  of Quantities,  and  where  no  items  are  provided,  the  cost  shall  be deemed to be distributed among the rates and prices entered for the related items of the Works. 
6. 
General directions and description of work and materials are not 
necessarily  repeated  nor  summarised  in  the  Bill  of  Quantities. 
References to the relevant sections of the Bidding Documents shall 
be made before entering prices against each item in the priced Bill 
of Quantities. 
7. 
Provisional   sums   included   and   so   designated   in   the   Bill   of 
Quantities shall be expended in whole or in part at the direction and discretion of the Engineer in accordance with Sub-Clause 58.2 of Part I, General Conditions of Contract. 
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Appendix-E to Bid 
PROPOSED CONSTRUCTION SCHEDULE 
Pursuant to Sub-Clause 
43.1 of the General Conditions of Contract, the 
Works shall be completed on or before the date stated in Appendix-A to 
Bid.  The  Bidder  shall  provide  as  Appendix-E  to  Bid,  the  Construction 
Schedule in the bar chart (CPM, PERT or any other to be specified herein) 
showing the sequence of work items and the period of time during which 
he  proposes  to  complete  each  work  item  in  such  a  manner  that  his 
proposed programmed for completion of the whole of the Works and parts 
of  the  Works  may  meet  Employer’s  completion  targets  in  days  noted 
below  and  counted  from  the  date  of  receipt  of  Engineer’s  Notice  to 
Commence   (Attach   sheets   as   required   for   the   specified   form   of 
Construction Schedule):
Description
a)
Whole Works
b)
Part-A
c)
Part-B
d)
___________
e)
___________


Time for Completion
__________________  days
__________________  days
__________________  days
__________________  days
__________________  days
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Appendix-F to Bid 
METHOD OF PERFORMING THE WORK 
[The  Bidder  is  required  to  submit  a  narrative  outlining  the  method  of performing the Work. The narrative should indicate in detail and include but not be limited to: 
1. 
Organization Chart indicating head office and field office personnel 
involved in management and supervision, engineering, equipment maintenance and purchasing. 
2. 
Mobilization in Pakistan, the type of facilities including personnel 
accommodation,  office  accommodation,  provision  for  maintenance 
and for storage, communications, security and other services to be 
used. 
3. 
The method of executing the Works, the procedures for installation 
of equipment and machinery and transportation of equipment and materials to the site]. 
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Appendix-G to Bid 
LIST OF MAJOR EQUIPMENT - RELATED ITEMS 
[The Bidder will provide on Sheet 
2 of this Appendix a list of all major 
equipment and related items, under separate heading for items owned, to 
be purchased or to be arranged on lease by him to carry out the Works. 
The information shall include make, type, capacity, and anticipated period 
of  utilization  for  all  equipment  which  shall  be  in  sufficient  detail  to 
demonstrate fully that the equipment will meet all requirements of the 
Specifications]. 
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Appendix-G to Bid 
LIST OF MAJOR EQUIPMENT 
	Owned
Purchas
ed or
Leased
	Description of
Unit (Make,
Model, Year)
	Capacit
y HP
Rating
	Condit
ion
	Present
Location
or
Source
	Date of
Delivery
at Site
	Period of
Work on
Project

	1
	2
	3
	4
	5
	6
	7

	a.
Owned
	
	
	
	
	
	

	b. To be
Purchas
ed
	
	
	
	
	
	

	c. To be
arrange
d
on
Lease
	
	
	
	
	
	


42 
BJ-1 
Appendix-J to Bid 
ESTIMATED PROGRESS PAYMENTS 
Bidder’s estimate of the value of work which would be executed by him 
during each of the periods stated below, based on his Programme of the 
Works and the Rates in the Bill of Quantities, expressed in thousands of 
Pakistani Rupees: 
	Quarter/ Year/ Period
	Amounts
(1,000 Rs.)

	1
	2

	Ist Quarter
	

	2nd Quarter
	

	3rd Quarter
	

	4th Quarter
	

	5th Quarter
	

	6th Quarter
	

	7th Quarter
	

	8th Quarter
	

	9th Quarter
	

	Bid Price
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Appendix-K to Bid 
ORGANIZATION CHART 

FOR THE 
SUPERVISORY STAFF AND LABOUR 
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Appendix-L to Bid 
(INTEGRITY PACT) 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY CONTRACTORS. 
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 
Contract No.________________ 
Dated __________________ Contract Value: ________________ 
Contract Title: _________________ 
………………………………… [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right,  interest,  privilege  or  other  obligation  or  benefit  from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. 
Without  limiting  the  generality  of  the  foregoing, 
[name  of 
Contractor] represents and warrants that it has fully declared the 
brokerage, commission, fees etc. paid or payable to anyone and 
not given or agreed to give and shall not give or agree to give to 
anyone  within  or  outside  Pakistan  either  directly  or  indirectly 
through  any  natural  or  juridical  person,  including  its  affiliate, 
agent,
associate,
broker,
consultant,
director,
promoter,
shareholder,
sponsor
or
subsidiary,
any
commission,
gratification, bribe, finder’s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or 
inducing the procurement of a contract, right, interest, privilege 
or  other  obligation  or  benefit  in  whatsoever  form  from,  from 
Procuring  Agency  (PA)    except  that  which  has  been  expressly 
declared pursuant hereto. 
[name of Contractor] accepts full responsibility and strict liability 
that it has made and will make full disclosure of all agreements 
and arrangements with all persons in respect of or related to the 
transaction with PA and has not taken any action or will not take 
any action to circumvent the above declaration, representation or 
warranty. 
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[name of Contractor] accepts full responsibility and strict liability 
for  making  any  false  declaration,  not  making  full  disclosure, 
misrepresenting  facts  or  taking  any  action  likely  to  defeat  the 
purpose  of  this  declaration,  representation  and  warranty.  It 
agrees  that  any  contract,  right,  interest,  privilege  or  other 
obligation  or  benefit  obtained  or  procured  as  aforesaid  shall, 
without prejudice to any other rights and remedies available to PA 
under any law, contract or other instrument, be voidable at the 
option of PA. 
Notwithstanding any rights and remedies exercised by PA in this 
regard, [name   of   Supplier/Contractor/Consultant]   agrees   to 
indemnify PA for any loss or damage incurred by it on account of 
its corrupt business practices and further pay compensation to PA 
in an amount equivalent to ten time the sum of any commission, 
gratification,  bribe,  finder’s  fee  or  kickback  given  by [name  of 
Contractor] as aforesaid for the purpose of obtaining or inducing 
the procurement of any contract, right, interest, privilege or other 
obligation or benefit in whatsoever form from PA. 
……………………… 
[ Procuring Agency]
[Contractor]
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BID SECURITY 
(Bank Guarantee) 
Security Executed on __________________________________________ 

(Date) 
Name of Surety (Bank) with Address: _____________________________ 

(Scheduled Bank in Pakistan) 
Name of Principal (Bidder) with Address ___________________________ 
_____________________________________________________________ 
Penal Sum of Security Rupees . ________ (Rs. _____________________ ) 
Bid Reference No. ______________________________________________ 
KNOW ALL  MEN BY THESE PRESENTS, that in pursuance of the terms of 
the Bid and at the request of the said Principal (Bidder) we, the Surety 
above named, are held and firmly bound unto _______________________ 
(hereinafter  called  the  'Employer')  in  the sum  stated  above  for  the 
payment of which sum well and truly to be made, we bind ourselves, our 
heirs,  executors,  administrators  and  successors,  jointly  and  severally, 
firmly by these presents. 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the accompanying Bid dated ______ for Bid No. _______ for_______ (Particulars of Bid) to the said Employer; and 
WHEREAS, the Employer has required as a condition for considering said 
Bid that the Bidder furnishes a Bid Security in the above said sum from a 
Scheduled  Bank  in  Pakistan  or  from  a  foreign  bank  duly  counter-
guaranteed   by   a   Scheduled Bank   in   Pakistan,   to   the   Employer, 
conditioned as under: 
(1) 
that the Bid Security shall remain in force up to and including the 
date 28 days after the deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended by the Employer, notice of which extension(s) to the Surety is hereby waived; 
(2) 
that the Bid Security of unsuccessful Bidders will be returned by 
the  Employer  after  expiry  of  its  validity  or  upon  signing  of  the Contract Agreement; and 
(3) 
that in the event of failure of the successful Bidder to execute the 
proposed  Contract  Agreement  for  such  work  and  furnish  the 
required   Performance   Security,   the   entire   said   sum   be   paid 
immediately to the said Employer pursuant to Clause 15.6 of the 
Instruction to Bidders for the successful Bidder's failure to perform. 
NOW THEREFORE, if the successful Bidder shall, within the period 
specified  therefore,  on  the  prescribed  form  presented  to  him  for 
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enter into a formal Contract with the said Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of his being requested  to  do  so,  a  Performance  Security  with  good  and  sufficient surety,  as  may  be  required,  upon  the  form  prescribed  by  the  said Employer for the faithful performance and proper fulfillment of the said Contract or in the event of non-withdrawal of the said Bid  within the time specified for its validity then this obligation shall be void and of no effect, but otherwise to remain in full force and effect. 
PROVIDED THAT the Surety shall forthwith pay the Employer the said sum 
upon first written demand of the Employer (without cavil or argument) 
and  without  requiring  the  Employer  to  prove  or  to  show  grounds  or 
reasons for such demand, notice of which shall be sent by the Employer 
by  registered  post  duly  addressed  to  the  Surety  at  its  address  given 
above. 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding   whether   the   Principal   (Bidder)   has   duly   performed   his obligations to sign the Contract Agreement and to furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements and the Surety shall pay without objection the said  sum  upon  demand  from  the  Employer  forthwith  and  without  any reference to the Principal (Bidder) or any other person. 
IN  WITNESS  WHEREOF,  the  above  bounden  Surety  has  executed  the 
instrument under its seal on the date indicated above, the name and seal 
of the Surety being hereto affixed and these presents duly signed by its 
undersigned representative pursuant to authority of its governing body. 
SURETY (Bank) 
WITNESS:
Signature
________
1.
Name
Title 
Corporate Secretary (Seal)
Corporate Guarantor (Seal)
2. 
_______________________ Name, Title & Address 
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FORM OF PERFORMANCE SECURITY 

(Bank Guarantee) 
Guarantee No.____________________ 
Executed on _____________________ 

Expiry date 
_____________________ 
[Letter by the Guarantor to the Employer] 
Name of Guarantor (Bank) with address:____________________________ 

(Scheduled Bank in Pakistan) 
Name of Principal (Contractor) with address:________________________ 
_____________________________________________________________ 
Penal Sum of Security (express in words and figures)_________________ 
_____________________________________________________________ 
Letter of Acceptance No. ______________________ Dated ____________ 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the Guarantor   above   named,   are   held   and   firmly   bound    unto   the __________________________________________________ (hereinafter called the Employer) in the penal sum of the amount stated above for the payment of which sum well and truly to be made to the said Employer, we bind  ourselves,  our  heirs,  executors,  administrators  and  successors, jointly and severally, firmly by these presents. 
THE  CONDITION  OF  THIS  OBLIGATION  IS    SUCH,  that  whereas  the Principal has accepted the Employer's above said  Letter of  Acceptance for ______________________________________ (Name of Contract) for the_______________ 
_______________________________ 
(Name of Project). 
NOW  THEREFORE,  if  the  Principal  (Contractor)  shall  well  and  truly 
perform and fulfill all the undertakings, covenants, terms and conditions 
of the said Documents during the original terms of the said Documents 
and any extensions thereof that may be granted by the Employer, with or 
without notice to the Guarantor, which notice is, hereby, waived and shall 
also  well  and  truly  perform  and  fulfill  all  the  undertakings,  covenants 
terms and conditions of the Contract and of any and all modifications of 
said   Documents   that   may   hereafter   be   made,   notice   of   which 
modifications to the Guarantor being hereby waived, then, this obligation 
to  be  void;  otherwise  to  remain  in  full  force  and  virtue  till  all 
requirements of Clause 49, Defects Liability, of Conditions of Contract are 
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fulfilled. 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to us under  this  Guarantee that  the  claim  for payment in writing shall be received by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee. 
We, 
____________________________________ 
(the Guarantor), waiving 
all objections  and defenses under the Contract, do hereby irrevocably 
and independently guarantee to pay to the Employer without delay upon 
the  Employer's  first  written  demand  without  cavil  or  arguments  and 
without requiring the Employer to prove or to show grounds or reasons 
for such demand any sum or sums up to the amount stated above, against 
the Employer's  written  declaration  that  the  Principal  has  refused  or 
failed to perform the obligations under the Contract which payment will 
be effected by the Guarantor to Employer’s designated Bank & Account 
Number. 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for 
deciding  whether  the  Principal  (Contractor)  has  duly  performed  his 
obligations   under   the   Contract   or   has   defaulted   in   fulfilling   said 
obligations  and  the  Guarantor  shall  pay  without  objection  any  sum  or 
sums up to the amount  stated above upon first written demand from the 
Employer  forthwith  and  without  any  reference  to  the  Principal  or  any 
other person. 
IN WITNESS WHEREOF, the above-bounden Guarantor has executed this 
Instrument  under  its  seal  on  the  date  indicated  above,  the  name  and 
corporate seal of the Guarantor being hereto affixed and these presents 
duly signed by its undersigned representative, pursuant to authority of its 
governing body. 
_______________ 
Guarantor (Bank) 
Witness:
1. _______________________
________________________ 

Corporate Secretary (Seal)

Signature _______________
Name __________________
Title ___________________
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2.
_______________________
_______________________
_______________________
Name, Title & Address


Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT 
THIS CONTRACT AGREEMENT (hereinafter called the 
“Agreement”) made 
on   the ________________ day   of__________ (month) 2017   between 
______________________________________________________________ 
(hereafter
called
the
“Employer”)
of
the
one
part
and
________________________________ 
(hereafter called the “Contractor”) of the other part. 
WHEREAS    the    Employer    is    desirous    that    certain    Works,    viz _______________ should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein. 
NOW this Agreement witnessed as follows: 
1. 
In  this  Agreement  words  and  expressions  shall  have  the  same 
meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. 
2.
The  following  documents  after  incorporating  addenda,  if  any,
except  those  parts  relating  to  Instructions  to  Bidders  shall  be
deemed  to  form  and  be  read  and  construed  as  part  of  this
Agreement, viz:
(a)
The Contract Agreement;
(b)
The Letter of Acceptance;
(c)
The completed Form of Bid;
(d)
Special Stipulations (Appendix-A to Bid);
(e)
The Particular Conditions of Contract - Part II;
(f)
The General Conditions - Part I;
(g)
The priced Bill of Quantities (Appendix-D to Bid);
(h)
The completed Appendices to Bid (B, C, E to L);
(i)
The Drawings;
(j)
The Specifications.
(k)
_____________________________
(any other)
3.
In consideration of the payments to be made by the Employer to
the  Contractor  as  hereinafter  mentioned,  the  Contractor  hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract. 
3. 
The   Employer   hereby   covenants   to   pay   the   Contractor,   in 
consideration of the execution and completion of the Works as per 
provisions of the Contract, the Contract Price or such other sum as 
may become payable under the provisions of the Contract at the 
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times and in the manner prescribed by the Contract. 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be  executed  on  the  day,  month  and  year  first  before  written  in accordance with their respective laws. 
Signature of the Contactor
Signature of Employer
______________________
_____________________
(Seal)
(Seal)
Signed, Sealed and Delivered in the presence of: 
Witness:
Witness:
________________________
_____________________
(Name, Title and Address)
(Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE/BOND 
Guarantee No._________________________ 
Date____________________ 
WHEREAS ______________ (hereinafter called the 'Employer') has entered 
into a Contract for ______________________________________________ 
(Particulars of Contract) with _________________ (hereinafter called the 
"Contractor'). 
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, an amount of Rupees ______________________ (Rs _________ ) which amount shall be advanced to the Contractor as per provisions of the Contract. 
AND  WHEREAS,  the  Employer  has  asked  the  Contractor  to  furnish Guarantee to secure the mobilization advance for the performance of his obligations under the said Contract. 
AND WHEREAS, _________________________________________________ 
(Scheduled  Bank  in  Pakistan  or  Insurance  Company  acceptable  to  the 
Employer)  (hereinafter  called  the “Guarantor”)  at  the  request  of  the 
Contractor  and  in  consideration  of  the  Employer  agreeing  to  make  the 
above  advance  to  the  Contractor,  has  agreed  to  furnish  the  said 
Guarantee. 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor 
shall use the advance for the purpose of above mentioned Contract and if 
he fails and commits default in fulfillment of any of his obligations for 
which the advance payment is made, the Guarantor shall be liable to the 
Employer for payment not exceeding the aforementioned amount. 
Notice in writing of any default, of which the Employer shall be the sole 
and  final  judge,  on  the  part  of  the  Contractor,  shall  be  given  by  the 
Employer to the Guarantor, and on such first written demand, payment 
shall  be  made  by  the  Guarantor  of  all  sums  then  due  under  this 
Guarantee  without  any  reference  to  the  Contractor  and  without  any 
objection. 
This Guarantee shall remain in force until the advance is fully adjusted 
against payments from the Interim Payment Certificates of the Contractor 
or until ______________________________________ whichever is earlier. 
(Date) 
The  Guarantor's  liability  under  this  Guarantee  shall  not  in  any  case exceed  the  sum  of  Rupees _____________________________________ (Rs _______________________ ). 
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This Guarantee shall remain valid up to the aforesaid date and shall be 
null and void after the aforesaid date or earlier if the advance made to 
the Contractor is fully adjusted against payments from Interim Payment 
Certificates of the Contractor provided that the Guarantor agrees that the 
aforesaid  period  of  validity  shall  be  deemed  to  be  extended  if  on  the 
above mentioned date the advance payment is not fully adjusted. 
GUARANTOR 
1.
Signature
_________________
2.
Name
_________________
3.
Title
_________________
WITNESS
1.
______________________
______________________
Corporate Secretary (Seal)
2.
_______________________
__________________________
(Name Title & Address)
Corporate Guarantor (Seal)
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CONTRACT 
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FEDERATION INTERNATIONAL DES INGENIEURS-CONSEIL 
PART I GENERAL CONDITIONS 
The  Condition  of  Contract,  Part-I:  General  Conditions  shall  be  those 
forming   Part-I   of   the “Conditions   of   Contract   for   Works   of   Civil 
Engineering  Construction”,  fourth  edition 1987,  reprinted  in 1992  with 
further  amendments,  prepared  by  the  Fédération  Internationale  des 
Ingénieurs-Conseils   (FIDIC).   These   Conditions   are   subject   to   the 
variations  and  additions  set  out  in  Part-II  hereof  entitled “Particular 
Conditions of Contract.” 
Copies of the FIDIC Conditions of Contract can be obtained from: 
FIDIC Secretariat 
Tel: +41 22 799 49 00 
Mobile: + 41 79 298 96 66 
Fax: + 41 22 799 49 01 
Email: fidic@fidic.org 
W@P: www.FIDIC.org 
Web: www.FIDIC.org 
Office 
World Trade Center II 

Geneva Airport 
29 Route de Pré-Bois, Cointrin 
CH-1215 Geneva 15, Switzerland 
Postal Address 
Box 311, CH-1215 Geneva 15, Switzerland 
FIDIC Bookshop 
Tel: +41 22 799 49 05 
Fax: +41 22 799 49 01 
Email: fidic.pub@fidic.org 
Note:    The  Bidder  shall  purchase  the  copy  of  the  FIDIC  Conditions  of 

Contract  directly  from  the  FIDIC  and  include  in  the  Bidding 
Documents duly signed / stamped as per instructions to Bidders. 
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Extension of Time for Completion
44.2
Contractor to Provide Notification and Detailed Particulars
44.3
Interim Determination of Extension
45.1
Restriction on Working Hours
46.1
Rate of Progress
47.1
Liquidated Damages for Delay
47.2
Reduction of Liquidated Damages
48.1
Taking-Over Certificate
48.2
Taking-Over of Sections or Parts
48.3
Substantial Completion of Parts
48.4
Surfaces Requiring Reinstatement
49.1
Defects Liability Period
49.2
Completion of Outstanding Work and Remedying Defects
49.3
Cost of Remedying Defects
49.4
Contractor’s Failure to Carry Out Instructions
50.1
Contractor to Search
51.1
Variations
51.2
Instructions for Variations
52.1
Valuation of Variations
52.2
Power of Engineer to Fix Rates
52.3
Variations Exceeding 15 percent
52.4
Daywork
53.1
Notice of Claims
53.2
Contemporary Records
53.3
Substantiation of Claims
53.4
Failure to Comply
53.5
Payment of Claims
54.1
Contractor’s Equipment, Temporary Works and Materials;
Exclusive Use for the Works.
54.2
Employer not Liable for Damage
54.3
Customs Clearance
54.4
Re-export of Contractor’s Equipment
54.5
Conditions of Hire of Contractor’s Equipment
54.6
Costs for the Purpose of Clause 63
54.7
Incorporation of Clause in Subcontracts
54.8
Approval of Materials not Implied
55.1
Quantities
56.1
Works to be Measured
57.1
Method of Measurement
57.2
Breakdown of Lump Sum Items
58.1
Definition of “Provisional Sum”
58.2
Use of Provisional Sums
58.3
Production of Vouchers
59.1
Definition of “Nominated Subcontractors”
59.2
Nominated Subcontractors; Objection to Nomination
63 
59.3
Design Requirements to be Expressly Stated
59.4
Payments to Nominated Subcontractors
59.5
Certification of Payments to Nominated Subcontractors
60.1
Monthly Statements
60.2
Monthly Payments
60.3
Payment of Retention Money
60.4
Correction of Certificates
60.5
Statement at Completion
60.6
Final Statement
60.7
Discharge
60.8
Final Payment Certificate
60.9
Cessation of Employer’s Liability
60.10
Time for Payment
60.11
Not Used
60.12
Financial Assistance to Contractor
61.1
Approval only by Defects Liability Certificate
62.1
Defects Liability Certificate
62.2
Unfulfilled Obligations
63.1
Default of Contractor
63.2
Valuation at Date of Termination
63.3
Payment after Termination
63.4
Assignment of Benefit of Agreement
64.1
Urgent Remedial Work
65.1
No Liability for Special Risks
65.2
Special Risks
65.3
Damage to Works by Special Risks
65.4
Projectile, Missile
65.5
Increased Costs arising from Special Risks
65.6
Outbreak of War
65.7
Removal of Contractor’s Equipment on Termination
65.8
Payment if Contract Terminated
66.1
Payment in Event of Release from Performance
67.1
Engineer’s Decision
67.2
Amicable Settlement
67.3
Arbitration
67.4
Failure to Comply with Engineer’s Decision
68.1
Notice to Contractor
68.2
Notice to Employer and Engineer
68.3
Change of Address
69.1
Default of Employer
69.2
Removal of Contractor’s Equipment
69.3
Payment on Termination
69.4
Contractor’s Entitlement to Suspend Work
69.5
Resumption of Work
70.1
Increase or Decrease of Cost
70.2
Subsequent Legislation
71.1
Currency Restrictions
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72.1
Rates of Exchange
72.2
Currency Proportions
72.3
Currencies of Payment for Provisional Sums
73.1a
Payment of Income Tax
73.1b
Payment of Local Tax
73.1c
Foreign Taxation
73.2
Cost Inclusive of Duties and Taxes
73.3
Custom Clearance
74.1
Termination of Contract for Employer’s Convenience
75.1
Liability of Contractor
76.1
Joint and Several Liability
77.1
Details to be Confidential
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PART II - PARTICULAR CONDITIONS 

OF CONTRACT 
1.1
Definitions
The entire text is deleted and substituted with the following: 
In  the  Contract  (as  hereinafter  defined)  the  following  words  and expressions shall have the meanings hereby assigned to them, except where the context otherwise requires: 
(a)
(i)
"Employer" means STETA, Karachi
Phone: (92-21) 9924-4112-7,
Fax No: (92-21) 9924-4118
(ii)
"Contractor"  means  the  person  whose  tender  has  been
accepted by the Employer and the legal successors in title to such  person,  but  not  (except  with  the  consent  of  the Employer) any assignee of such person. 
(iii) 
"Subcontractor" means any person named in the Contract as 
a  Subcontractor  for  a  part  of  the  Works  or  any  person  to 
whom a part of the Works has been subcontracted with the 
consent of the Engineer and the legal successors in title to 
such person, but not any assignee of any such person. 
(iv)
"Engineer" means the M/s. G3 Engineering Consultants, House No. 30/5, Civil Line Liaquat Road, Hyderabad, Sindh..
or  any
other competent person registered with PEC as Professional 
Engineer,  appointed  by  the  Employer,  and  notified  to  the 
Contractor, to act in replacement of the Engineer. Provided 
always that exception cases of professional misconduct, the 
outgoing   Engineers   is   to   formulate   his   certifications / 
recommendations  in  relation  to  all  outstanding  matters, 
disputes and claims relating to the execution of the Works 
during his tenure. 
(v) 
"Engineer's Representative" means a person appointed from 
time to time by the Engineer under Sub-Clause 2.2. 
(b) (i) 
"Contract"  means  these  Conditions  (Parts  I  and  II),  the 
Specification,  the  Drawings,  the  Bill  of  Quantities,  the Tender, the Letter of Acceptance, the Contract Agreement (if completed) and such further documents as may be expressly incorporated   in   the   Letter   of   Acceptance   or   Contract Agreement (if completed). 
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(ii) 
"Specification" means the specification of the Works included 
in  the  Contract  and  any  modification  thereof  or  addition thereto   made   under   Clause 51   or   submitted   by   the Contractor and approved by the Engineer. 
(iii) 
"Drawings"  means  all  drawings,  calculations  and  technical 
information of a like nature provided by the Engineer to the 
Contractor under the Contract and all drawings, calculations, 
samples,   patterns,   models,   operation   and   maintenance 
manuals  and  other  technical  information  of  a  like  nature 
submitted by the Contractor and approved by the Engineer. 
(iv) 
"Bill of Quantities" means the priced and completed bill of 
quantities forming part of the Tender. 
(v) 
"Tender"   means   the   Contractor's   priced   offer   to   the 
Employer for the execution and completion of the Works and 
the remedying of any defects therein in accordance with the 
provisions  of  the  Contract,  as  accepted  by  the  Letter  of 
Acceptance.  The  word  "Tender"  is  synonymous  with  "Bid" 
and the word "Tender Documents" with "Bidding Documents". 
(vi) 
"Letter of Acceptance" means the formal acceptance by the 
Employer of the Tender. 
(vii) 
"Contract Agreement" means the contract agreement (if any) 
referred to in Sub-Clause 9.1. 
(viii) 
"Appendix to Tender" means the appendix comprised in the 
form of Tender annexed to these Conditions. 
(ix)
“Programme” means the programme to be submitted by the
Contractor  in  accordance  with  Sub-Clause
14.1  and  any
approved revisions thereto. 
(c) 
(i) 
"Commencement  Date"  means  the  date  upon  which  the 
Contractor  receives  the  notice  to  commence  issued  by  the Engineer pursuant to Clause 41. 
(ii) 
"Time  for  Completion"  means  the  time  for  completing  the 
execution  of  and  passing  the  Tests  on  Completion  of  the Works  or  any  Section  or  part  thereof  as  stated  in  the Contract (or as extended under Clause 44) calculated from the Commencement Date. 
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(d) (i)
"Tests  on  Completion"  means  the  tests  specified  in  the
Contract  or  otherwise  agreed  by  the  Engineer  and  the 
Contractor which are to be made by the Contractor before 
the Works of any Section or part thereof are taken over by 
the Employer. 
(ii) 
"Taking-Over Certificate" means a certificate issued pursuant 
to Clause 48. 
(e) 
(i) 
"Contract  Price"  means  the  sum  stated  in  the  Letter  of 
Acceptance as  payable to the Contractor for the execution and  completion  of  the  Works  subject  to  such  additions thereto  or  deductions  therefrom  as  may  be  made  and remedying  of  any  defects  therein  in  accordance  with  the provisions of the Contract. 
(ii) 
"Retention   Money"   means   the   aggregate   of   all   monies 
retained by the Employer pursuant to Sub-Clause 60.2(a). 
(iii) 
“Interim   Payment   Certificate”   means   any   certificate   of 
payment   issued   by   the   Engineer   other   than   the   Final Payment Certificate. 
(iv) 
“Final Payment Certificate” means the certificate of payment 
issued by the Engineer pursuant to Sub-Clause 60.8. 
(f) 
(i) 
"Works"  means  the  Permanent  Works  and  the  Temporary 
Works or either of them as appropriate. 
(ii) 
"Permanent  Works"  means  the   permanent  works  to  be 
executed (including Plant) in accordance with the Contract 
(iii) 
"Temporary Works" means all temporary works of every kind 
(other than Contractor's Equipment) required in or about the execution and completion of the Works and the remedying of any defects therein. 
(iv) 
"Plant" means machinery, apparatus and the like intended to 
form or forming part of the Permanent Works. 
(v) 
"Contractor's Equipment" means all appliances and things of 
whatsoever  nature  (other  than  Temporary  Works)  required 
for  the  execution  and  completion  of  the  Works  and  the 
remedying of any defects therein, but does not include Plant, 
materials or other things intended to form or forming part of 
the Permanent Works. 
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(vi) 
"Section" means a part of the Works specifically identified in 
the Contract as a Section. 
(vii) 
"Site" means the places provided by the Employer where the 
Works are to be executed and any other places as may be 
specifically designated in the Contract as forming part of the 
Site. 
(g) (i) 
"cost"  means  all  expenditure  properly  incurred  or  to  be 
incurred, whether, on or off the Site, including overhead and 
other charges properly allocable thereto but does not include
any allowance for profit.
(ii)
"day" means calendar day.
(iii)
"foreign currency" means a currency of a country other than
that in which the Works are to be located.
(iv)
"writing"  means  any  hand-written,
type-written,
or  printed
communication,    including
telex,
cable
and
facsimile
transmission. 
1.2 
Headings and Marginal Notes 
Refer to Part I: General Conditions of Contract 
1.3
Interpretation
Refer to Part I: General Conditions of Contract 
1.4
Singular and Plural
Refer to Part I: General Conditions of Contract 
1.5 
Notices, Consents, Approvals, Certificates and Determinations 
Refer to Part I: General Conditions of Contract 
2.1 
Engineer's Duties and Authority 
The entire text is deleted and substituted with the following; 
(a) The Engineer shall carry out the duties specified in the Contract. 
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(b) The Engineer may exercise the authority specified in or necessarily 

to be implied from the Contract, however the Engineer shall obtain 
the specific approval of the Employer before carrying out his duties in accordance with the following Clauses: 
(i) 
Consenting to the sub-letting of any part of the Works under 
Sub-Clause 4.1 "Subcontracting". 
(ii) 
Certifying additional cost determined under Sub-Clause 
12.2 
"Not Foreseeable Physical Obstructions or Conditions". 
(iii)
Any  action  under  Clause
10  "Performance  Security"  and
Clauses 21, 23, 24 & 25 "Insurance" of sorts.
(iv)
Any action under Clause 40 "Suspension".
(v)
Any   action   under   Clause
44   "Extension   of   Time   for
Completion". 
(vi) 
Any action under Clause 
47 "Liquidated Damages for Delay" 
or  Payment  of  Bonus  for  Early  Completion  of  Works  (PCC Sub-Clause 47.3). 
(vii) 
Issuance of "Taking Over Certificate" under Clause 48. (viii) Issuing a Variation Order under Clause 51, except: 
(a). in an emergency* situation, as stated herebelow, or 
(b). if such variation would increase the Contract Price by less 

than the amount stated in the Appendix-A to Bid. 
(ix)
Fixing rates or prices under Clause
52.
(x)
Extra payment as a result of Contractor's claims under Clause
53. 
(xi) 
Release  of  Retention  Money  to  the  Contractor 
under  Sub-
Clause 60.3 "Payment of Retention Money". 
(xii) 
Issuance  of  "Final  Payment  Certificate"  under 
Sub-Clause 
60.8. 
(xiii) 
Issuance  of  "Defect  liability  Certificate"  under 
Sub-Clause 
62.1. 
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* (If in the opinion of the Engineer an emergency occurs affecting 
the  safety  of  life  or  of  the  Works  or  of  adjoining  property,  the 
Engineer may, without relieving the Contractor of any of his duties 
and responsibilities under the Contract, instruct the Contractor to 
execute  all  such  work  or  to  do  all  such  things  as  may,  in  the 
opinion of the Engineer, be necessary to abate or reduce the risk. 
The Contractor shall forthwith comply with any such instruction of 
the  Engineer.  The  Engineer  shall  determine  an  addition  to  the 
Contract Price, in respect of such instruction, in accordance with 
Clause 52 and shall notify the Contractor accordingly, with a copy 
to the Employer.) 
Provided  further  that  any  requisite  approval  shall  be  deemed  to have been given by the Employer for any such authority exercised by the Engineer. 
(c) 
Except as expressly stated in the Contract, the Engineer shall have 
no  authority  to  relieve  the  Contractor  of  any  of  his  obligations under the Contract. 
(d) The  Engineer  shall  obtain  prior  approval  of  the  Employer  before 

determining  and  agreeing  for  nay  kind  of  time  extension  for 
completion  of  Works  or  any  amount  of  cost  increase  under  the 
Contract, except in case of emergency situation as stated above. 
2.2 
Engineer's Representative 
The entire text is deleted and substituted with the following: 
The   Engineer's   Representative   shall   be   appointed   by   and   be responsible  to  the  Engineer  and  shall  carry  out  such  duties  and exercise such authority as may be delegated to him by the Engineer under Sub-Clause 2.3. 
The  Employer  shall  ensure  that  the  Engineer’s  Representative  is  a Professional Engineer as defined in the Pakistan Engineering  Council Act 1975 (V of 1976) 
2.3 
Engineer's Authority to Delegate 
Refer to Part I: General Conditions of Contract 
2.4
Appointment of Assistants
Refer to Part I: General Conditions of Contract 
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2.5
Instructions in Writing
Refer to Part I: General Conditions of Contract 
2.6
Engineer to Act Impartially
Refer to Part I: General Conditions of Contract 
2.7
Engineer Not Liable
Approval,  reviews  and  inspection  by  the  Engineer  of  any  part  of  the 
Works  does  not  relieve  the  Contractor  from  his  sole  responsibility  and 
liability for the supply of materials, plant and equipment for construction 
of the Works and their parts in accordance with the Contract and neither 
the  Engineer's  authority  to  act  nor  any  decision  made  by  him  in  good 
faith as provided for under the Contract whether to exercise or not to 
exercise such authority shall give rise to any duty or responsibility of the 
Engineer    to    the    Contractor,    any    Subcontractor,    any    of    their 
representatives or employees or any other  person performing any portion 
of the Works. 
2.8 
Replacement of the Engineer 
“If the Employer intends to replace the Engineer, the Employer shall, not 
less than 14 days before the intended date of replacement, give notice to 
the  Contractor,  of  the  name,  address  and  relevant  experience  of  the 
intended  replacement  Engineer.  The  Employer  shall  not  replace  the 
Engineer  with  a  person  against  whom  the  Contractor  raises  reasonable 
objection by notice to the Employer, with supporting particulars.” 
3.1
Assignment of Contract
Refer to Part I: General Conditions of Contract 
4.1
Subcontracting
Refer to Part I: General Conditions of Contract
4.2
Assignment of Subcontractors' Obligations
Refer to Part I: General Conditions of Contract
5.1
Language(s) and Law
(a)
The Contract Documents shall be drawn up in the English language.
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(b) 
The Contract shall be subject to the Laws of Islamic Republic of 
Pakistan. 
5.2 
Priority of Contract Documents 
The entire text is deleted and substituted with the following: 
The several documents forming the Contract are to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the  same  shall  be  explained  and  adjusted  by  the  Engineer  who  shall thereupon issue to the contractor instructions thereon and in such event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall be as follows; 
(1)
The Contract Agreement
(2)
The Letter of Acceptance;
(3)
The completed Form of Bid;
(4)
Special Stipulations (Appendix-A to Bid);
(5)
Special Provisions
(6)
The Particular Conditions of Contract - Part II;
(7)
The General Conditions - Part I;
(8)
The priced Bill of Quantities (Appendix-D to Bid);
(9)
The completed Appendices to Bid (B, C, E to K);
(10)
The Drawings;
(11)
Technical Provisions; and
(12)
Any other documents forming part of the Contract.
In  case  of  discrepancies  between  drawings,  those  of  larger  scale  shall govern unless they are superseded by a drawing of later date regardless of   scale.   All   Drawings   and   Specifications   shall   be   interpreted   in conformity  with  the  Contract  and  these  Conditions.  Addendum,  if  any, shall be deemed to have been incorporated at the appropriate places in the documents forming the Contract. 
The following Sub-Clauses 6.6 and 6.7 are added: 
6.1 
Custody and Supply of Drawings and Documents 
Refer to Part I: General Conditions of Contract 
6.2 
One Copy of Drawings to be Kept on Site 
Refer to Part I: General Conditions of Contract 
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6.3
Disruption of Progress
Refer to Part I: General Conditions of Contract 
6.4 
Delay and Cost of Delay of Drawings 
The entire text is deleted and substituted with the following: 
If, by reason of any failure or inability of the Engineer to issue, within a 
time reasonable in all the circumstances, any drawing or instruction for 
which notice has been given by the Contractor in accordance with Sub-
Clause 6.3,  the  Contractor  suffers  delay  and/or  incurs  costs  then  the 
Engineer   shall,   after   due   consultation   with   the   Employer   and   the 
Contractor, determine: 
(a) 
any  extension  of  time  to  which  the  Contractor  is  entitled  under 
Clause 44, and / or 
(b) 
the amount of such  costs, which shall be added to the Contract 
Price, and shall notify the Contractor accordingly, with a copy to the Employer. 
6.5
Failure by Contractor to Submit Drawings
Refer to Part I: General Conditions of Contract 
The following Sub-Clauses 6.6, 6.7 and 6.8 are added: 
6.6
Shop Drawings
The Contractor shall submit to the Engineer for review 
3 copies of all shop and erection drawings applicable to this Contract as per provision of relevant Sub-Clause of the Contract. 
Review  and  approval  by  the  Engineer  shall  not  be  construed  as  a 
complete  check  but  will  indicate  only  that  the  general  method  of 
construction and detailing is satisfactory and that the Engineer’s review 
or approval shall not relieve the Contractor of any of his responsibilities 
under the Contract. 
6.7
As-Built Drawings
At the completion of the Works under the Contract, the Contractor shall 
furnish  to  the  Engineer 6  hard  copies  and  one  reproducible  copy  in 
AutoCAD  format  of  all  drawings  amended  to  conform  to  the  Works  as 
built. The price of such Drawings shall be deemed to be included in the 
Contract Price. 
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6.8
Details to be Confidential
The  Contractor  shall  treat  the  details  of  the  Contract  as  private  and 
confidential, save in so far as may be necessary for the purposes thereof, 
and shall not publish or disclose the same or any particulars thereof in 
any trade or technical paper or elsewhere without the prior consent in 
writing of the Employer or the Engineer. If any dispute arises as to the 
necessity of any publication or disclosure for the purpose of the Contract, 
the same shall be referred to the Employer whose determination shall be 
final. 
7.1 
Supplementary Drawings and Instructions 
Refer to Part I: General Conditions of Contract 
7.2 
Permanent Works Designed by Contractor 
Refer to Part I: General Conditions of Contract 
7.3 
Responsibility Unaffected by Approval 
Refer to Part I: General Conditions of Contract 
8.1 
Contractor's General Responsibilities 
Refer to Part I: General Conditions of Contract 
8.2 
Site Operations and Methods of Construction 
Refer to Part I: General Conditions of Contract 
9.1
Contract Agreement
Delete the entire text and substitute: 
The Contractor shall enter into and execute the Contract Agreement, to be 
prepared and completed at his own cost, in the form annexed to these 
Conditions with such modification as may be necessary. The  Contractor 
shall provide ten copies of signed Contract Documents to the Employer in 
proper  book  form  for  record.  All  costs  for  preparing  and  providing  the 
copies of the Contract Documents shall be borne by the Contractor. 
10.1  Performance Security 
The Entire text is deleted and substituted with the following: 
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The Contractor shall provide Performance Security to the Employer in the 
prescribed  form.  The  said  Security  shall  be  furnished  or  caused  to  be 
furnished by the Contractor within 28 days after the receipt of the Letter 
of Acceptance. The Performance Security shall be of an amount equal to 
10%  of  the  Contract  Price  stated  in  the  Letter  of  Acceptance.  Such 
Security shall, at the option of the bidder, be in the form of either (a) 
bank  guarantee  from  any  Scheduled  Bank  (A  Rated)  in  Pakistan  or  (b) 
bank  guarantee  from  a  bank  located  outside  Pakistan  duly  counter-
guaranteed by a Scheduled Bank (A Rated) in Pakistan. 
The cost of complying with the requirements of this Sub-Clause shall be borne by the Contractor. 
10.2  Period of Validity of Performance Security 

Delete the entire text and substitute: 
The  performance  security  shall  be  valid  until  one  month  after  the completion of the Defect Liability Period in accordance with the Contract. No  claim  shall  be  made  against  such  security  after  the  issue  of  the Defects Liability Certificate in accordance with Sub-Clause 62.1 and such security shall be returned to the Contractor within 14 days of the issue of the said Defects Liability Certificate. 
10.3  Claims under Performance Security 
Refer to Part I: General Conditions of Contract The following Sub-Clause10.4 is added: 
10.4   Performance Security Binding on Variations and Changes 
The Performance Security shall be binding irrespective of changes in the 
quantities or variations in the Works or extensions in Time for Completion 
of the Works which are granted or agreed upon under the provisions of 
the Contract. 
11.1  Inspection of Site 
The entire text is deleted and substituted with the following; 
The  Employer  shall  have  made  available  to  the  Contractor,  before  the 
submission  by  the  Contractor  of  the  Tender,  such  data  on  hydrological 
and sub-surface conditions as have been obtained by or on behalf of the 
Employer from investigations undertaken  relevant to the Works but the 
Contractor shall be responsible for his own interpretation thereof. 
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The Contractor shall be deemed to have inspected and examined the Site 
and  its  surroundings  and  information  available  in  connection  therewith 
and to have satisfied himself (so far as is practicable, having regard to 
considerations of cost and time) before submitting his Tender, as to: 
(a) the form and nature thereof, including the sub-surface conditions, 
(b) the hydrological and climatic conditions, 
(c) the extent and nature of work and materials necessary for the execution 

and completion of the Works and the remedying of any defects therein, 
and 
(e) the means of access to the Site and the accommodation he may require, 

and,  in  general,  shall  be  deemed  to  have  obtained  all  necessary 
information, subject as above mentioned, as to risks, contingencies and all other circumstances which may influence or affect his Tender. 
The Contractor shall be deemed to have based his Tender on the data made   available   by   the   Employer   and   on   his   own   inspection   and examination, all as aforementioned. 
If  any  data  is  provided  by  the  Employer,  the  Contractor  is  solely responsible  for  ascertaining  the  correctness  of  such  data  and  the Employer  shall  not  be  liable  in  this  behalf  and  no  claim  whatsoever  in nature shall be entertained by the Engineer. 
12.1  Sufficiency of Tender 
Refer to Part I: General Conditions of Contract 
12.2  Not Foreseeable Physical Obstructions or Conditions 
The entire text is deleted and substituted with the following: 
If, however, during the execution of the Works the Contractor encounters 
physical obstructions or physical conditions, other than climatic conditions 
on  the  Site,  which  obstructions  or  conditions  were,  in  his  opinion,  not 
foreseeable by an experienced contractor, the Contractor shall forthwith 
give notice thereof to the Engineer, with a copy to the Employer.  On 
receipt  of  such  notice,  the  Engineer  shall  if  in  his  opinion  such 
obstructions or conditions could not have been reasonably foreseen by an 
experienced contractor, after due consultation with the Employer and the 
Contractor, determine: 
(a) any extension of time to which the Contractor is entitled under Clause 

44, and / or 
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(b) the amount of any costs which may have been incurred by the Contractor 

by reason of such obstructions or conditions having been encountered, 
which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. 
Such  determination  shall  take  account  of  any  instruction  which  the 
Engineer may issue to the Contractor in connection therewith, and any 
proper and reasonable measures acceptable to the Engineer which the 
Contractor  may  take  in  the  absence  of  specific  instructions  from  the 
Engineer. 
13.1 
Work to be in Accordance with Contract 
Refer to Part I: General Conditions of Contract 
14.1 
Programmer to be Submitted 
Deleted the text and substitute as follows: 
a) 
The Contractor shall submit the Programmer of Works within thirty 
(30) 
days from the date of receipt of Letter of Acceptance on MS Project or 
Primavera  for  the  agreement  of  the  Engineer  and  approval  of  the 
Employer. All items of works and activities including mobilization should 
be  included  in  the  Programmer  of  Works.  The  programmer  shall  identify 
and  highlight  those  activities,  which  are  on  the  Critical  path.  The 
programmer  shall  be  revised  monthly  and  should  include  a  chart  of 
principal  activities  of  the  work  forecast  for  monthly  execution  and  an 
updated  schedule  of  the  payment  to  be  made  by  the  Employer  to  the 
Contractor.  This  programmer  of  works  shall  form  basis  of  Liquidated 
Damages  pursuant  to  clause 47.1  and 47.2  in  addition,  cash  flow 
estimates shall be supported with inputs of over drafts organized with the 
financial institutions at various stages of the projects to meet the funding 
requirements of the project. The Contractor shall supply and maintain at 
his site office for his and Engineer's use a licensed copy of the project 
management computer software package namely MS Project or Primavera 
or equivalent as used by the Contractor for programming, to monitor the 
progress.  It  shall  be  supplied  complete  with  manuals  and  technical 
training and support for the duration of the Contract as per requirements 
assessed by the Engineer. 
b) 
In   order   to   assist   the   Employer's   Project   Management   Team,   the 
Contractor shall be required to submit data at two weeks intervals to the 
Engineer  on  the  cost  and  quantities  and  other  data  relevant  to  the 
monitoring  of  progress  according  to  a  format  suitable  for  computer 
processing. 
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c)  The  Programmer  should  be  computerized  and  drawn  up  on  the  CPM, 

identifying all items of work including temporary work. Progress reporting 
by the Contractor should be supported on a monthly basis with an up-to-
date analysis of the progress including a statement on items, which are 
or are about to become critical to the progress of the work along with the 
proposals on how the Contractor intends to alleviate the situation. 
14.2  Revised Programmer 
Refer to Part I: General Conditions of Contract 
14.3  Cash Flow Estimate to be Submitted 
The  Contractor  shall,  within 
21  days  after  the  date  of  the  Letter  of Acceptance, provide to the Engineer for his information a detailed cash flow  estimate,  in  quarterly  periods,  of  all  payments  to  which  the Contractor  will  be  entitled  under  the  Contract  and  the  Contractor  shall subsequently supply revised cash flow estimates at quarterly intervals, if required to do so by the Engineer. 
14.4  Contractor not Relieved of Duties or Responsibilities 

Refer to Part I: General Conditions of Contract 
The following Sub-Clause 14.5 is added: 
14.5
Detailed Programmer and Monthly Progress Report
a)
For  purposes  of  Sub-Clause
14.1,  the  Contractor  shall  submit  to
the
Engineer detailed programmer for the following: 
(1) Execution of Works; 
(2) Labour Employment; 
(3) Local Material Procurement; 
(4) Material Imports, if any; and 
(5) Other details as required by the Engineer. 
(b) 
During  the  period  of  the  Contract,  the  Contractor  shall  submit  to 
the 
Engineer not later than the 8th  day of the following month, 5 copies each of Monthly Progress Reports covering: 
(1)
A  Construction  Schedule  indicating  the  monthly  progress  in
percentage;
(2)
Description of all work carried out since the last report;
(3)
Description of the work planned for the next 56 days sufficiently
detailed to enable the Engineer to determine his programmer of inspection and testing; 
79 
(4)
Monthly summary of daily job record;
(5)
Photographs to illustrate progress ;and
(6)
Information about problems and difficulties encountered, if any,
and proposals to overcome the same. 
(c)  During  the  period  of  the  Contract,  the  Contractor  shall  keep  a  daily 

record  of  the  work  progress,  which  shall  be  made  available  to  the 
Engineer   as   and   when   requested.   The   daily   record   shall   include 
particulars of weather conditions, number of men working, deliveries of 
materials, quantity, location and assignment of Contractor’s equipment. 
15.1  Contractor's Superintendence 
Refer to Part I: General Conditions of Contract 
15.2 
Language Ability of Contractor’s Representative 
The Contractor’s authorized representative shall be fluent in the English language. Alternately an interpreter with ability of English language shall be provided by the Contractor on full time basis. 
15.3 
Contractor’s Representative 
The  Contractor’s  authorized  representative  and  his  other  professional engineers  working  at  Site  shall  register  themselves  with  the  Pakistan Engineering Council. 
The Contractor’s authorized representative at Site shall be authorized to 
exercise adequate administrative and financial powers on behalf of the 
Contractor so as to achieve completion of the Works as per the Contract. 
16.1 Contractor's Employees 
Refer to Part I: General Conditions of Contract 
16.2 Engineer at Liberty to Object 
Refer to Part I: General Conditions of Contract 
The following Sub-Clauses 16.3 and 16.4 are added: 
16.3 Language Ability of Superintending Staff of Contractor 
A reasonable proportion of the Contractor's superintending staff shall have 
a   working   knowledge   of   the   English   language.   If   the   Contractor’s 
superintending staffs are not fluent in English language, the Contractor 
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shall make competent interpreters available during all working hours in a number deemed sufficient by the Engineer. 
16.4 Employment of Local Personnel 
The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour from sources within Pakistan. 
17.1 Setting-out 
Refer to Part I: General Conditions of Contract 
18.1 Boreholes and Exploratory Excavation 
Refer to Part I: General Conditions of Contract 
19.1 Safety, Security and Protection of the Environment 

Deleted the text and substitute with the following: 
The  Contractor  shall,  throughout  the  execution  and  completion  of 
the Works and the remedying of any defects therein: 
(a) 
have full regard for the safety of all persons entitled to be upon 
the 
Site and keep the Site (so far as the same is under his control) and 
the Works (so far as the same are not completed or occupied by the 
Employer) in an orderly state appropriate to the avoidance of danger 
to such persons, 
(b) 
provide  and  maintain  at  his  own  cost  all  lights,  guards,  fencing, 
warning signs and watching, when and where necessary or required by 
the Engineer or by any duly constituted authority, for the protection 
of  the  Works  or  for  the  safety  and  convenience  of  the  public  or 
others, and 
(c) 
take all reasonable steps to protect the environment on and off the 
Site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation. 
(d) 
The Contractor, to ensure protections of the Environment, shall take 
all necessary measures and precautions in conformity with statutory and  Regulatory  Environmental  requirements  enforced  and  amended from time to time. 
(e) 
the Contractor shall exercise due care to protect the natural 
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landscape  and  shall  conduct  his  construction  operations  so  as  to 
prevent  any  unnecessary  destruction,  scarring  or  defacing  of  the 
natural  surroundings  in  the  vicinity  of  the  Works,  except  where 
clearing is required for Permanent Works, Approved Temporary Works 
and for excavation operations. All watercourses, ponds, wells, trees 
and native vegetation shall be preserved and shall be protected from 
damage,  which  may  be  caused,  by  the  Contractor's  construction 
operations and equipment. On completion of the Works, all work areas 
shall be smoothed and graded in a manner to conform to the natural 
appearance   of   the   landscape.   Where   unavoidable,   destruction, 
scaring, damage or defacing may occur as a result of the Contractor's 
operations,  it  shall  be  repaired,  replaced,  replanted  or  otherwise 
corrected at Contractor's expenses to the satisfaction of the Engineer 
and National and / or Provincial Environment Protection Agency. 
f) 
During performance for the work, the Contractor shall carryout proper 
and  sufficient  measures  as  often  as  necessary  to  reduce  dust pollution. 
19.2  Employer's Responsibilities 
Refer to Part I: General Conditions of Contract 
The following Sub-Clauses 19.3 and 19.4 are added: 
19.3 
Safety Precautions 
In order to provide for the safety, health and welfare of' persons, and for prevention of damage of any kind, all operations for the purposes of or in connection with the Contract shall be carried out in compliance with the  Safety  Requirements  of  the  Government  of  Pakistan  with  such modifications  thereto  as  the  Engineer  may  authorise  or  direct  and  the Contractor  shall  take  or  cause  to  be  taken  such  further  measures  and comply with such  further requirements as  the Engineer may determine to be reasonably necessary for such purpose. 
The Contractor shall make, maintain and submit reports to the Engineer concerning safety, health and welfare of persons and damage to property, as the Engineer may from time to time prescribe. 
19.4 
Lighting Work at Night 
In the event of work being carried out at night, the Contractor shall at 
his own cost, provide and maintain such good and sufficient light as will 
enable  the  work  to  proceed  satisfactorily  and  without  danger.  The 
approaches to the Site and the Works where the night-work is being 
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carried out shall be sufficiently lighted. All arrangement adopted for such lighting shall be to the satisfaction of the Engineer’s Representative. 
20.1  Care of Works 
Refer to Part I: General Conditions of Contract 
20.2  Responsibility to Rectify Loss or Damage 

Refer to Part I: General Conditions of Contract 
20.3  Loss or Damage Due to Employer's Risks 
Refer to Part I: General Conditions of Contract 
20.4  Employer's Risks 
The Employer’s risks are: 
Delete the text and substitute with the following: 
(a) 
insofar as they directly affect the execution of the Works in Pakistan: 
(i) 
war and hostilities (whether war be declared or not), invasion, act 
of foreign enemies, 
(ii) 
rebellion, revolution, insurrection, or military or usurped power, or 
civil war, 
(iii) 
ionizing  radiations,  or  contamination  by  radioactivity  from  any 
nuclear  fuel,  or  from  any  nuclear  waste  from  the  combustion  of 
nuclear   fuel,   radioactive   toxic   explosive   or   other   hazardous 
properties of any explosive nuclear assembly or nuclear component 
thereof, 
(iv) 
pressure waves caused by aircraft or other aerial devices travelling 
at sonic or supersonic speeds, 
(v) 
riot,   commotion   or   disorder,   unless   solely   restricted   to   the 
employees of the Contractor or of his Subcontractors and arising 
from the conduct of the Works. For the avoidance of the doubt, it 
is  clarified  that  riot,  commotion  or  disorder  constituting  the 
Employer's Risks shall not include any riot, commotion or disorder 
in any part of the country where the works are located or to be 
performed which give rise to generalized security, safety or other 
concern   to   the   Contractor   or   his   Subcontractor   or   to   their 
employees. 
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(b) 
loss  or  damage  due  to  the  use  or  occupation  by  the  Employer  of  any 
Section or part of the Permanent Works, except as may be provided for in the Contract; 
(c) 
loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for which the Contractor is responsible; and 
(d) 
any operation of the forces of nature (insofar as it occurs on the Site) 
which an experienced contractor: 
(i)
could not have reasonably foreseen, or
(ii) 
could  reasonably  have  foreseen,  but  against  which  he  could  not 
reasonably have taken at least one of the following measures: 
(a) 
prevent loss or damage to physical property from occurring 
by taking appropriate measures, or 
(b)
insure against.
21.1  Insurance of Works and Contractor's Equipment 

Refer to Part I: General Conditions of Contract 
21.2  Scope of Cover 
Refer to Part I: General Conditions of Contract 
21.3  Responsibility for Amounts not Recovered 

Refer to Part I: General Conditions of Contract 
21.4 Exclusions 
The text is deleted and substituted with the following: 
There  shall  be  no  obligation  for  the  insurances  in  Sub-Clause 
21.1  to include loss or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 
22.1  Damage to Persons and Property 
Refer to Part I: General Conditions of Contract 
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22.2  Exceptions 
Refer to Part I: General Conditions of Contract 
22.3  Indemnity by Employer 
Refer to Part I: General Conditions of Contract 
23.1  Third Party Insurance (including Employer's Property) 

Refer to Part I: General Conditions of Contract 
23.2  Minimum Amount of Insurance 
Refer to Part I: General Conditions of Contract 
23.3  Cross Liabilities 
Refer to Part I: General Conditions of Contract 
24.1  Accident or Injury to Workmen 
Refer to Part I: General Conditions of Contract 
24.2  Insurance Against Accident to Workmen 
Refer to Part I: General Conditions of Contract 
25.1  Evidence and Terms of Insurances 
Delete the entire text and substitute as follows: 
The  Contractor  shall  provide  evidence  to  the  Employer  as  soon 
as 
practicable after the respective insurances have been taken out but in any 
case prior to the start of work at the Site that the insurances required 
under the Contract have been effected and shall, within 30 days of the 
Commencement  Date,  provide  the  insurance  policies  to  the  Employer. 
When  providing  such  evidence  and  such  policies  to  the  Employer,  the 
Contractor shall notify the Engineer of so doing.  Such insurance policies 
shall be consistent with the general terms agreed prior to the issue of the 
Letter of Acceptance.  The Contractor shall effect all insurances for which 
he is responsible with insurers and in terms approved by the Employer. 
25.2  Adequacy of Insurances 
Refer to Part I: General Conditions of Contract 
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25.3  Remedy on Contractor's Failure to Insure 
Refer to Part I: General Conditions of Contract 
25.4  Compliance with Policy Conditions 
Refer to Part I: General Conditions of Contract 
25.5   Insurance Company 
The  Contractor  shall  be  obliged  to  place  all  insurances  relating  to  the Contract  (including,  but  not  limited  to,  the  insurances  referred  to  in Clauses 21, 23  and 24)  with  either  National  Insurance  Company  of Pakistan  or any  other  insurance  company  operating  in  Pakistan  and acceptable to the Employer. 
Costs of such insurances shall be borne by the Contractor. 
26.1  Compliance with Statutes, Regulations 
Refer to Part I: General Conditions of Contract 
27.1  Fossil 
Delete the entire text and substitute as follows: 
All fossils, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological interest discovered on 
the Site shall, as between the Employer and the Contractor, be deemed to 
be  the  absolute  property  of  the  Employer.    The  Contractor  shall  take 
reasonable precautions to prevent his workmen or any other persons from 
removing  or  damaging  any  such  article  or  thing  and  shall,  immediately 
upon discovery thereof and before removal, acquaint the Engineer of such 
discovery and carry out the Engineer's instructions for dealing with the 
same.    If,  by  reason  of  such  instructions,  the  Contractor  suffers  delay 
and/or incurs costs then the Engineer shall, after due consultation with 
the Employer and the Contractor, determine: 
(a)  any extension of time to which the Contractor is entitled under Clause 

44, and / or 
(b)  the  amount  of  such  costs,  determined  under  sub  clause 
53.5,  which 
shall be added to the Contract Price, and shall notify the Contractor accordingly, with a copy  to the Employer. 
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28.1  Patent Rights 
Refer to Part I: General Conditions of Contract 
28.2  Royalties 
Refer to Part I: General Conditions of Contract 
29.1  Interference with Traffic and Adjoining Properties 

Refer to Part I: General Conditions of Contract 
30.1  Avoidance of Damage to Roads 
Refer to Part I: General Conditions of Contract 
30.2  Transport of Contractor's Equipment or Temporary Works 

Refer to Part I: General Conditions of Contract 
30.3  Transport of Materials or Plant 
Delete the entire text of this Sub-Clause and substitute as follows: 
If, notwithstanding Sub-Clause 30.1, any damage occurs to any bridge or 
road communicating  with or on the routes to the Site arising from the 
transport of materials or Plant, the Contractor shall notify the Engineer 
with  a  copy  to  the  Employer,  as  soon  as  he  becomes  aware  of  such 
damage or as soon as he receives any claim from the authority entitled to 
make such claim 
The Employer shall not be liable for any costs, charges or an expense in 
respect  of  any  damage  occurs  to  any  bridge  or  road  arising  from  the 
transport of Material or Plant by the Contractor. The Contractor shall keep 
indemnified  the  Employer  against  all  such  claims.  The  Contractor  shall 
negotiate the settlement of claim with the authority and pay all sums due 
in  respect  of  all  claims,  proceedings,  damages,  costs,  charges  and 
expenses. 
The   Contractor   shall   notify   the   Engineer   and   Employer   about   the 
negotiations,  in  respect  of  settlement  of  claim.  In  case  of  failure  in 
payment of claimed amount by the Contractor, the Employer shall recover 
the amount of claim from the Contractor by making deductions from any 
monies  due  or  to  become  due  to  the  Contractor  and  shall  notify  the 
Contractor accordingly. 
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30.4  Waterborne Traffic 
Refer to Part I: General Conditions of Contract 
30.5  Extraordinary Traffic 
Nothing contained above shall excuse the Contractor or any of his SubContractor(s)   from   complying   with   state   laws   regulating   traffic   on highways and bridges. 
31.1  Opportunities for Other Contractors 
Refer to Part I: General Conditions of Contract 
31.2  Facilities for Other Contractors 
Refer to Part I: General Conditions of Contract The following Sub-Clause 31.3 is added: 
31.3  Co-operation with other Contractors 
During the execution of the Works, the Contractor shall co-operate fully with other contractors working  for the Employer at and in the vicinity of the  Site  and  also  shall  provide  adequate  precautionary  facilities  not  to make himself a nuisance to local residents and other contractors. 
32.1  Contractor to Keep Site Clear 
Refer to Part I: General Conditions of Contract 
33.1  Clearance of Site on Completion 
Refer to Part I: General Conditions of Contract 
34.1  Engagement of Staffs and Labour 
Refer to Part I: General Conditions of Contract 
34.2  Rates of Wages and Conditions of Labour 
The Contractor shall pay rates of wages and observe conditions of labour 
not less favourable than those established for the trade or industry where 
the  work  is  carried  out.  In  the  absence  of  any  rates  of  wages  or 
conditions  of  labour  so  established,  the  Contractor  shall  pay  rates  of 
wages and observe conditions of labour which are not less favourable 
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than  the  general  level  of  wages  and  conditions  observed  by  other employers  whose  general  circumstances  in  the  trade  or  in  industry  in which the Contractor is engaged are similar. 
34.3  Employment of Persons in the Service of Others 
The Contractor shall not recruit his staff and labour  from amongst the 
persons in the services of the Employer or the Engineer; except with the 
prior written consent of the Employer or the Engineer, as the case may 
be. 
34.4  Housing for Labour 
Save  insofar  as  the  Contract  otherwise  provides,  the  Contractor  shall 
provide and maintain such housing accommodation and amenities as he 
may consider necessary for all his supervisory staff and labour, employed 
for the purposes or in connection with the contract including all fencing, 
electricity  supply,  sanitation,  cookhouses,  fire  prevention,  water  supply 
and other requirements in connection with such housing accommodation 
or amenities. On completion of the contract, the facilities shall be handed 
over to the Employer or if the Employer so desires, the temporary camps 
or  housing  provided  by  the  Contractor  shall  be  removed  and  the  site 
reinstated to its original condition, all to the approval of the Engineer. 
34.5  Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, to ensure  the  safety  of  his  staff  and  labour  at  all  times  throughout  the period of the Contract. The Contractor shall further ensure that suitable arrangements  are  made  for  the  prevention  of  epidemics  and  for  all necessary welfare and hygiene requirements. 
34.6  Epidemics 
In  the  event  of  any  outbreak  of  illness  of  an  epidemics  nature,  the 
Contractor  shall  complete  comply  with  and  carry  out  such  regulations, 
orders and requirements as may be made by the Government, or the local 
medical   or   sanitary   authorities,   for   purpose   of   dealing   with   and 
overcoming the same. 
34.7  Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard to local conditions, provide on the site, to the satisfaction of the Engineer or his representative, adequate supply of drinking and other water for the use of his staff and labour. 
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34.8
Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Statutes, 
Ordinances and Government Regulations or Orders for the time being in 
force,  import,  sell,  give,  barter  or  otherwise  dispose  of  any  alcoholic 
liquor  or  drugs,  or  permit  or  suffer  any  such  importation,  sale,  gift, 
barter or disposal by his Subcontractors, agents, staff or labour. 
34.9 
Arms and Ammunition 
The Contractor shall not give, or otherwise dispose of to any person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid. Except to those who are employed or hired for security of the  work,  plant  and  equipment,  material,  Camp  Sites,  Offices,  Housing including Employer’s / Engineer’s facilities, etc. 
34.10 Festivals and Religious Customs 
The Contractor shall in all dealings with his staff and labour have due 
regard to all recognised festivals, days of rest and religious and other 
customs. 
34.11 Disorderly Conduct 
The  Contractor  shall  at  all  times  take  all  reasonable  precautions  to 
prevent any unlawful, riotous or disorderly conduct by or amongst staff 
and labour and for the preservation of peace and protection of persons 
and property in the neighbourhood of the Works against the same. 
34.12 Compliance by Subcontractor 
The Contractor shall be responsible for compliance by his Subcontractor of the provisions of this Clause. 
34.13 Repatriation of Labour 
The Contractor shall be responsible for the return of all persons recruited and employed for this purpose of or in connection with the Contract, and to maintain suitable accommodation and amenities for such persons until they have left the Site. 
34.14 Safety Officer 
The Contractor shall have on his staff at the site an officer dealing only 
with questions regarding the safety and protection against accidents for 
his staff and labour. This officer shall be qualified for this work and shall 
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have  the  authority  to  instructions  and  shall  take  protective  measures prevent  accidents.  Adequate  number  of  Site  Safety  inspectors  shall  be deployed  by  the  Contractors  to  assist  Accidents  prevention  officer  and ensure safety of works in the hazardous work areas. 
34.15 First Aid Facilities 
The  Contractor  shall  provide  and  maintain  adequate  First  Aid  Facilities conveniently at the site as per approval of the Engineer. 
34.16 Dangerous Materials 
The Contractor and his subcontractor shall convey, store and make use of 
all explosives, dangerous petroleum,  acetylene, carbide of calcium and 
other similar material provided by them for use in  or on the Works in 
strict accordance with the provision of all laws, orders and regulations 
that are in force at the site or may be issued from time to time by the 
Government. 
34.17 Commercial Activities 
The  Contractor  shall  not  establish  any  commercial  activity  or  issue concessions  or  permits  of  any  kind  to  third  parties  for  establishing commercial activities on the job site or lands owned or controlled by the Employer. The Contractor shall not allow its employees to engage in any commercial activities on the Site. 
34.18  Publication and Photographs 
The Contractor shall not make any announcement, take photographs or 
release any information concerning the Contract or the project or any 
part thereof to any member of the public, press, business entity or any 
official  body,  unless  prior  written  consent  of  it  is  obtained  from  the 
Employer. 
35.1  Returns of Labour and Contractor's Equipment 

Refer to Par-I: General Conditions of Contract 
The following Sub-Clauses 35.2 and 35.3 are added: 
35.2   Records of Safety and Health 
The  Contractor  shall  maintain  such  records  and  make  such  reports concerning safety, health and welfare of persons and damage to property as the Engineer may from time to time prescribe. 
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35.3   Reporting of Accidents 
The  Contractor  shall  report  to  the  Engineer  details  of  any  accident  as soon  as  possible  after  its  occurrence.  In  the  case  of  any  fatality  or serious  accident,  the  Contractor  shall,  in  addition,  notify  the  Engineer immediately by the quickest available means. 
36.1  Quality of Materials, Plant and Workmanship 
Delete the entire text of this Sub-Clause and substitute as follows: All materials, Plant and workmanship shall be: 
(a) 
of  the  respective  kinds  described  in  the  Contract  and  in  accordance 
with the Engineer's instructions, and 
(b) 
subjected from time to time to such tests as the Engineer may require 
at the place of manufacture, fabrication or preparation, or on the Site or at such other place or places as may be specified in the Contract, or at all or any of such places. 
The Contractor shall provide such assistance, labour, electricity, fuels, 
stores,   apparatus   and   instruments   as   are   normally   required   for 
examining,  measuring  and  testing  any  materials  or  Plant  and  shall 
supply  samples  of  materials,  before  incorporation  in  the  Works,  for 
testing as may be selected and required by the Engineer. The place of 
such tests shall be situated in Pakistan and notified to the Contractor 
whenever the need arises. 
36.2  Cost of Samples 
Refer to Par-I: General Conditions of Contract 
36.3  Cost of Tests 
Refer to Par-I: General Conditions of Contract 
36.4  Cost of Tests not Provided for 
Refer to Par-I: General Conditions of Contract 
36.5  Engineer's Determination where Tests not Provided for 
Deleted the entire text of this Sub-Clause and substitute as follows: 
Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer 
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shall,  after  due  consultation  with  the  Employer  and  the  Contractor, determine: 
(a)  any extension of time of which the Contractor is entitled under Clause 

44, and 
(b)  the amount of such costs, which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. The following Sub-Clause 36.6 is added: 
36.6  Use of Pakistani Materials and Services 
The  Contractor  shall 
,  so  far  as  may  be  consistent  with  the  Contract, make  the  maximum use  of  materials,  supplies,  plant  and  equipment indigenous  to  or  produced  or  fabricated  in  Pakistan  and  services, available in Pakistan provided such materials, supplies, plant, equipment and services shall be of required standard. 
37.1  Inspection of Operations 
Refer to Par-I: General Conditions of Contract 
37.2  Inspection and Testing 
Refer to Par-I: General Conditions of Contract 
37.3  Dates for Inspection and Testing 
Refer to Par-I: General Conditions of Contract 
37.4  Rejection 
Refer to Par-I: General Conditions of Contract 
37.5  Independent Inspection 
Refer to Par-I: General Conditions of Contract 
38.1  Examination of Work before Covering up 

Refer to Par-I: General Conditions of Contract 
38.2  Uncovering and Making Openings 
Refer to Par-I: General Conditions of Contract 
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39.1  Removal of Improper Work, Materials or Plant 
Refer to Par-I: General Conditions of Contract 
39.2  Default of Contractor in Compliance 
Refer to Par-I: General Conditions of Contract 
40.1  Suspension of Work 
Refer to Par-I: General Conditions of Contract 
40.2  Engineer’s Determination following Suspension 
Delete the entire text of this Sub-Clause and substitute as follows: 
Where, pursuant to Sub-Clause 40.1 this Sub-Clause applies the Engineer 
shall,  after  due  consultation  with  the  Employer  and  the  Contractor, 
determine: 
(a). any extension of time to which the Contractor is entitled under Clause 

44, and / or 
(b).  the  amount  of  such  costs,  determined  under  sub  clause 
53.5,  which 
shall be added to the Contract price and shall notified the Contractor accordingly, with a copy to the Employer. 
40.3  Suspension lasting more than 84 Days 
Refer to Par-I: General Conditions of Contract 
41.1  Commencement of Works 
The text is deleted and substituted with the following: 
The Contractor shall commence the Works on site within the period named in appendix “A” Bid from the date of receipt by him from Engineer of a written notice to commence. Thereafter, the Contractor shall proceed with the Works with due expedition and without delay. 
42.1  Possession of Site and Access Thereto 
Refer to Par-I: General Conditions of Contract 
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42.2  Failure to Give Possession 
Refer to Par-I: General Conditions of Contract 
42.3  Rights of Way and Facilities 
Refer to Par-I: General Conditions of Contract 
43.1  Time for Completion 
Delete the entire text of this Sub-Clause and substitute as follows: 
The  whole  of  the  Works  and,  if  applicable,  any  Section  required  to  be completed within a particular time as stated in the Appendix “A” to Bid, shall be completed, in accordance with the provisions of Clause 48, within the time stated in the Appendix “A” to Bid for the whole of the Works, calculated from the Commencement Date, or such extended time as may be allowed under Clause 44. 
44.1  Extension of Time for Completion 
Delete the entire text of this Sub-Clause and substitute as follows: In the event of: 
(a)   the amount or nature of extra or additional work, 
(b)   any cause of delay referred to in these Conditions, 
(c)   exceptionally adverse climatic conditions, 
(d)   any delay, impediment or prevention by the Employer, or 
(e)   other  special  circumstances  which  may  occur,  other  than  through 
a 
default of or breach of contract by the Contractor or for which he is responsible, 
being such as fairly to entitle the Contractor to an extension of the Time 
for Completion of the Works, or any Section or part thereof, the Engineer 
shall,  after  due  consultation  with  the  Employer  and  the  Contractor, 
determine the amount of such extension and shall notify the Contractor 
accordingly, with a copy to the Employer. For the avoidance of doubt, it is 
clarified  that  the  special  circumstances  referred  to  in  this  Sub-Clause 
44.1 (e)  shall  not  included  any  occurrence  in  any  part  of  the  country 
where the works are located or to be performed which gives rise to 
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generalize  security,  safety  or  other  concern  to  the  Contractor  or 
his Subcontractor or to the their employees. 
44.2  Contractor to Provide Notification and Detailed Particulars 

Refer to Par-I: General Conditions of Contract 
44.3  Interim Determination of Extension 
Refer to Par-I: General Conditions of Contract 
45.1  Restriction on Working Hours 
Refer to Par-I: General Conditions of Contract 
46.1  Rate of Progress 
Refer to Par-I: General Conditions of Contract 
47.1  Liquidated Damages for Delay 
Delete the entire text of this Sub-Clause and substitute as follows: 
If  the  Contractor  fails  to  comply  with 
the  Time  for  Completion  in 
accordance with Clause 48, for the whole of the Works or, if applicable, 
any Section within the relevant time prescribed by Clause 43, then the 
Contractor  shall  pay  to  the  Employer  the  relevant  sum  stated  in  the 
Appendix to Tender as liquidated damages for such default and not as a 
penalty (which sum shall be the only monies due from the Contractor for 
such default) for every day or part of a day which shall elapse between 
the relevant Time for Completion  and  the date stated in a Taking-Over 
Certificate of the whole of the Works or the relevant Section, subject to 
the applicable limit stated in the Appendix to Tender. The Employer may, 
without prejudice to any other method of recovery, deduct the amount of 
such damages from any monies due or to become due to the Contractor. 
The  payment  or  deduction  of  such  damages  shall  not  relieve  the 
Contractor from his obligation to complete the Works, or from any other 
of his obligations and liabilities under the Contract. 
In addition to the Liquidated damages the Contractor shall borne all the 
cost / expenses related to the supervision of the works by the project 
consultant covering salaries of the Engineer and all of his site supervision 
staff including all the benefits, providing, running and maintenance of all 
the Engineer’s Facilities up to the issuance of the Taking Over Certificate 
by the Employer. All the above cost / expense will not be reimbursed / 
paid  to  the  Contractor  beyond  the  approved  completion  period  of  the 
works. 
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47.2  Reduction of Liquidated Damages 
Refer to Par-I: General Conditions of Contract 
48.1  Taking-Over Certificate 
Refer to Par-I: General Conditions of Contract 
48.2  Taking Over of Sections or Parts 
Delete the entire text of this Sub - Clause and substitute as follow: 
Similarly, in accordance with the procedure set out in Sub-Clause 
48.1, the Contractor may request and the Engineer after obtaining approval of the Employer shall issue a Taking-Over Certificate in respect of: 
(a) any Section in respect of which a separate Time for Completion is 

provided in the Appendix “A”  to Bid. Special Stipulation” 
(b) any substantial part of the  Permanent Works which has been both 

completed  to  the  satisfaction  of  the  Engineer  and,  otherwise 
than as provided for in the Contract, occupied or used by the Employer, or 
(c) any part of the Permanent Works which the Employer has elected 

to  occupy  or  use  prior  to  completion (where  such  prior 
occupation or use is not provided for in the Contract or has not been agreed by the Contractor as a temporary measure). 
48.3  Substantial Completion of Parts 
Refer to Par-I: General Conditions of Contract 
48.4  Surfaces Requiring Reinstatement 
Refer to Par-I: General Conditions of Contract 
49.1  Defects Liability Period 
Refer to Par-I: General Conditions of Contract 
49.2  Completion of Outstanding Work and Remedying Defects 

Refer to Par-I: General Conditions of Contract 
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49.3  Cost of Remedying Defects 
Refer to Par-I: General Conditions of Contract 
49.4  Contractor's Failure to Carry Out Instructions 

Refer to Par-I: General Conditions of Contract 
50.1  Contractor to Search 
Refer to Par-I: General Conditions of Contract 
51.1  Variations 
Refer to Par-I: General Conditions of Contract 
51.2  Instructions for Variations 
Delete the entire text of this Sub - Clause and substitute as follow: 
The Contractor shall not make any such variation without an instruction 
of  the  Engineer.  Provided  that  no  instruction  shall  be  required  for 
increase or decrease in the quantity of any work where such increase or 
decrease is not the result of an instruction given under this Clause, but is 
the result of the quantities exceeding or being less than those stated in 
the Bill of Quantities. 
52.1  Valuation of Variations 
Delete the entire text of this Sub - Clause and substitute as follow: 
All variations referred to in Clause 51 and any additions to the Contract 
Price which are required to be determined in accordance with Clause 52 
(for the purposes of this Clause referred to as "varied work"), shall be 
valued at the rates and prices set out in the Contract if, in the opinion of 
the  Engineer,  the  same  shall  be  applicable.  If  the  Contract  does  not 
contain any rates or prices applicable to the varied work, the rates and 
prices in the Contract shall be used as the basis for valuation so far as 
may be reasonable, failing which, after due consultation by the Engineer 
with the Employer and the Contractor, suitable rates or prices shall be 
agreed upon between the Engineer and the Contractor. In the event of 
disagreement the Engineer shall within a period not exceeding one-eighth 
of the completion time subject to a minimum of 56 days from the date of 
disagreement whichever is later,  fix such rates or prices as are, in his 
opinion, appropriate and shall notify the Contractor accordingly, with a 
copy to the Employer.  Until such time as rates or prices are agreed or 
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fixed, the Engineer shall determine provisional rates or prices to enable on-account payments to be included in certificates issued in accordance with Clause 60. 
52.2  Power of Engineer to Fix Rates 
Refer to Par-I: General Conditions of Contract 
52.3  Variations Exceeding 15 per cent 
Refer to Par-I: General Conditions of Contract 
52.4  Daywork 
Refer to Par-I: General Conditions of Contract 
53.1  Notice of Claims 
Refer to Par-I: General Conditions of Contract 
53.2  Contemporary Records 
Refer to Par-I: General Conditions of Contract 
53.3  Substantiation of Claims 
Refer to Par-I: General Conditions of Contract 
53.4  Failure to Comply 
This Sub-Clause is deleted in its entirety. 
53.5  Payment of Claims 
Refer to Par-I: General Conditions of Contract 
54.1  Contractor's Equipment, Temporary Works and Materials; 

Exclusive Use for the Works 
Delete the entire text of this Sub - Clause and substitute as follow: 
All Contractor's Equipment, Temporary Works and materials provided by 
the  Contractor  shall,  when  brought  on  to  the  Site,  be  deemed  to  be 
exclusively intended for the execution of the Works and the Contractor 
shall not remove the same or any part thereof, except for the purpose of 
moving it from one part of the Site to another, without the consent of the 
Engineer.  Provided that consent shall not be required for vehicles 
99 
engaged   in   transporting   any   staff,   labour,   Contractor's   Equipment, Temporary Works, Plant or materials to or from the Site. 
The Contractor shall forward to the Engineer at the end of each month returns, showing the Construction Plant, Materials, etc., on site in a form prescribed by the Engineer. 
54.2  Employer not Liable for Damage 
Refer to Par-I: General Conditions of Contract 
54.3  Customs Clearance 
Refer to Par-I: General Conditions of Contract 
54.4  Re-export of Contractor's Equipment 
Refer to Par-I: General Conditions of Contract 
54.5  Conditions of Hire of Contractor's Equipment 
Delete the entire text of this Sub - Clause and substitute as follow: 
With a view to securing, in the event of termination under Clause 63, the 
continued  availability,  for  the  purpose  of  executing  the  Works,  of  any 
hired Contractor's Equipment, the Contractor shall not bring on to the Site 
any hired Contractor's Equipment unless there is an agreement for hire 
thereof (which agreement shall be deemed not to include an  agreement 
for hire purchase) which contains a provision that the owner thereof will, 
on request in writing made by the Employer within 7 days after the date 
on  which  any  termination  has  become  effective,  and  on  the  Employer 
undertaking to pay all hire charges in respect thereof from such date, hire 
such  Contractor's  Equipment  to  the  Employer  on  the  same  terms  in  all 
respect as the same was hired to the Contractor save that the Employer 
shall  be  entitled  to  permit  the  use  thereof  by  any  other  contractor 
employed by him for the purpose of execution and completing the Works 
and remedying any defects therein, under the terms of the said Clause 63. 
The Contractor shall, upon request by the Engineer at any time in relation 
to  any  item  of  the  hired  Contractor’s  Equipment,  forthwith  notify  the 
Engineer in writing the name and addresses of owner of the Equipment 
and  shall  satisfy  that  the  agreement  for  the  hire  thereof  contains  a 
provision in accordance with the requirements said forth above. 
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54.6  Costs for the Purpose of Clause 63 
Refer to Par-I: General Conditions of Contract 
54.7  Incorporation of Clause in Subcontracts 
Refer to Par-I: General Conditions of Contract 
54.8  Approval of Materials not Implied 
Refer to Par-I: General Conditions of Contract 
55.1  Quantities 
Refer to Par-I: General Conditions of Contract 
56.1  Works to be Measured 
Refer to Par-I: General Conditions of Contract 
57.1  Method of Measurement 
Refer to Par-I: General Conditions of Contract 
57.2  Breakdown of Lump Sum Items 
Refer to Par-I: General Conditions of Contract 
58.1  Definition of "Provisional Sum" 
Refer to Par-I: General Conditions of Contract 
58.2  Use of Provisional Sums 
Refer to Par-I: General Conditions of Contract 
58.3  Production of Vouchers 
Refer to Par-I: General Conditions of Contract 
59.1  Definition of "Nominated Subcontractors" 

Refer to Par-I: General Conditions of Contract 
59.2  Nominated Subcontractors; Objection to Nomination 
Refer to Par-I: General Conditions of Contract 
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59.3  Design Requirements to be Expressly Stated 
Refer to Par-I: General Conditions of Contract 
The following Sub-Clauses 59.4 & 59.5 are added: 
59.4  Payments to Nominated Subcontractors 
The  Contractor  shall  pay  to  the  nominated  Subcontractor  the  amounts which   the   Engineer   certifies   to   be   due   in   accordance   with   the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance with Clause 58 [Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments]. 
59.5  Certification of Payments & Nominated Subcontractors 
Before issuing a Payment Certificate which includes an amount payable to 
a nominated Subcontractor, the Engineer may request the Contractor to 
supply   reasonable   evidence   that   the   nominated   Subcontractor   has 
received   all   amounts   due   in   accordance   with   previous   Payment 
Certificates, less applicable deductions for retention or otherwise. Unless 
the Contractor: 
a)
submits reasonable evidence to the Engineer, or
b)
i)
satisfies  the  Engineer  in  writing  that  the  Contractor  is
reasonably  entitled  to  withhold  or  refuse  to  pay  these amounts, and 
ii) 
submits   to   the   Engineer   reasonable   evidence   that   the 
nominated    Subcontractor    has    been    notified    of    the Contractor’s entitlement, 
then  the  Employer  may  (at  his  sole  discretion)  pay  direct  to  the 
nominated Subcontractor, part or all of such amounts previously certified 
(less applicable deductions) as are due to the nominated Subcontractor 
and for which the Contractor has failed to submit the evidence described 
in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to 
the  Employer,  the  amount  which  the  nominated  Subcontractor  was 
directly paid by the Employer. 
60.1  Monthly Statements 
Delete the entire text of this Sub - Clause and substitute as follow: 
The Contractor shall on the basis of the joint measurements of work done 
under clause 56.1, submit to the Engineer after the end of each month six 
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copies, each signed by the Contractor's representative approved by the Engineer in accordance with the Sub-Clause 15.1, of a statement, in such form  as  the  Engineer  may  from  time  to  time  prescribe,  showing  the amounts to which the Contractor considers himself to be entitled up to the end of the month in respect of: 
(a)  the value of the Permanent Works executed, 
(b)  any other items in the Bill of Quantities including those for Contractor’s 

Equipment, Temporary Works, dayworks and the like, 
(c)  the percentage of the invoice value of listed materials, all as stated in 

Sub-Clause 60.11 (a)(6) hereof, and Plant delivered by the Contractor on 
the Site for incorporation in the Permanent Works but not incorporated in such Works, 
(d)  any other sum to which Contractor may be entitled under the Contract or 

otherwise: 
60.2  Monthly Payments 
Refer to Par-I: General Conditions of Contract 
60.3  Payment of Retention Money 
Refer to Par-I: General Conditions of Contract 
60.4  Correction of Certificates 
Refer to Par-I: General Conditions of Contract 
60.5  Statement at Completion 
Refer to Par-I: General Conditions of Contract 
60.6  Final Statement 
Refer to Par-I: General Conditions of Contract 
60.7  Discharge 
Refer to Par-I: General Conditions of Contract 
60.8  Final Payment Certificate 
Delete the entire text of this Sub - Clause and substitute as follow: 
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Within 
28  days  after  receipt  of  the  Final  Statement,  and  the  written discharge, the Engineer shall issue to the Employer (with a copy to the Contractor) a Final Payment Certificate stating: 
(a) the amount which, in the opinion of the Engineer, is finally due under the 

Contract or otherwise, and 
(b)  after giving credit to the Employer for all amounts previously paid by 

the Employer and for all sums to which the Employer is entitled, the 
balance, if, any due from the Employer to the Contractor or from the Contractor to the Employer as the case may be. 
The  Contractor  shall  also  submit  the  following  documents  with  his final statement to the Engineer. 
(a). approved final as-built drawings. 
(b). Affidavit by the Contractor that the works have been executed 

according   to   approved   specification,   drawings,   designs   and 
standard  and  have  not  concealed  and  defects  known  to  him together with a “No Claim Certificate” 
60.9  Cessation of Employer's Liability 
Refer to Par-I: General Conditions of Contract 
60.10  Time for Payment 
The text is deleted and substitute with the follows: 
The amount due to the Contractor under any Interim Payment Certificate 
issued by the Engineer pursuant to this Clause, or to any other term of 
the Contract, shall, subject to Clause 47, be paid by the Employer to the 
Contractor  within 30  days  after  such  Interim  Payment  Certificate  has 
been jointly verified by Employer and Contractor, or, in the case of the 
Final  Certificate  referred  to  in  Sub-Clause 60.8,  within 60  days,  after 
such Final Payment Certificate has been jointly has been jointly verified 
by Employer or Contractor. 
All payments to the Contractor shall be made in Pakistani Rupees only 
under the Contract and no payment in foreign currency is admissible. 
The following Sub-Clause 60.11is added: 
60.11 
Secured Advance on Materials 
The Contractor shall be entitled to receive from the Employer Secured 
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Advance on Steel Reinforcements and Cement against an indemnity bond acceptable to the Employer of such sum as the Engineer may consider proper in respect of non-perishable materials brought at the Site but not yet incorporated in the Permanent Works provided that: 
(1) 
The  materials  are  in  accordance  with  the  Specifications  for  the 
Permanent Works; 
(2) 
Such materials have been delivered to the Site and are properly 
stored and protected against loss or damage or deterioration to the 
satisfaction  of  the  Engineer  but  at  the  risk  and  cost  of  the 
Contractor; 
(3) 
The Contractor’s records of the requirements, orders, receipts and 
use of materials are kept in a form approved by the Engineer, and such records shall be available for inspection by the Engineer; 
(4) 
The  Contractor  shall  submit  with  his  monthly  statement  the 
estimated  value  of  the  materials  on  Site  together  with  such documents as may be required by the Engineer for the purpose of valuation  of  materials  and  providing  evidence  of  ownership  and payment therefor; 
(5) 
Ownership  of  such  materials  shall  be  deemed  to  vest  in  the 
Employer and these materials shall not be removed from the Site or 
otherwise disposed of without written permission of the Employer; 
and 
(6) 
The sum payable for such materials on Site shall not exceed 
60% 
of the (i) Landed Cost of imported materials, or (ii) ex-factory 
/ ex-warehouse price of locally manufactured or produced materials, or (iii) market price of other materials. 
(b) 
The  recovery  of  Secured  Advance  paid  to  the  Contractor 
under  the  above  provisions  shall  be  effected  from  the monthly payments on actual consumption basis. 
60.12  Financial Assistance to Contractor 
Financial  assistance  shall  be  made  available  to  the  Contractor  by  the Employer by adopting the following. 
(a) An interest-free Mobilization Advance up to 
10% of the Contract Price 
stated in the Letter of Acceptance shall be paid by the Employer to the Contractor in two equal parts upon submission by the Contractor of a Mobilization Advance Guarantee/Bond for the full amount of the Advance in the specified form from a Scheduled Bank in Pakistan. 
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(1)
First  part  within
14  days  after  signing  of  the  Contract
Agreement   or   date   of   receipt   of   Engineer’s   Notice   to Commence, whichever is earlier; and 
(2) 
Second part within 42 days from the date of payment of the 
first part, subject to the satisfaction of the Engineer as to the state of mobilization of the Contractor. 
(b). 
This Advance shall be recovered in equal monthly instalments; first 
instalment at the expiry of second month after the date of payment 
of first part of Advance and the last instalment one months before 
the date of  completion of the Works as per Clause 43 hereof. 
61.1  Approval only by Defects Liability Certificate 

Refer to Par-I: General Conditions of Contract 
62.1  Defects Liability Certificate 
Refer to Par-I: General Conditions of Contract 
62.2  Unfulfilled Obligations 
Refer to Par-I: General Conditions of Contract 
63.1  Default of Contractor 
Delete the entire text of this Sub-Clause and substitute as follows: 
If the Contractor is deemed by law unable to pay his debts as they 
fall 
due,  or  enters  into  voluntary  or  involuntary  bankruptcy,  liquidation  or 
dissolution  (other  than  a  voluntary  liquidation  for  the  purposes  of 
amalgamation  or  reconstruction),  or  becomes  insolvent,  or  makes  an 
arrangement with, or assignment in favour of, his creditors, or agrees to 
carry out the Contract under a committee of inspection of his creditors, or 
if a receiver, administrator, trustee or liquidator is appointed over any 
substantial part of his assets, or if, under any law or regulation relating 
to reorganization, arrangement or readjustment of debts, proceedings are 
commenced  against  the  Contractor  or  resolutions  passed  in  connection 
with dissolution or liquidation or if any steps are taken to enforce any 
security interest over a substantial part of the assets of the Contractor, 
or if any act is done or event occurs with respect to the Contractor or his 
assets which, under any applicable law has a substantially similar effect 
to  any  of  the  foregoing  acts  or  events,  or  if  the  Contractor  has 
contravened Sub-Clause 3.1, or has an execution levied on his goods, or 
Contract, if the Engineer certifies to the Employer, with a  copy to the 
Contractor, that, in his opinion, the Contractor: 
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(a)  has repudiated the Contract, or 
(b)  without reasonable excuse has failed 
(i)  to commence the Works in accordance with Sub-Clause 41.1, 
(ii)  to proceed with the Works, or any Section thereof, within 28 days 

after receiving notice pursuant to Sub-Clause 46.1, 
(c)  has failed to comply with a notice issued pursuant to Sub-Clause 
37.4 
or an instruction issued pursuant to Sub-Clause 39.1 within 28 days after having received it 
(d) despite previous warning from the Engineer, in writing,  is otherwise 

persistently  or  flagrantly  neglecting  to  comply  with  any  of  his 
obligations under the Contract, or 
(e)   has contravened Sub-Clause 4.1, 
then   the   Employer   may,   after   giving 
14   days'   notice   to   the Contractor,  enter  upon  the  Site  and  the  Works  and  terminate  the employment   of   the   Contractor   without   thereby   releasing   the Contractor  from  any  of  his  obligations  or  liabilities  under  the Contract,  or  affecting  the  rights  and  authorities  conferred  on  the Employer or the Engineer by the Contract, and may himself complete the  Works  or  may  employ  any  other  contractor  to  complete  the Works.  The  Employer  or  such  other  contractor  may  use  for  such completion so much of the Contractor's Equipment, Temporary Works and materials as he or they may think proper. 
Provided further that in addition to the action taking by the Employer against the Contractor this Clause, the Employer may also refer the case of default of the Contractor to Pakistan Engineering Council for punitive action under the construction and operation of Engineering Works Bye-Laws 1987, as amended from time to time. 
63.2  Valuation at Date of Termination 
Refer to Par-I: General Conditions of Contract 
63.3  Payment after Termination 
Refer to Par-I: General Conditions of Contract 
63.4  Assignment of Benefit of Agreement 
Refer  to  Par-I:  General  Conditions  of  Contract  and  add  the 
following paragraph. 
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The Contractor should quote the rates for items of similar nomenclature and specifications as appearing in Bill of Quantities attached in Tender Documents. In case of any diversity of rates, the lowest of all the rates shall  be  taken  for  evaluation  and  payments.  Any  departure  from  above may also render the bid invalid. 
64.1  Urgent Remedial Work 
Refer to Par-I: General Conditions of Contract 
65.1  No Liability for Special Risks 
Refer to Par-I: General Conditions of Contract 
65.2  Special Risks 
The text is deleted and substituted with the following: 
The special Risks are the risks defined under Sub-Clause 20.4 Sub Paragraphs (a) (i) to (a) (v). 
65.3  Damage to Works by Special Risks 
Refer to Par-I: General Conditions of Contract 
65.4  Projectile, Missile 
Refer to Par-I: General Conditions of Contract 
65.5  Increased Costs arising from Special Risks 

Refer to Par-I: General Conditions of Contract 
65.6  Outbreak of War 
Refer to Par-I: General Conditions of Contract 
65.7  Removal of Contractor's Equipment on Termination 

Refer to Par-I: General Conditions of Contract 
65.8  Payment if Contract Terminated 
Refer to Par-I: General Conditions of Contract 
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66.1  Payment in Event of Release from Performance 
Refer to Par-I: General Conditions of Contract 
67.1  Engineer's Decision 
Refer to Par-I: General Conditions of Contract 
67.2  Amicable Settlement 
Refer to Par-I: General Conditions of Contract 
67.3  Arbitration 
Delete the entire text of this Sub-Clause and substitute as follows: Any dispute in respect of which: 
(a) the decision, if any, of the Engineer has not become final and binding 

pursuant to Sub-Clause 67.1, and 
(b) amicable settlement has not been reached within the  period  stated in 

Sub-Clause 67.2, 
shall be finally settled under the provision of the arbitration at, 1940 as amended or any statuary modifications or re-enactment, thereof for the time being in force. The said arbitrator/s shall have full power to open up, review and revise any decisions, opinion, instructions, determination, certificate or valuation of the Engineer related to the dispute. 
Neither party shall be limited in the proceedings before such arbitrators 
to the evidence nor arguments put before the Engineer for the purpose 
of  obtaining  his  said  decisions  pursuant  to  Sub-Clause 67.1.  No  such 
decision shall disqualify the Engineer from being called as a witness and 
giving  evidence  before  the  arbitrator/s  on  any  matter  whatsoever 
relevant to the dispute. 
Arbitration may be commenced prior to or after completion of the Works, provided  that  the  obligations  of  the  Employer,  the  Engineer  and  the Contractor  shall  not  be  altered  by  reason  of  the  arbitration  being conducted during the progress of the Works. 
The Place of arbitration shall be Karachi, Pakistan. 
67.4  Failure to Comply with Engineer's Decision 
Refer to Par-I: General Conditions of Contract 
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68.1  Notice to Contractor 
Delete the entire text of this Sub-Clause and substitute as follows: 
All certificates, notices or instructions to be given to the Contractor by the Employer or the Engineer under the terms of the Contract shall be sent  by  post,  cable,  telex  or  facsimile  transmission  to  or  left  at  the Contractor's  principal  place  of  business  or  such  other  address  as  the Contractor shall nominate for that purpose. 
For  the  purposes  of  this  Sub-Clause,  the  Contractor  shall,  immediately 
after receipt of Letter of Acceptance, intimate in writing to the Employer 
and the Engineer by registered post, the address of his principal place of 
business or any change in such address during the period of the Contract. 
68.2  Notice to Employer and Engineer 
Delete the entire text of this Sub-Clause and substitute as follows: 
Any notice to be given to the Employer or to the Engineer under the terms 
of   the   Contract   shall   be   sent   by   post,   cable,   telex   or   facsimile 
transmission to or left at the respective addresses nominated below. 
The Employer: 
Sindh  Technical  Education  &  Vocational  Training  Authority,  (STEVTA) ST-19, Block-6, Gulshan-e-Iqbal, near NIPA, Karachi 
Phone: (92-21) 9924-4112-7
Fax No: (92-21) 9924-4118
The Engineer: 
M/s. G3 Engineering Consultants
Consulting Architects, Engineers & Planners House No. 30/5, Liaquat Road, 
Civil Line, Hyderabad, Sindh 
Tel: 022-2787393, 2787394,
Fax: 022-2787392
68.3  Change of Address 
Refer to Par-I: General Conditions of Contract 
69.1  Default of Employer 
Refer to Par-I: General Conditions of Contract 
110 
69.2  Removal of Contractor's Equipment 
Refer to Par-I: General Conditions of Contract 
69.3  Payment on Termination 
Refer to Par-I: General Conditions of Contract 
69.4  Contractor's Entitlement to Suspend Work 

Refer to Par-I: General Conditions of Contract 
69.5  Resumption of Work 
Refer to Par-I: General Conditions of Contract 
70.1  Increase or Decrease of Cost 

NOT APPLICABLE 
70.2  Subsequent Legislation 
Refer to Par-I: General Conditions of Contract 
71.1  Currency Restrictions 
Refer to Par-I: General Conditions of Contract 
72.1  Rates of Exchange 
Refer to Par-I: General Conditions of Contract 
72.2  Currency Proportions 
Refer to Par-I: General Conditions of Contract 
72.3 
Currencies of Payment for Provisional Sums 
Delete the sub-clause in its entirety 
The following Sub-Clauses
73.1,
73.2,
73.3,
74.1,
75.1,
76.1, and
77.1
are added. 
73.1 (a)  Payment of Income Tax 
The Contractor, Subcontractor and their employees shall be responsible 
for payment of all their income tax, super tax and other taxes 
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applicable under the laws of Pakistan, as amended from time to time, 
on income, or any loss of income, arising out of the Contract and the 
rates and prices stated in the Contract shall be deemed to cover all 
such taxes. 
The Employer shall apply source deduction of Taxes (with holding) at the applicable rate during currency of the contract for all the amounts payable in terms of the Contract as per Income Tax Laws of Pakistan under the above clause. 
73.1 (b)  Payment of Local Tax 
The  prices  bid  by  the  Contractor  shall  include  all  customs  duties, 
import duties, sales tax, octroi and other taxes that may be levied in 
accordance with the laws and regulations in force on the date 28 days 
prior  to  the  latest  date  for  submission  of  bids  in  Pakistan  on  the 
Contractor’s  equipment,  plant,  materials  and  supplies  (permanent, 
temporary and consumable) acquired for the purpose of the Contract 
and  on  the  services  performed  under  the  Contract.  Nothing  in  the 
Contract shall relieve the Contractor from his responsibility to pay any 
tax  that  may  be  levied  in  Pakistan  in  relation  to  execution  of  the 
Contract. 
73.1 (c)  Foreign Taxation 
The  Prices  bid  by  the  Contractor  shall  include  all  taxes,  duties  and 
other   charges   imposed   outside   the   Employer’s   country   on   the 
production,   manufacture,   sale   and   transport   of   the   Contractor’s 
Equipment, Plant, Materials and supplies to be used on or furnished 
under the Contract, and on the services performed under the Contract. 
73.2
Cost Inclusive of Duties and Taxes
The rates and  prices stated in the Priced Bill of Quantities  shall be deemed  to  include  every  element  of  duty  or  tax  leviable  on  or  in relation  to  the  production,  import,  purchase,  sale,  delivery  and transportation of materials and to the bringing thereof to the Site and no such duty or tax shall be separately reimbursable. 
73.3
Custom Clearance
It is the responsibility of the Contractor to make all arrangements and payments necessary for obtaining customs clearances of all materials, goods    and    equipment.    The    Employer    shall    not    assume    any responsibility  in  respect  of  the  aforementioned  obligations  of  the Contractor, except as otherwise provided in the Contract. 
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74.1
Termination of Contract for Employer’s Convenience
The Employer shall be entitled to terminate the Contract at any time
for the Employer's convenience after giving 56 days prior notice to the
Contractor,  with  a  copy  to  the  Engineer.
In  the  event  of  such
termination, the Contractor:
(a)
shall proceed as provided in Sub-Clause 65.7 hereof; and
(b)
shall  be  paid  by  the  Employer  as  provided  in  Sub-Clause
65.8
hereof. 
75.1
Liability of Contractor
The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour laws including the Workmen's Compensation Act and the Employer shall be fully indemnified for all claims, damages etc. arising out  of  any  dispute  between  the  Contractor,  his  Subcontractors  or assigns and the labour employed by them. 
76.1
Joint and Several Liability
If the Contractor is a joint venture of two or more persons, all such persons  shall  be  jointly  and  severally  bound  to  the  Employer  for  the fulfilment of the terms of the Contract and shall designate one of such persons to act as leader with authority to bind the joint venture. The composition or the constitution of the joint venture shall not be altered without the prior consent of the Employer. 
77.1 
Details to be Confidential 
The  Contractor  shall  treat  the  details  of  the  Contract  as  private  and 
confidential,  save  in  so  far  as  may  be  necessary  for  the  purposes 
thereof, and shall not publish or disclose the same or any particulars 
thereof in any trade or technical paper or elsewhere without the prior 
consent in writing of the Employer or the Engineer. If any dispute arises 
as to the necessity of any publication or disclosure for the purpose of 
the Contract, the same shall be referred to the decision of the Engineer 
whose award shall be final. 
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PART A- SPECIAL PROVISIONS 
1.
GENERAL
These  Special  Provisions  shall  be  used  as  supplementary  and  in 
conjunction with other Contract Documents and shall be deemed to 
be  incorporated  and  become  part  of  the  Contract  Documents.  In 
case any provision is at variance with any of Special Provisions the 
Special shall prevail. 
All  works  shall  be  carried   out  in  accordance  with  following provisions, supplemented by detailed technical specifications. Any inconsistencies or ambiguities shall be brought to the notice of the Engineer for his clarification/decision. Decision and direction of the Engineer, in all such cases, shall be final and binding. 
The Contractor shall make himself thoroughly familiar with the site 
conditions,  foresee  any  and  all  problems  likely  to  encountered 
during execution of the works, and shall be able and ready to solve 
them effectively. Proposals for solutions to the problems shall be 
submitted to the Engineer for approval before proceeding with the 
work. 
2. 
APPLICABLE CODES AND STANDARDS 
In the absence of other standards being required by the Contract 
Documents  all  work  and  materials  shall meet  the  requirement  of 
the Uniform Building Code of the United States, and/or applicable 
American Society for Testing Material (ASTM) American Association 
of State Highway    and    Transportation    Officials    (AASHTO) 
Specifications and the latest American Concrete Institute Manual of 
Concrete  Practice  and  American  Institute  of  Steel  Construction 
(AISC)  Manual  Relevant  to  the  Works  except  in  cases  where  the 
Pakistan Building Code requires a higher standard. In such cases 
the  Pakistani  Code  shall  govern.  Where  the  abbreviations  listed 
below  are  used  it  refers  to  the  latest  code,  standards,  or 
publication of the following organizations: 
AASHTO
American
Association
of
State
Highway
and
Transportation Officials
ACI
American Concrete Institute
AISC
American Institute of Steel Construction
ANSI
American National Standards Institute
ASA
American Standard Association
ASCE
American Society of Civil Engineers
ASTM
American Society for Testing and Material
AWS
American Welding Society
BSI
British Standard Institutes
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ICAO
International Civil Aviation Organization
BSICP British Standard Institute Code of Practice 
PCA
Portland Cement Association
PSI
Pakistan Standard Institute
UBC
Uniform Building Code
Should  the  Contractor,  at  any  time  and  for  any  specific  reasons wish to deviate from the above standards or desires to use material or   equipment   other   than   those   provided   for   by   the   above standards,  then  he  shall  state  the  exact  nature  of  the  change giving  the  reasons  for  making  the  change  and  shall  submit complete  specifications  of  the  materials  and  description  of  the equipment  for  the  Engineer’s  approval,  whose  decisions  shall  be conclusive and binding upon the Contractor. 
3.
CODES, STANDARDS, CERTIFICATES
The Contractor shall supply and have at his site office: 
Copies of all latest editions of codes and standards referred to in these Specifications by number or equivalent codes and standards approved by the Engineer. 
Catalogues  and  published  recommendations  form  manufacturers supplying products and material for the project. 
The contractor shall provide manufacturer’s or supplier’s certificate 
to the Engineer for all products and materials which must meet the 
requirements  of  specific  code  or  standard  as  stated  in  these 
specifications. 
4. 
MANUFACTURER’S RECOMMENDATIONS 
Installation  of  manufactured  items  shall  be  in  accordance  with 
procedures recommended by the manufacturer or as approved by 
the Engineer. 
5.
SEQUENCE OF CONSTRUCTION
The  Contractor  shall  submit  his  proposal  for  approval  of  the 
Engineer the sequence of construction, prior to starting the Works. 
The   Work   shall   be   executed   as   per   approved   sequence   of 
construction. 
6.
UNITS OF MEASUREMENTS
The International System of Unit (SI) shall be used throughout this
Project.
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7.
PLANT, EQUIPMENT AND TOOLS
The Contractor shall provide at his cost modern plant, equipment, 
machinery   and   tools,   adequate   and   befitting   to   the   nature, 
magnitude and size of this Contract, in strict compliance with the 
requirements of relevant Clause of the Conditions of Contract. The 
Contractor  shall  own,  provide  and  install  at  site  of  work  earth 
excavating  and  moving  equipment  such  as  excavator,  graders, 
dozers,  rollers,  dump  trucks,  pipe  laying  equipments,  concrete 
mixers, pavers, asphalt plant etc. for rapid laying of pipes, placing 
of good quality concrete and construction of road works. 
8.
CONSTRUCTION AREA
The Contractor shall confine his operations to the areas that are actually  required  for  the  Works.  Arrangements  for  haulage  of materials are to be made by the Contractor at his cost. 
9.
STORAGE & HANDLING FACILITIES
The employer will provide the Contractor possible space within or 
nearby  the  area  site  of  Works  for  the  storage  of  materials, 
equipment,   workshop   and   for   Contractor’s   temporary   office, 
laboratory during the currency of the Contract. On no account shall 
such  temporary  installations  conflict/interfere  with  any  of  the 
permanent  installations,  service  and  any  operational  function  of 
Employer. The handling and storage of all plants equipments and 
material at site shall be the sole responsibility of the Contractor 
and at no risk and cost to the Employer. If the contractor wishes to 
use any other land/area for camps he shall pay rentals or others 
costs connected therewith. 
10. 
TEST LABORATORY AND TESTING 
10.1 
The Contractor shall establish and maintain at the project site at 
his own material testing laboratory for performing the necessary 
tests specified in the Contract. Testing for which facilities are not 
available in the Contractor’s Project Laboratory shall be performed 
by  testing  agencies /  laboratories  as  approved  by  the  Engineer. 
The  Contractor  shall  furnish  sample  of  all  materials,  provide 
laboratory   technicians,   helpers   for   his   and   the   Engineer’s 
supervision staff. All testing shall be carried out by the Contractor 
under   the   supervision   of   the   Engineer   or   his   designated 
representatives.  All  costs  for  establishing  and  maintaining  site 
laboratory, providing samples, technicians/helpers, testing/reports 
shall borne by the Contractor. 
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10.2 
The quality control testing shall be performed by the Contractor’s 
competent personnel under supervision of the Engineer’s Staff in accordance  with  site  testing  and  quality  control  program  to  be established by the Contractor and approved by the Engineer or his Representative. The contractor shall keep a complete record of all quality tests performed and submit the same to the Engineer. All quality control and related tests shall be carried out in accordance with applicable standards and codes. 
11. 
CONSTRUCTION AND CHECKING AT SITE 
The  bidders  shall  provide  with  their  bid  a  list  of  the  main Construction equipment they would propose to use on site. 
The  Contractor  shall  submit  to  the  Engineer  in  due  time  for approval and discussion, his proposals and plans as to the method and procedure to be adopted for the execution of Works. 
The  submitting  of  these  suggestions  and  arrangements  and  the approval thereof by the Engineers shall not relieve the Contractor of his responsibilities and duties under the Contract. 
The  carrying  out  of  all  work  included  in  the  Contract  is  to  be supervised by a sufficient number of qualified representative of the Contractor and full facilities and assistance are to be afforded by the Contractor for the Engineer and his supervision staff to check and examine the execution of the Works. 
The Engineer reserves the right to inspect all parts of the works but may at his discretion waive inspection on certain items. This shall  in  no  way  absolve  the  Contractor  from  his  responsibilities. This  particularly  applies  to  the  checking  of  materials,  leveling, setting and aligning of the various parts and of road work and to the  proper  fitting  and  adjustment  of  manufactured  and  finished material and fixtures in position. 
If the Engineer of his Representative sees that the work progress 
is slow in such a way that the works or part thereof will not be 
completed in accordance with the approved work program, then he 
may  order  the  Contractor  to  work  overtime  or  in  shifts  and  the 
Contractor   shall   comply.   All   financial   implication   for   these 
arrangements will be borne by the Contractor and at no additional 
costs to the Employer. 
In the event of night work, the Contractor shall provide sufficient and  adequate  lighting  to  the  satisfaction  of  the  Engineer  or  his Representative  and  shall  supply  the  necessary  manpower  for satisfactory continuation of the work after normal hours. 
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12.
BAR BENDING SCHEDULE
The Contractor shall provide 
6 copies including reproducible copy of Bar Bending Schedule for all the steel and reinforcement shown on  the  drawings  before  execution  of  structural  elements  on  site and  also  at  the  time  of  interim  payments  in  proper  documented format and submit for approval to the Engineer. 
13.
DRAWINGS
13.1 
Tender  Drawings:  The  drawings  listed  and  provided  in  the 
Bidding Documents are referred to as Tender Drawings and these show the scope of work to be performed by the Contractor. Tender Drawings   shall   not   be   used   as   a   basis   for   fabrication   or construction but may be used as basis for placing preliminary order for materials. Subject to corrections based on the future issue of drawings as provided under sub-clause 13.2. 
13.2 
Drawing  issued  for  Construction:  After  Award  of  contract, 
Tender   Drawings   shall   be   replaced   by   Drawings   issued   for 
construction  including  supplementary  specifications  as  may  be 
necessary. Drawings issued for Construction may include some of 
the  Tender  Drawings  with  or  without  modification  and  additional 
drawings  as  required  to  express  design  intent  in  greater  detail. 
Such drawings may also be modified from time to time. Drawings 
issued  for  construction  will  be  the  drawings  from  which  shops, 
fabrication,  erection,  installation,  concrete  placing,  formwork  or 
other  construction  detail  drawings  shall  be  prepared  by  the 
Contractor. The work shall be executed in conformity with drawings 
issued for construction. 
13.3 
Study  of  Drawings:  The  Contractor  shall  study  all  drawings 
issued  for  construction  carefully  as  soon  as  practicable  after 
receipt  thereof,  and  any  errors  discovered  shall  promptly  be 
brought to the knowledge of the Engineer for his instructions. 
13.4
Drawings to be Furnished by the Contractor:
(a).
Shop Drawings:
All shop drawings shall be prepared by the Contractor and 
submitted to the Engineer required for the work including all 
kinds of fabrications, field erection, installation, placement 
and layout drawings shall be furnished by the Contractor for 
approval of the Engineer. If additional detail drawings are 
necessary  to  complete  any  part  of  the  work,  such  details 
shall  be  incorporated.  Drawings  shall  be  prepared  by  the 
Contractor and submitted to the Engineer for approval. All 
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drawings shall be complete and submitted in due time and in 
logical order to facilitate proper coordination. All drawings 
submitted and approved will form part of the Contract. 
(b). 
Construction Plant Layout Drawings: 
Three prints of drawings, showing the layout of construction 
plant and equipment the contractor purposes to use on the 
work  shall  be  submitted  the  Contractor  for  review  to  the 
Engineer.  The  drawings  shall  show  the  location  of  the 
principal   component   of   the   Construction   plant,   offices, 
storage  areas  and  yards  which  the  contractor  purposes  to 
construct or use at the site of the work and elsewhere. The 
drawings   shall   also   show   the   unloading   facilities   for 
materials and equipment at the work site. 
13.5
Submissions and Approvals:
(a).
Except  as  otherwise  specified,  three  copies  of  each
drawing for approvals or review shall be furnished to 
the  Engineer.  Within  ten (10)  calendar  days  after 
receipt,  the  Engineer  will  send  one  copy  to  the 
Contractor  marked “Approved”, “Approved/Except  as 
Noted”,  or “Returned  for  Correction”.  The  notations 
‘Approved”   and “Approved/Except   as   Noted”   will 
authorize  the  Contractor  to  proceed  with  the  works. 
Drawings returned for correction will be  resubmitted 
for approval in the same manner, as for new drawings 
every revision block. 
(b).
Upon receipt of prints which have been “Approved” or
Approved
/  Except  as  Noted”  the  contractor  shall
furnish  three  prints  plus  one  reproducible  of  each drawing to the Engineer. If revisions are made after a drawing  has  been  approved,  the  Contractor  shall furnish 3   additional   points   and   one   reproducible subsequent to each approved revision. 
(c). 
Shop  drawings  to  be  prepared  by  a  Sub-Contractor 
shall be submitted in the same manner as (a) & (b) 
above   but   they   will   be   submitted   through   the 
Contractor. 
(d). 
All of the Applicable requirements of this Clause with 
reference   to   drawings   to   be   prepared   by   the 
Contractor,   including   Sub-Contractors,   shall   apply 
equally    to    catalogue    cuts,    illustrations,    printed 
specifications or other data submitted for approval. 
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(e). 
Any  work  done  on  Contractor’s  drawings  shall  be  at 
the Contractor’s risk. The Engineer will have the right 
to  request  any  additional  details  and  to  require  the 
Contractor to make any changes in the drawings which 
are necessary to confirm to the provisions and intent 
of design and specifications without additional cost to 
the  employer.  The  approval  of  the  drawings  by  the 
Engineer shall not be construed as complete check but 
will indicate   only   that   the   general   method   of 
construction and detailing is satisfactory. Approval by 
the Engineer of the Contractor’s drawings shall not be 
held  to  relieved  the  Contractor  of  his  obligation  to 
meet all the requirements of the specifications or of 
his
responsibility
for
the
correctness
of
the
Contractor’s  Drawings  or  of  his  responsibility
for
correct fit of assembled part in final position or of his 
responsibility
for
the    adequacy    of    method    of
construction. 
14.
AS-BUILT DRAWINGS
The Contractor shall at all times keep on the site one copy of all drawings and approved samples together with copies of all public safety codes and relevant  standards  applicable  to  the  works.  All  such  material  shall  be made available to the Engineer. 
In addition, the Contractor shall, at all times, keep on Site a separate set of prints  on which  shall  be noted  neatly,  accurately and  promptly  Site work progresses all insignificant changes between the work shown on the Drawings and that which is actually constructed. 
At the completion of works, the Contractor shall at his expense, supply to 
the  Engineer  six  copies  and  one  reproducible  copy  of  all  Drawings 
amended to comply with work "As Built". The Contractor shall provide in 
the same format as the original Drawings and additional Drawing required 
to record the work. 
15.  PROTECTION OF THE WORKS 
The Contractor shall whenever necessary cover up and protect the works from  weather  and  damage  by  his  own  or  other  workmen  performing subsequent operation. He shall provide all necessary dust sheets, barriers and guard rails and clear away the same at completion. 
The Contractor shall take all proper steps for protection at all places on 
or about the works which may be dangerous to his workmen or any other 
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person or to traffic. The Contractor shall provide and maintain warning signs, warning lamps and barricades as necessary. 
The  entire  responsibility  for  the  safely  and  stability  of  the  works  and safety of people inside and around the works, in any and all cases, shall rest and remain with Contractor, who may add other appropriate safety measures as approved by the Engineer, to meet this obligation. 
16.  RESTORATION AND CLEANING 
The Contractor shall do regular cleaning and clean away all rubbish and excess materials that may accumulate from time to time on completion and  before  handing  over.  Upon  completion  of  the  works  he  shall obliterate  all  signs  of  temporary  construction  facilities  such  as  work areas, stock piles of excess or waste materials, or any other wasters of construction, unless, otherwise directed by the Engineer. The works and Site shall be left in a clean and satisfactory state for immediate use and occupation. Care shall be taken not to use any cleaning materials which may causes damage to the surface to be cleaned. 
17.  PRODUCT DATA 
Manufacturer's    catalogue    sheets,    brochures,    diagrams,    schedules, performance charts, illustrations and other standard descriptive literature shall  be  clearly  marked  to  identify  pertinent  materials  products  or models. Dimensions and required clearances shall be indicated. 
18.
SAMPLES
18.1 
The Contractor shall furnish for approval of the Engineer with 
reasonable promptness all samples as directed by the Engineer 
or specifically called for in these specifications. The Engineer 
shall   check   and   approve   such   samples   with   reasonable 
promptness for compliance with the requirements of contract 
documents.  All  work  shall  be  in  accordance  with  approved 
samples. 
18.2 
Duplicate final approved samples, in addition to any required 
for the Contractor's use shall be furnished to the Engineer one for Office use and other for the Site. 
18.3 
Samples  shall  be  furnished  so  as  not  to  delay  fabrication, 
allowing the Engineer reasonable time for consideration of the sample submitted. 
18.4
Each sample shall be properly labeled with the name, name of
the project, the Contractor's name and the date of submission,
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and  the  Specifications  Article  number  to  which  the  sample 
refers. 
18.5 
The  manufacture's  installation  directions  shall  be  provided 
with each sample. The Contractor shall pay all transportation costs  and  deliver  samples  to  the  Engineer's  Office,  Site  or testing laboratory as directed by the Engineer. 
18.6. 
Samples will not be returned unless return is requested at the 
time of submission, all packing and transportation cost for the return of samples shall be paid by the Contractor. 
18.7. 
No acceptance or approval of any Shop Drawings or sample, or 
any  indication  or  request  bye  the  Engineer  on  any  Shop Drawings shall constitute an authorization for any increase in the Contract Sum. 
19.  MATERIAL SOURCE 
Quarry materials such as sand, gravel, earth, rock or other mineral 
materials, other than local borrow or selected materials obtained on 
the project, for use in the works shall be provided by the Contractor 
from sources to be identified and established by the Contractor who 
will be responsible for survey, investigation and testing to prove the 
extent and suitability of materials, for land and royalty / malkana 
costs,   for   access   roads,   Site   facilities,   stripping   overburden, 
separation of materials, processing and other cost. All costs shall be 
considered  as  included  within  the  rates  inserted  for  the  items 
included in the Bill of Quantities. 
20.
QUALITY OF MATERIAL
20.1 
All  materials  and  supplies  furnished  under  the  Contract 
Documents shall be new and of standard first grade quality and  of  best  workmanship  and  design.  No  inferior  or  low grade materials supplies or articles will be either approved or accepted and all works of construction shall be made in neat, first class and workmanlike manner. 
20.2 
Prior   to   procurement,   the   Contractor   shall   furnish   to 
Engineer for his approval, the names of the manufactures 
of  all  Equipment  and  materials  which  he  contemplates 
incorporating  in  the  works,  samples  of  material  shall  be 
submitted to the Engineer for approval. Equipment, material 
supplies   and   articles   installed   or   used   without   the 
Engineer's  approval  shall  be  at  the  risk  of  subsequent 
rejection. 
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21   INSPECTION & TESTS REPORTS 
21.1 
All 
Equipment     and     materials     furnished 
under     these 
specifications and all work performed in connection therewith will be subject to rigid inspection by the Engineer. Acceptance of Equipment and martial or the waiving off inspection thereof shall in no way relieve the Contractor of his responsibility for meeting the requirements of the contact. 
21.2 
The Contractor shall furnish to the Engineer Representative 
four  certified  true  copies  of  reports  of  the  tests  of  all 
materials  used  in  the  manufacture  and  fabrication  of  all 
Equipments and materials. The result of these tests shall be in 
such   form   as   to   show   compliance   with   the   applicable 
specifications, standards and codes of the material used. 
22 
ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT 
The Contractor shall comply with the highest standard of safety and accident prevention in accordance with international standards and in  compliance  with  all  applicable  laws,  ordinances  and  statutory provisions in Pakistan. 
All requisite barriers, fences, warning signs, lights and other safety 
precautions as required for the protection of persons and property 
on or adjacent to the Site shall be provided at the Contractor's cost. 
All  falsework,  scaffolding  and  hand  rails  shall  be  well  constructed 
and secured at all times. Where overhead work is being carried out 
warning signs shall be installed at different level clearly warning the 
overhead work. 
All warning signs shall be in two languages, English and Urdu, and shall at all times be maintained in a clean and legible condition, to the satisfaction of the Engineer. 
Trash shall be removed at frequent intervals to the satisfaction of the Engineer. 
23 
TEMPORARY FACILITIES 
The  Contractor  shall  provide,  erect  or  install,  maintain  alter  as 
necessary and remove on completion except as otherwise directed by 
the  Engineer  all  temporary  facilities  and  services  as  described 
hereinafter and
/ or in the Contract Documents and
/ or instructed
and approved by the Engineer.
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The Contractor temporary Site Office shall be available for use not later  than  one  month  after  the  date  of  the  Site  handing  over. Installation of temporary services at the Site shall be given priority over all other construction at the Site. 
23.1 TEMPORARY SERVICES 
a) 
Temporary Water Supply and Electricity 
The Contractor shall supply at his own cost temporary supply of 
water  and  eclectic  power  as  necessary  for  all  construction 
activities and proper performance of the works during the period 
of the contact. 
b) 
Waste Disposal 
The Contractor shall make such temporary provisions as may be 
required in order to dispose off any chemicals, fuels, oils, grease, 
bituminous materials, waste and soil waste and the like without 
causing pollution to either the Site or the environment. Disposal 
of   any   materials,   wastes,   effluents,   garbage,   oil,   grease, 
chemicals  and  the  like  shall  be  in  areas  specified  by  the 
concerned local authority proposed by the Contractor and subject 
to the approval of the Engineer. If any waste material is dumped 
in  unauthorized  areas  the  Contractor  shall  remove  the  material 
and restore the area to the condition of the undisturbed area. If 
necessary contaminated ground shall be excavated, disposed off 
as  directed  by  the  Engineer  and  replaced  with  suitable  fill 
material compacted and finished with topsoil all at the expense of 
the Contractor. 
c) 
Fire Protection 
The   Contractor   shall   provide   and   maintain   adequate   fire 
protection  in  the  form  of  barrels  of  water  with  buckets,  fire 
bucket tanks, fire extinguishers, or other effective means ready 
for instant use, distributed around the project and in and about 
temporary  inflammable  structures  during  construction  of  the 
works. 
Gasoline  and  other  flammable  liquids  shall  be  stored  in  and dispensed from safety containers approved by the Engineer and storage shall not be within building. 
Torch-Cutting    and    welding    operations    performed    by    the Contractor shall have the approval of the Engineer before such work is started and a chemical extinguisher is to be available at the location where such work is in progress. 
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The Contractor shall follow the instructions and specifications of the Civil Defence Department and or other local authority. 
24   CONSTRUCTION SCHEDULE 
24.1 
A Construction schedule shall be maintained in accordance 
with the provisions of the Conditions of Contract. 
24.2 
The  schedule  shall  be  accompanied  with  sufficient  data  and 
information   including   all   necessary   particulars   of   plant, 
Equipment,   machinery,   temporary   works,   arrival   of   plant, 
Equipment at Site and their installation, method of operation, 
work forces employed, etc., for all activities of the Works. 
24.3 
Should the Engineer consider any alteration or addition in the 
programme  and  time  schedule  the  Contractor  shall  conform thereto without any cost to the Employer. 
24.4 
Whenever  necessary  and  wherever  the  progress  of  the  work 
shows  departure,  the  programme  and  time  schedule  shall  be updated and submit to the Engineer for his approval. 
25   NOTIFICATION TO ENGINEER 
The  Engineer  representative  shall  be  notified  daily  in  writing  of  the nature and location of the work  the Contractor intends  to perform  the next day so as to enable necessary inspection and measurement to be carried out. The Engineer may, if necessary, direct that at longer notice be given for certain operations. 
26   NIGHT WORK 
No work shall be done at night without approval of the Engineer. When 
work is required to be done at night for which approval as being acquired 
from Engineer, the Contractor shall maintain from sunset to sunrise such 
lights  on  or  about  his  work  and  plant  as  the  Engineer  may  deem 
necessary  for  the  proper  observation  of  the  work  and  the  efficient 
execution thereof. 
27   WEATHER 
No work is to be undertaken when, in the opinion of the Engineer, the 
weather is so unsuitable that proper protection of the works can not be 
ensured. 
28   CO-ORDINATION WITH OTHER CONTRACTORS 
It shall be the  responsibility of Contractor to  co-ordinate and keep  up 
good relations with other Contractors employed on Site by the Employer. 
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29   SURVEY INSTRUMENT 
The Contractor shall maintain on Site the following surveying instrument in  perfect  conditions  to  enable  the  Engineer's  Representative  to  check levels and lines of the work at all times. 
 
One  Total  Station  Survey  Unit  complete  with  tripods,  range,  Pole 
Prisms, Coaxial Targets, Tilting Prisms and any other accessories. 
 
One Electronic Digital Level complete with Tripod and other Standard 
Accessories. 

Leveling Staves as required.

Ranging Poles, as required.

Two Measuring Steel Tapes,
50m long with Thermometer and other
accessories. 
 
Five Measuring Steel Tapes, same as above but 30m long. 
These instruments and water carriers will be kept at the Office of the Engineer. The Contractor shall also provide Survey Helpers and adequate supplies of Expendable Materials, such as Pencils, Rubbers, Inks,  Notes  Books,  Drawings,  Papers,  Survey  Pegs,  Brushes  and Paints as required by the Engineer / Engineer Representative. The Survey Equipment shall remain the property of the Contractor after completion of the Contract Works. 
30
SETTING OUT
30.1 
Setting out shall be in accordance with the applicable clauses 
of Conditions of Contract. 
30.2 
The Engineer / Engineer Representative will furnish design 
survey data and jointly locate with the Contractor all points of intersections, tangents and basic benchmarks. The Contractor shall set construction stake establishing lines, slopes, grades etc. all other work shall be laid out from these marks and / or lines. The Contractor shall be responsible for the accuracy of all lines, slopes, grade and other survey works. 
30.3 
Temporary pillars and other monuments used in setting out 
shall be removed after completion of the required work. 
31   WEEKLY PROGRESS REPORT AND PHOTOGRAPHS 
a)  During the continuance of the works the Contractor shall submit 

weekly progress reports on forms as approved by the Engineer. 
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Such weekly reports shall show the actual progress completed as 
of date of the report plotted against the planned scheduled as 
given by the Contractor at the start of work and shall be broken 
down  so  as  to  indicate  status  all  activities  associated  with 
mobilization, design, material procurement, manufacture, surveys 
works, tests with regards to the approved work programme. 
b) 
When the work commences at the Site, the Engineer shall provide 
the Contractor with a standard report form which shall be filled in 
each  week  and  submitted  by  the  Contractor  to  indicate  the 
progress  of  construction,  and  to  serve  as  a  basic  for  making 
progress payments to the Contractor. The progress indicated on 
the  report  each  month  shall  be  mutually  agreed  upon  by  the 
Contractor and the Engineer's Representative at the Site before it 
is formally   submitted   to   avoid   delays   in   making   progress 
payments. 
c) 
The Employer and the Engineer reserve the right to  coordinate 
the schedules of the Contractor and other Contractors working at 
the  Site,  and  to  adjust  and /  or  change  any  and  all  such 
schedules as required during the course of construction in order 
to achieve a coordinated project in harmony with the completion 
date. 
d) 
Commencing after the first week of construction, and continuing 
every    week    until    completion,    the    Contractor    shall    have 
photographs
taken,
where     directed
by     the
Engineer's
Representative, to show progress of his work and completion of each structure of major features. 
32 
CONTRACTOR TO NOTIFY DELAYS ETC. 
Any delay which will affect the completion of works shall be detail by the Contractor who shall state the action he is taking for effective completion of the contract programme. 
The  Contractor  shall  submit  a  report  in  respect  of  the  various sections of the works, the Equipment in use or held in readiness, a return of labour and supervisory Staff and details of any manners arising which may generally affect the progress of the work. 
The Contractor shall give a summary of the detailed progress report 
giving the position with regard to the agreed contract programme. 
The progress report shall be set out in a format to the approval of 
the  Engineer,  and  forwarded  promptly  so  that  on  receipt  the 
information contained therein is not more than ten days out of date. 
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If  during  execution  of  the  contract,  the  Employer  considers  the 
progress position of any section of the work to be unsatisfactory, or 
for any other reason Contractors Representative are to attend such 
meetings. 
The  Contractor  shall  prepare  and  submit  six  copies  of  weekly progress report to the Engineer's Representative. This report shall summarize Site activities and record and details where difficulties in maintaining the approved programme are being experienced or are likely to cause subsequent delays. 
The  Contractor  shall  also  prepare  and  submit  to  the  Engineer's 
Representative six copies of a daily activities report summarizing the 
main activities to be undertaken. Each day, nothing special activities 
such  as  tests,  alignments  checks  etc.  the  Contractor  shall  be 
responsible   for   expediting   the   delivery   of   all   materials   and 
Equipment to be provided by him and his Sub-Contractors 
33 
PHOTOGRAPHS 
As  soon  as  work  commences  on  Site,  the  Contractor  shall  provide 
Photographs (at least 10 to 12) of the works from positions to be 
selected by the Engineer or his  Representative. Each Photographic 
Print shall not be less than 297mm X 210mm or as directed by the 
Engineer and shall bear a printed description, a serial number and 
the date when taken. 
The negative of all Photographs shall be held at the Contractor's Site 
Office, numbered and handed over to the Employer at the completion 
of works. 
The Contractor shall provide a number of selected Photographs for submission with each copy of the monthly report as required by the Engineer.  The Contractor shall also provide from time to time as and  when  required  by  the  Engineer,  further  Photographs  of  the contract works to record or illustrate specific events. 
34 
FACILITIES FOR THE EMPLOYER / ENGINEER 
Temporary Site Office for Consultants Engineer Representative and his Staff 
The Contractor shall provide, clean and maintain Office Accommodation facilities  for  the  Consultant  Engineer  Representative  and  his  staff  of appropriate area (as required by the Consultant) including washroom and kitchen.  The  Office  shall  be  located  as  directed  by  the  Engineer Representative and his prior approval. 
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The Consultant Engineer's Site Office shall be furnished and equipped by 
the Contractor with new, unused Furniture, Equipment including suitable 
Sanitary, Electrical etc. and necessary arrangements as per the list given 
below: 
a)
Executive desk with lockable drawers and Glass top
b)
Air-Condition (1 Ton) manufacturer as recommended
c)
Executive type upholstered desk chair
d)
Standard Wooden Office Tables with Drawers
e)
Standard Office Chairs
f)
Steel Filing Cabinet (standard size)
g)
Display Board
h)
Electric Fans
i)
Scientific Calculators (CASIO)
j)
Electric Water Cooler (Dispenser)
k)
Office Stationery and Consumables
l)
Steel Cabinets and Shelves of required size
m)
Computer (Dual Core) with complete accessories, Internet
Facility
and Engineering  Software as required by Engineer  and Computer
Operator
n)
Printer (Size A-4/A-3)
o)
Complete Furniture for Sitting Arrangements etc.
Other 
reasonable facilities such as, but not limited to Drawing Printing, Photocopies, Book Binding etc. 
The  Site  Office  including  Fittings,  Fixtures,  Equipment  and  Furnishing shall remain the property of the Employer after completion of the works and in case the Employer does not want to retain the Site Office then the Contractor shall remove the Site Office and clear the area. The land shall be restored to its original condition. 
No payment shall be made to the Contractor for the works involved under this Sub-Clause. 
35   MEASUREMENT AND PAYMENT 
No measurement or payment shall be made for the works involved within 
the  scope  of  these  Special  Provisions  and  all  costs  thereof  shall  be 
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deemed to be included in the quoted rates of other pay items of the Bill of Quantities. 
36.
Transport Facilities
Not Applicable 
37. 
Contractor’s Representative 
The Contractor shall appoint an experienced Site Engineer (Professional 
Engineer)  Registered  with  PEC  (Pakistan  Engineering  Council)  and  duly 
licensed,  who  will  be  posted  at  the  site  of  work  for  execution  of  the 
project properly. 
The Contractor shall also have a responsible person permanently on the 
Site during normal working hours who is capable of receiving, and acting 
upon, instructions received from the Engineer or Employer representative. 
The  Contractor  shall  provide  such  assistance  and  supply  such  labour, materials   and   equipment   as   may   be   required   by   the   Engineer’s representative  and  his  staff  to  enable  them  to  carry  out  their  duties under the contract. 
38.
Security Passes
The Contractor shall ensure that all his employees and those of his sub Contractors  are  issued  with  security  passes  and  identification  cards required by Employer. 
39.
Visitors
The Contractor shall not allow any unauthorized visitors on the Site. He is 
to  keep  visitors  book  which  all  authorized  visitors  shall  sign.  The 
Contractor  shall  provide  safety  helmets  and  any  other  appropriate 
protective clothing for such visitors for the duration of their visit. 
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SPECIAL CONDITIONS OF CONTRACT 
1.
Mobilization Advance
The Contractor will be entitled to Mobilization Advance as per the discretion of the Employer after the signing of Contract against an irrevocable bank guaranteed of any schedule bank, valid and in full force from the date of issue of the bank guarantee up to the time of deduction of advance, have equaled the amount of guarantee. The advance  will  be  given  at  the  rate  of  ten  percent (10%)  of  the Contract value in two stages 5% at each stage. 
The advance will be recovered from the interim payment (Running Bill)  of  the  Contractor  at  the  rate  of  ten  percent (10%)  till  the amount paid to the Contractor is fully adjusted. The mobilization period  shall  be  two  weeks  from  the date of  receipt  of letter  of award to the Contractor by the Employer. 
2.
Shop Drawings
Where nature of work of Contract makes it  necessary and where 
specifically required by these specifications and in particulars for 
doors, windows, ceilings, joinery, all finishes, plumbing, electrical, 
mechanical,  roof  drainage,  gas,  compressed  air,  A/C  pipes  and 
fittings  and  their  installation  etc.  Contractor  shall  cause  his 
materials vendors, fabricators or sub-contractors to submit scales 
and full size shop drawings of his work for approval of Consultant. 
Shop Drawings must be complete in every detail including provisions 
required of various trades, connections with other work, all cutting, 
fitting  and  drilling  required  and  any /  all  other  necessary 
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information in accordance with usual and customary trade practice 
as particularly required to be submitted to Consultants for approval. 
It  is  to  be  understood  that  prior  to  manufacture,  fabrication  or 
installation  of  work  under  contract  is  carried  forward,  shop 
drawings shall be prepared and three copies of each drawing shall 
be submitted to the Consultants who will within two to three weeks 
after receipt thereof send one copy to the Contractor marked (I) 
“ pproved”, (II) “ pproved Except as Noted” or (III) Returned for 
Correction”. The notations approved and   pproved Except as Noted 
shall authorized the Contractor to proceed with the fabrication of 
materials and equipment covered by such drawings subject to the 
correction, if any indicated thereon. When prints of drawings have 
been  returned  for  correction  the  Contractor  shall  make  the 
necessary revision on the drawings and shall re-submit prints for 
approval in the same manner as per new drawings. Every revision 
made during the life of the contract shall be shown by number, date 
and subject in a revision block. 
So far as practicable, each drawing shall bear a cross reference note 
referring  to  sheet  number  or  numbers  of  Consultants’  drawings 
showing same work in order to facilitate checking of shop drawings 
in Consultants’ Office and their prompt return to Contractor. 
It is Contractor’s obligation and responsibility to check and verify 
all dimensions and be fully responsible for them and for their co-
ordination in connection with work. Contractor is responsible for 
submission of vendor’s and / or fabricators shop drawings in proper 
rotation that is where the shop drawings of trade are dependent 
upon shop drawing of another trade, proper shop drawing shall be 
submitted first. No extension of time in respect to final completion 
date of work will be granted to Contractor because of failure to 
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have any shop drawings in ample time to allow for checking and approval. 
All  shop  drawings  submitted  by  Contractor  shall  bear  stamp  of 
approval  of  Contractor  as  evidence  that  drawings  have  been 
checked by Contractor. Any drawings submitted without this stamp 
of approval will be considered as not having been submitted. 
Each consignment of shop drawings submitted for approval must be 
accompanied by a letter of transmittal itemizing applicable work 
and number of the drawings. Each drawing must be marked with 
name of building and each series numbered consecutively for ready 
reference. 
Contractor shall obtain all points from suppliers / manufacturers 
and  others  as  necessary  for  construction  purposes  and  the  co-
ordination  of  other  trades  and  distribute  them  to  all  parties 
concerned. 
No  work  being  executed  in  any  instance  prior  to  approval  by Consultants of any of respective shop drawings. 
Consultants’  approval,  however,  shall  not  relieve  Contractor  of responsibility for errors, as Consultants’ approval of shop drawings is only general and is not intended to serve as a check and does not relieve Contractor from furnishing the materials and performing the work as required by drawings and specification. 
3.
As-Built Drawings
The Contractor shall at all times keep on the site one copy of all
drawings and approved samples together with copies of all public
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safety codes and relevant standards applicable to the works. All such material shall be made available to the Engineer. 
In  addition,  the  Contractor  shall,  at  all  times,  keep  on  site  a 
separate set of prints on which shall be noted neatly, accurately and 
promptly site work progresses all insignificant changes between the 
work shown on the drawings and that which is actually constructed. 
At the completion of works, the Contractor shall at his expense, supply  to  the  Engineer  six  copies  and  two  CD’S  of  all  drawings amended  to  comply  with  work “ s  Built”.  The  Contractor  shall provide in the same format as the original drawings and additional drawing required to record the work. 
4. 
Defective Work Noticed After Payment to the Contractor 
If  it  shall  appear  to  the  Consultants  that  any  work  has  been 
executed with unsound, imperfect or unskilled workmanship or with 
materials  of  any  inferior  description,  or  that  any  materials  or 
articles, provided by the Contractor for the execution of the work 
are unsound or of a quality inferior to that contract or otherwise 
not  in  accordance  with  the  Contract,  the  Contractor  shall  on 
demand  in  writing  from  the  Consultants  specifying  the  work, 
materials or articles completed of notwithstanding that the same 
may have been passed, certified and paid for, forthwith rectify or 
remove and reconstruct the work so specified in whole or in part, 
according  to  the  requirement  at  his  own  charge  and  cost.  No 
additional and extra payment will be made for this. In the event of 
his failing to do so, no payments shall be made for the same till the 
defect is rectified as per instruction of the Consultants and in cases 
where rectification or removal of defects or material is not possible 
and work can be accepted otherwise the rates for such items will be 
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reduced, in such cases the decision of the Consultants will be final and binding on the Contractor. 
5.
Re-Measurement of Work
After checking of the bill by the Consultant, if at any stage it is 
observed that the measurements were wrong or doubtful then the 
same  will  be  re-measured  and  the  measurement  corrected.  The 
Contractor   will   be   informed   the   date   and   time   for   joint 
measurement.  If  the  Contractor  or  his  representative  does  not 
attend, then the measurement taken by the Consultant will be taken 
as correct and final. 
6. 
Contractors Representative / Agent 
A competent agent registered with PEC as professional Engineer and 
duly authorized through a power Attorney whose qualifications and 
appointment shall be approved in writing by the Consultants [which 
approval may at any time can be withdrawn] is to be constantly on 
the works and shall give his whole time to the Superintendence of 
the same. If such approval shall be withdrawn by the Engineer the 
Contractor shall as soon as is practicable remove the Agent from the 
site and shall not thereafter employ him again on the site in any 
capacity and shall promptly replace him by another agent approved 
by  the  Consultant.  The  agent  shall  receive  on  behalf  of  the 
Contractor directions and instructions from the Consultants or the 
representative of the Consultants. The approval by the Consultant 
of   the   qualifications   and   appointment   of   the   Contractors’ 
representative for Superintendence of the work shall not relieve the 
Contractor  of  any  of  his  duties  or  responsibilities  under  the 
contract. 
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7.
Contractors Representative
The  Engineer  shall  be  at  liberty  to  object  to  and  require  the 
Contractor to remove forthwith from the works any person provided 
by the Contractor who in the opinion of the Engineer, misconduct 
himself or is incompetent or negligent in the proper performance of 
his duties or whose presence on site is otherwise considered by the 
Engineer  to  be  undesirable  and  such  person  shall  not  be  again 
allowed upon the work. Any person so removed from the work shall 
be replaced as soon as possible. 
8.
Approved Manufacturers List
A list of approved manufacturers is attached. The list is for guidance only.  Other  alternative  manufacturers  can  also  be  considered provided they meet the criteria and specifications of the required product.  However  preference  will  be  given  to  products  obtained from the approved manufacturers. 
9.
Samples
Where  required  in  specifications  as  otherwise  required  by  the Consultant  samples  of  items  of  fittings,  hardware,  electrical  and mechanical  materials  etc;  to  be  applied  in  the  work,  shall  be submitted by Contractor for approval to the Consultant before the Contractor takes the work in hand. 
Samples of all materials submitted for approval to the Consultant 
shall be supplied in triplicate, each sample bearing a neatly typed 
label  bearing  the  Contractor’s  name,  name  of  sub-contractor  or 
producer of materials,  kind, quality and  finish or formula  where 
applicable [as in the case of liquids or paints] intended to be used, 
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in the project with date of submission. Written approval shall be obtained  prior  to  processing  or  fabrication  of  any  materials  for which samples are submitted and all finished work shall conform to the  characteristics  of  approved  samples.  In  no  instance  shall approval of a sample relieve the Contractor of the responsibility for full compliance with any specification requirement. 
The fact that materials have been accepted at shop or wherever the work is in preparation or progress shall not prevent its rejection under provisions hereof at the work sites either before or after installation. All samples shall be supplied by the Contractor at his own cost, for approval as directed. 
Prior to the start of the application of any paint and  or / finish treatment  otherwise,  the  Contractor  shall  apply  samples  of  the required  finish  treatment  to  specific  representative  walls  and ceiling surface or other areas or surfaces where indicated by the Engineer  representative.  The  size  to  be  determined  by  the Engineer’s representative / Client. 
10.
Insurance
The Contractor shall be responsible for obtaining a Contractors all 
risks policy from an insurance company acceptable to the Employer 
against risks to the works and shall make good at his own cost, all 
losses  or  damages  whether  to  works  themselves  or  to  the  lives, 
persons, whether under the Workmen’s Compensation Act of Third 
Party Risk or property of others from whatsoever cause arising out 
of or in connection with the works either during the progress of the 
works  or  during  the  period  of  maintenance  provided  by  this 
Contract. 
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The Contractor shall whenever required, produce to the Employer / 
Consultant the policy or policies of insurance and the receipt for 
the  payment  of  the  current  premiums.  All  works  together  with 
material and plant for incorporation therein for which Contractor 
will be responsible under the terms of Contract. The insurance shall 
cover the period from the date of commencement until the date the 
final taking over certificate is signed, and shall also cover during 
the period of maintenance, loss or damage arising from a cause for 
which  the  Contractor  is  held  responsible,  whether  the  cause  is 
detected prior to commencement of the period of maintenance. 
Accident or Injury to Workmen 
The Employer / Consultant shall not be liable for or in respect of 
any damages or compensation payable according to the provision of 
the Workmen’s Compensation   ct 1923 and any other laws in force 
in respect or in consequence of any accident, injury or death arising 
in connection with this contract to any workman or other person in 
the employment of the Contractor or any sub-contractor and the 
Contractor shall indemnify the Employer against all such damages, 
compensation,  claims,  demands,  proceedings,  costs,  charges  and 
expenses whatsoever in respect thereof or in relation thereto. 
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