INVITATION FOR BID
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hm@ ST Emplayment through Skil
Sindh Technical Education s
- & Vocational Training Authority @
(STEVTA)
S7-19, Block 6. Guishan-e-lgbal, Near NIPA, Karachi

Phone Mo, 99244 112-17  Fax No. 982 44118
Email; stevia.gos@gmail.com Website; www. stevta.gos.pk

Sindh Technical Education & Vocational Training
Authority (STEVTA), invites Sealed Bids from already
Pre-Qualified Contractors duly registered with Income
Tax. Sindh Revenue Board (SRB) and Pakistan
Engineering Council (PEC) in Category C-5 or above,
on Single Stage-One Envelope procedure under
provisions of SPPRA Rules-2010 for the following Schemes
of Estaolishment of 09 Government Vocational Training
Centres in Sindh (Package 1V).

i Date/Time
Sé \ Scope of Work of Opening

o1 Establishment of GVTC at Banguldero, 08.11.2017
District Larkana 10:30 am

% Establishment of GVTC at Bhando Qubo, | 08.11.2017
District Larkana 11:00 am_

Establishment of GYTC at Village Syed

Taluka Jhudo, District Mirpurkhas

Establishment of GVTC at Piryalo, Taluka| 08.11.2017
Kingri, District Khairpur 12:00 Noon
Establishment of GVTC at Village Dargah 09.11.2017
Iél;u.sh Khair Muhammad Faqir, District| 56,09 5m
airpur :

Siyal, Uistr_l_c_t_ll_qt_ls_lwm Feroze 10:30 am

Establishment of GVTC at Village Haji| 09.11.2017
Fateh Mub d Rajar, Distt. Umerkot 11:00 am

| Establishment of GVTC at Machur, Bhirya| 09.11.2017
' |City. District Naushehro Feroze 11:30 am
Estanlishment of GVTC at Village Sajanc| oo 14 9047

o |do Par UG Peerani, Taluka & District| 5!
| Tharparkar 12:00 Noon

; 08.11.2017}
Noor Ali Shah Deh 373-A, UC Reshanabad | “y4.aq3m |

Establishment of GVTC at Imamahad| 09.11.2017 ;

Complete Set of Bidding Doc ts will be issued 10
alreacly Pre-Qualified Contractors (for the Scheme / Package)
from the Date of Publication of this Notice in Newspapers on
Non Refundable) Payment of Tender Fee of Rs. 2,000/~ for
ach Tender in the shape of Pay Order in the favour of
| Sindh Technical Educali jonal Training Authority
E (STEVTA), Government of Sindh, on any Working Day up to
One Day before the Dale of Opening of respective Tender.

All Bids must be accompanied by a Bid Security of the
amount of Equal to 2% of Bidding Amount in shape of Pa
Order in the name of Sindh echnical Education
Vocational Training Authority and must be delivered to
Office of Undersigned at least Gne Hour before on the Date
of Opening. Bids will be opened on as per schedule given
above in the presence of Tender Opening Committee and
Bidders/Authorized Representalives who wish to attend, in
the Office of Director Works & Services STEVTA, located
al ST-19, Block-6. Guishan s-igbal, Near NIPA, Karachi
Phone Nos. (021) 99244112-17 Fax No.(021) 99244 118.
sindh Technical Education & Vocational Training Authority
(STEVTA) may reject all or any Bid subject to the relevant
provisions of SPPRA Rules

/ﬂﬂL NC’fj..‘;#

Director, Works & Services
STEVTA
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~ Sindh Technical Education

- & Vocational Training Authority @9
(STEVTA)

ST-19, Block 6, Guishan-e-lgbal, Near NIPA, Karachi

Phone No. 99244 112-17 Fax No. 992 44118
Email: stevia.gos@gmail.com Website: www.stevta.gos.pk

Sindh Technical Education & Vocational Training
Authority (STEVTA), invites Sealed Bids from already
Pre-Qualified Contractors duly registered with Income
Tax, Sindh Revenue Board (SRB) and Pakistan
Engineering Council (PEC) in Category C-5 or above,
on Single Stage-One Envelope procedure under
provisions of SPPRA Rules-2010 for the following Schemes
of Umbralla PC-1 (Package 1 & 1)

Date/Time

S# Scope ol Work of Opening

PACKAGE-I

Establishment of Pol&tlecnnlc Institute @| 06.11.2017
Karimabad F.B. Area, Guiberg Town, Karachi| 10:30 am

b Establishment of Govt: Polytechnic| 06.11.2017
Institute at Orangi Town, Karachi 11:00 am

o3 | Introduction of B.Tech Courses in Existing| 06.11.2017
“ | Polytechnic Institute @ Korangi 51/A, Khi| 11:30 am

Establishment of Govt: Polytechnic Institute | 06.11.2017
for Boys @ _i!{iﬁ!i- ﬁAuﬁ[ Town, Karachi | 12:00 Noon

PACKAGE-II
Upgradation of Government Saifee Eide
01 Zahahi Institute of Technology to the level | 07.11.2017

of Coliege of Technology, North Nazimabad| 10:30 am
Karachi {Adition of 8.Tech Course)

Establishment of Govt: Polylechnic Institute | 07.11.2017
for Girls @ Surjani, GADAP Town, Karachi 11:00 am

ﬁ\ir‘ﬂdmﬁﬁi‘.ﬁm Courses in Existing| 42 14 2017
Establishment of Govt: Pelytechnic Institute |~ 4457
for Women @ Korangi Town Karachi '

Establishment of Government 07.11.2017
Monotechnic Institute, Golarchi 12:00 Noon

Complete Set of Bidding Documents will be issued ©
alreacty Pre-Qualified Contractors (for the Scheme / Package)
from the Date of Publication of this Notice in Newspapers on
(Non Refundable) Payment of Tender Fee of Rs. 2,000/- for
Each Tender in the shape of Pay Order in the favour of
Sindh Technical Education & Vocational Training Authority
(STEVTA), Government of Sindh, on any Working Day up to
One Day before the Date of Opening of respective Tender.
All Bids must be accompanied by a Bid Security of the
amount of Equal t0 2% ot Bidding Amount ir shape of Pay
Order in the name of Sindh Technical Education &
Vocational Training Authority and mus! be delivered to
Office of Undersigned at least One Hour before on the Date
of Opening. Bids will be opened on as per schedule given
above in the presence of Tender Opening Committee and
Bidders/Authorized Representatives who wish to attend, in
the Office of Director Works & Services STEVTA, located
at ST-19, Block-6. Gulshan-e-lqbal, Near NIPA, Karachi.
Phone Nos. (021) 99244112-17 Fax N0.{021) 99244 118,

Sindh Technical Education & Vocational Training Authority
(STEVTA) may reject all or any Bid subject to the relevant
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provisions of SPPHA Rules Director, Works & Services
STEVTA
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INSTRUCTIONS TO BIDDERS



IB.1

1.1

1.2

IB.2
2.1

IB.3

3.1

I-1
INSTRUCTIONS TO BIDDERS

GENERAL
Scope of Bid

The Employer as defined below hereinafter called “the Employer”
wishes to receive bids for the construction and completion of works
as described below and summarized referred to as the “"Works”.

Name and address of the Employer:

The Employer is Sindh Technical Education and Vocational Training
Authority, Karachi.

Phone: (92-21) 9924-4112-7 Fax No. (92-21) 9924-4112-8

Name of the Project & Summary of the Works:

Introduction of B-Tech Courses in existing GPI, Karimabad,
F.B.Area, Karachi

The works involves repairing of existing Ground Floor and proposed
new construction of 1°' floor in existing GPI Karimabad and other
allied work including execution of Civil, Electrical, Plumbing and
allied works in accordance with the Design, Drawings, Technical
Specifications, Bill of Quantities and instructions of the Client /
Consultant with special emphasis on Quantity and Quality control
ethics.

The successful bidder will be expected to complete the Works
within the time specified in Appendix-A to Bid.

Source of Funds

The Employer has arranged funds from his own sources and it is
intended that part of the proceeds of this will be applied to eligible
payments under the Contract for which these Bidding Documents
are issued.

Eligible Bidders

This invitation for Bids is open to Prequalified bidders only meeting
the following requirements:

Duly licensed by the Pakistan Engineering Council (PEC) in the
category C-4 and their license should be valid for the Current
calendar year.



IB.4

4.1

IB.5

5.1

IB.6

6.1

6.2

I-2

. Technically and Financially capable firms having adequate

managerial capacity.

Duly Security Cleared / Approved / Pre-Qualified by the STEVTA-
Karachi.

One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a
partner in a joint venture. A bidder who submits or participates in
more than one bid (other than alternatives pursuant to Clause
IB.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and
submission of their respective bids and the Employer will in no
case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

Site Visit

The bidders are advised to visit and examine the Site of Works and
its surroundings and obtain for themselves on their own
responsibility all information that may be necessary for preparing
the bid and entering into a contract for construction of the Works.
Site visit will be organized by the Employer and will be held on
__________ 2017. The prospective bidders will coordinate, in
advance of the date of Site visit, with employer for time and place
of gathering and other arrangements before proceeding to the Site.
All costs in respect of Site Visit shall be at the bidder’s own
expense.

The bidders and any of their personnel or agents will be granted
permission by the Employer to enter upon his premises and lands
for the purpose of such inspection, but only upon the express
condition that the bidders, their personnel and agents, will release
and indemnify the Employer, his personnel and agents from and
against all liability in respect thereof and will be responsible for
death or personal injury, loss of or damage to property and any
other loss, damage, costs and expenses incurred as a result of
such inspection.



6.3

a).

b).

d).

e).

f).

9).

6.4

I-3

The Bidder shall, before submitting his Bid, satisfy himself in all
respects including the following:

The existing facilities in the vicinity of the Site of Work, the
hydrological and climatological conditions, the form and nature of
the Site of Work.

The quantities and nature of the work and materials necessary for
completion of the works.

The means of access to the site of work and exit from the site.

The available accommodation on land for Contractor’s camp within
or outside the site of work.

All necessary information as to risks, contingencies and other
circumstances, which may influence or affect the Bid prices.

The type and nature of soil existing in area of work.
The existing condition at Site.

Each Bidder shall also enquire and satisfy himself as to the source,
the quantity of supply, the sufficiency of and the means of
obtaining and transporting all plant, material, labour, fuel, water,
electricity and other materials or things required for in connection
with the Works.

In preparing the Bid, The Bidder shall also consider his obligation
to adequately store all materials and maintain existing facilities
and all Temporary Works during the period of their usage.

The Bidder must make local inquiries as to the physical conditions
prevailing at the Site and obtain his own information on all matters
and things that may in any way influence him in making the Bid
and fixing the rates and prices in the Bill of Quantities. He must
also satisfy himself as to the risks, obligation and responsibilities
to be undertaken in accordance to the Contract to be entered into
by him should his Bid be accepted.

The Bidder shall make his own investigations, enquiries and
assessments, on all matters, of all conditions of existing
constructions at the site and its vicinity, to his satisfaction before
submitting his Bid.



IB.7

7.1

7.2

IB.8

8.1

I-4
BIDDING DOCUMENTS

Contents of Bidding Documents

The Bidding Documents are those stated below and should be read
in conjunction with any addenda issued in accordance with clause
IB.9.

Volume: I

Invitation for Bids

Instructions to Bidders

Form of Bid and Appendices

Forms - Bids Security, Performance Security, Mobilization Advance,
Security and Contract Agreement

Conditions of Contract - Part I, General Conditions

Conditions of Contract - Part II, Particular Conditions

List of Bidding Drawings

Volume: I1
Specifications - Special and Technical Provisions

Volume: III
Bill of Quantities / Scheduled of Prices

Volume: IV
Tender Drawings of Civil, Plumbing and Electrical Works

The bidders are expected to examine carefully the contents of all
the above documents. Failure to comply with the requirements of
bid submission will be at the Bidder’s own risk. Pursuant to Clause
IB.26, bids which are not substantially responsive to the
requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of
the Bidding Documents may notify the Employer in writing at the
Employer’s address indicated in the Invitation for Bids. The
Employer will respond to any request for clarification which he
receives earlier than 07 (Seven) Days prior to the deadline for
submission of bids.

Copies of the Employer’s response will be forwarded to all
purchasers of the Bidding Documents, including a description of
the enquiry but without identifying its source.



IB.9

9.1

9.2

9.3

C.

I-5
Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the
Employer may, for any reason, whether at his own initiative or in
response to a clarification requested by a prospective bidder,
modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents
pursuant to Sub-Clause 7.1 hereof and shall be communicated in
writing to all purchasers of the Bidding Documents. Prospective
bidders shall acknowledge receipt of each addendum in writing to
the Employer.

To afford prospective bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer may
extend the deadline for submission of bids in accordance with
Clause IB.20

PREPARATION OF BIDS

IB.10 Language of Bid

10.1

The bid and all correspondence and documents related to the bid
exchanged by a bidder and the Employer shall be in the English
language and Particular Conditions of Contract. Supporting
documents and printed literature furnished by the bidders may be
in any other language provided the same are accompanied by an
accurate translation of the relevant parts in the bid language, in
which case, for purposes of evaluation of the bid, the translation in
bid language shall prevail.

IB.11 Documents Accompanying the Bid

11.1

Each bidder shall:

(a) Submit a written power of attorney authorizing the signatory
of the bid to act for and on behalf of the bidder;

(b) The bidder to submit a technical proposal in sufficient detail
to demonstrate the adequacy of Bid in meeting requirements
for timely Completion of works and taking into account the
various appendices to Bid specified into instructions to
bidder.

10



(c)

I-6
Update the information indicated with the application for
prequalification, and continues to meet the minimum criteria
set out in the prequalification documents which as a

minimum, would include the following:

@) Evidence of access to financial resources alongwith
average annual construction turnover;

(ii)  Financial predictions for the current year and the two
following vyears including the effect of known
commitments;

(iii) Work commitments since prequalification;

(iv)  Current litigation information; and

(v) Availability of critical equipment.

and

furnish a technical proposal taking into account the various
Appendices to Bid specially the following:

Appendix-E to Bid Proposed Construction Schedule

Appendix-F to Bid Method of Performing the Work

Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory
Staff

and other pertinent information such as mobilization
programme etc;

11.2 Bids submitted by a joint venture of two (2) or more firms shall
comply with the following requirements:

(a)

(b)

The bid and in case of a successful bid, the Form of Contract
Agreement shall be signed so as to be legally binding on all
partners.

One of the joint venture partners shall be nominated as
being in charge; and this authorization shall be evidenced by
submitting a power of attorney signed by legally authorized
signatories of all the joint venture partners.

11



I-7

(c) The partner-in-charge shall always be duly authorized to
deal with the Employer regarding all matters related with
and/or incidental to the execution of Works as per the terms
and Conditions of Contract and in this regard to incur any

and all liabilities, receive instructions, give binding
undertakings and receive payments on behalf of the joint
venture.

(d) All partners of the joint venture shall at all times and under
all circumstances be liable jointly and severally for the
execution of the Contract in accordance with the Contract
terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para (b) above as well as
in the Form of Bid and in the Form of Contract Agreement (in
case of a successful bid); and

(e) A copy of the agreement entered into by the joint venture
partners shall be submitted with the bid stating the
conditions under which it will function, its period of
duration, the persons authorized to represent and obligate it
and which persons will be directly responsible for due
performance of the Contract and can give valid receipts on
behalf of the joint venture, the proportionate participation of
the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its
functioning. No amendments / modifications whatsoever in
the joint venture agreement shall be agreed to between the
joint venture partners without prior written consent of the
Employer.

11.3 Bidders shall also submit proposals of work methods and schedule,
in sufficient detail to demonstrate the adequacy of the Bidders’
proposals to meet the technical specifications and the completion
time referred to in Sub-Clause 1.2 hereof.

IB.12 Bid Prices
12.1 Unless stated otherwise in the Bidding Documents, the
Contract shall be for the whole of the Works as described in

Sub-Clause 1.1 hereof, based on the unit rates and / or
prices submitted by the bidder.

12



12.2

12.3

I-8

The bidders shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items against
which no rate or price is entered by a bidder will not be paid
for by the Employer when executed and shall be deemed
covered by rates and prices for other items in the Bill of
Quantities.

All duties, taxes and other levies payable by the Contractor
under the Contract, or for any other cause, as on the date
28 days prior to the deadline for submission of bids shall be
included in the rates and prices and the total Bid Price
submitted by a bidder.

Additional / reduced duties, taxes and levies due to
subsequent additions or changes in legislation shall be
reimbursed / deducted as per Sub-Clause 70.2 of the General
Conditions of Contract Part-I.

(a). The Bidder by the act of submitting a Bid,
acknowledges that he has inspected the Site of Works
and determined the general characteristics and
conditions. The Employer will not assume any
responsibility for information, interpretations and
deductions the Bidders may make from the information
furnished by the Employer or the Engineer. No verbal
agreement conversation with any officer, employee or
agent of the Employer or the Engineer before, during
or after the execution of the Contract shall effect or
modify any of the terms or obligations contained or
implied in the Contract.

b). The attention of the Bidder is drawn to the fact that
local regulations require special formalities to be
complied with in connection with the ordering,
purchasing, and importing of materials from outside
Pakistan. Bidder will be deemed to have obtained full
information about all such matters and to have allowed
in his Bid for all delays, additional costs and financing
charges that may arise directly or indirectly there
from.

c). Any neglect or failure on the part of the Bidder to
obtain reliable information on the spot or elsewhere

upon the foregoing or any other matters affecting the

13



I-9

execution and completion of the Works, the rates, total
amounts and the Contract shall not relieve the Bidder
whose bid is accepted from any risks or liabilities or
from the responsibility of completing and handling over
the acceptably completed works.

d). The rates and prices set down by the Bidder against all
the items in the Bill of Quantities are to be the full
inclusive value of the finished work described
thereunder and shall be deemed to include all costs of
performing the Works including the taxes and duties,
profits and costs of accepting the general risks,
liabilities and obligations of every kind set forth or
implied in the Contract.

12.4 The rates and prices quoted by the bidders are subject to

adjustment during the performance of the Contract in
accordance with the provisions of Clause 70 of the
Conditions of Contract. The bidders shall furnish the
prescribed information for the price adjustment formulae in
Appendix-C to Bid, and shall submit with their bids such
other supporting information as required under the said
Clause.

IB.13 Currencies of Bid and Payment

13.1

The unit rates and the prices shall be quoted by the Bidder
entirely in Pak Rupees. The Employer shall make payment
only in Pak Rupees and no foreign currency payments are
admissible. A Bidder expecting to incur expenditure in other
currencies for inputs to the works supplied from outside the
Employer’s country shall bear all costs and risks for
arranging the requirements of such currencies through his
own resources.

IB.14 Bid Validity

14.1

14.2

Bids shall remain valid for the 90 Days after the Date of Bid
Opening specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original
bid validity period, the Employer may request that the

bidders extend the period of validity for a specified

14



I-10

additional period which shall in no case be more than the
original bid validity period. The request and the responses
thereto shall be made in writing. A bidder may refuse the
request without forfeiting his Bid Security. A bidder agreeing
to the request will not be required or permitted to modify his
bid, but will be required to extend the validity of his Bid
Security for the period of the extension, and in compliance
with Clause IB.15 in all respects.

IB.15 Bid Security

15.1

15.2

15.3

15.4

15.5

15.6

Each bidder shall furnish, as part of his bid, a Bid Security
of mminimum 2% of Bid Price in the form of Pay order /
Bank Draft / Banker’s cheque in Pak Rupees or an equivalent
amount in a freely convertible currency.

The Bid Security shall be, at the option of the bidder, in the
form of Deposit at Call / Pay Order or a Bank Guarantee
issued by a Scheduled Bank (A Rated) in Pakistan or from a
foreign bank duly counter guaranteed by a Scheduled Bank
(A Rated) in Pakistan in favour of the Employer valid for a
period 28 days beyond the Bid Validity date.

Any bid not accompanied by an acceptable Bid Security shall
be rejected by the Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned as
promptly as possible, but not later than 28 days after the
expiration of the period of Bid Validity.

The Bid Security of the successful bidder will be returned
when the bidder has furnished the required Performance
Security and signed the Contract Agreement.

The Bid Security may be forfeited:

(a) if the bidder withdraws his bid except as provided in
Sub-Clause 22.1;

(b) if the bidder does not accept the correction of his Bid
Price pursuant to Sub-Clause 27.2 hereof; or

(c) In the case of successful bidder, if he fails within the
specified time limit to:

15



I-11

(i) furnish the required Performance Security; or
(ii) sign the Contract Agreement.

IB.16 Alternate Proposals by Bidder

Alternate proposals by Bidders are not invited. Bidders will only quote for
the design / drawings, as provided in the Bidding Documents.

IB.17 Pre-Bid Meeting

17.1

17.2

(a)

The Employer may, on his own motion or at the request of
any prospective bidder(s), hold a pre-bid meeting to clarify
issues and to answer any questions on matters related to the
Bidding Documents. The date, time and venue of pre-bid
meeting, if convened. All prospective bidders or their
authorized representatives shall be invited to attend such a
pre-bid meeting.

Venue, time and date of the Pre-Bid Meeting:

The Pre-Bid meeting will be held in the office of the Director
Works & Services, Karachi at ____ AM on 2017.

Phone: (92-21) 9924-4112-7 Fax No: 9924-4118

The bidders are requested to submit questions, if any, in
writing so as to reach the Employer not later than seven (7)
days before the proposed pre-bid meeting.

Errors, Omissions and Queries:

The Bidder shall notify  “the Employer” of any
inconsistencies, errors and omissions found in the Bid
Documents, prior to the Bid opening date. Withholding of
any such information which will later materially affect the
contract price during construction may be considered as
sufficient grounds for rejection of the Bid. All queries shall
be directed to The Director (Works & Services) STEVTA,
Karachi

16



(b)

17.3

17.4

I-12

The STEVTA, Karachi is not responsible for any verbal
communications or instructions to the Bidders or accuracy of
the Bid Documents.

Minutes of the pre-bid meeting, including the text of the
questions raised and the replies given, will be transmitted
without delay to all purchasers of the Bidding Documents.
Any modification of the Bidding Documents listed in Sub-
Clause 7.1 hereof which may become necessary as a result of
the pre-bid meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to
Clause IB.9 and not through the minutes of the pre-bid
meeting.

Absence at the pre-bid meeting will not be a cause for
disqualification of a bidder.

IB.18 Format and Signing of Bid

18.1

18.2

18.3

18.4

18.5

Bidders are particularly directed that the amount entered on
the Form of Bid shall be for performing the Contract strictly
in accordance with the Bidding Documents.

All appendices to Bid are to be properly completed duly
signed and stamped.

No alteration is to be made in the Form of Bid nor in the
Appendices thereto except in filling up the blanks as
directed. If any such alterations be made or if these
instructions be not fully complied with, the bid may be
rejected.

Each bidder shall prepare by filling out the forms completely
and without alterations One (1) original and Two (2)
Copies, of the documents comprising the bid as described in
Clause IB.7 and clearly mark them “ORIGINAL” and ‘COPY”
as appropriate. In the event of discrepancy between them,
the original shall prevail.

The original and all copies of the bid shall be typed or
written in indelible ink (in the case of copies, Photostats are
also acceptable) and shall be signed by a person or persons
duly authorized to sign on behalf of the bidder pursuant to

17



18.6

18.7

18.8

I-13

Sub- Clause 11.1(a) hereof. All pages of the bid shall be
initialed and stamped by the person or persons signing the
bid.

The bid shall contain no alterations, omissions or additions,
except to comply with instructions issued by the Employer,
or as are necessary to correct errors made by the bidder, in
which case such corrections shall be initialed by the person
or persons signing the bid. “Over-Writing, erasures, use of
whitening, fluid and correction tape for making corrections is
not permitted. Non compliance of these instructions may be
construed as sufficient ground to render the bid non-
responsive”

Bidders shall indicate in the space provided in the Form of
Bid their full and proper addresses at which notices may be
legally served on them and to which all correspondence in
connection with their bids and the Contract is to be sent.

Bids shall be prepared and submitted on the form of “the
Bid” provided. All blank spaces must be filled in and
completed form must be without interlineations or alteration
of the original wording. Bids with incomplete and / or
unsigned Form of Bid may be rejected / considered Non
Responsive. The bidder shall stamp and sign each page of
Bid Documents for the purpose of identification and
acknowledgement of acceptance thereof.

The Bids must conform in all respects to the Bid Documents.

Bidders should retain a copy of the Bidding Documents as
their file copy.

D. SUBMISSION OF BIDS

IB.19 Sealing and Marking of Bids

19.1

Each bidder shall submit his bid as under:
(a) ORIGINAL and each copy of the Bid shall be separately

sealed and put in separate envelopes and marked as
such.
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(b) The envelopes containing the ORIGINAL and copies
will be put in one sealed envelope and addressed /
identified as given in Sub- Clause 19.2 hereof.

The inner and outer envelopes shall:

(a) be addressed to The Director (Works & Services)
STEVTA, ST-19, Block-6, Gulshan-e-Igbal, Karachi.

Phone: (92-21) 9924-4112-7, Fax No: 9924-4118

(b) bear the Contract Name: Introduction of B-Tech
Courses in existing GPI, Karimabad, F.B.Area, Karachi

(c) provide a warning not to open before the time and
date for bid opening.

In addition to the identification required in Sub- Clause 19.2
hereof, the inner envelope shall indicate the name and
address of the bidder to enable the bid to be returned
unopened in case it is declared “late” pursuant to Clause
1B.21

If the outer envelope is not sealed and marked as above, the
Employer will assume no responsibility for the misplacement
or premature opening of the Bid.

IB.20 Deadline for Submission of Bids

20.1

(a) Bids must be received by the Employer at the address
specified no later than the time and date stipulated in
the Invitation for Bid.

(b) Bids with charges payable will not be accepted, nor
will arrangements be undertaken to collect the bids
from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the
preparation and delivery of bids. No claims will be
entertained for refund of such expenses.

(c) Where delivery of a bid is by mail and the bidder
wishes to receive an acknowledgment of receipt of
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such bid, he shall make a request for such
acknowledgment in a separate letter attached to but
not included in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will
be provided to those making delivery in person or by
messenger.

The Employer may, at his discretion, extend the deadline for
submission of bids by issuing an amendment in accordance
with Clause IB.9, in which case all rights and obligations of
the Employer and the bidders previously subject to the
original deadline will thereafter be subject to the deadline as
extended.

IB.21 Late Bids

21.1 (a) Any bid received by the Employer after the deadline

for submission of bids prescribed in Clause IB.20 will
be returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or
delivery of a bid to the wrong office shall not be
accepted as an excuse for failure to deliver a bid at
the proper place and time. It shall be the bidder’s
responsibility to determine the manner in which timely
delivery of his bid will be accomplished either in
person, by messenger or by mail.

IB.22 Modification, Substitution and Withdrawal of Bids

22.1

22.2

Any bidder may modify, substitute or withdraw his bid after
bid submission provided that the modification, substitution
or written notice of withdrawal is received by the Employer
prior to the deadline for submission of bids.

The modification, substitution, or notice for withdrawal of
any bid shall be prepared, sealed, marked and delivered in
accordance with the provisions of Clause IB.19 with the
outer and inner envelopes additionally marked
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL" as
appropriate.
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No bid may be modified by a bidder after the deadline for
submission of bids except in accordance with Sub-Clauses
22.1 and 27.2.

Withdrawal of a bid during the interval between the deadline
for submission of bids and the expiration of the period of bid
validity specified in the Form of Bid may result in forfeiture
of the Bid Security in pursuance to Clause IB.15.

E. BID OPENING AND EVALUATION

IB.23 Bid Opening

23.1

23.2

23.3

23.4

The Employer will open the bids, including withdrawals,
substitution and modifications made pursuant to Clause
IB.22, in the presence of bidders’ representatives who
choose to attend, at the time, date and location stipulated in
the Invitations for Bids. The bidders’ representatives who
are present shall sign a register evidencing their attendance.

Envelopes marked “MODIFICATION”, "“SUBSTITUTION" or
“"WITHDRAWAL" shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted
pursuant to Clause IB.22 shall not be opened.

The bidder’s name, total Bid Price and price of any Alternate
Proposal(s), any discounts, bid modifications, substitution
and withdrawals, the presence or absence of Bid Security,
the amount of Bid Security and such other details as the
Employer may consider appropriate, will be announced by
the Employer at the opening of bids.

The Consultant on behalf of Employer shall prepare minutes
of the bid opening, including the information disclosed to
those present in accordance with the Sub-Clause 23.3.

IB.24 Process to be Confidential

24.1

Information relating to the examination, clarification,
evaluation and comparison of bid and recommendations for
the award of a contract shall not be disclosed to bidders or
any other person not officially concerned with such process.
Any effort by a bidder to influence the Employer’s processing
of bids or award decisions may result in the rejection of such
bidder’s bid.
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IB.25 Clarification of Bids

25.1

To assist in the examination, evaluation and comparison of
bids, the Employer may, at his discretion, ask any bidder for
clarification of his bid, including breakdowns of unit rates.

The request for clarification and the response shall be in
writing but no change in the price or substance of the bid
shall be sought, offered or permitted except as required to
confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the bids in accordance with
Clause 1B.28.

IB.26 Examination of Bids and Determination of Responsiveness

26.1

26.2

26.3

Prior to the detailed evaluation of bids, the Employer will
determine whether each bid is substantially responsive to
the requirements of the Bidding Documents.

A substantially responsive bid is one which (i) meets the
eligibility criteria; (ii) has been properly signed; (iii) is
accompanied by the required Bid Security; and (iv) conforms
to all the terms, conditions and specifications of the Bidding
Documents, without material deviation or reservation. A
material deviation or reservation is one (i) which affect in
any substantial way the scope, quality or performance of the
Works; (ii) which limits in any substantial way, inconsistent
with the Bidding Documents, the Employer’s rights or the
bidder’'s  obligations under the Contract; or  (iii)
adoption/rectification whereof would affect unfairly the
competitive position of other bidders presenting substantially
responsive bids.

If a bid is not substantially responsive, it will be rejected by
the Employer, and may not subsequently be made responsive
by correction or withdrawal of the non-conforming deviation
or reservation.

IB.27 Correction of Errors

27.1

Bids determined to be substantially responsive will be
checked by the Employer for any arithmetic errors. Errors
will be corrected by the Employer as follows:
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(a) where there is a discrepancy between the amounts in
figures and in words, the amount in words will govern;
and

(b) where there is a discrepancy between the unit rate
and the line item total resulting from multiplying the
unit rate by the quantity, the unit rate as quoted will
govern, unless in the opinion of the Employer there is
an obviously gross misplacement of the decimal point
in the unit rate, in which case the line item total as
quoted will govern and the unit rate will be corrected.

The amount stated in the Form of Bid will be adjusted by the
Employer in accordance with the above procedure for the
correction of errors and with the concurrence of the bidder,
shall be considered as binding upon the bidder. If the bidder
does not accept the corrected Bid Price, his Bid will be
rejected, and the Bid Security shall be forfeited in
accordance with Sub- Clause 15.6(b) hereof.

IB.28 Evaluation and Comparison of Bids

28.1

28.2

28.3

The Consultant on behalf of the Employer will evaluate and
compare only the Bids determined to be substantially
responsive in accordance with Clause IB.26.

In evaluating the Bids, the Employer will determine for each
Bid the evaluated Bid Price by adjusting the Bid Price as
follows:

(a) making any correction for errors pursuant to Clause
1B.27;

(b) excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bill of Quantities,
but including competitively priced Daywork; and

(c) making an appropriate adjustment for any other
acceptable variation or deviation.

The estimated effect of the price adjustment provisions of
the Conditions of Contract, applied over the period of
execution of the Contract, shall not be taken into account in
Bid evaluation.
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If the Bid of the successful bidder is seriously unbalanced in
relation to the Employer’s estimate of the cost of work to be
performed under the Contract, the Employer may require the
bidder to produce detailed price analyses for any or all items
of the Bill of Quantities to demonstrate the internal
consistency of those prices with the construction methods
and schedule proposed. After evaluation of the price
analyses, the Employer may take action under Sub-Clause
28.5 or may require that the amount of the Performance
Security set forth in Clause IB.32 be increased at the
expense of the successful bidder to a level sufficient to
protect the Employer against financial loss in the event of
default of the successful bidder under the Contract.

A bid with highly inflated or unworkable rates of any BOQ
items may be considered non-conforming and rejected. The
Employer may also disqualify such bidder from participating
in the subsequent bids who submits such unbalanced and /
or unworkable rates of major items of work.

F. AWARD OF CONTRACT

IB.29 Award

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award

29.2

the Contract to the bidder whose bid has been determined to
be substantially responsive to the Bidding Documents and
who has offered the lowest evaluated Bid Price, provided
that such bidder has been determined to be eligible in
accordance with the provisions of Clause IB.3 and qualify
pursuant to Sub-Clause IB 29.2.

The Employer at any stage of the bid evaluation, having
credible reasons for or prima facie evidence of any defect in
supplier’s or bidder's capacities, may require the suppliers or
contractors to provide additional information concerning
their professional, technical, financial, legal or managerial
competence whether already pre-qualified or not.
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IB.30 Employer’s Right to Accept any Bid and to Reject any or all
Bids

30.1 Notwithstanding Clause IB.29, the Employer reserves the
right to accept or reject any Bid, and to annul the bidding
process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the
affected bidders or any obligation.

IB.31 Notification of Award

31.1 Prior to expiration of the period of bid validity prescribed by
the Employer, the Employer will notify the successful bidder
in writing (“Letter of Acceptance”) that his Bid has been
accepted. This letter shall name the sum which the Employer
will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by
the Contract (hereinafter and in the Conditions of Contract
called the “Contract Price”).

31.2 The notification of award and its acceptance by the bidder
will constitute the formation of the Contract, binding the
Employer and the bidder till signing of the formal Contract
Agreement.

31.3 Upon furnishing by the successful bidder of acceptable
Performance Security, the Employer will promptly notify the
other bidders that their Bids have been unsuccessful and
return their bid securities.

IB.32 Performance Security

32.1 The Performance Security shall be equal to an amount of
10% of the Contract Price stated in the Letter of Acceptance.
Such Security shall be in the form of unconditional,
irrevocable Bank Guarantee from any Scheduled Bank of
Pakistan acceptable to the Employer unconditional,
irrevocable Bank Guarantee from a Bank located outside
Pakistan duly counter - guaranteed by a Scheduled Bank of
Pakistan, in favour of Employer, valid for a period (upto the
completion of the Project) after the date of issue of Defect
Liability Certificate.
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32.2 Failure of the successful bidder to comply with the
requirements of Sub-Clause IB.32.1 or Clauses IB.33 or
IB.35 shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security.

IB.33 Signing of Contract Agreement

33.1 Within 14 days from the date of furnishing of acceptable
Performance Security under the Conditions of Contract, the
Employer will send the successful bidder the Contract
Agreement in the form provided in the Bidding Documents,
incorporating all agreements between the parties.

33.2 The formal Agreement between the Employer and the
successful bidder shall be executed within 14 days of the
receipt of the duly completed Contract Agreement by the
successful bidder from the Employer.

IB.34 General Performance of the Bidders

The Employer reserves the right to obtain information regarding
performance of the bidders on their previously awarded
contracts/works. The Employer may in case of consistent poor
performance of any Bidder as reported by the employers of the
previously awarded contracts, interalia, reject his bid and/or refer
the case to the Pakistan Engineering Council (PEC). Upon such
reference, PEC in accordance with its rules, procedures and
relevant laws of the land take such action as may be deemed
appropriate under the circumstances of the case including black
listing of such Bidder and debarring him from participation in
future bidding for similar works.

IB.35 Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at
Appendix-L to Bid in the Bidding Documents for all Federal
Government procurement contracts exceeding Rupees ten million.
Failure to provide such Integrity Pact shall make the bidder non-
responsive.

IB.36 Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these
Instructions which are provided to assist bidders in preparing their
bids, and do not constitute part of the Bid or the Contract
Documents.
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1

BIDDING DATA

Name and address of the Employer:

The Employer is Sindh Technical Education and Vocational Training
Authority, Karachi-75280.

Phone: (92-21) 9924-4112-7 Fax No: (92-21) 9924-4118
Name of the Project & Summary of the Works:

Introduction of B-Tech Courses in existing GPI, Karimabad, F.B.Area,
Karachi

The works involves repairing of existing Ground Floor and proposed new
construction of 1°' floor in existing GPI Karimabad and other allied work
including execution of Civil, Electrical, Plumbing and allied works in
accordance with the Design, Drawings, Technical Specifications, Bill of
Quantities and instructions of the Client / Consultant with special
emphasis on Quantity and Quality control ethics.

IB.2 Source of Funds

The STEVTA, Karachi has arranged funds from his own sources and it is
intended that part of the proceeds of this will be applied to eligible
payments under the Contract for which these Bidding Documents are
issued.

IB. 8.1 Time Limits for Clarification:

The Employer will respond to any request for clarification which he
receives earlier than 07 (Seven) Days prior to the deadline for
submission of bids.

IB. 10 Language of Bid

The bid and all correspondence and documents related to the bid
exchanged by a bidder and the Employer shall be in the English language.

IB.11(b) Furnish Technical Proposal:
The bidder to submit a technical proposal in sufficient detail to
demonstrate the adequacy of Bid in meeting requirements for timely

Completion of works and taking into account the various appendices to
Bid specified into instructions to bidder.
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IB.13 Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the Bidder entirely in
Pak Rupees. The Employer shall make payment only in Pak Rupees and
no foreign currency payments are admissible. A Bidder expecting to incur
expenditure in other currencies for inputs to the works supplied from
outside the Employer’s country shall bear all costs and risks for arranging
the requirements of such currencies through his own resources.

IB.14.1 Bid Validity
Bids shall remain valid for the 120 Days after the Date of Bid Opening.
IB.15.1 Bid Security

Minimum 2% of Bid Price in the form of Pay order / Bank Draft / Banker’s
cheque.

IB.17.1 Pre-Bid Meeting
Venue, time and date of the Pre-Bid Meeting:

The Pre-Bid meeting will be held in the office of the Director (Works &
Services) STEVTA, Karachi

Phone: (92-21) 9924-4112-7 Fax No: (92-21) 9924-4118

Time: AM Dated: 2017.

IB.18.4 Number of copies of the completed Bid Documents to be
submitted:

(1) one Original and (2) two copies.

IB.19 Sealing and Marking of Bids
19.2 (a) Employer’s address for the purpose of Bid submission:

The Director (Works & Services) STEVTA, Karachi.
Phone: (92-21) 9924-4112-7

IB.19.2(b) Name and Number of the Contract:

bear the Contract Name: Introduction of B-Tech Courses in existing GPI,
Karimabad, F.B.Area, Karachi
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IB.20.1 Deadline for submission of Bids:

As notified in “Invitation to Bids”
IB.23.1 Venue, Time and Date of Bid opening:
As notified in “Invitation to Bids”

IB.32.1 Standard form and amount of Performance Security
acceptable to the Employer:

The Performance Security shall be equal to an amount of 10% of the
Contract Price stated in the Letter of Acceptance. Such Security shall be
in the form of unconditional, irrevocable Bank Guarantee from any
Scheduled Bank of Pakistan acceptable to the Employer unconditional,
irrevocable Bank Guarantee from a Bank located outside Pakistan duly
counter - guaranteed by a Scheduled Bank of Pakistan, in favour of
Employer, valid for a period (upto the completion of the Project) after the
date of issue of Defect Liability Certificate.
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1
FORM OF BID

Bid Reference No. Introduction of B-Tech Courses in existing GPI,

Karimabad, F.B.Area, Karachi

Gentleman,

1.

Having examined the Bidding Documents including Instructions to
Bidders, Conditions of Contract. Specifications, Drawings and Bill
of Quantities and Addenda Nos.

for the execution of the

complete such Works and remedy any defects therein in conformity
with the Conditions of Contract. Specifications, Drawings, Bill of

Quantities and Addenda for the sum of Rs.
_________ _ I _ e —— (Rupees
_________ N N |

or such other sum as may be ascertained in accordance with the
said conditions.

We understand that all the Appendices attached hereto form part
of this Bid.

As security for due performance of the wundertakings and
obligations of this Bid, we submit herewith a Bid Security in the
amount of Rupees
(Rs. _ _ L ) drawn in your favour or made
payable to you and valid for a period of
beginning from the date Bids are opened.

We undertake, if our Bid is accepted, to commence the Works and
to complete the whole of the Works comprised in the Contract
within the time stated in Appendix-A to Bid.

We agree to abide by this Bid for the period of 120 days from the
date fixed for receiving the same and it shall remain binding upon
us and may be accepted at any time before the expiration of that
period.

Unless and until a formal Agreement is prepared and executed, this
Bid, together with your written acceptance thereof, shall constitute
a binding contract between us.
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We do hereby declare that the Bid is made without any collusion,

comparison of figures or arrangement with any other bidder for the
Works.

We understand that you are not bound to accept the lowest or any
Bid you may receive.

Dated this day of___ _ __ 2017

Signature:

in the capacity of
behalf of

(Seal)

Witness:

Signature:
Name:
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Appendix-A to Bid

SPECIAL STIPULATIONS

Clause Conditions of Contract

Engineer’s Authority to issue 2.1 The variation amount shall not

Variation in emergency exceed overall 2% of the Contract
Price during the currency of the
Contract.

Amount of Performance | 10.1 10% of Contract Price stated in the

Security Letter of Acceptance in the form of
bank guarantee issued by a
Scheduled Bank of Pakistan or
Insurance companies i.e. NJI, EFU &
Adamjee.

Time for Furnishing Program 14.1 | Within 14 days from the date of
receipt of Letter of Acceptance.

Minimum amount of Third | 23.2 |Rs. 500,000 per occurrence with

Party Insurance number of occurrences unlimited.

Time for Commencement 41.1 | Within 14 days from the date of
receipt of Engineer’s Notice to
Commence.

Time for Completion 43.1, |12 Months from the date of receipt

48.2 | of Engineer’s Notice to Commence.
Amount of Liquidated | 47.1 | One tenth of one percent (0.10%) for
Damages each day of delay in completion of

the Works subject to a maximum of
10% of Contract Price stated in the
Letter of Acceptance.
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8. | Defects Liability Period 49.1 | 180 days from the effective date of
Taking Over Certificate.

9. Percentage of Retention | 60.2 |[5% of the amount of Interim Payment
Money Certificate.

10. | Limit of Retention Money 60.2 | 10% of Contract Price stated in the

Letter of Acceptance.

11. [ Minimum amount of Interim | 60.2 |Rs. 03 (Three) Million
Payment Certificates
(Running Bills)

12. | Time of Payment from | 60.10 | (28) Twenty Eight Days. (No interest
delivery of Engineer’s shall be paid in case of any delay in
Interim Payment Certificate payment).
to the Employer.

13. | Mobilization Advance 60.12 | 10% of Contract Price stated in the
(Interest Free) Letter of Acceptance against

unconditional and irrevocable bank

guarantee from a scheduled bank of
Pakistan.
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Appendix-B to Bid

FOREIGN CURRENCY REQUIREMENTS

1. The Bidder may indicate here in below his requirements of foreign
currency (if any), with reference to various inputs to the Works.

2. Foreign Currency Requirement as percentage of the Bid Price
excluding Provisional Sums _______ %.

3. Table of Exchange Rates

Unit of Currency Equivalent in Pak. Rupees

Australian Dollar | e
Euro | mmmmmmmmeeemeee oo
Japanese Yen | mmmmmmmmmmmmmemeeeeees
u.Kk. pound | meeeemeeeeeeeeeoieeo e
U.S. Dollars | e
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Appendix-C To Bid

PRICE ADJUSTMENT UNDER CLAUSE 70
OF CONDITIONS OF CONTRACT

The source of indices and the weightages or coefficients for use in
the adjustment formula under Clause 70 shall be as follows:

Cost . . .
Element Description Weightages Applicable Index
1 2 3 4
(i) Fixed Portion 7
Governme f, Pakistan
. . (GoP) Fed Bureau of
Cement — in bags
(i) 'n bag StatiVBS) Monthly
S};@g\ Bulletin.
(iii) Reinforcing Steel \{// " "
Total h "

Notes: (§ 2)

1) Indices for “(ii)” to ™“(iii)" are en from the Government of
Pakistan Federal Bureau of Statls ics, Monthly Statistical Bulletin.
The base cost indices o shall be those applying 28 days
prior to the latest daysubm|55|on of bids. Current indices or
prices shall be thos pNsing 28 days prior to the last day of the
billing period.

2) Any fluctuation SE the indices or prices of materials other than
those given aboVve shall not be subject to adjustment of the
ContraciPrice.

3) Fi ortion shown here is for typical road project, Employer to
e ne the weightage of Fixed Portion considering only those

elements having cost impact of seven (7) percent or more on
is specific project.
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Appendix-D to Bid
BILL OF QUANTITIES

Preamble

The Bill of Quantities shall be read in conjunction with the
Conditions of Contract, Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and
provisional, and are given to provide a common basis for bidding.
The basis of payment will be the actual quantities of work executed
and measured by the Contractor and verified by the Engineer and
valued at the rates and prices entered in the priced Bill of
Quantities, where applicable, and otherwise at such rates and
prices as the Engineer may fix as per the Contract.

The rates and prices entered in the priced Bill of Quantities shall,
except insofar as it is otherwise provided under the Contract
include all costs of Contractor’s plant, labour , supervision,
materials, execution, insurance, profit, taxes and duties, together
with all general risks, liabilities and obligations set out or implied
in the Contract. Furthermore all duties, taxes and other levies
payable by the Contractor under the Contract, or for any other
cause, as on the date 28 days prior to deadline for submission of
Bids, shall be included in the rates and prices and the total Bid
Price submitted by the Bidder.

A rate or price shall be entered against each item in the priced Bill
of Quantities, whether quantities are stated or not. The cost of
items against which the Contractor will have failed to enter a rate
or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract
shall be included in the items provided in the priced Bill of
Quantities, and where no items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for
the related items of the Works.

General directions and description of work and materials are not
necessarily repeated nor summarised in the Bill of Quantities.
References to the relevant sections of the Bidding Documents shall
be made before entering prices against each item in the priced Bill
of Quantities.

Provisional sums included and so designated in the Bill of
Quantities shall be expended in whole or in part at the direction
and discretion of the Engineer in accordance with Sub-Clause 58.2
of Part I, General Conditions of Contract.
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Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the
Works shall be completed on or before the date stated in Appendix-A to
Bid. The Bidder shall provide as Appendix-E to Bid, the Construction
Schedule in the bar chart (CPM, PERT or any other to be specified herein)
showing the sequence of work items and the period of time during which
he proposes to complete each work item in such a manner that his
proposed programme for completion of the whole of the Works and parts
of the Works may meet Employer’s completion targets in days noted
below and counted from the date of receipt of Engineer’s Notice to
Commence (Attach sheets as required for the specified form of
Construction Schedule):

Description Time for Completion

a) Whole Works — ______ days
b) Part-A days
c) Part-8 days
d) days
e e days
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Appendix-F to Bid

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of
performing the Work. The narrative should indicate in detail and include
but not be limited to:

1. Organization Chart indicating head office and field office personnel
involved in management and supervision, engineering, equipment
maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel
accommodation, office accommodation, provision for maintenance
and for storage, communications, security and other services to be
used.

3. The method of executing the Works, the procedures for installation

of equipment and machinery and transportation of equipment and
materials to the site].
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT — RELATED ITEMS

[The Bidder will provide on Sheet 2 of this Appendix a list of all major
equipment and related items, under separate heading for items owned, to
be purchased or to be arranged on lease by him to carry out the Works.
The information shall include make, type, capacity, and anticipated period
of utilization for all equipment which shall be in sufficient detail to
demonstrate fully that the equipment will meet all requirements of the
Specifications].
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT

Owned | Description of | Capacit | Condit | Present Date of Period of
Purchas Unit (Make, y HP ion Location | Delivery | Work on
ed or Model, Year) Rating or at Site Project
Leased Source
1 2 3 4 5 6 7
a.
Owned
b. To be
Purchas
ed
c. To be
arrange
d on
Lease
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Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder's estimate of the value of work which would be executed by him
during each of the periods stated below, based on his Programme of the
Works and the Rates in the Bill of Quantities, expressed in thousands of

Pakistani Rupees:

Quarter/ Year/ Period Amounts
(1,000 Rs.)
1 2

Ist Quarter

an Quarter

3rd Quarter

4th Quarter

Sth Quarter

6th Quarter

7th Quarter

8th Quarter

9th Quarter

Bid Price
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Appendix-L to Bid

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY CONTRACTORS.

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Dated

veeeenn. [n@ame of Contractor] hereby declares that
it has not obtained or induced the procurement of any contract,
right, interest, privilege or other obligation or benefit from
Government of Sindh (GoS) or any administrative subdivision or
agency thereof or any other entity owned or controlled by it (GoS)
through any corrupt business practice.

Without limiting the generality of the foregoing, [name of
Contractor] represents and warrants that it has fully declared the
brokerage, commission, fees etc. paid or payable to anyone and
not given or agreed to give and shall not give or agree to give to
anyone within or outside Pakistan either directly or indirectly
through any natural or juridical person, including its affiliate,
agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission,
gratification, bribe, finder’s fee or kickback, whether described
as consultation fee or otherwise, with the object of obtaining or
inducing the procurement of a contract, right, interest, privilege
or other obligation or benefit in whatsoever form from, from
Procuring Agency (PA) except that which has been expressly
declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability
that it has made and will make full disclosure of all agreements
and arrangements with all persons in respect of or related to the
transaction with PA and has not taken any action or will not take
any action to circumvent the above declaration, representation or
warranty.
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[name of Contractor] accepts full responsibility and strict liability
for making any false declaration, not making full disclosure,
misrepresenting facts or taking any action likely to defeat the
purpose of this declaration, representation and warranty. It
agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to PA
under any law, contract or other instrument, be voidable at the
option of PA.

Notwithstanding any rights and remedies exercised by PA in this
regard, [name of Supplier/Contractor/Consultant] agrees to
indemnify PA for any loss or damage incurred by it on account of
its corrupt business practices and further pay compensation to PA
in an amount equivalent to ten time the sum of any commission,
gratification, bribe, finder’s fee or kickback given by [name of
Contractor] as aforesaid for the purpose of obtaining or inducing
the procurement of any contract, right, interest, privilege or other
obligation or benefit in whatsoever form from PA.

[ Procuring Agency] [Contractor]
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BS-1
BID SECURITY
(Bank Guarantee)

Security Executed on ___

(Date)
Name of Surety (Bank) with Address: _ S

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address __

Penal Sum of Security Rupees . . __ _)
Bid Reference No. L _ L

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of
the Bid and at the request of the said Principal (Bidder) we, the Surety
above named, are held and firmly bound unto _ L _ _
(hereinafter called the 'Employer') in the sum stated above for the
payment of which sum well and truly to be made, we bind ourselves, our
heirs, executors, administrators and successors, jointly and severally,
firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder
has submitted the accompanying Bid dated for Bid No.

for__ (Particulars of Bid) to the said Employer; and
WHEREAS, the Employer has required as a condition for considering said
Bid that the Bidder furnishes a Bid Security in the above said sum from a
Scheduled Bank in Pakistan or from a foreign bank duly counter-
guaranteed by a Scheduled Bank in Pakistan, to the Employer,
conditioned as under:

(1) that the Bid Security shall remain in force up to and including the
date 28 days after the deadline for validity of bids as stated in the
Instructions to Bidders or as it may be extended by the Employer,
notice of which extension(s) to the Surety is hereby waived;

(2) that the Bid Security of unsuccessful Bidders will be returned by
the Employer after expiry of its validity or upon signing of the
Contract Agreement; and

(3) that in the event of failure of the successful Bidder to execute the
proposed Contract Agreement for such work and furnish the
required Performance Security, the entire said sum be paid
immediately to the said Employer pursuant to Clause 15.6 of the
Instruction to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period
specified therefore, on the prescribed form presented to him for
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enter into a formal Contract with the said Employer in accordance with
his Bid as accepted and furnish within twenty eight (28) days of his being
requested to do so, a Performance Security with good and sufficient
surety, as may be required, upon the form prescribed by the said
Employer for the faithful performance and proper fulfilment of the said
Contract or in the event of non-withdrawal of the said Bid within the
time specified for its validity then this obligation shall be void and of no
effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum
upon first written demand of the Employer (without cavil or argument)
and without requiring the Employer to prove or to show grounds or
reasons for such demand, notice of which shall be sent by the Employer
by registered post duly addressed to the Surety at its address given
above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for
deciding whether the Principal (Bidder) has duly performed his
obligations to sign the Contract Agreement and to furnish the requisite
Performance Security within the time stated above, or has defaulted in
fulfilling said requirements and the Surety shall pay without objection the
said sum upon demand from the Employer forthwith and without any
reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the
instrument under its seal on the date indicated above, the name and seal
of the Surety being hereto affixed and these presents duly signed by its
undersigned representative pursuant to authority of its governing body.

SURETY (Bank)

WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:_

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of
the Bidding Documents and above said Letter of Acceptance (hereinafter
called the Documents) and at the request of the said Principal we, the
Guarantor above named, are held and firmly bound unto the

e _ e e (hereinafter
called the Employer) in the penal sum of the amount stated above for the
payment of which sum well and truly to be made to the said Employer, we
bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the
Principal has accepted the Employer's above said Letter of Acceptance
for ______ _ e (Name of Contract) for
the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly
perform and fulfill all the undertakings, covenants, terms and conditions
of the said Documents during the original terms of the said Documents
and any extensions thereof that may be granted by the Employer, with or
without notice to the Guarantor, which notice is, hereby, waived and shall
also well and truly perform and fulfill all the undertakings, covenants
terms and conditions of the Contract and of any and all modifications of
said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation
to be void; otherwise to remain in full force and virtue till all
requirements of Clause 49, Defects Liability, of Conditions of Contract are
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fulfilled.

Our total liability under this Guarantee is limited to the sum stated above
and it is a condition of any liability attaching to us under this Guarantee
that the claim for payment in writing shall be received by us within the
validity period of this Guarantee, failing which we shall be discharged of
our liability, if any, under this Guarantee.

____________ _ _ (the Guarantor), waiving
all objections and defences under the Contract, do hereby irrevocably
and independently guarantee to pay to the Employer without delay upon
the Employer's first written demand without cavil or arguments and
without requiring the Employer to prove or to show grounds or reasons
for such demand any sum or sums up to the amount stated above, against
the Employer's written declaration that the Principal has refused or
failed to perform the obligations under the Contract which payment will
be effected by the Guarantor to Employer’s designated Bank & Account
Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for
deciding whether the Principal (Contractor) has duly performed his
obligations under the Contract or has defaulted in fulfilling said
obligations and the Guarantor shall pay without objection any sum or
sums up to the amount stated above upon first written demand from the
Employer forthwith and without any reference to the Principal or any
other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this
Instrument under its seal on the date indicated above, the name and
corporate seal of the Guarantor being hereto affixed and these presents
duly signed by its undersigned representative, pursuant to authority of its
governing body.

Guarantor (Bank)

Witness:
1. Signature ___

Corporate Secretary (Seal)

Name __

Title _
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Corporate Guarantor (Seal)
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1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made
on the _ day of (month) 2017 between

(hereafter called the “Employer”) of the one part and
——__ (hereafter called the “Contractor”)

of the other part.

WHEREAS the Employer is desirous that certain Works, \Vviz

L __ should be executed by the Contractor and has accepted
a Bid by the Contractor for the execution and completion of such Works
and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same
meanings as are respectively assigned to them in the Conditions of
Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any,
except those parts relating to Instructions to Bidders shall be
deemed to form and be read and construed as part of this
Agreement, viz:

(a) The Contract Agreement;

(b) The Letter of Acceptance;

(c) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part II;
() The General Conditions — Part I;

(g9) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to L);

(i) The Drawings;
(1 The Specifications.
(ky e (any other)
3. In consideration of the payments to be made by the Employer to

the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works
and remedy defects therein in conformity and in all respects with
the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor, in
consideration of the execution and completion of the Works as per
provisions of the Contract, the Contract Price or such other sum as
may become payable under the provisions of the Contract at the
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times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to
be executed on the day, month and year first before written in
accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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Guarantee No. o _ Date

WHEREAS _ __(hereinafter called the 'Employer') has entered
into a Contract for __
(Particulars of Contract) with _

"Contractor').

(hereinafter called the

AND WHEREAS, the Employer has agreed to advance to the Contractor, at
the Contractor's request, an amount of Rupees _ L
(Rs ___ ) which amount shall be advanced to the Contractor as per
provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish
Guarantee to secure the mobilization advance for the performance of his
obligations under the said Contract.

AND WHEREAS, _ __ o o
(Scheduled Bank in Pakistan or Insurance Company acceptable to the
Employer) (hereinafter called the “Guarantor”) at the request of the
Contractor and in consideration of the Employer agreeing to make the
above advance to the Contractor, has agreed to furnish the said
Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor
shall use the advance for the purpose of above mentioned Contract and if
he fails and commits default in fulfilment of any of his obligations for
which the advance payment is made, the Guarantor shall be liable to the
Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole
and final judge, on the part of the Contractor, shall be given by the
Employer to the Guarantor, and on such first written demand, payment
shall be made by the Guarantor of all sums then due under this
Guarantee without any reference to the Contractor and without any
objection.

This Guarantee shall remain in force until the advance is fully adjusted
against payments from the Interim Payment Certificates of the Contractor
or until . _ _ __whichever is earlier.
(Date)

The Guarantor's liability under this Guarantee shall not in any case
exceed the sum of Rupees
(Rs ___

).
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This Guarantee shall remain valid up to the aforesaid date and shall be
null and void after the aforesaid date or earlier if the advance made to
the Contractor is fully adjusted against payments from Interim Payment
Certificates of the Contractor provided that the Guarantor agrees that the
aforesaid period of validity shall be deemed to be extended if on the
above mentioned date the advance payment is not fully adjusted.

GUARANTOR
1. Signature .
2. Name -
3. Title _—
WITNESS
1. _ _
Corporate Secretary (Seal)
2.

(Name Title & Address) Corporate Guarantor (Seal)
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GENERAL CONDITIONS OF
CONTRACT
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IFID I FEDERATION INTERNATIONAL DES INGENIEURS-CONSEIL

CONDITIONS OF CONTRACT FOR WORKS OF

CIVIL ENGINEERING CONSTRUCTION

PART I GENERAL CONDITIONS

The Condition of Contract, Part-I: General Conditions shall be those
forming Part-I of the “Conditions of Contract for Works of Civil
Engineering Construction”, fourth edition 1987, reprinted in 1992 with
further amendments, prepared by the Fédération Internationale des
Ingénieurs-Conseils (FIDIC). These Conditions are subject to the
variations and additions set out in Part-II hereof entitled “Particular
Conditions of Contract.”

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat
Tel: +41 22 799 49 00
Mobile: + 41 79 298 96 66
Fax: + 41 22 799 49 01
Email: fidic@fidic.org
W@P: www.FIDIC.org
Web: www.FIDIC.org

Office
World Trade Center II
Geneva Airport
29 Route de Pré-Bois, Cointrin
CH-1215 Geneva 15, Switzerland

Postal Address
Box 311, CH-1215 Geneva 15, Switzerland

FIDIC Bookshop
Tel: +41 22 799 49 05
Fax: +41 22 799 49 01

Email: fidic.pub@fidic.org

Note: The Bidder shall purchase the copy of the FIDIC Conditions of
Contract directly from the FIDIC and include in the Bidding
Documents duly signed / stamped as per instructions to Bidders.
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PARTICULAR CONDITIONS OF
CONTRACT
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1.1

PART II - PARTICULAR CONDITIONS

OF CONTRACT

Definitions

The entire text is deleted and substituted with the following:

In the Contract (as hereinafter defined) the following words and
expressions shall have the meanings hereby assigned to them, except
where the context otherwise requires:

(a) (i)

(i)

(iii)

(iv)

(v)

(b) (i)

"Employer" means STETA, Karachi

Phone: (92-21) 9924-4112-7, Fax No: (92-21) 9924-4118

"Contractor" means the person whose tender has been
accepted by the Employer and the legal successors in title to
such person, but not (except with the consent of the
Employer) any assignee of such person.

"Subcontractor" means any person named in the Contract as
a Subcontractor for a part of the Works or any person to
whom a part of the Works has been subcontracted with the
consent of the Engineer and the legal successors in title to
such person, but not any assignee of any such person.

"Engineer" means the M/s. Shahzad Associates, 2"¢ Floor,
Farzana Building, Shaheed-e-Millat Road, Karachi. or any
other competent person registered with PEC as Professional
Engineer, appointed by the Employer, and notified to the
Contractor, to act in replacement of the Engineer. Provided
always that exception cases of professional misconduct, the
outgoing Engineers is to formulate his certifications /
recommendations in relation to all outstanding matters,
disputes and claims relating to the execution of the Works
during his tenure.

"Engineer's Representative” means a person appointed from
time to time by the Engineer under Sub-Clause 2.2.

"Contract" means these Conditions (Parts I and II), the
Specification, the Drawings, the Bill of Quantities, the
Tender, the Letter of Acceptance, the Contract Agreement (if
completed) and such further documents as may be expressly
incorporated in the Letter of Acceptance or Contract
Agreement (if completed).
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(c)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

(i)

"Specification" means the specification of the Works included
in the Contract and any modification thereof or addition
thereto made wunder Clause 51 or submitted by the
Contractor and approved by the Engineer.

"Drawings" means all drawings, calculations and technical
information of a like nature provided by the Engineer to the
Contractor under the Contract and all drawings, calculations,
samples, patterns, models, operation and maintenance
manuals and other technical information of a like nature
submitted by the Contractor and approved by the Engineer.

"Bill of Quantities" means the priced and completed bill of
quantities forming part of the Tender.

"Tender" means the Contractor's priced offer to the
Employer for the execution and completion of the Works and
the remedying of any defects therein in accordance with the
provisions of the Contract, as accepted by the Letter of
Acceptance. The word "Tender" is synonymous with "Bid"
and the word "Tender Documents" with "Bidding Documents".

"Letter of Acceptance" means the formal acceptance by the
Employer of the Tender.

"Contract Agreement" means the contract agreement (if any)
referred to in Sub-Clause 9.1.

"Appendix to Tender" means the appendix comprised in the
form of Tender annexed to these Conditions.

“Programme” means the programme to be submitted by the
Contractor in accordance with Sub-Clause 14.1 and any
approved revisions thereto.

"Commencement Date" means the date upon which the
Contractor receives the notice to commence issued by the
Engineer pursuant to Clause 41.

"Time for Completion" means the time for completing the
execution of and passing the Tests on Completion of the
Works or any Section or part thereof as stated in the
Contract (or as extended under Clause 44) calculated from
the Commencement Date.
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(d) (i)

(i)

(e) (i)

(i)

(iii)

(iv)

(7 ()

(i)

(iii)

(iv)

(v)

"Tests on Completion" means the tests specified in the
Contract or otherwise agreed by the Engineer and the
Contractor which are to be made by the Contractor before
the Works of any Section or part thereof are taken over by
the Employer.

"Taking-Over Certificate" means a certificate issued pursuant
to Clause 48.

"Contract Price" means the sum stated in the Letter of
Acceptance as payable to the Contractor for the execution
and completion of the Works subject to such additions
thereto or deductions therefrom as may be made and
remedying of any defects therein in accordance with the
provisions of the Contract.

"Retention Money" means the aggregate of all monies
retained by the Employer pursuant to Sub-Clause 60.2(a).

“Interim Payment Certificate” means any certificate of
payment issued by the Engineer other than the Final
Payment Certificate.

“Final Payment Certificate” means the certificate of payment
issued by the Engineer pursuant to Sub-Clause 60.8.

"Works" means the Permanent Works and the Temporary
Works or either of them as appropriate.

"Permanent Works" means the permanent works to be
executed (including Plant) in accordance with the Contract

"Temporary Works" means all temporary works of every kind
(other than Contractor's Equipment) required in or about the
execution and completion of the Works and the remedying of
any defects therein.

"Plant" means machinery, apparatus and the like intended to
form or forming part of the Permanent Works.

"Contractor's Equipment" means all appliances and things of
whatsoever nature (other than Temporary Works) required
for the execution and completion of the Works and the
remedying of any defects therein, but does not include Plant,
materials or other things intended to form or forming part of
the Permanent Works.
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1.2

1.3

1.4

1.5

2.1

(vi) "Section" means a part of the Works specifically identified in
the Contract as a Section.

(vii) "Site" means the places provided by the Employer where the
Works are to be executed and any other places as may be
specifically designated in the Contract as forming part of the
Site.

(g) (i) "cost" means all expenditure properly incurred or to be
incurred, whether, on or off the Site, including overhead and
other charges properly allocable thereto but does not include
any allowance for profit.

(i) "day" means calendar day.

(iii)  "foreign currency" means a currency of a country other than
that in which the Works are to be located.

(iv)  "writing" means any hand-written, type-written, or printed
communication, including telex, <cable and facsimile
transmission.

Headings and Marginal Notes

Refer to Part I: General Conditions of Contract

Interpretation

Refer to Part I: General Conditions of Contract

Singular and Plural

Refer to Part I: General Conditions of Contract

Notices, Consents, Approvals, Certificates and Determinations
Refer to Part I: General Conditions of Contract

Engineer's Duties and Authority

The entire text is deleted and substituted with the following;

(a) The Engineer shall carry out the duties specified in the Contract.
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(b) The Engineer may exercise the authority specified in or necessarily
to be implied from the Contract, however the Engineer shall obtain
the specific approval of the Employer before carrying out his duties
in accordance with the following Clauses:

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

Consenting to the sub-letting of any part of the Works under
Sub-Clause 4.1 "Subcontracting”.

Certifying additional cost determined under Sub-Clause 12.2
"Not Foreseeable Physical Obstructions or Conditions".

Any action under Clause 10 "Performance Security" and
Clauses 21, 23, 24 & 25 "Insurance" of sorts.

Any action under Clause 40 "Suspension".

Any action under Clause 44 "Extension of Time for
Completion".

Any action under Clause 47 "Liquidated Damages for Delay"
or Payment of Bonus for Early Completion of Works (PCC
Sub-Clause 47.3).

Issuance of "Taking Over Certificate" under Clause 48.

(viii) Issuing a Variation Order under Clause 51, except:

(a). in an emergency* situation, as stated herebelow, or

(b). if such variation would increase the Contract Price by less

(ix)

(x)

(xi)

(xii)

(xiii)

than the amount stated in the Appendix-A to Bid.
Fixing rates or prices under Clause 52.

Extra payment as a result of Contractor's claims under Clause
53.

Release of Retention Money to the Contractor under Sub-
Clause 60.3 "Payment of Retention Money".

Issuance of "Final Payment Certificate" under Sub-Clause
60.8.

Issuance of "Defect liability Certificate" under Sub-Clause
62.1.
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2.2

2.3

2.4

* (If in the opinion of the Engineer an emergency occurs affecting
the safety of life or of the Works or of adjoining property, the
Engineer may, without relieving the Contractor of any of his duties
and responsibilities under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the
opinion of the Engineer, be necessary to abate or reduce the risk.
The Contractor shall forthwith comply with any such instruction of
the Engineer. The Engineer shall determine an addition to the
Contract Price, in respect of such instruction, in accordance with
Clause 52 and shall notify the Contractor accordingly, with a copy
to the Employer.)

Provided further that any requisite approval shall be deemed to
have been given by the Employer for any such authority exercised
by the Engineer.

(c) Except as expressly stated in the Contract, the Engineer shall have
no authority to relieve the Contractor of any of his obligations
under the Contract.

(d) The Engineer shall obtain prior approval of the Employer before
determining and agreeing for nay kind of time extension for
completion of Works or any amount of cost increase under the
Contract, except in case of emergency situation as stated above.

Engineer's Representative

The entire text is deleted and substituted with the following:

The Engineer's Representative shall be appointed by and be
responsible to the Engineer and shall carry out such duties and
exercise such authority as may be delegated to him by the Engineer
under Sub-Clause 2.3.

The Employer shall ensure that the Engineer’s Representative is a
Professional Engineer as defined in the Pakistan Engineering Council
Act 1975 (V of 1976)

Engineer's Authority to Delegate
Refer to Part I: General Conditions of Contract
Appointment of Assistants

Refer to Part I: General Conditions of Contract
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2.5

2.6

2.7

2.8

3.1

4.1

4.2

5.1

Instructions in Writing

Refer to Part I: General Conditions of Contract

Engineer to Act Impartially

Refer to Part I: General Conditions of Contract

Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the
Works does not relieve the Contractor from his sole responsibility and
liability for the supply of materials, plant and equipment for construction
of the Works and their parts in accordance with the Contract and neither
the Engineer's authority to act nor any decision made by him in good
faith as provided for under the Contract whether to exercise or not to
exercise such authority shall give rise to any duty or responsibility of the
Engineer to the Contractor, any Subcontractor, any of their
representatives or employees or any other person performing any portion
of the Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not
less than 14 days before the intended date of replacement, give notice to
the Contractor, of the name, address and relevant experience of the
intended replacement Engineer. The Employer shall not replace the
Engineer with a person against whom the Contractor raises reasonable
objection by notice to the Employer, with supporting particulars.”
Assignment of Contract

Refer to Part I: General Conditions of Contract

Subcontracting

Refer to Part I: General Conditions of Contract

Assignment of Subcontractors' Obligations

Refer to Part I: General Conditions of Contract

Language(s) and Law

(a) The Contract Documents shall be drawn up in the English language.
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5.2

6.1

6.2

(b) The Contract shall be subject to the Laws of Islamic Republic of
Pakistan.

Priority of Contract Documents
The entire text is deleted and substituted with the following:

The several documents forming the Contract are to be taken as mutually
explanatory of one another, but in case of ambiguities or discrepancies
the same shall be explained and adjusted by the Engineer who shall
thereupon issue to the contractor instructions thereon and in such event,
unless otherwise provided in the Contract, the priority of the documents
forming the Contract shall be as follows;

(1) The Contract Agreement

(2) The Letter of Acceptance;

(3) The completed Form of Bid;

(4) Special Stipulations (Appendix-A to Bid);

(5) Special Provisions

(6) The Particular Conditions of Contract — Part II;
(7) The General Conditions — Part I;

(8) The priced Bill of Quantities (Appendix-D to Bid);
(9) The completed Appendices to Bid (B, C, E to K);
(10) The Drawings;

(11) Technical Provisions; and

(12) Any other documents forming part of the Contract.

In case of discrepancies between drawings, those of larger scale shall
govern unless they are superseded by a drawing of later date regardless
of scale. All Drawings and Specifications shall be interpreted in
conformity with the Contract and these Conditions. Addendum, if any,
shall be deemed to have been incorporated at the appropriate places in
the documents forming the Contract.

The following Sub-Clauses 6.6 and 6.7 are added:

Custody and Supply of Drawings and Documents

Refer to Part I: General Conditions of Contract

One Copy of Drawings to be Kept on Site

Refer to Part I: General Conditions of Contract
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6.3

6.4

6.5

6.6

6.7

Disruption of Progress

Refer to Part I: General Conditions of Contract

Delay and Cost of Delay of Drawings

The entire text is deleted and substituted with the following:

If, by reason of any failure or inability of the Engineer to issue, within a
time reasonable in all the circumstances, any drawing or instruction for
which notice has been given by the Contractor in accordance with Sub-
Clause 6.3, the Contractor suffers delay and/or incurs costs then the
Engineer shall, after due consultation with the Employer and the
Contractor, determine:

(a) any extension of time to which the Contractor is entitled under
Clause 44, and / or

(b) the amount of such costs, which shall be added to the Contract
Price, and shall notify the Contractor accordingly, with a copy to
the Employer.

Failure by Contractor to Submit Drawings
Refer to Part I: General Conditions of Contract
The following Sub-Clauses 6.6, 6.7 and 6.8 are added:
Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all
shop and erection drawings applicable to this Contract as per provision of
relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not be construed as a
complete check but will indicate only that the general method of
construction and detailing is satisfactory and that the Engineer’s review
or approval shall not relieve the Contractor of any of his responsibilities
under the Contract.

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall
furnish to the Engineer 6 hard copies and one reproducible copy in
AutoCAD format of all drawings amended to conform to the Works as
built. The price of such Drawings shall be deemed to be included in the

Contract Price.
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6.8

7.1

7.2

7.3

8.1

8.2

9.1

10.1

Details to be Confidential

The Contractor shall treat the details of the Contract as private and
confidential, save in so far as may be necessary for the purposes thereof,
and shall not publish or disclose the same or any particulars thereof in
any trade or technical paper or elsewhere without the prior consent in
writing of the Employer or the Engineer. If any dispute arises as to the
necessity of any publication or disclosure for the purpose of the Contract,
the same shall be referred to the Employer whose determination shall be
final.

Supplementary Drawings and Instructions

Refer to Part I: General Conditions of Contract

Permanent Works Designed by Contractor

Refer to Part I: General Conditions of Contract

Responsibility Unaffected by Approval

Refer to Part I: General Conditions of Contract

Contractor's General Responsibilities

Refer to Part I: General Conditions of Contract

Site Operations and Methods of Construction

Refer to Part I: General Conditions of Contract

Contract Agreement

Delete the entire text and substitute:

The Contractor shall enter into and execute the Contract Agreement, to be
prepared and completed at his own cost, in the form annexed to these
Conditions with such modification as may be necessary. The Contractor
shall provide ten copies of signed Contract Documents to the Employer in
proper book form for record. All costs for preparing and providing the
copies of the Contract Documents shall be borne by the Contractor.

Performance Security

The Entire text is deleted and substituted with the following:
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10.2

10.3

10.4

11.1

The Contractor shall provide Performance Security to the Employer in the
prescribed form. The said Security shall be furnished or caused to be
furnished by the Contractor within 28 days after the receipt of the Letter
of Acceptance. The Performance Security shall be of an amount equal to
10% of the Contract Price stated in the Letter of Acceptance. Such
Security shall, at the option of the bidder, be in the form of either (a)
bank guarantee from any Scheduled Bank (A Rated) in Pakistan or (b)
bank guarantee from a bank located outside Pakistan duly counter-
guaranteed by a Scheduled Bank (A Rated) in Pakistan.

The cost of complying with the requirements of this Sub-Clause shall be
borne by the Contractor.

Period of Validity of Performance Security
Delete the entire text and substitute:

The performance security shall be valid until one month after the
completion of the Defect Liability Period in accordance with the Contract.
No claim shall be made against such security after the issue of the
Defects Liability Certificate in accordance with Sub-Clause 62.1 and such
security shall be returned to the Contractor within 14 days of the issue of
the said Defects Liability Certificate.

Claims under Performance Security

Refer to Part I: General Conditions of Contract

The following Sub-Clause10.4 is added:

Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in the
quantities or variations in the Works or extensions in Time for Completion
of the Works which are granted or agreed upon under the provisions of
the Contract.

Inspection of Site

The entire text is deleted and substituted with the following;

The Employer shall have made available to the Contractor, before the
submission by the Contractor of the Tender, such data on hydrological
and sub-surface conditions as have been obtained by or on behalf of the
Employer from investigations undertaken relevant to the Works but the

Contractor shall be responsible for his own interpretation thereof.
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The Contractor shall be deemed to have inspected and examined the Site
and its surroundings and information available in connection therewith
and to have satisfied himself (so far as is practicable, having regard to
considerations of cost and time) before submitting his Tender, as to:

(a) the form and nature thereof, including the sub-surface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution

and completion of the Works and the remedying of any defects therein,
and

(e) the means of access to the Site and the accommodation he may require,

12.1

12.2

and, in general, shall be deemed to have obtained all necessary
information, subject as above mentioned, as to risks, contingencies and
all other circumstances which may influence or affect his Tender.

The Contractor shall be deemed to have based his Tender on the data
made available by the Employer and on his own inspection and
examination, all as aforementioned.

If any data is provided by the Employer, the Contractor is solely
responsible for ascertaining the correctness of such data and the
Employer shall not be liable in this behalf and no claim whatsoever in
nature shall be entertained by the Engineer.

Sufficiency of Tender

Refer to Part I: General Conditions of Contract

Not Foreseeable Physical Obstructions or Conditions
The entire text is deleted and substituted with the following:

If, however, during the execution of the Works the Contractor encounters
physical obstructions or physical conditions, other than climatic conditions
on the Site, which obstructions or conditions were, in his opinion, not
foreseeable by an experienced contractor, the Contractor shall forthwith
give notice thereof to the Engineer, with a copy to the Employer. On
receipt of such notice, the Engineer shall if in his opinion such
obstructions or conditions could not have been reasonably foreseen by an
experienced contractor, after due consultation with the Employer and the
Contractor, determine:

(a) any extension of time to which the Contractor is entitled under Clause

44, and / or
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(b) the amount of any costs which may have been incurred by the Contractor

13.1

14.1

b)

by reason of such obstructions or conditions having been encountered,
which shall be added to the Contract Price,

and shall notify the Contractor accordingly, with a copy to the Employer.
Such determination shall take account of any instruction which the
Engineer may issue to the Contractor in connection therewith, and any
proper and reasonable measures acceptable to the Engineer which the
Contractor may take in the absence of specific instructions from the
Engineer.

Work to be in Accordance with Contract
Refer to Part I: General Conditions of Contract
Programme to be Submitted

Deleted the text and substitute as follows:

The Contractor shall submit the Programme of Works within thirty (30)
days from the date of receipt of Letter of Acceptance on MS Project or
Primavera for the agreement of the Engineer and approval of the
Employer. All items of works and activities including mobilization should
be included in the Programme of Works. The programme shall identify
and highlight those activities, which are on the Critical path. The
programme shall be revised monthly and should include a chart of
principal activities of the work forecast for monthly execution and an
updated schedule of the payment to be made by the Employer to the
Contractor. This programme of works shall form basis of Liquidated
Damages pursuant to clause 47.1 and 47.2 in addition, cash flow
estimates shall be supported with inputs of over drafts organized with the
financial institutions at various stages of the projects to meet the funding
requirements of the project. The Contractor shall supply and maintain at
his site office for his and Engineer's use a licensed copy of the project
management computer software package namely MS Project or Primavera
or equivalent as used by the Contractor for programming, to monitor the
progress. It shall be supplied complete with manuals and technical
training and support for the duration of the Contract as per requirements
assessed by the Engineer.

In order to assist the Employer's Project Management Team, the
Contractor shall be required to submit data at two weeks intervals to the
Engineer on the cost and quantities and other data relevant to the
monitoring of progress according to a format suitable for computer
processing.

78



c) The Programme should be computerized and drawn up on the CPM,

14.2

14.3

identifying all items of work including temporary work. Progress reporting
by the Contractor should be supported on a monthly basis with an up-to-
date analysis of the progress including a statement on items, which are
or are about to become critical to the progress of the work along with the
proposals on how the Contractor intends to alleviate the situation.

Revised Programme
Refer to Part I: General Conditions of Contract
Cash Flow Estimate to be Submitted

The Contractor shall, within 21 days after the date of the Letter of
Acceptance, provide to the Engineer for his information a detailed cash
flow estimate, in quarterly periods, of all payments to which the
Contractor will be entitled under the Contract and the Contractor shall
subsequently supply revised cash flow estimates at quarterly intervals, if
required to do so by the Engineer.

14.4 Contractor not Relieved of Duties or Responsibilities

14.5

(b)

Refer to Part I: General Conditions of Contract
The following Sub-Clause 14.5 is added:
Detailed Programme and Monthly Progress Report

For purposes of Sub-Clause 14.1, the Contractor shall submit to the
Engineer detailed programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

During the period of the Contract, the Contractor shall submit to the
Engineer not later than the 8'" day of the following month, 5 copies each
of Monthly Progress Reports covering:

(1) A Construction Schedule indicating the monthly progress in
percentage;

(2) Description of all work carried out since the last report;

(3) Description of the work planned for the next 56 days sufficiently

detailed to enable the Engineer to determine his programme of
inspection and testing;
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(c)

15.1

15.2

15.3

16.1

16.2

16.3

(4) Monthly summary of daily job record;
(5) Photographs to illustrate progress ;and
(6) Information about problems and difficulties encountered, if any,
and proposals to overcome the same.
During the period of the Contract, the Contractor shall keep a daily
record of the work progress, which shall be made available to the
Engineer as and when requested. The daily record shall include
particulars of weather conditions, number of men working, deliveries of
materials, quantity, location and assignment of Contractor’s equipment.
Contractor's Superintendence
Refer to Part I: General Conditions of Contract
Language Ability of Contractor’s Representative
The Contractor’s authorised representative shall be fluent in the English
language. Alternately an interpreter with ability of English language shall
be provided by the Contractor on full time basis.
Contractor’s Representative
The Contractor’s authorised representative and his other professional
engineers working at Site shall register themselves with the Pakistan
Engineering Council.
The Contractor’s authorised representative at Site shall be authorised to
exercise adequate administrative and financial powers on behalf of the
Contractor so as to achieve completion of the Works as per the Contract.
Contractor's Employees
Refer to Part I: General Conditions of Contract

Engineer at Liberty to Object

Refer to Part I: General Conditions of Contract

The following Sub-Clauses 16.3 and 16.4 are added.:

Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have
a working knowledge of the English language. If the Contractor’s

superintending staffs are not fluent in English language, the Contractor
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16.4

17.1

18.1

19.1

shall make competent interpreters available during all working hours in a
number deemed sufficient by the Engineer.

Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to
employ staff and labour from sources within Pakistan.

Setting-out

Refer to Part I: General Conditions of Contract

Boreholes and Exploratory Excavation

Refer to Part I: General Conditions of Contract

Safety, Security and Protection of the Environment

Deleted the text and substitute with the following:

The Contractor shall, throughout the execution and completion of the
Works and the remedying of any defects therein:

(a)

(b)

(c)

(d)

(e)

have full regard for the safety of all persons entitled to be upon the
Site and keep the Site (so far as the same is under his control) and
the Works (so far as the same are not completed or occupied by the
Employer) in an orderly state appropriate to the avoidance of danger
to such persons,

provide and maintain at his own cost all lights, guards, fencing,
warning signs and watching, when and where necessary or required by
the Engineer or by any duly constituted authority, for the protection
of the Works or for the safety and convenience of the public or
others, and

take all reasonable steps to protect the environment on and off the
Site and to avoid damage or nuisance to persons or to property of the
public or others resulting from pollution, noise or other causes arising
as a consequence of his methods of operation.

The Contractor, to ensure protections of the Environment, shall take
all necessary measures and precautions in conformity with statutory
and Regulatory Environmental requirements enforced and amended
from time to time.

the Contractor shall exercise due care to protect the natural
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landscape and shall conduct his construction operations so as to
prevent any unnecessary destruction, scarring or defacing of the
natural surroundings in the vicinity of the Works, except where
clearing is required for Permanent Works, Approved Temporary Works
and for excavation operations. All watercourses, ponds, wells, trees
and native vegetation shall be preserved and shall be protected from
damage, which may be caused, by the Contractor's construction
operations and equipment. On completion of the Works, all work areas
shall be smoothed and graded in a manner to conform to the natural
appearance of the Ilandscape. Where unavoidable, destruction,
scaring, damage or defacing may occur as a result of the Contractor's
operations, it shall be repaired, replaced, replanted or otherwise
corrected at Contractor's expenses to the satisfaction of the Engineer
and National and / or Provincial Environment Protection Agency.

f) During performance for the work, the Contractor shall carryout proper

and sufficient measures as often as necessary to reduce dust
pollution.

19.2 Employer's Responsibilities

19.3

19.4

Refer to Part I: General Conditions of Contract
The following Sub-Clauses 19.3 and 19.4 are added:
Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for
prevention of damage of any kind, all operations for the purposes of or
in connection with the Contract shall be carried out in compliance with
the Safety Requirements of the Government of Pakistan with such
modifications thereto as the Engineer may authorise or direct and the
Contractor shall take or cause to be taken such further measures and
comply with such further requirements as the Engineer may determine
to be reasonably necessary for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property,
as the Engineer may from time to time prescribe.

Lighting Work at Night
In the event of work being carried out at night, the Contractor shall at
his own cost, provide and maintain such good and sufficient light as will

enable the work to proceed satisfactorily and without danger. The
approaches to the Site and the Works where the night-work is being
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carried out shall be sufficiently lighted. All arrangement adopted for such
lighting shall be to the satisfaction of the Engineer’s Representative.

20.1 Care of Works

Refer to Part I: General Conditions of Contract

20.2 Responsibility to Rectify Loss or Damage

Refer to Part I: General Conditions of Contract

20.3 Loss or Damage Due to Employer's Risks

Refer to Part I: General Conditions of Contract

20.4 Employer's Risks

The Employer’s risks are:

Delete the text and substitute with the following:

(a) insofar as they directly affect the execution of the Works in Pakistan:

(i)

(i)

(iii)

(iv)

(v)

war and hostilities (whether war be declared or not), invasion, act
of foreign enemies,

rebellion, revolution, insurrection, or military or usurped power, or
civil war,

ionizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste from the combustion of
nuclear fuel, radioactive toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear component
thereof,

pressure waves caused by aircraft or other aerial devices travelling
at sonic or supersonic speeds,

riot, commotion or disorder, unless solely restricted to the
employees of the Contractor or of his Subcontractors and arising
from the conduct of the Works. For the avoidance of the doubt, it
is clarified that riot, commotion or disorder constituting the
Employer's Risks shall not include any riot, commotion or disorder
in any part of the country where the works are located or to be
performed which give rise to generalized security, safety or other
concern to the Contractor or his Subcontractor or to their
employees.
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(b) loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for in
the Contract;

(c) loss or damage to the extent that it is due to the design of the Works,
other than any part of the design provided by the Contractor or for which
the Contractor is responsible; and

(d) any operation of the forces of nature (insofar as it occurs on the Site)
which an experienced contractor:

() could not have reasonably foreseen, or

(ii) could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

(a) prevent loss or damage to physical property from occurring
by taking appropriate measures, or

(b) insure against.
21.1 Insurance of Works and Contractor's Equipment
Refer to Part I: General Conditions of Contract
21.2 Scope of Cover
Refer to Part I: General Conditions of Contract
21.3 Responsibility for Amounts not Recovered
Refer to Part I: General Conditions of Contract
21.4 Exclusions
The text is deleted and substituted with the following:
There shall be no obligation for the insurances in Sub-Clause 21.1 to
include loss or damage caused by the risks listed under Sub-Clause 20.4
paras (a) (i) to (iv).
22.1 Damage to Persons and Property

Refer to Part I: General Conditions of Contract
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22.

22.

23.

23.

23.

24,

24,

25.

Exceptions

Refer to Part I: General Conditions of Contract

Indemnity by Employer

Refer to Part I: General Conditions of Contract

Third Party Insurance (including Employer's Property)

Refer to Part I: General Conditions of Contract

Minimum Amount of Insurance

Refer to Part I: General Conditions of Contract

Cross Liabilities

Refer to Part I: General Conditions of Contract

Accident or Injury to Workmen

Refer to Part I: General Conditions of Contract

Insurance Against Accident to Workmen

Refer to Part I: General Conditions of Contract

Evidence and Terms of Insurances

Delete the entire text and substitute as follows:

The Contractor shall provide evidence to the Employer as soon as
practicable after the respective insurances have been taken out but in any
case prior to the start of work at the Site that the insurances required
under the Contract have been effected and shall, within 30 days of the
Commencement Date, provide the insurance policies to the Employer.
When providing such evidence and such policies to the Employer, the
Contractor shall notify the Engineer of so doing. Such insurance policies
shall be consistent with the general terms agreed prior to the issue of the

Letter of Acceptance. The Contractor shall effect all insurances for which
he is responsible with insurers and in terms approved by the Employer.

25.2 Adequacy of Insurances

Refer to Part I: General Conditions of Contract
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25.3

25.4

25.5

26.1

27.1

Remedy on Contractor's Failure to Insure
Refer to Part I: General Conditions of Contract
Compliance with Policy Conditions

Refer to Part I: General Conditions of Contract
Insurance Company

The Contractor shall be obliged to place all insurances relating to the
Contract (including, but not limited to, the insurances referred to in
Clauses 21, 23 and 24) with either National Insurance Company of
Pakistan or any other insurance company operating in Pakistan and
acceptable to the Employer.

Costs of such insurances shall be borne by the Contractor.
Compliance with Statutes, Regulations

Refer to Part I: General Conditions of Contract

Fossil

Delete the entire text and substitute as follows:

All fossils, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological interest discovered on
the Site shall, as between the Employer and the Contractor, be deemed to
be the absolute property of the Employer. The Contractor shall take
reasonable precautions to prevent his workmen or any other persons from
removing or damaging any such article or thing and shall, immediately
upon discovery thereof and before removal, acquaint the Engineer of such
discovery and carry out the Engineer's instructions for dealing with the
same. If, by reason of such instructions, the Contractor suffers delay
and/or incurs costs then the Engineer shall, after due consultation with
the Employer and the Contractor, determine:

(a) any extension of time to which the Contractor is entitled under Clause

44, and / or

(b) the amount of such costs, determined under sub clause 53.5, which

shall be added to the Contract Price, and shall notify the Contractor
accordingly, with a copy to the Employer.
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28.1

28.2

29.1

30.1

30.2

30.3

Patent Rights

Refer to Part I: General Conditions of Contract

Royalties

Refer to Part I: General Conditions of Contract

Interference with Traffic and Adjoining Properties

Refer to Part I: General Conditions of Contract

Avoidance of Damage to Roads

Refer to Part I: General Conditions of Contract

Transport of Contractor's Equipment or Temporary Works
Refer to Part I: General Conditions of Contract

Transport of Materials or Plant

Delete the entire text of this Sub-Clause and substitute as follows:

If, notwithstanding Sub-Clause 30.1, any damage occurs to any bridge or
road communicating with or on the routes to the Site arising from the
transport of materials or Plant, the Contractor shall notify the Engineer
with a copy to the Employer, as soon as he becomes aware of such
damage or as soon as he receives any claim from the authority entitled to
make such claim

The Employer shall not be liable for any costs, charges or an expense in
respect of any damage occurs to any bridge or road arising from the
transport of Material or Plant by the Contractor. The Contractor shall keep
indemnified the Employer against all such claims. The Contractor shall
negotiate the settlement of claim with the authority and pay all sums due
in respect of all claims, proceedings, damages, costs, charges and
expenses.

The Contractor shall notify the Engineer and Employer about the
negotiations, in respect of settlement of claim. In case of failure in
payment of claimed amount by the Contractor, the Employer shall recover
the amount of claim from the Contractor by making deductions from any
monies due or to become due to the Contractor and shall notify the
Contractor accordingly.
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30.

30.

31.

31.

31.

32.

33.

34.

34.

Waterborne Traffic

Refer to Part I: General Conditions of Contract

Extraordinary Traffic

Nothing contained above shall excuse the Contractor or any of his Sub-
Contractor(s) from complying with state laws regulating traffic on
highways and bridges.

Opportunities for Other Contractors

Refer to Part I: General Conditions of Contract

Facilities for Other Contractors

Refer to Part I: General Conditions of Contract

The following Sub-Clause 31.3 is added:

Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully
with other contractors working for the Employer at and in the vicinity of
the Site and also shall provide adequate precautionary facilities not to
make himself a nuisance to local residents and other contractors.
Contractor to Keep Site Clear

Refer to Part I: General Conditions of Contract

Clearance of Site on Completion

Refer to Part I: General Conditions of Contract

Engagement of Staffs and Labour

Refer to Part I: General Conditions of Contract

Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour
not less favourable than those established for the trade or industry where
the work is carried out. In the absence of any rates of wages or
conditions of labour so established, the Contractor shall pay rates of

wages and observe conditions of labour which are not less favourable
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34.3

34.4

34.5

34.6

34.7

than the general level of wages and conditions observed by other
employers whose general circumstances in the trade or in industry in
which the Contractor is engaged are similar.

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the
persons in the services of the Employer or the Engineer; except with the
prior written consent of the Employer or the Engineer, as the case may
be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall
provide and maintain such housing accommodation and amenities as he
may consider necessary for all his supervisory staff and labour, employed
for the purposes or in connection with the contract including all fencing,
electricity supply, sanitation, cookhouses, fire prevention, water supply
and other requirements in connection with such housing accommodation
or amenities. On completion of the contract, the facilities shall be handed
over to the Employer or if the Employer so desires, the temporary camps
or housing provided by the Contractor shall be removed and the site
reinstated to its original condition, all to the approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to
ensure the safety of his staff and labour at all times throughout the
period of the Contract. The Contractor shall further ensure that suitable
arrangements are made for the prevention of epidemics and for all
necessary welfare and hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemics nature, the
Contractor shall complete comply with and carry out such regulations,
orders and requirements as may be made by the Government, or the local
medical or sanitary authorities, for purpose of dealing with and
overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to
local conditions, provide on the site, to the satisfaction of the Engineer or
his representative, adequate supply of drinking and other water for the

use of his staff and labour.
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34.8

34.9

34.10

34.11

34.12

34.13

34.14

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in
force, import, sell, give, barter or otherwise dispose of any alcoholic
liquor or drugs, or permit or suffer any such importation, sale, gift,
barter or disposal by his Subcontractors, agents, staff or labour.

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same
as aforesaid. Except to those who are employed or hired for security of
the work, plant and equipment, material, Camp Sites, Offices, Housing
including Employer’s / Engineer’s facilities, etc.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due
regard to all recognised festivals, days of rest and religious and other
customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst staff
and labour and for the preservation of peace and protection of persons
and property in the neighbourhood of the Works against the same.

Compliance by Subcontractor

The Contractor shall be responsible for compliance by his Subcontractor of
the provisions of this Clause.

Repatriation of Labour

The Contractor shall be responsible for the return of all persons recruited
and employed for this purpose of or in connection with the Contract, and
to maintain suitable accommodation and amenities for such persons until
they have left the Site.

Safety Officer

The Contractor shall have on his staff at the site an officer dealing only
with questions regarding the safety and protection against accidents for

his staff and labour. This officer shall be qualified for this work and shall
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34.15

34.16

34.17

34.18

have the authority to instructions and shall take protective measures
prevent accidents. Adequate number of Site Safety inspectors shall be
deployed by the Contractors to assist Accidents prevention officer and
ensure safety of works in the hazardous work areas.

First Aid Facilities

The Contractor shall provide and maintain adequate First Aid Facilities
conveniently at the site as per approval of the Engineer.

Dangerous Materials

The Contractor and his subcontractor shall convey, store and make use of
all explosives, dangerous petroleum, acetylene, carbide of calcium and
other similar material provided by them for use in or on the Works in
strict accordance with the provision of all laws, orders and regulations
that are in force at the site or may be issued from time to time by the
Government.

Commercial Activities

The Contractor shall not establish any commercial activity or issue
concessions or permits of any kind to third parties for establishing
commercial activities on the job site or lands owned or controlled by the
Employer. The Contractor shall not allow its employees to engage in any
commercial activities on the Site.

Publication and Photographs

The Contractor shall not make any announcement, take photographs or
release any information concerning the Contract or the project or any
part thereof to any member of the public, press, business entity or any
official body, unless prior written consent of it is obtained from the
Employer.

35.1 Returns of Labour and Contractor's Equipment

35.2

Refer to Par-I: General Conditions of Contract

The following Sub-Clauses 35.2 and 35.3 are added:

Records of Safety and Health

The Contractor shall maintain such records and make such reports
concerning safety, health and welfare of persons and damage to property

as the Engineer may from time to time prescribe.
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35.3

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as
soon as possible after its occurrence. In the case of any fatality or
serious accident, the Contractor shall, in addition, notify the Engineer
immediately by the quickest available means.

36.1 Quality of Materials, Plant and Workmanship

36.2

36.3

36.4

36.5

Delete the entire text of this Sub-Clause and substitute as follows:

All materials, Plant and workmanship shall be:

(a)

(b)

of the respective kinds described in the Contract and in accordance
with the Engineer's instructions, and

subjected from time to time to such tests as the Engineer may require
at the place of manufacture, fabrication or preparation, or on the Site
or at such other place or places as may be specified in the Contract, or
at all or any of such places.

The Contractor shall provide such assistance, labour, electricity, fuels,
stores, apparatus and instruments as are normally required for
examining, measuring and testing any materials or Plant and shall
supply samples of materials, before incorporation in the Works, for
testing as may be selected and required by the Engineer. The place of
such tests shall be situated in Pakistan and notified to the Contractor
whenever the need arises.

Cost of Samples

Refer to Par-I: General Conditions of Contract

Cost of Tests

Refer to Par-I: General Conditions of Contract

Cost of Tests not Provided for

Refer to Par-I: General Conditions of Contract

Engineer's Determination where Tests not Provided for

Deleted the entire text of this Sub-Clause and substitute as follows:

Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer
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shall, after due consultation with the Employer and the Contractor,
determine:

(a) any extension of time of which the Contractor is entitled under Clause
44, and

(b) the amount of such costs, which shall be added to the Contract Price,

and shall notify the Contractor accordingly, with a copy to the Employer.
The following Sub-Clause 36.6 is added:

36.6 Use of Pakistani Materials and Services
The Contractor shall , so far as may be consistent with the Contract,
make the maximum use of materials, supplies, plant and equipment
indigenous to or produced or fabricated in Pakistan and services,
available in Pakistan provided such materials, supplies, plant, equipment
and services shall be of required standard.

37.1 Inspection of Operations
Refer to Par-I: General Conditions of Contract

37.2 Inspection and Testing
Refer to Par-I: General Conditions of Contract

37.3 Dates for Inspection and Testing
Refer to Par-I: General Conditions of Contract

37.4 Rejection

Refer to Par-I: General Conditions of Contract
37.5 Independent Inspection

Refer to Par-I: General Conditions of Contract
38.1 Examination of Work before Covering up

Refer to Par-I: General Conditions of Contract
38.2 Uncovering and Making Openings

Refer to Par-I: General Conditions of Contract
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39.1

39.2

40.1

40.2

Removal of Improper Work, Materials or Plant

Refer to Par-I: General Conditions of Contract

Default of Contractor in Compliance

Refer to Par-I: General Conditions of Contract

Suspension of Work

Refer to Par-I: General Conditions of Contract

Engineer’s Determination following Suspension

Delete the entire text of this Sub-Clause and substitute as follows:

Where, pursuant to Sub-Clause 40.1 this Sub-Clause applies the Engineer

shall, after due consultation with the Employer and the Contractor,
determine:

(a). any extension of time to which the Contractor is entitled under Clause

44, and / or

(b). the amount of such costs, determined under sub clause 53.5, which

40.3

41.1

42.1

shall be added to the Contract price and shall notified the Contractor
accordingly, with a copy to the Employer.

Suspension lasting more than 84 Days

Refer to Par-I: General Conditions of Contract

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on site within the period named
in appendix “A” Bid from the date of receipt by him from Engineer of a
written notice to commence. Thereafter, the Contractor shall proceed with
the Works with due expedition and without delay.

Possession of Site and Access Thereto

Refer to Par-I: General Conditions of Contract
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42.2 Failure to Give Possession

42.3

43.1

44.1

Refer to Par-I: General Conditions of Contract

Rights of Way and Facilities

Refer to Par-I: General Conditions of Contract

Time for Completion

Delete the entire text of this Sub-Clause and substitute as follows:

The whole of the Works and, if applicable, any Section required to be
completed within a particular time as stated in the Appendix “A” to Bid,
shall be completed, in accordance with the provisions of Clause 48, within
the time stated in the Appendix “A” to Bid for the whole of the Works,
calculated from the Commencement Date, or such extended time as may
be allowed under Clause 44.

Extension of Time for Completion

Delete the entire text of this Sub-Clause and substitute as follows:

In the event of:

(a) the amount or nature of extra or additional work,

(b) any cause of delay referred to in these Conditions,

(c) exceptionally adverse climatic conditions,

(d) any delay, impediment or prevention by the Employer, or

(e) other special circumstances which may occur, other than through a

default of or breach of contract by the Contractor or for which he is
responsible,

being such as fairly to entitle the Contractor to an extension of the Time
for Completion of the Works, or any Section or part thereof, the Engineer
shall, after due consultation with the Employer and the Contractor,
determine the amount of such extension and shall notify the Contractor
accordingly, with a copy to the Employer. For the avoidance of doubt, it is
clarified that the special circumstances referred to in this Sub-Clause
44.1(e) shall not included any occurrence in any part of the country
where the works are located or to be performed which gives rise to

95



44.2

44.3

45.1

46.1

47.1

generalize security, safety or other concern to the Contractor or his
Subcontractor or to the their employees.

Contractor to Provide Notification and Detailed Particulars
Refer to Par-I: General Conditions of Contract

Interim Determination of Extension

Refer to Par-I: General Conditions of Contract

Restriction on Working Hours

Refer to Par-I: General Conditions of Contract

Rate of Progress

Refer to Par-I: General Conditions of Contract

Liquidated Damages for Delay

Delete the entire text of this Sub-Clause and substitute as follows:

If the Contractor fails to comply with the Time for Completion in
accordance with Clause 48, for the whole of the Works or, if applicable,
any Section within the relevant time prescribed by Clause 43, then the
Contractor shall pay to the Employer the relevant sum stated in the
Appendix to Tender as liquidated damages for such default and not as a
penalty (which sum shall be the only monies due from the Contractor for
such default) for every day or part of a day which shall elapse between
the relevant Time for Completion and the date stated in a Taking-Over
Certificate of the whole of the Works or the relevant Section, subject to
the applicable limit stated in the Appendix to Tender. The Employer may,
without prejudice to any other method of recovery, deduct the amount of
such damages from any monies due or to become due to the Contractor.
The payment or deduction of such damages shall not relieve the
Contractor from his obligation to complete the Works, or from any other
of his obligations and liabilities under the Contract.

In addition to the Liquidated damages the Contractor shall borne all the
cost / expenses related to the supervision of the works by the project
consultant covering salaries of the Engineer and all of his site supervision
staff including all the benefits, providing, running and maintenance of all
the Engineer’s Facilities up to the issuance of the Taking Over Certificate
by the Employer. All the above cost / expense will not be reimbursed /
paid to the Contractor beyond the approved completion period of the
works.
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47.2

Reduction of Liquidated Damages

Refer to Par-I: General Conditions of Contract

48.1 Taking-Over Certificate

Refer to Par-I: General Conditions of Contract

48.2 Taking Over of Sections or Parts

48.3

48.4

49.1

49.2

Delete the entire text of this Sub - Clause and substitute as follow:
Similarly, in accordance with the procedure set out in Sub-Clause 48.1,
the Contractor may request and the Engineer after obtaining approval of

the Employer shall issue a Taking-Over Certificate in respect of:

(a) any Section in respect of which a separate Time for Completion is
provided in the Appendix “A” to Bid. Special Stipulation”

(b) any substantial part of the Permanent Works which has been both
completed to the satisfaction of the Engineer and, otherwise
than as provided for in the Contract, occupied or used by the
Employer, or

(c) any part of the Permanent Works which the Employer has elected
to occupy or use prior to completion (where such prior
occupation or use is not provided for in the Contract or has not
been agreed by the Contractor as a temporary measure).

Substantial Completion of Parts

Refer to Par-I: General Conditions of Contract
Surfaces Requiring Reinstatement

Refer to Par-I: General Conditions of Contract
Defects Liability Period

Refer to Par-I: General Conditions of Contract

Completion of Outstanding Work and Remedying Defects

Refer to Par-I: General Conditions of Contract
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49.3

49.4

50.1

51.1

51.2

52.1

Cost of Remedying Defects

Refer to Par-I: General Conditions of Contract

Contractor's Failure to Carry Out Instructions

Refer to Par-I: General Conditions of Contract

Contractor to Search

Refer to Par-I: General Conditions of Contract

Variations

Refer to Par-I: General Conditions of Contract

Instructions for Variations

Delete the entire text of this Sub - Clause and substitute as follow:

The Contractor shall not make any such variation without an instruction
of the Engineer. Provided that no instruction shall be required for
increase or decrease in the quantity of any work where such increase or
decrease is not the result of an instruction given under this Clause, but is
the result of the quantities exceeding or being less than those stated in
the Bill of Quantities.

Valuation of Variations
Delete the entire text of this Sub - Clause and substitute as follow:

All variations referred to in Clause 51 and any additions to the Contract
Price which are required to be determined in accordance with Clause 52
(for the purposes of this Clause referred to as "varied work"), shall be
valued at the rates and prices set out in the Contract if, in the opinion of
the Engineer, the same shall be applicable. If the Contract does not
contain any rates or prices applicable to the varied work, the rates and
prices in the Contract shall be used as the basis for valuation so far as
may be reasonable, failing which, after due consultation by the Engineer
with the Employer and the Contractor, suitable rates or prices shall be
agreed upon between the Engineer and the Contractor. In the event of
disagreement the Engineer shall within a period not exceeding one-eighth
of the completion time subject to a minimum of 56 days from the date of
disagreement whichever is later, fix such rates or prices as are, in his
opinion, appropriate and shall notify the Contractor accordingly, with a
copy to the Employer. Until such time as rates or prices are agreed or
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52.

52.

52.

53.

53.

53.

53.

53.

54.

fixed, the Engineer shall determine provisional rates or prices to enable
on-account payments to be included in certificates issued in accordance
with Clause 60.

Power of Engineer to Fix Rates

Refer to Par-I: General Conditions of Contract

Variations Exceeding 15 per cent

Refer to Par-I: General Conditions of Contract

Daywork

Refer to Par-I: General Conditions of Contract

Notice of Claims

Refer to Par-I: General Conditions of Contract

Contemporary Records

Refer to Par-I: General Conditions of Contract

Substantiation of Claims

Refer to Par-I: General Conditions of Contract

Failure to Comply

This Sub-Clause is deleted in its entirety.

Payment of Claims

Refer to Par-I: General Conditions of Contract

Contractor's Equipment, Temporary Works and Materials;
Exclusive Use for the Works

Delete the entire text of this Sub - Clause and substitute as follow:

All Contractor's Equipment, Temporary Works and materials provided by
the Contractor shall, when brought on to the Site, be deemed to be
exclusively intended for the execution of the Works and the Contractor
shall not remove the same or any part thereof, except for the purpose of
moving it from one part of the Site to another, without the consent of the
Engineer. Provided that consent shall not be required for vehicles
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54.2

54.3

54.4

54.5

engaged in transporting any staff, labour, Contractor's Equipment,
Temporary Works, Plant or materials to or from the Site.

The Contractor shall forward to the Engineer at the end of each month
returns, showing the Construction Plant, Materials, etc., on site in a form
prescribed by the Engineer.

Employer not Liable for Damage

Refer to Par-I: General Conditions of Contract

Customs Clearance

Refer to Par-I: General Conditions of Contract

Re-export of Contractor's Equipment

Refer to Par-I: General Conditions of Contract

Conditions of Hire of Contractor's Equipment

Delete the entire text of this Sub - Clause and substitute as follow:

With a view to securing, in the event of termination under Clause 63, the
continued availability, for the purpose of executing the Works, of any
hired Contractor's Equipment, the Contractor shall not bring on to the Site
any hired Contractor's Equipment unless there is an agreement for hire
thereof (which agreement shall be deemed not to include an agreement
for hire purchase) which contains a provision that the owner thereof will,
on request in writing made by the Employer within 7 days after the date
on which any termination has become effective, and on the Employer
undertaking to pay all hire charges in respect thereof from such date, hire
such Contractor's Equipment to the Employer on the same terms in all
respect as the same was hired to the Contractor save that the Employer
shall be entitled to permit the use thereof by any other contractor
employed by him for the purpose of execution and completing the Works
and remedying any defects therein, under the terms of the said Clause 63.

The Contractor shall, upon request by the Engineer at any time in relation
to any item of the hired Contractor’s Equipment, forthwith notify the
Engineer in writing the name and addresses of owner of the Equipment
and shall satisfy that the agreement for the hire thereof contains a
provision in accordance with the requirements said forth above.
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54.

54.

54.

55.

56.

57.

57.

58.

58.

58.

59.

59.

Costs for the Purpose of Clause 63

Refer to Par-I: General Conditions of Contract
Incorporation of Clause in Subcontracts
Refer to Par-I: General Conditions of Contract
Approval of Materials not Implied

Refer to Par-I: General Conditions of Contract
Quantities

Refer to Par-I: General Conditions of Contract
Works to be Measured

Refer to Par-I: General Conditions of Contract
Method of Measurement

Refer to Par-I: General Conditions of Contract
Breakdown of Lump Sum Items

Refer to Par-I: General Conditions of Contract
Definition of "Provisional Sum”

Refer to Par-I: General Conditions of Contract
Use of Provisional Sums

Refer to Par-I: General Conditions of Contract
Production of Vouchers

Refer to Par-I: General Conditions of Contract
Definition of "Nominated Subcontractors"
Refer to Par-I: General Conditions of Contract
Nominated Subcontractors; Objection to Nomination

Refer to Par-I: General Conditions of Contract
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59.3 Design Requirements to be Expressly Stated

Refer to Par-I: General Conditions of Contract
The following Sub-Clauses 59.4 & 59.5 are added:

59.4 Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts
which the Engineer certifies to be due in accordance with the
subcontract. These amounts plus other charges shall be included in the
Contract Price in accordance with Clause 58 [Provisional Sums], except as
stated in Sub-Clause 59.5 [Certification of Payments].

59.5 Certification of Payments & Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to
a nominated Subcontractor, the Engineer may request the Contractor to
supply reasonable evidence that the nominated Subcontractor has
received all amounts due in accordance with previous Payment
Certificates, less applicable deductions for retention or otherwise. Unless
the Contractor:

a) submits reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is
reasonably entitled to withhold or refuse to pay these
amounts, and

i) submits to the Engineer reasonable evidence that the
nominated Subcontractor has been notified of the
Contractor’s entitlement,

then the Employer may (at his sole discretion) pay direct to the
nominated Subcontractor, part or all of such amounts previously certified
(less applicable deductions) as are due to the nominated Subcontractor
and for which the Contractor has failed to submit the evidence described
in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to
the Employer, the amount which the nominated Subcontractor was
directly paid by the Employer.

60.1 Monthly Statements

Delete the entire text of this Sub - Clause and substitute as follow:

The Contractor shall on the basis of the joint measurements of work done
under clause 56.1, submit to the Engineer after the end of each month six
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copies, each signed by the Contractor's representative approved by the
Engineer in accordance with the Sub-Clause 15.1, of a statement, in such
form as the Engineer may from time to time prescribe, showing the
amounts to which the Contractor considers himself to be entitled up to
the end of the month in respect of:

(a) the value of the Permanent Works executed,

(b) any other items in the Bill of Quantities including those for Contractor’s

(c)

Equipment, Temporary Works, dayworks and the like,

the percentage of the invoice value of listed materials, all as stated in
Sub-Clause 60.11(a)(6) hereof, and Plant delivered by the Contractor on
the Site for incorporation in the Permanent Works but not incorporated in
such Works,

(d) any other sum to which Contractor may be entitled under the Contract or

60.2

60.3

60.4

60.5

60.6

60.7

60.8

otherwise:

Monthly Payments

Refer to Par-I: General Conditions of Contract
Payment of Retention Money
Refer to Par-I: General Conditions of Contract
Correction of Certificates

Refer to Par-I: General Conditions of Contract
Statement at Completion

Refer to Par-I: General Conditions of Contract
Final Statement

Refer to Par-I: General Conditions of Contract
Discharge
Refer to Par-I: General Conditions of Contract
Final Payment Certificate
Delete the entire text of this Sub - Clause and substitute as follow:
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Within 28 days after receipt of the Final Statement, and the written
discharge, the Engineer shall issue to the Employer (with a copy to the
Contractor) a Final Payment Certificate stating:

(a) the amount which, in the opinion of the Engineer, is finally due under the
Contract or otherwise, and

(b) after giving credit to the Employer for all amounts previously paid by
the Employer and for all sums to which the Employer is entitled, the
balance, if, any due from the Employer to the Contractor or from the
Contractor to the Employer as the case may be.

The Contractor shall also submit the following documents with his
final statement to the Engineer.

(a). approved final as-built drawings.

(b). Affidavit by the Contractor that the works have been executed
according to approved specification, drawings, designs and
standard and have not concealed and defects known to him
together with a “No Claim Certificate”

60.9 Cessation of Employer's Liability
Refer to Par-I: General Conditions of Contract

60.10 Time for Payment
The text is deleted and substitute with the follows:
The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other term of
the Contract, shall, subject to Clause 47, be paid by the Employer to the
Contractor within 30 days after such Interim Payment Certificate has
been jointly verified by Employer and Contractor, or, in the case of the
Final Certificate referred to in Sub-Clause 60.8, within 60 days, after
such Final Payment Certificate has been jointly has been jointly verified

by Employer or Contractor.

All payments to the Contractor shall be made in Pakistani Rupees only
under the Contract and no payment in foreign currency is admissible.

The following Sub-Clause 60.11is added:
60.11 Secured Advance on Materials
The Contractor shall be entitled to receive from the Employer Secured
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Advance on Steel Reinforcements and Cement against an indemnity bond
acceptable to the Employer of such sum as the Engineer may consider
proper in respect of non-perishable materials brought at the Site but not
yet incorporated in the Permanent Works provided that:

(1)

(2)

(3)

(4)

(5)

(6)

The materials are in accordance with the Specifications for the
Permanent Works;

Such materials have been delivered to the Site and are properly
stored and protected against loss or damage or deterioration to the
satisfaction of the Engineer but at the risk and cost of the
Contractor;

The Contractor’s records of the requirements, orders, receipts and
use of materials are kept in a form approved by the Engineer, and
such records shall be available for inspection by the Engineer;

The Contractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer for the purpose of
valuation of materials and providing evidence of ownership and
payment therefor;

Ownership of such materials shall be deemed to vest in the
Employer and these materials shall not be removed from the Site or
otherwise disposed of without written permission of the Employer;
and

The sum payable for such materials on Site shall not exceed 60%
of the (i) Landed Cost of imported materials, or (ii) ex-factory /
ex-warehouse price of locally manufactured or produced materials,
or (iii) market price of other materials.

(b) The recovery of Secured Advance paid to the Contractor
under the above provisions shall be effected from the
monthly payments on actual consumption basis.

60.12 Financial Assistance to Contractor

Financial assistance shall be made available to the Contractor by the
Employer by adopting the following.

(a) An interest-free Mobilization Advance up to 10% of the Contract Price
stated in the Letter of Acceptance shall be paid by the Employer to the
Contractor in two equal parts upon submission by the Contractor of a
Mobilization Advance Guarantee/Bond for the full amount of the Advance
in the specified form from a Scheduled Bank in Pakistan.
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61.1

62.1

62.2

63.1

(1) First part within 14 days after signing of the Contract
Agreement or date of receipt of Engineer's Notice to
Commence, whichever is earlier; and

(2) Second part within 42 days from the date of payment of the
first part, subject to the satisfaction of the Engineer as to
the state of mobilization of the Contractor.

(b). This Advance shall be recovered in equal monthly instalments; first
instalment at the expiry of second month after the date of payment
of first part of Advance and the last instalment one months before
the date of completion of the Works as per Clause 43 hereof.

Approval only by Defects Liability Certificate

Refer to Par-I: General Conditions of Contract

Defects Liability Certificate

Refer to Par-I: General Conditions of Contract

Unfulfilled Obligations

Refer to Par-I: General Conditions of Contract

Default of Contractor

Delete the entire text of this Sub-Clause and substitute as follows:

If the Contractor is deemed by law unable to pay his debts as they fall
due, or enters into voluntary or involuntary bankruptcy, liquidation or
dissolution (other than a voluntary liquidation for the purposes of
amalgamation or reconstruction), or becomes insolvent, or makes an
arrangement with, or assignment in favour of, his creditors, or agrees to
carry out the Contract under a committee of inspection of his creditors, or
if a receiver, administrator, trustee or liquidator is appointed over any
substantial part of his assets, or if, under any law or regulation relating
to reorganization, arrangement or readjustment of debts, proceedings are
commenced against the Contractor or resolutions passed in connection
with dissolution or liquidation or if any steps are taken to enforce any
security interest over a substantial part of the assets of the Contractor,
or if any act is done or event occurs with respect to the Contractor or his
assets which, under any applicable law has a substantially similar effect
to any of the foregoing acts or events, or if the Contractor has
contravened Sub-Clause 3.1, or has an execution levied on his goods, or
Contract, if the Engineer certifies to the Employer, with a copy to the
Contractor, that, in his opinion, the Contractor:
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(a) has repudiated the Contract, or
(b) without reasonable excuse has failed
(i) to commence the Works in accordance with Sub-Clause 41.1,

(ii) to proceed with the Works, or any Section thereof, within 28 days
after receiving notice pursuant to Sub-Clause 46.1,

(c) has failed to comply with a notice issued pursuant to Sub-Clause 37.4
or an instruction issued pursuant to Sub-Clause 39.1 within 28 days
after having received it

(d) despite previous warning from the Engineer, in writing, is otherwise
persistently or flagrantly neglecting to comply with any of his
obligations under the Contract, or

(e) has contravened Sub-Clause 4.1,

then the Employer may, after giving 14 days' notice to the
Contractor, enter upon the Site and the Works and terminate the
employment of the Contractor without thereby releasing the
Contractor from any of his obligations or liabilities under the
Contract, or affecting the rights and authorities conferred on the
Employer or the Engineer by the Contract, and may himself complete
the Works or may employ any other contractor to complete the
Works. The Employer or such other contractor may use for such
completion so much of the Contractor's Equipment, Temporary Works
and materials as he or they may think proper.

Provided further that in addition to the action taking by the Employer
against the Contractor this Clause, the Employer may also refer the
case of default of the Contractor to Pakistan Engineering Council for
punitive action under the construction and operation of Engineering
Works Bye-Laws 1987, as amended from time to time.
63.2 Valuation at Date of Termination
Refer to Par-I: General Conditions of Contract
63.3 Payment after Termination
Refer to Par-I: General Conditions of Contract
63.4 Assignment of Benefit of Agreement
Refer to Par-I: General Conditions of Contract and add the following

paragraph.
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64.

65.

65.

65.

65.

65.

65.

65.

65.

The Contractor should quote the rates for items of similar nomenclature
and specifications as appearing in Bill of Quantities attached in Tender
Documents. In case of any diversity of rates, the lowest of all the rates
shall be taken for evaluation and payments. Any departure from above
may also render the bid invalid.

Urgent Remedial Work

Refer to Par-I: General Conditions of Contract

No Liability for Special Risks

Refer to Par-I: General Conditions of Contract

Special Risks

The text is deleted and substituted with the following:

The special Risks are the risks defined under Sub-Clause 20.4 Sub
Paragraphs (a) (i) to (a) (v).

Damage to Works by Special Risks

Refer to Par-I: General Conditions of Contract
Projectile, Missile

Refer to Par-I: General Conditions of Contract
Increased Costs arising from Special Risks
Refer to Par-I: General Conditions of Contract
Outbreak of War

Refer to Par-I: General Conditions of Contract
Removal of Contractor's Equipment on Termination
Refer to Par-I: General Conditions of Contract
Payment if Contract Terminated

Refer to Par-I: General Conditions of Contract
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66.1 Payment in Event of Release from Performance
Refer to Par-I: General Conditions of Contract
67.1 Engineer's Decision
Refer to Par-I: General Conditions of Contract
67.2 Amicable Settlement
Refer to Par-I: General Conditions of Contract
67.3 Arbitration
Delete the entire text of this Sub-Clause and substitute as follows:
Any dispute in respect of which:

(a) the decision, if any, of the Engineer has not become final and binding
pursuant to Sub-Clause 67.1, and

(b) amicable settlement has not been reached within the period stated in
Sub-Clause 67.2,

shall be finally settled under the provision of the arbitration at, 1940 as
amended or any statuary modifications or re-enactment, thereof for the
time being in force. The said arbitrator/s shall have full power to open
up, review and revise any decisions, opinion, instructions, determination,
certificate or valuation of the Engineer related to the dispute.

Neither party shall be limited in the proceedings before such arbitrators
to the evidence nor arguments put before the Engineer for the purpose
of obtaining his said decisions pursuant to Sub-Clause 67.1. No such
decision shall disqualify the Engineer from being called as a witness and
giving evidence before the arbitrator/s on any matter whatsoever
relevant to the dispute.

Arbitration may be commenced prior to or after completion of the Works,
provided that the obligations of the Employer, the Engineer and the
Contractor shall not be altered by reason of the arbitration being
conducted during the progress of the Works.

The Place of arbitration shall be Karachi, Pakistan.

67.4 Failure to Comply with Engineer's Decision

Refer to Par-I: General Conditions of Contract
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68.1

68.2

68.3

69.1

Notice to Contractor

Delete the entire text of this Sub-Clause and substitute as follows:

All certificates, notices or instructions to be given to the Contractor by
the Employer or the Engineer under the terms of the Contract shall be
sent by post, cable, telex or facsimile transmission to or left at the
Contractor's principal place of business or such other address as the
Contractor shall nominate for that purpose.

For the purposes of this Sub-Clause, the Contractor shall, immediately
after receipt of Letter of Acceptance, intimate in writing to the Employer
and the Engineer by registered post, the address of his principal place of
business or any change in such address during the period of the Contract.
Notice to Employer and Engineer

Delete the entire text of this Sub-Clause and substitute as follows:

Any notice to be given to the Employer or to the Engineer under the terms
of the Contract shall be sent by post, cable, telex or facsimile
transmission to or left at the respective addresses nominated below.

The Employer:

Sindh Technical Education & Vocational Training Authority, (STEVTA)
ST-19, Block-6, Gulshan-e-Igbal, near NIPA, Karachi

Phone: (92-21) 9924-4112-7 Fax No: (92-21) 9924-4118
The Engineer:

M/s. Shahzad Associates

Consulting Architects, Engineers & Planners

2" Floor, Farzana Building,

Shaheed-e-Millat Road, Karachi.

Tel: 021-3438-4591, 3438-8857, Fax: 021-3453-0754
Change of Address

Refer to Par-I: General Conditions of Contract

Default of Employer

Refer to Par-I: General Conditions of Contract
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69.2

69.3

69.4

69.5

70.1

70.2

71.1

72.1

72.2

72.3

Removal of Contractor's Equipment

Refer to Par-I: General Conditions of Contract
Payment on Termination

Refer to Par-I: General Conditions of Contract
Contractor's Entitlement to Suspend Work
Refer to Par-I: General Conditions of Contract
Resumption of Work

Refer to Par-I: General Conditions of Contract
Increase or Decrease of Cost

NOT APPLICABLE

Subsequent Legislation

Refer to Par-I: General Conditions of Contract
Currency Restrictions

Refer to Par-I: General Conditions of Contract
Rates of Exchange

Refer to Par-I: General Conditions of Contract
Currency Proportions

Refer to Par-I: General Conditions of Contract
Currencies of Payment for Provisional Sums
Delete the sub-clause in its entirety

The following Sub-Clauses 73.1, 73.2, 73.3, 74.1, 75.1, 76.1, and 77.1
are added.

73.1(a) Payment of Income Tax

The Contractor, Subcontractor and their employees shall be responsible
for payment of all their income tax, super tax and other taxes
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73.1(b)

73.1(c)

73.2

73.3

applicable under the laws of Pakistan, as amended from time to time,
on income, or any loss of income, arising out of the Contract and the
rates and prices stated in the Contract shall be deemed to cover all
such taxes.

The Employer shall apply source deduction of Taxes (with holding) at
the applicable rate during currency of the contract for all the amounts
payable in terms of the Contract as per Income Tax Laws of Pakistan
under the above clause.

Payment of Local Tax

The prices bid by the Contractor shall include all customs duties,
import duties, sales tax, octroi and other taxes that may be levied in
accordance with the laws and regulations in force on the date 28 days
prior to the latest date for submission of bids in Pakistan on the
Contractor’s equipment, plant, materials and supplies (permanent,
temporary and consumable) acquired for the purpose of the Contract
and on the services performed under the Contract. Nothing in the
Contract shall relieve the Contractor from his responsibility to pay any
tax that may be levied in Pakistan in relation to execution of the
Contract.

Foreign Taxation

The Prices bid by the Contractor shall include all taxes, duties and
other charges imposed outside the Employer’s country on the
production, manufacture, sale and transport of the Contractor’s
Equipment, Plant, Materials and supplies to be used on or furnished
under the Contract, and on the services performed under the Contract.

Cost Inclusive of Duties and Taxes

The rates and prices stated in the Priced Bill of Quantities shall be
deemed to include every element of duty or tax leviable on or in
relation to the production, import, purchase, sale, delivery and
transportation of materials and to the bringing thereof to the Site and
no such duty or tax shall be separately reimbursable.

Custom Clearance

It is the responsibility of the Contractor to make all arrangements and
payments necessary for obtaining customs clearances of all materials,
goods and equipment. The Employer shall not assume any
responsibility in respect of the aforementioned obligations of the
Contractor, except as otherwise provided in the Contract.
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74.1

75.1

76.1

77.1

Termination of Contract for Employer’s Convenience

The Employer shall be entitled to terminate the Contract at any time
for the Employer's convenience after giving 56 days prior notice to the
Contractor, with a copy to the Engineer. In the event of such
termination, the Contractor:

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause 65.8
hereof.

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all
relevant labour laws including the Workmen's Compensation Act and the
Employer shall be fully indemnified for all claims, damages etc. arising
out of any dispute between the Contractor, his Subcontractors or
assigns and the labour employed by them.

Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such
persons shall be jointly and severally bound to the Employer for the
fulfilment of the terms of the Contract and shall designate one of such
persons to act as leader with authority to bind the joint venture. The
composition or the constitution of the joint venture shall not be altered
without the prior consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and
confidential, save in so far as may be necessary for the purposes
thereof, and shall not publish or disclose the same or any particulars
thereof in any trade or technical paper or elsewhere without the prior
consent in writing of the Employer or the Engineer. If any dispute arises
as to the necessity of any publication or disclosure for the purpose of
the Contract, the same shall be referred to the decision of the Engineer
whose award shall be final.
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SPECIAL PROVISIONS

PART A- SPECIAL PROVISIONS

1. GENERAL

These Special Provisions shall be used as supplementary and in
conjunction with other Contract Documents and shall be deemed to
be incorporated and become part of the Contract Documents. In
case any provision is at variance with any of Special Provisions the
Special shall prevail.

All works shall be carried out in accordance with following
provisions, supplemented by detailed technical specifications. Any
inconsistencies or ambiguities shall be brought to the notice of the
Engineer for his clarification/decision. Decision and direction of the
Engineer, in all such cases, shall be final and binding.

The Contractor shall make himself thoroughly familiar with the site
conditions, foresee any and all problems likely to encountered
during execution of the works, and shall be able and ready to solve
them effectively. Proposals for solutions to the problems shall be
submitted to the Engineer for approval before proceeding with the
work.

2. APPLICABLE CODES AND STANDARDS

In the absence of other standards being required by the Contract
Documents all work and materials shall meet the requirement of
the Uniform Building Code of the United States, and/or applicable
American Society for Testing Material (ASTM) American Association
of State Highway and Transportation Officials (AASHTO)
Specifications and the latest American Concrete Institute Manual of
Concrete Practice and American Institute of Steel Construction
(AISC) Manual Relevant to the Works except in cases where the
Pakistan Building Code requires a higher standard. In such cases
the Pakistani Code shall govern. Where the abbreviations listed
below are used it refers to the latest code, standards, or
publication of the following organizations:

AASHTO American Association of  State Highway and
Transportation Officials

ACI American Concrete Institute

AISC American Institute of Steel Construction

ANSI American National Standards Institute

ASA American Standard Association

ASCE American Society of Civil Engineers

ASTM American Society for Testing and Material

AWS American Welding Society

BSI British Standard Institutes

SHAHZAD ASSOCIATES 4



SPECIAL PROVISIONS

ICAO International Civil Aviation Organization
BSICP British Standard Institute Code of Practice
PCA Portland Cement Association

PSI Pakistan Standard Institute

UBC Uniform Building Code

Should the Contractor, at any time and for any specific reasons
wish to deviate from the above standards or desires to use material
or equipment other than those provided for by the above
standards, then he shall state the exact nature of the change
giving the reasons for making the change and shall submit
complete specifications of the materials and description of the
equipment for the Engineer’s approval, whose decisions shall be
conclusive and binding upon the Contractor.

3. CODES, STANDARDS, CERTIFICATES
The Contractor shall supply and have at his site office:

Copies of all latest editions of codes and standards referred to in
these Specifications by number or equivalent codes and standards
approved by the Engineer.

Catalogues and published recommendations form manufacturers
supplying products and material for the project.

The contractor shall provide manufacturer’s or supplier’s certificate
to the Engineer for all products and materials which must meet the
requirements of specific code or standard as stated in these
specifications.

4. MANUFACTURER’S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with
procedures recommended by the manufacturer or as approved by
the Engineer.

5. SEQUENCE OF CONSTRUCTION
The Contractor shall submit his proposal for approval of the
Engineer the sequence of construction, prior to starting the Works.
The Work shall be executed as per approved sequence of
construction.

6. UNITS OF MEASUREMENTS
The International System of Unit (SI) shall be used throughout this

Project.
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7. PLANT, EQUIPMENT AND TOOLS

The Contractor shall provide at his cost modern plant, equipment,
machinery and tools, adequate and befitting to the nature,
magnitude and size of this Contract, in strict compliance with the
requirements of relevant Clause of the Conditions of Contract. The
Contractor shall own, provide and install at site of work earth
excavating and moving equipment such as excavator, graders,
dozers, rollers, dump trucks, pipe laying equipments, concrete
mixers, pavers, asphalt plant etc. for rapid laying of pipes, placing
of good quality concrete and construction of road works.

8. CONSTRUCTION AREA

The Contractor shall confine his operations to the areas that are
actually required for the Works. Arrangements for haulage of
materials are to be made by the Contractor at his cost.

9. STORAGE & HANDLING FACILITIES

The employer will provide the Contractor possible space within or
nearby the area site of Works for the storage of materials,
equipment, workshop and for Contractor’'s temporary office,
laboratory during the currency of the Contract. On no account shall
such temporary installations conflict/interfere with any of the
permanent installations, service and any operational function of
Employer. The handling and storage of all plants equipments and
material at site shall be the sole responsibility of the Contractor
and at no risk and cost to the Employer. If the contractor wishes to
use any other land/area for camps he shall pay rentals or others
costs connected therewith.

10. TEST LABORATORY AND TESTING

10.1 The Contractor shall establish and maintain at the project site at
his own material testing laboratory for performing the necessary
tests specified in the Contract. Testing for which facilities are not
available in the Contractor’s Project Laboratory shall be performed
by testing agencies / laboratories as approved by the Engineer.
The Contractor shall furnish sample of all materials, provide
laboratory technicians, helpers for his and the Engineer’s
supervision staff. All testing shall be carried out by the Contractor
under the supervision of the Engineer or his designated
representatives. All costs for establishing and maintaining site
laboratory, providing samples, technicians/helpers, testing/reports
shall borne by the Contractor.

SHAHZAD ASSOCIATES 6



SPECIAL PROVISIONS

10.2 The quality control testing shall be performed by the Contractor’s
competent personnel under supervision of the Engineer’s Staff in
accordance with site testing and quality control program to be
established by the Contractor and approved by the Engineer or his
Representative. The contractor shall keep a complete record of all
quality tests performed and submit the same to the Engineer. All
quality control and related tests shall be carried out in accordance
with applicable standards and codes.

11. CONSTRUCTION AND CHECKING AT SITE

The bidders shall provide with their bid a list of the main
Construction equipment they would propose to use on site.

The Contractor shall submit to the Engineer in due time for
approval and discussion, his proposals and plans as to the method
and procedure to be adopted for the execution of Works.

The submitting of these suggestions and arrangements and the
approval thereof by the Engineers shall not relieve the Contractor
of his responsibilities and duties under the Contract.

The carrying out of all work included in the Contract is to be
supervised by a sufficient number of qualified representative of the
Contractor and full facilities and assistance are to be afforded by
the Contractor for the Engineer and his supervision staff to check
and examine the execution of the Works.

The Engineer reserves the right to inspect all parts of the works
but may at his discretion waive inspection on certain items. This
shall in no way absolve the Contractor from his responsibilities.
This particularly applies to the checking of materials, leveling,
setting and aligning of the various parts and of road work and to
the proper fitting and adjustment of manufactured and finished
material and fixtures in position.

If the Engineer of his Representative sees that the work progress
is slow in such a way that the works or part thereof will not be
completed in accordance with the approved work program, then he
may order the Contractor to work overtime or in shifts and the
Contractor shall comply. All financial implication for these
arrangements will be borne by the Contractor and at no additional
costs to the Employer.

In the event of night work, the Contractor shall provide sufficient
and adequate lighting to the satisfaction of the Engineer or his
Representative and shall supply the necessary manpower for
satisfactory continuation of the work after normal hours.
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12. BAR BENDING SCHEDULE

The Contractor shall provide 6 copies including reproducible copy
of Bar Bending Schedule for all the steel and reinforcement shown
on the drawings before execution of structural elements on site
and also at the time of interim payments in proper documented
format and submit for approval to the Engineer.

13. DRAWINGS

13.1 Tender Drawings: The drawings listed and provided in the
Bidding Documents are referred to as Tender Drawings and these
show the scope of work to be performed by the Contractor. Tender
Drawings shall not be wused as a basis for fabrication or
construction but may be used as basis for placing preliminary order
for materials. Subject to corrections based on the future issue of
drawings as provided under sub-clause 13.2.

13.2 Drawing issued for Construction: After Award of contract,
Tender Drawings shall be replaced by Drawings issued for
construction including supplementary specifications as may be
necessary. Drawings issued for Construction may include some of
the Tender Drawings with or without modification and additional
drawings as required to express design intent in greater detail.
Such drawings may also be modified from time to time. Drawings
issued for construction will be the drawings from which shops,
fabrication, erection, installation, concrete placing, formwork or
other construction detail drawings shall be prepared by the
Contractor. The work shall be executed in conformity with drawings
issued for construction.

13.3 Study of Drawings: The Contractor shall study all drawings
issued for construction carefully as soon as practicable after
receipt thereof, and any errors discovered shall promptly be
brought to the knowledge of the Engineer for his instructions.

13.4 Drawings to be Furnished by the Contractor:

(a). Shop Drawings:

All shop drawings shall be prepared by the Contractor and
submitted to the Engineer required for the work including all
kinds of fabrications, field erection, installation, placement
and layout drawings shall be furnished by the Contractor for
approval of the Engineer. If additional detail drawings are
necessary to complete any part of the work, such details
shall be incorporated. Drawings shall be prepared by the
Contractor and submitted to the Engineer for approval. All
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drawings shall be complete and submitted in due time and in
logical order to facilitate proper coordination. All drawings
submitted and approved will form part of the Contract.

(b). Construction Plant Layout Drawings:

Three prints of drawings, showing the layout of construction
plant and equipment the contractor purposes to use on the
work shall be submitted the Contractor for review to the
Engineer. The drawings shall show the location of the
principal component of the Construction plant, offices,
storage areas and yards which the contractor purposes to
construct or use at the site of the work and elsewhere. The
drawings shall also show the unloading facilities for
materials and equipment at the work site.

13.5 Submissions and Approvals:

(a). Except as otherwise specified, three copies of each
drawing for approvals or review shall be furnished to
the Engineer. Within ten (10) calendar days after
receipt, the Engineer will send one copy to the
Contractor marked “Approved”, “Approved/Except as
Noted”, or “Returned for Correction”. The notations
‘Approved” and “Approved/Except as Noted” will
authorize the Contractor to proceed with the works.
Drawings returned for correction will be resubmitted
for approval in the same manner, as for new drawings
every revision block.

(b). Upon receipt of prints which have been “Approved” or
Approved / Except as Noted” the contractor shall
furnish three prints plus one reproducible of each
drawing to the Engineer. If revisions are made after a
drawing has been approved, the Contractor shall
furnish 3 additional points and one reproducible
subsequent to each approved revision.

(c). Shop drawings to be prepared by a Sub-Contractor
shall be submitted in the same manner as (a) & (b)
above but they will be submitted through the
Contractor.

(d). All of the Applicable requirements of this Clause with
reference to drawings to be prepared by the
Contractor, including Sub-Contractors, shall apply
equally to catalogue cuts, illustrations, printed
specifications or other data submitted for approval.
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(e). Any work done on Contractor’s drawings shall be at
the Contractor’s risk. The Engineer will have the right
to request any additional details and to require the
Contractor to make any changes in the drawings which
are necessary to confirm to the provisions and intent
of design and specifications without additional cost to
the employer. The approval of the drawings by the
Engineer shall not be construed as complete check but
will indicate only that the general method of
construction and detailing is satisfactory. Approval by
the Engineer of the Contractor’s drawings shall not be
held to relieved the Contractor of his obligation to
meet all the requirements of the specifications or of
his responsibility for the correctness of the
Contractor’'s Drawings or of his responsibility for
correct fit of assembled part in final position or of his
responsibility for the adequacy of method of
construction.

14. AS-BUILT DRAWINGS

The Contractor shall at all times keep on the site one copy of all drawings
and approved samples together with copies of all public safety codes and
relevant standards applicable to the works. All such material shall be
made available to the Engineer.

In addition, the Contractor shall, at all times, keep on Site a separate set
of prints on which shall be noted neatly, accurately and promptly Site
work progresses all insignificant changes between the work shown on the
Drawings and that which is actually constructed.

At the completion of works, the Contractor shall at his expense, supply to
the Engineer six copies and one reproducible copy of all Drawings
amended to comply with work "As Built". The Contractor shall provide in
the same format as the original Drawings and additional Drawing required
to record the work.

15. PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works
from weather and damage by his own or other workmen performing
subsequent operation. He shall provide all necessary dust sheets, barriers

and guard rails and clear away the same at completion.

The Contractor shall take all proper steps for protection at all places on
or about the works which may be dangerous to his workmen or any other

SHAHZAD ASSOCIATES 10



SPECIAL PROVISIONS

person or to traffic. The Contractor shall provide and maintain warning
signs, warning lamps and barricades as necessary.

The entire responsibility for the safely and stability of the works and
safety of people inside and around the works, in any and all cases, shall
rest and remain with Contractor, who may add other appropriate safety
measures as approved by the Engineer, to meet this obligation.

16. RESTORATION AND CLEANING

The Contractor shall do regular cleaning and clean away all rubbish and
excess materials that may accumulate from time to time on completion
and before handing over. Upon completion of the works he shall
obliterate all signs of temporary construction facilities such as work
areas, stock piles of excess or waste materials, or any other wasters of
construction, unless, otherwise directed by the Engineer. The works and
Site shall be left in a clean and satisfactory state for immediate use and
occupation. Care shall be taken not to use any cleaning materials which
may causes damage to the surface to be cleaned.

17. PRODUCT DATA

Manufacturer's catalogue sheets, brochures, diagrams, schedules,
performance charts, illustrations and other standard descriptive literature
shall be clearly marked to identify pertinent materials products or
models. Dimensions and required clearances shall be indicated.

18. SAMPLES

18.1 The Contractor shall furnish for approval of the Engineer with
reasonable promptness all samples as directed by the Engineer
or specifically called for in these specifications. The Engineer
shall check and approve such samples with reasonable
promptness for compliance with the requirements of contract
documents. All work shall be in accordance with approved
samples.

18.2 Duplicate final approved samples, in addition to any required
for the Contractor's use shall be furnished to the Engineer one
for Office use and other for the Site.

18.3 Samples shall be furnished so as not to delay fabrication,
allowing the Engineer reasonable time for consideration of the

sample submitted.

18.4 Each sample shall be properly labeled with the name, name of
the project, the Contractor's name and the date of submission,
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SPECIAL PROVISIONS

and the Specifications Article number to which the sample
refers.

18.5 The manufacture's installation directions shall be provided
with each sample. The Contractor shall pay all transportation
costs and deliver samples to the Engineer's Office, Site or
testing laboratory as directed by the Engineer.

18.6. Samples will not be returned unless return is requested at the
time of submission, all packing and transportation cost for the
return of samples shall be paid by the Contractor.

18.7. No acceptance or approval of any Shop Drawings or sample, or
any indication or request bye the Engineer on any Shop
Drawings shall constitute an authorization for any increase in
the Contract Sum.

19. MATERIAL SOURCE

Quarry materials such as sand, gravel, earth, rock or other mineral
materials, other than local borrow or selected materials obtained on
the project, for use in the works shall be provided by the Contractor
from sources to be identified and established by the Contractor who
will be responsible for survey, investigation and testing to prove the
extent and suitability of materials, for land and royalty / malkana
costs, for access roads, Site facilities, stripping overburden,
separation of materials, processing and other cost. All costs shall be
considered as included within the rates inserted for the items
included in the Bill of Quantities.

20. QUALITY OF MATERIAL

20.1 All materials and supplies furnished under the Contract
Documents shall be new and of standard first grade quality
and of best workmanship and design. No inferior or low
grade materials supplies or articles will be either approved
or accepted and all works of construction shall be made in
neat, first class and workmanlike manner.

20.2 Prior to procurement, the Contractor shall furnish to
Engineer for his approval, the names of the manufactures
of all Equipment and materials which he contemplates
incorporating in the works, samples of material shall be
submitted to the Engineer for approval. Equipment, material
supplies and articles installed or wused without the
Engineer's approval shall be at the risk of subsequent
rejection.
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SPECIAL PROVISIONS

21 INSPECTION & TESTS REPORTS

21.1 All  Equipment and materials furnished under these
specifications and all work performed in connection therewith
will be subject to rigid inspection by the Engineer. Acceptance
of Equipment and martial or the waiving off inspection thereof
shall in no way relieve the Contractor of his responsibility for
meeting the requirements of the contact.

21.2 The Contractor shall furnish to the Engineer Representative
four certified true copies of reports of the tests of all
materials used in the manufacture and fabrication of all
Equipments and materials. The result of these tests shall be in
such form as to show compliance with the applicable
specifications, standards and codes of the material used.

22 ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT

The Contractor shall comply with the highest standard of safety and
accident prevention in accordance with international standards and
in compliance with all applicable laws, ordinances and statutory
provisions in Pakistan.

All requisite barriers, fences, warning signs, lights and other safety
precautions as required for the protection of persons and property
on or adjacent to the Site shall be provided at the Contractor's cost.

All falsework, scaffolding and hand rails shall be well constructed
and secured at all times. Where overhead work is being carried out
warning signs shall be installed at different level clearly warning the
overhead work.

All warning signs shall be in two languages, English and Urdu, and
shall at all times be maintained in a clean and legible condition, to
the satisfaction of the Engineer.

Trash shall be removed at frequent intervals to the satisfaction of
the Engineer.

23 TEMPORARY FACILITIES

The Contractor shall provide, erect or install, maintain alter as
necessary and remove on completion except as otherwise directed by
the Engineer all temporary facilities and services as described
hereinafter and / or in the Contract Documents and / or instructed
and approved by the Engineer.
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SPECIAL PROVISIONS

The Contractor temporary Site Office shall be available for use not
later than one month after the date of the Site handing over.
Installation of temporary services at the Site shall be given priority
over all other construction at the Site.

23.1 TEMPORARY SERVICES

a)

b)

Temporary Water Supply and Electricity

The Contractor shall supply at his own cost temporary supply of
water and eclectic power as necessary for all construction
activities and proper performance of the works during the period
of the contact.

Waste Disposal

The Contractor shall make such temporary provisions as may be
required in order to dispose off any chemicals, fuels, oils, grease,
bituminous materials, waste and soil waste and the like without
causing pollution to either the Site or the environment. Disposal
of any materials, wastes, effluents, garbage, o0il, grease,
chemicals and the Ilike shall be in areas specified by the
concerned local authority proposed by the Contractor and subject
to the approval of the Engineer. If any waste material is dumped
in unauthorized areas the Contractor shall remove the material
and restore the area to the condition of the undisturbed area. If
necessary contaminated ground shall be excavated, disposed off
as directed by the Engineer and replaced with suitable fill
material compacted and finished with topsoil all at the expense of
the Contractor.

Fire Protection

The Contractor shall provide and maintain adequate fire
protection in the form of barrels of water with buckets, fire
bucket tanks, fire extinguishers, or other effective means ready
for instant use, distributed around the project and in and about
temporary inflammable structures during construction of the
works.

Gasoline and other flammable liquids shall be stored in and
dispensed from safety containers approved by the Engineer and
storage shall not be within building.

Torch-Cutting and welding operations performed by the
Contractor shall have the approval of the Engineer before such
work is started and a chemical extinguisher is to be available at
the location where such work is in progress.
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SPECIAL PROVISIONS

The Contractor shall follow the instructions and specifications of
the Civil Defence Department and or other local authority.

24 CONSTRUCTION SCHEDULE

24.1 A Construction schedule shall be maintained in accordance
with the provisions of the Conditions of Contract.

24.2 The schedule shall be accompanied with sufficient data and
information including all necessary particulars of plant,
Equipment, machinery, temporary works, arrival of plant,
Equipment at Site and their installation, method of operation,
work forces employed, etc., for all activities of the Works.

24.3 Should the Engineer consider any alteration or addition in the
programme and time schedule the Contractor shall conform
thereto without any cost to the Employer.

24.4 Whenever necessary and wherever the progress of the work
shows departure, the programme and time schedule shall be
updated and submit to the Engineer for his approval.

25 NOTIFICATION TO ENGINEER

The Engineer representative shall be notified daily in writing of the
nature and location of the work the Contractor intends to perform the
next day so as to enable necessary inspection and measurement to be
carried out. The Engineer may, if necessary, direct that at longer notice
be given for certain operations.

26 NIGHT WORK

No work shall be done at night without approval of the Engineer. When
work is required to be done at night for which approval as being acquired
from Engineer, the Contractor shall maintain from sunset to sunrise such
lights on or about his work and plant as the Engineer may deem
necessary for the proper observation of the work and the efficient
execution thereof.

27 WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the
weather is so unsuitable that proper protection of the works can not be
ensured.

28 CO-ORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of Contractor to co-ordinate and keep up
good relations with other Contractors employed on Site by the Employer.
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29 SURVEY INSTRUMENT

The Contractor shall maintain on Site the following surveying instrument
in perfect conditions to enable the Engineer's Representative to check
levels and lines of the work at all times.

o One Total Station Survey Unit complete with tripods, range, Pole
Prisms, Coaxial Targets, Tilting Prisms and any other accessories.

o One Electronic Digital Level complete with Tripod and other Standard
Accessories.

o Leveling Staves as required.
o Ranging Poles, as required.

o Two Measuring Steel Tapes, 50m long with Thermometer and other
accessories.

o Five Measuring Steel Tapes, same as above but 30m long.

These instruments and water carriers will be kept at the Office of
the Engineer. The Contractor shall also provide Survey Helpers and
adequate supplies of Expendable Materials, such as Pencils, Rubbers,
Inks, Notes Books, Drawings, Papers, Survey Pegs, Brushes and
Paints as required by the Engineer / Engineer Representative. The
Survey Equipment shall remain the property of the Contractor after
completion of the Contract Works.

30 SETTING OUT

30.1 Setting out shall be in accordance with the applicable clauses
of Conditions of Contract.

30.2 The Engineer / Engineer Representative will furnish design
survey data and jointly locate with the Contractor all points of
intersections, tangents and basic benchmarks. The Contractor
shall set construction stake establishing lines, slopes, grades
etc. all other work shall be laid out from these marks and / or
lines. The Contractor shall be responsible for the accuracy of
all lines, slopes, grade and other survey works.

30.3 Temporary pillars and other monuments used in setting out
shall be removed after completion of the required work.

31 WEEKLY PROGRESS REPORT AND PHOTOGRAPHS

a) During the continuance of the works the Contractor shall submit
weekly progress reports on forms as approved by the Engineer.
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Such weekly reports shall show the actual progress completed as
of date of the report plotted against the planned scheduled as
given by the Contractor at the start of work and shall be broken
down so as to indicate status all activities associated with
mobilization, design, material procurement, manufacture, surveys
works, tests with regards to the approved work programme.

b) When the work commences at the Site, the Engineer shall provide
the Contractor with a standard report form which shall be filled in
each week and submitted by the Contractor to indicate the
progress of construction, and to serve as a basic for making
progress payments to the Contractor. The progress indicated on
the report each month shall be mutually agreed upon by the
Contractor and the Engineer's Representative at the Site before it
is formally submitted to avoid delays in making progress
payments.

c) The Employer and the Engineer reserve the right to coordinate
the schedules of the Contractor and other Contractors working at
the Site, and to adjust and / or change any and all such
schedules as required during the course of construction in order
to achieve a coordinated project in harmony with the completion
date.

d) Commencing after the first week of construction, and continuing
every week until completion, the Contractor shall have
photographs taken, where directed by the Engineer's
Representative, to show progress of his work and completion of
each structure of major features.

32 CONTRACTOR TO NOTIFY DELAYS ETC.

Any delay which will affect the completion of works shall be detail by
the Contractor who shall state the action he is taking for effective
completion of the contract programme.

The Contractor shall submit a report in respect of the various
sections of the works, the Equipment in use or held in readiness, a
return of labour and supervisory Staff and details of any manners
arising which may generally affect the progress of the work.

The Contractor shall give a summary of the detailed progress report
giving the position with regard to the agreed contract programme.

The progress report shall be set out in a format to the approval of

the Engineer, and forwarded promptly so that on receipt the
information contained therein is not more than ten days out of date.
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If during execution of the contract, the Employer considers the
progress position of any section of the work to be unsatisfactory, or
for any other reason Contractors Representative are to attend such
meetings.

The Contractor shall prepare and submit six copies of weekly
progress report to the Engineer's Representative. This report shall
summarize Site activities and record and details where difficulties in
maintaining the approved programme are being experienced or are
likely to cause subsequent delays.

The Contractor shall also prepare and submit to the Engineer's
Representative six copies of a daily activities report summarizing the
main activities to be undertaken. Each day, nothing special activities
such as tests, alignments checks etc. the Contractor shall be
responsible for expediting the delivery of all materials and
Equipment to be provided by him and his Sub-Contractors

33 PHOTOGRAPHS

As soon as work commences on Site, the Contractor shall provide
Photographs (at least 10 to 12) of the works from positions to be
selected by the Engineer or his Representative. Each Photographic
Print shall not be less than 297mm X 210mm or as directed by the
Engineer and shall bear a printed description, a serial number and
the date when taken.

The negative of all Photographs shall be held at the Contractor's Site
Office, numbered and handed over to the Employer at the completion
of works.

The Contractor shall provide a number of selected Photographs for
submission with each copy of the monthly report as required by the
Engineer. The Contractor shall also provide from time to time as
and when required by the Engineer, further Photographs of the
contract works to record or illustrate specific events.

34 FACILITIES FOR THE EMPLOYER / ENGINEER

Temporary Site Office for Consultants Engineer Representative
and his Staff

The Contractor shall provide, clean and maintain Office Accommodation
facilities for the Consultant Engineer Representative and his staff of
appropriate area (as required by the Consultant) including washroom and
kitchen. The Office shall be located as directed by the Engineer
Representative and his prior approval.
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The Consultant Engineer's Site Office shall be furnished and equipped by
the Contractor with new, unused Furniture, Equipment including suitable
Sanitary, Electrical etc. and necessary arrangements as per the list given
below:

a) Executive desk with lockable drawers and Glass top
b) Air-Condition (1 Ton) manufacturer as recommended
c) Executive type upholstered desk chair

d) Standard Wooden Office Tables with Drawers
e) Standard Office Chairs

f) Steel Filing Cabinet (standard size)

g) Display Board

h) Electric Fans

i) Scientific Calculators (CASIO)

j) Electric Water Cooler (Dispenser)
k) Office Stationery and Consumables
D) Steel Cabinets and Shelves of required size

m) Computer (Dual Core) with complete accessories, Internet Facility
and Engineering Software as required by Engineer and Computer
Operator

n) Printer (Size A-4/A-3)

0) Complete Furniture for Sitting Arrangements etc.

Other reasonable facilities such as, but not limited to Drawing Printing,
Photocopies, Book Binding etc.

The Site Office including Fittings, Fixtures, Equipment and Furnishing
shall remain the property of the Employer after completion of the works
and in case the Employer does not want to retain the Site Office then the
Contractor shall remove the Site Office and clear the area. The land shall
be restored to its original condition.

No payment shall be made to the Contractor for the works involved under
this Sub-Clause.

35 MEASUREMENT AND PAYMENT

No measurement or payment shall be made for the works involved within
the scope of these Special Provisions and all costs thereof shall be
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deemed to be included in the quoted rates of other pay items of the Bill
of Quantities.

36. Transport Facilities
Not Applicable
37. Contractor’s Representative

The Contractor shall appoint an experienced Site Engineer (Professional
Engineer) Registered with PEC (Pakistan Engineering Council) and duly
licensed, who will be posted at the site of work for execution of the
project properly.

The Contractor shall also have a responsible person permanently on the
Site during normal working hours who is capable of receiving, and acting
upon, instructions received from the Engineer or Employer representative.

The Contractor shall provide such assistance and supply such labour,
materials and equipment as may be required by the Engineer’s
representative and his staff to enable them to carry out their duties
under the contract.

38. Security Passes

The Contractor shall ensure that all his employees and those of his sub
Contractors are issued with security passes and identification cards
required by Employer.

39. Visitors

The Contractor shall not allow any unauthorized visitors on the Site. He is
to keep visitors book which all authorized visitors shall sign. The

Contractor shall provide safety helmets and any other appropriate
protective clothing for such visitors for the duration of their visit.
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SPECIAL CONDITIONS OF CONTRACT

Mobilization Advance

The Contractor will be entitled to Mobilization Advance as per the
discretion of the Employer after the signing of Contract against an
irrevocable bank guaranteed of any schedule bank, valid and in full
force from the date of issue of the bank guarantee up to the time of
deduction of advance, have equaled the amount of guarantee. The
advance will be given at the rate of ten percent (10%) of the

Contract value in two stages 5% at each stage.

The advance will be recovered from the interim payment (Running
Bill) of the Contractor at the rate of ten percent (10%) till the
amount paid to the Contractor is fully adjusted. The mobilization
period shall be two weeks from the date of receipt of letter of

award to the Contractor by the Employer.

Shop Drawings

Where nature of work of Contract makes it necessary and where
specifically required by these specifications and in particulars for
doors, windows, ceilings, joinery, all finishes, plumbing, electrical,
mechanical, roof drainage, gas, compressed air, A/C pipes and
fittings and their installation etc. Contractor shall cause his
materials vendors, fabricators or sub-contractors to submit scales

and full size shop drawings of his work for approval of Consultant.

Shop Drawings must be complete in every detail including provisions
required of various trades, connections with other work, all cutting,

fitting and drilling required and any / all other necessary
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information in accordance with usual and customary trade practice

as particularly required to be submitted to Consultants for approval.

It is to be understood that prior to manufacture, fabrication or
installation of work under contract is carried forward, shop
drawings shall be prepared and three copies of each drawing shall
be submitted to the Consultants who will within two to three weeks
after receipt thereof send one copy to the Contractor marked (I)
“Approved”, (II) “Approved Except as Noted” or (Ill) Returned for
Correction”. The notations approved and Approved Except as Noted
shall authorized the Contractor to proceed with the fabrication of
materials and equipment covered by such drawings subject to the
correction, if any indicated thereon. When prints of drawings have
been returned for correction the Contractor shall make the
necessary revision on the drawings and shall re-submit prints for
approval in the same manner as per new drawings. Every revision
made during the life of the contract shall be shown by number, date

and subject in a revision block.

So far as practicable, each drawing shall bear a cross reference note
referring to sheet number or numbers of Consultants’ drawings
showing same work in order to facilitate checking of shop drawings

in Consultants’ Office and their prompt return to Contractor.

It is Contractor’s obligation and responsibility to check and verify
all dimensions and be fully responsible for them and for their co-
ordination in connection with work. Contractor is responsible for
submission of vendor’s and / or fabricators shop drawings in proper
rotation that is where the shop drawings of trade are dependent
upon shop drawing of another trade, proper shop drawing shall be
submitted first. No extension of time in respect to final completion

date of work will be granted to Contractor because of failure to
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have any shop drawings in ample time to allow for checking and

approval.

All shop drawings submitted by Contractor shall bear stamp of
approval of Contractor as evidence that drawings have been
checked by Contractor. Any drawings submitted without this stamp

of approval will be considered as not having been submitted.

Each consignment of shop drawings submitted for approval must be
accompanied by a letter of transmittal itemizing applicable work
and number of the drawings. Each drawing must be marked with
name of building and each series numbered consecutively for ready

reference.

Contractor shall obtain all points from suppliers / manufacturers
and others as necessary for construction purposes and the co-
ordination of other trades and distribute them to all parties

concerned.

No work being executed in any instance prior to approval by

Consultants of any of respective shop drawings.

Consultants’ approval, however, shall not relieve Contractor of
responsibility for errors, as Consultants’ approval of shop drawings
is only general and is not intended to serve as a check and does not
relieve Contractor from furnishing the materials and performing the

work as required by drawings and specification.

As-Built Drawings

The Contractor shall at all times keep on the site one copy of all

drawings and approved samples together with copies of all public
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safety codes and relevant standards applicable to the works. All

such material shall be made available to the Engineer.

In addition, the Contractor shall, at all times, keep on site a
separate set of prints on which shall be noted neatly, accurately and
promptly site work progresses all insignificant changes between the

work shown on the drawings and that which is actually constructed.

At the completion of works, the Contractor shall at his expense,
supply to the Engineer six copies and two CD’S of all drawings
amended to comply with work “As Built”. The Contractor shall
provide in the same format as the original drawings and additional

drawing required to record the work.

Defective Work Noticed After Payment to the Contractor

If it shall appear to the Consultants that any work has been
executed with unsound, imperfect or unskilled workmanship or with
materials of any inferior description, or that any materials or
articles, provided by the Contractor for the execution of the work
are unsound or of a quality inferior to that contract or otherwise
not in accordance with the Contract, the Contractor shall on
demand in writing from the Consultants specifying the work,
materials or articles completed of notwithstanding that the same
may have been passed, certified and paid for, forthwith rectify or
remove and reconstruct the work so specified in whole or in part,
according to the requirement at his own charge and cost. No
additional and extra payment will be made for this. In the event of
his failing to do so, no payments shall be made for the same till the
defect is rectified as per instruction of the Consultants and in cases
where rectification or removal of defects or material is not possible

and work can be accepted otherwise the rates for such items will be
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reduced, in such cases the decision of the Consultants will be final

and binding on the Contractor.

Re-Measurement of Work

After checking of the bill by the Consultant, if at any stage it is
observed that the measurements were wrong or doubtful then the
same will be re-measured and the measurement corrected. The
Contractor will be informed the date and time for joint
measurement. If the Contractor or his representative does not
attend, then the measurement taken by the Consultant will be taken

as correct and final.

Contractors Representative / Agent

A competent agent registered with PEC as professional Engineer and
duly authorized through a power Attorney whose qualifications and
appointment shall be approved in writing by the Consultants [which
approval may at any time can be withdrawn] is to be constantly on
the works and shall give his whole time to the Superintendence of
the same. If such approval shall be withdrawn by the Engineer the
Contractor shall as soon as is practicable remove the Agent from the
site and shall not thereafter employ him again on the site in any
capacity and shall promptly replace him by another agent approved
by the Consultant. The agent shall receive on behalf of the
Contractor directions and instructions from the Consultants or the
representative of the Consultants. The approval by the Consultant
of the qualifications and appointment of the Contractors’
representative for Superintendence of the work shall not relieve the
Contractor of any of his duties or responsibilities under the

contract.
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Contractors Representative

The Engineer shall be at liberty to object to and require the
Contractor to remove forthwith from the works any person provided
by the Contractor who in the opinion of the Engineer, misconduct
himself or is incompetent or negligent in the proper performance of
his duties or whose presence on site is otherwise considered by the
Engineer to be undesirable and such person shall not be again
allowed upon the work. Any person so removed from the work shall

be replaced as soon as possible.

Approved Manufacturers List

A list of approved manufacturers is attached. The list is for guidance
only. Other alternative manufacturers can also be considered
provided they meet the criteria and specifications of the required
product. However preference will be given to products obtained

from the approved manufacturers.

Samples

Where required in specifications as otherwise required by the
Consultant samples of items of fittings, hardware, electrical and
mechanical materials etc; to be applied in the work, shall be
submitted by Contractor for approval to the Consultant before the

Contractor takes the work in hand.

Samples of all materials submitted for approval to the Consultant
shall be supplied in triplicate, each sample bearing a neatly typed
label bearing the Contractor’s name, name of sub-contractor or
producer of materials, kind, quality and finish or formula where

applicable [as in the case of liquids or paints] intended to be used,
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10.

in the project with date of submission. Written approval shall be
obtained prior to processing or fabrication of any materials for
which samples are submitted and all finished work shall conform to
the characteristics of approved samples. In no instance shall
approval of a sample relieve the Contractor of the responsibility for

full compliance with any specification requirement.

The fact that materials have been accepted at shop or wherever the
work is in preparation or progress shall not prevent its rejection
under provisions hereof at the work sites either before or after
installation. All samples shall be supplied by the Contractor at his

own cost, for approval as directed.

Prior to the start of the application of any paint and or / finish
treatment otherwise, the Contractor shall apply samples of the
required finish treatment to specific representative walls and
ceiling surface or other areas or surfaces where indicated by the
Engineer representative. The size to be determined by the

Engineer’s representative / Client.

Insurance

The Contractor shall be responsible for obtaining a Contractors all
risks policy from an insurance company acceptable to the Employer
against risks to the works and shall make good at his own cost, all
losses or damages whether to works themselves or to the lives,
persons, whether under the Workmen’s Compensation Act of Third
Party Risk or property of others from whatsoever cause arising out
of or in connection with the works either during the progress of the
works or during the period of maintenance provided by this

Contract.

SHAHZAD ASSOCIATES 7



The Contractor shall whenever required, produce to the Employer /
Consultant the policy or policies of insurance and the receipt for
the payment of the current premiums. All works together with
material and plant for incorporation therein for which Contractor
will be responsible under the terms of Contract. The insurance shall
cover the period from the date of commencement until the date the
final taking over certificate is signed, and shall also cover during
the period of maintenance, loss or damage arising from a cause for
which the Contractor is held responsible, whether the cause is

detected prior to commencement of the period of maintenance.

Accident or Injury to Workmen

The Employer / Consultant shall not be liable for or in respect of
any damages or compensation payable according to the provision of
the Workmen’s Compensation Act 1923 and any other laws in force
in respect or in consequence of any accident, injury or death arising
in connection with this contract to any workman or other person in
the employment of the Contractor or any sub-contractor and the
Contractor shall indemnify the Employer against all such damages,
compensation, claims, demands, proceedings, costs, charges and

expenses whatsoever in respect thereof or in relation thereto.
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