6FFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS) KASHMORE@ KANDHKOT

Phone N0:0722/570761

No: XEN:TC/G-55/ 1029 12017

Kash:@ K.kot Dated: 16/10/2017

NOTICE INVITING TENDERS:

01.  Executive Engineer Highways Division Kashmore @ Kandhkot invites sealed tenders
from interested parties / firms meeting the eligibility criteria to participate as per SPPRA
Rules (2010):-,

S.No:

Name of Work

Tender | Time allowed
Fee for
Completion

Earnest

Estimated Cost
Money

Specialization

Category

AS PER LIST ATTACHED

20[2
:;23- ('O—~{7‘

BPRPRA INWARD DIARY

NO:

DATED

02.  Eligibility:

Registration with Pakistan Engineering Council for the year 2017 in

reflect above category

03. Qualification

(a) List of two similar assignments under-taken over the past 7 years.
(b) Detail of equipments machineries and transport owned by firm / contractor.
(c) Financial Statement (summary) and income tax return for the last 3 years.
(d) List of litigation (if any) and nature of litigation.
(e) Affidavit that firm has never been black listed.
(H Names, Qualification and Experience of Technical Staff working with firm.
04.  Method of Procurement Single Stage Single Envelope.
0s. Terms & Conditions

Under following condition bid will be rejected:-

(1) Conditional and telegraphic bids / tenders.
(ii)  Bids not accompanied by bid security of required amount and form.
(iii)  Bids received after specified date and time.
(iv)  Black listed firms.
(v) The undersigned reserves the Right of accepting / rejecting any or all tenders as
per relevant clause of SPPRA — 2010.
The date of opening of
Last date of receipt of application Last.da't g tenders
; submission of
and issuance of tender documents
tenders
1* | From the date of publication upto |  10/11/2017 till e gg?,' o
Date 10/11/2017 till 11.00 a.m 12.00 Noon : ’
2 | From the date of publication upto |  01/12/2017 till . 10’: %’g%‘;m
Date 01/12/2017 till 11.00 a.m 12.00 Noon T

HIGHWAYS DYVISION
SHMQRE @ KUNDHKOT



01,

03.

04.

05.

06.

07.

08.

]

Copy fwe’s for favour of information to:-

The P.S to Deputy Commissioner Kashmore (@ Kandhkot.

The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for
publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially
local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication
is made in more than three news paper , no payment for extra publication will be made.

The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of
SPPRA.

The Secretary Information (Technology) Government of Sindh Karachi for information and insertion
on Government Web Site.

The Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
The Executive Engineer (All) Kashmore @ Kandhkot.

The Assistant Engineer Highways (All) working under Executive Engineer Highways Kashmore @
Kandhkot.

Copy to Notice Board / Head Clerk / Drafts man ( Local).

EXECUTYV. INEER
HIGHWYYS DIVISION
SHMORE @ KANDHKOT



LIST OF WORK

NAME OF SCHEME

COST IN
MILLION

EARNEST
MONEY

TENDER
FEE

TIME
ALLOWED

Construction of Road from Tori Bunglow Jam Sunhro Road
to Village Firdous Chachar Road Mile 0/0-0/2+330=0.50 KM
Taluka Kandhkot,

6.000

240,000

3,000

12 Months

Construction of Road from Dual Carriage Way upto Court
Building Golimar Kandhkot Road Mile 0/0-0/1+700 Rft)
Kandhkot Town

3.000

120,000

3,000

12 Months

Construction of Road from House of Mir Imran Khan Tehani
to Village Hamid Shah U/C Mangi Taluka Kandhkot Road
Mile 0/0-0/2=0.40 K.M

3.000

120,000

3,000

12 Months

Construction of Road from PPL to Gublo Taluka Kashmore
(Mile 0/0-0/5"=1.10 K.M (Phase-I).

9.000

360,000

3,000

12 Months

Construction of Road in Village Allah-U-Din Khoso, Yaseen
Khan Malik, Babu Qadir & Ghulam Hussain Khoso Taluka
Kashmore Mile 0/0-1/3+330" = 2,30 K.M,

20.000

800,000

3,000

12 Months

Construction of Road in Village Kheroo Gher Graveyard Deh
Daro Jando Taluka Kashmore Mile 0/0-1/4=2.41 K.M.

20.000

800,000

3,000

12 Months

Construction of Road in Village Mir Mohammad Naich
Taluka Kashmore Mile 0/0-0/3+400"

6.000

240,000

3,000

12 Months

Construction of Road in Village Gulanpur via Kashmore
Minor Taluka Kashmore Mile 0/0-0/6=1.20 K.M.

10.000

400,000

3,000

12 Months

Construction of Road from Dilmurad Chachar Road to Khahi
Road via Shahbaz Suhandro Taluka Kashmore Mile 0/0-
0/2+280" (Phase-11

4.000

160,000

3,000

12 Months

10

Construction of Road in Village Mehboob Ali Bangwar U/C
R.B Chachar Taluka Kashmore Mile 0/0-0/3+165.

5.000

200,000

3,000

12 Months

11

Construction of Link Road from Karampur Magsi Road to
Mugdum Dadan Khan Nindwani Road Mile 0/0-0/5=1.00
K.M Taluka Tanewani

8.000

320,000

3,000

12 Months

12

Construction of Link Road from Karampur Magsi Road to
Village Mugdum Gahi Khan Jaffari Road Mile 0/0-0/5 1.00
KM Taluka Tanewani.

13

8.000

320,000

3,000

12 Months

Construction of Road from Karampur Magsi at Point Bhagio
Laro to Village Mir Nisar Ali Khan Bijarani Road Mile 0/0-
0/5=1.00 KM Taluka Tangwani

10.000

400,000

3,000

12 Months

14

Construction of Road from Kandhkot Thull Road to Village
Mohammad Ali Khan upto Marhi Road Mile 0/0-0/5 = 1.000
K.M Taluka Tanewani (Phase-1)

10.360

414,400

3,000

12 Months

15

Construction of Karampur Magsi Road to Village Mir Sheeraz
Ali Khan Bijarani Road Mile 0/0-0/3 = 0.60 K.M.

5.000

200,000

3,000

12 Months

16

Construction of Road from Hafeezullah Khoso Road to
Village Asadullah Khoso Road Mile 0/0-0/2 + 330= 0.50 KM
Taluka Tanewani (Phase-111.

5.000

200,000

3,000

12 Months

17

Construction of Road from Ghano Khoso Road to Village Gull
Mohammad Khan Khoso Road Mile 0/0-0/3 = 0.60 KM
Taluka Tanewani,

5.000

200,000

3,000

12 Months

18

Construction of Road from Kandhkot Malguzar Road to
Village Ashique Ali Khan Jakhrani Taluka Kandhkot Road
Mile 0/0-0/2+330 =0.5 K.M

4.000

160,000

3,000

12 Months

19

Construction of Road from Manjhee Tangwani Shakh Road to
Village Haji Mohammad Hayat Khoso via Dilmurad Faqeer
Graveyard Road Mile 0/0-0/5+330=1.1 KM Taluka

Tanewani

9.000

360,000

3,000

12 Months

20

Construction of Road from Kandhkot Malguzar Road 27.0
Mile Road to Village Wajid Ali Khan Golato Taluka Tangwani

Mile 0/0-0/5+330" =1.1 KM

10.000

400,000

3,000

12 Months




-y =

TENDER] TIME

Bangwar U/C Kajli Taluka Kandhkot.

' ' COSTIN | EARNEST
S AR OF SCHEME miLLion | money | Fee | ALLowep
Construction of Road from Kandhkot Malguzar Road to
/21 |Village Sardar Sher Ali Khan Jakhrani U/C Malguzar Taluka 10.000 400,000 3,000 | 12 Months
Kandhkot Mile 0/0-0/5+330"1.1 K.M
22 Recondltio.nmg of Road from .Tangwanl City Fo Haibat 10.000 400,000 3,000 | 12 Months
Shaheed via Mehrab Khan Dahani Taluka Tangwani (Phase-
Reconditioning of Road from Kabeer Lolai Road to Village
23 |Rais Bahadur Mirani Road Mile 0/0-0/3=0.60 K.M Taluka| 3.000 120,000 3,000 | 12 Months
Kandhkot.
Reconditioning of Road from Kandhkot Thull Road to Village
24 |Wazeer Khan Lashari U/C Saeedokot Taluka Tangwani Road| 2.000 80,000 1,500 | 12 Months
Mile 0/0-0/2=0.40 K.M.
25 Construction of Road Khahi Link Road to Village Ghulam 3.000 120,000 3,000 | 12 Months
Mustafa Bangwar U/C R.B Chachar Taluka Kashmore.
Reconditioning of Road at Village Ashraf Ali Khan Bijarani
26 |Road mile 0/0-0/6+330=1.30 K.M Taluka Tangwani. 9.000 360,000 | 3,000 | 12 Months
Reconditioning of Road from Juman Shah Road Kandhkot
27 |Bye Pass Road Mile 0/0-0/7=1.40 K.M Kandhkot Town. 20.000 800,000 | 3,000 | 12 Months
Reconditioning of Road from Indus Highway to Ghous Bux
28 |Khan Bangwar Taluka Kashmore Road Mile 0/0-0/4 +435". 6.000 240,000 3,000 | 12 Months
29 Repair of Road in Village Sujwal Sabzoi Road Mile 0/0- 1.000 40,000 1,500 | 12 Months
0/5=1.0 K.M (in portion) Taluka Kandhkot.
Repair of Road from Indus Highway to Village Wahid Bux
30 |Khan Bijarani Road Mile 0/4-1/0=1/C retaining Wall 0.80] 2.500 100,000 [ 3,000 | 12 Months
K.M Taluka Tanewani,
31 Repair of .Ghulam Ml'Jstafa _ Wazeerani Road Taluka 4.000 160,000 3,000 | 12 Months
Kashmore Mile 0/0-0/2 (in portion).
3p |Repair of Road of Village Sar‘dar Muhamr.nad Ss.tllah Khan 4.000 160,000 3,000 | 12 Months
Golo Taluka Kashmore Road Mile 0/0-0/6 (in portion).
33 Repair of Road ofVIIIfage Qamardin Domki Taluka Kashmore 4.000 160,000 3,000 | 12 Months
Mile 0/0-0/6 (in portion].
Rehabiliation of Road from Kandhkot Saifal Road to
34 [Muhammad Sharif Bijarani Road mile 0/0-1/0=1.609 K.M| 10.000 400,000 3,000 [ 12 Months
Taluka Tanewani
35 Construction of Retaining Wall in Village Saifal Khan Mirani 1.500 60,000 1,500 | 12 Months
U/C Naseer Taluka Tangwani.
36 Constr}xctlon of Retaining Wall in Village Azad Mirani near 1.000 40,000 1,500 | 12 Months
Lake View Park at Kandhkot.
37 |Construction of Retaining Wall Sodho Channa Road Taluka 6.000 240,000 3000 | 12 Months
Kandhkot.
38 COI‘ISH’}ICtiOﬂ of Retaining Wf]ll in Village Qac}lr Bux Khan 1.000 40,000 1,500 | 12 Months
Dahani Deh Sheeran U/C Lalui Taluka Tangwani.
Construction of 3.0 Spain Culverts (10 Nos) in Village
39 2.000 80,000 1,500 | 12 Months
Mehboob Ali Khan Jakhrani Taluka Kashmore.
Construction of 3.0 Spain Culverts (05 Nos) over different
40 |water courses in Village Sufi Lugman Bangwar U/C Zoregarh| 0.983 39,320 750 | 12 Months
Taluka Kashmore
41 Constru.ctton of Bridge nc?ar Unar Wah in Village Dhani Bux 1.000 40,000 1,500 | 12 Months
Noonari Taluka Tangwani 20 Rft.
Construction of Bridge over Khariro Shakh near Village
42 1.000 40,000 | 1,500 [ 12 Months
Qasim Shah U/C Sher Garh Taluka Tangwani.
Construction of 30 Rft Bridge (02 Nos) over Soon Wah Minor
43 lin Village Dr. Iqrar Khan Jakhrani & Mir Bakar Ali Khan| 2.500 100,000 [ 3,000 [ 12 Months
lakhrani Taluka Kashmore,
Construction of Bridge over Suhryani Shakh @ Village
44 1.000 40,000 [ 1,500 | 12 Month
Hungery Golo U/C Kumbri Taluka Kashmore. o
45 |Construction of Brldge over Touj Shakh Near Village Gul 3.000 120,000 3,000 | 12 Months
Muhammad Gadahi
46 Construction of Bridge over Touj Shakh Near Village Durani 3500 140,000 3,000 | 12 Months




Ys D

SION

HIGH
SHMORE @ KANDHKOT

: r— i COST IN EARNEST | TENDER| TIME
S FAME OF BLEEME MILLION MONEY FEE ALLOWED
47 |Construction of Bridge C.P Shakh near Village Adab Hussain 2000 80,000 1,500 | 12 Months
i Khan Golato U/C Rasaldar Taluka Kandhkot.
| 48 Construction of Bridge over: Mohammad Arif Jakhrani Minor 1.500 60,000 1,500 | 12 Months
at Village Liakat Ali [akhrani.
Rehabiliation / Reconditioning of Road Ghulam Qadir Shaikh
| 49 (36 Mile U/C Lashari Taluka Tangwani Road Mile 1/0-1/2. 1.800 72,000 | 1,500 | 12 Months
Construction of Road from Chandool Minor to Village Sanwal
50 [Chachar via Joungal Jakhrani Taluka Kashmore Road Mile] 7.000 280,000 | 3,000 [ 12 Months
0/0-0/4,
51 Construction of Culverts in Village Manzoor Domki Taluka 0.200 8,000 250 | 12 Months
Kashmore.
52 Provufhng & ang cat eyes at V:’:lI“IOLlS roads and sign boards 20.000 800,000 3,000 | 12 Months
at various offices in Kandhkot City.
53 |Const of Culverts in village Bhawaldin Taluka Kashmore 0.350 14,000 750 | 12 Months
54 Rehabl‘llt.atlon of Retaining Wall in village Bahadur Mirani 0.900 36,000 1,500 | 12 Months
(Remaining Work)
Const of road from Rais Bahadur Mirani upto Dargah Shah Dino
55 Fugesr (Remaining Work) 1.800 72,000 1,500 | 12 Months
56 Const of road from 36th mile to Abdul Ghani Gujrani Darogha 1.500 60,000 1,500 | 12 Months
(Approaches
Const of link road from Karampur Nakka (Stand) via Gird Station
57 |to connect Muhammad Yaqoob Bijarani (Remaining Work) mile 0.500 20,000 1,500 | 12 Months
0/7+330'
Widening of road from Raja Pump Chowk to Kandhkot Bye Pass
58 (Kandhkot Town) mile 0/2-0/4 7.000 280,000 1,500 | 12 Months
PROVINCIAL ADP
Const of Kashmore road to village Sarwar Khan U/C Akhero
%9 | Taluka Kandhkot road mile 1/2-2/3 = 1.903 Km 16.200] SRU0| 3000| 1ZMeptis
Const of road from Khair Shakh to village Gaman Khan U/C
80" | Akhero Taluka Kandhkot road mile 1/1+3302/4 il e st (I | i
Const of road from Ghouspur Tangwani road to village Nazar
61 |Muhammad Bajkani via Baar Jaffery Taluka Tangwani road mile 20.000 800,000 3,000 | 12 Months
1/0-2/0 = 1.609 Km ( Retaining Wall)
EXEC INEER




GOVERNMENT OF SINDH
ZIORKS & SERVICES DEPARTMENT

Xarachi dated the 27 December, 2016

NOTIEICATION

No.E&A(WE&S)3-9/2016 (KK) : With the approval of Competent Authority, Procurement Committee, in
terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for
procurement of “Goods / Works" in the Office of Executive Engineer, Highways Division, Kashmore

@ Kandhkot excluding, procurement involving foreign exchange, with the following composition:-

Executive Engineer, Highways Division, Kashmore @ Kandhkot

1. Chairman
Executive Engineer, Buildings Division, Kashmore @ Kandhkot
2 Member
Executive Engineer, Public Health Engineering Division, Kashmore
3. | @ Kandhkot Member
2 " The Functions & Responsibilities of the Committee will be same as specified in Rule-7

& 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK) Karachi, dated the 29" November, 2016.

A copy is forwarded for information to:-

The Accountant General, Sindh, Karachi.

The Managing Director, SPPRA, Karachi.

The Chief Engineer (Highways), Sukkur

The Chairman / Members of the Committee.

The Deputy Director (Monitoring), PM&E Cell, W&SD.
PS to Minister, Works & Services Sindh.

PS to Secretary, W&S Department.

Notification file.

SECTION OFFICER
FOR SECRETARY TO GOVT. OF SINDH

N



SOVEREMERT OF SIRBH
HORZS 8 SERVICES DEPARTHERT

Karachi, dated the 2m December, 2016

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK):  With the approval of Competent Authority, a Committee with the
following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby

constituted a complaint redressal Committee for redressal of grievances and seftlement of disputes, if
any, arises between procuring agency and bidders in the Cffice of Executive Engineer, Highways
Division, Kashmore @ Kandhkot:-

i) | Superintending Engineer (W&S), Chairman
" Kashmore @ Kandhkot
ii) Representative of Divisional Accounts Officer, Member
Kashmore @ Kandhkot
iii) An independent professional from the relevant field Member

(Technical Expert) from Market privately, who is
Well versed with procurement process under SPPRA
. Rules 2010.

2. - The Functions & Responsibilities of the Committee will be same as specified in
Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

AlJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

No.E&A(WE&S)3-9/2016 (KK) Karachi dated the 2d December, 2016
A copy is forwarded for information to:-

The Accountant General, Sindh, Karachi.

The Managing Director, SPPRA, Karachi.

The Chief Engineer (Highways), Sukkur.

The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
The Chairman / Members of the Committee

The Deputy Director (Monitoring), PM&E Cell, W&SD.

P.S to Secretary, W&S Department, Govt. of Sindh, Karach:
The.District Accounts Officer, Hyderabad.

Notification file.

OODNDOA W

y(l#’
o
SECTION OFFICERAGENE
FCi SECRETARY O GOVT. OF SINDH



ANNUAL PROCUREMENT PLAN
WORKS & SERVICES DEPARTMENT
(FINANCIAL YEAR 2017-2018)
OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KASHMORE @ KANDHKOT

Sr | ADP Description of Procurement Quality Estimted |Estimated| Fund Source of Proposed Timining of Procurement
No No: (Where unit cost Total Allocated Funds Procurement |1st Qtrl2nd Qtr| 3rd Qtr |4th Qtr
Applicable) | (Where Cost ADP/ Method
Applicable) Non ADP

Construction of Road from Tori Bunglow Jam .
Sunhro Road to Village Firdous Chachar Road o i N"?'t,"””a'. :

1 1 = = 6.000 1.5000 | District ADP |Competitive Bidding| -- Yes - -
Mile 0/0-0/2+330=0.50 K.M Taluka Kandhkot. Method
Construction of Road from Dual Carriage Way

) 5 |upto Court Building Golimar Kandhkot Road . _ 3.000 0.7500 | District ADP it _ Yes = 3
Mile 0/0-0/1+700 Rft) Kandhkot Town.
Construction of Road from House of Mir Imran

3 3 Khan Tehani to Village Hamid Shah U/C Mangi _ _ 3.000 07500 | District ADP caliints B Yes B 3
Taluka Kandhkot Road Mile 0/0-0/2=0.40 K.M.
Construction of Road from PPL to Gublo Taluka|

4 4  |Kashmore (Mile 0/0-0/5"=1.10 K.M (Phase-I). e = 9.000 2.2500 District ADP ~-do-- - Yes -- i
Construction of Road in Village Allah-U-Din

5 5 Khoso, Yaseen Khan Malik, Babu Qadir & . . 20.000 5.0000 District ADP b B Vs 3 B
Ghulam Hussain Khoso Taluka Kashmore Mile
0/0-1/3+330"=230K M
Construction of Road in Village Kheroo Gher

6 6 |Graveyard Deh Daro Jando Taluka Kashmore = - 20.000 5.0000 | District ADP .~-do-- -- Yes = =
Mile 0/0-1/4=2.41 K.M.
Construction of Road in Village Mir Mohammad

7 7 |Naich Taluka Kashmore Mile 0/0-0/3+400" == = 6.000 1.5000 | District ADP ~-do-- -- Yes == s




Sr ADP Description of Procurement Quality Estimted |Estimated| Fund Source of Proposed Timining of Procurement
No No: (Where unit cost Total Allocated Funds Procurement |1st Qtrl2nd Qtr| 3rd Qtr |4th Qtr
Applicable) | (Where Cost ADP/ Method
Applicable) Non ADP
Construction of Road in Village Gulanpur via National
8 8 |[Kashmore Minor Taluka Kashmore Mile 0/0- = - 10.000 2.5000 | District ADP |Competitive Bidding| -- Yes - e
0/6=1.20 KM Method
Construction of Road from Dilmurad Chachar
9 g |Road to Khahi Road via Shahbaz Suhandro a - 4.000 1.0000 | District ADP il B Vs __ B
Taluka Kashmore Mile 0/0-0/2+280" (Phase-I).
Construction of Road in Village Mehboob Ali
10 10 |[Bangwar U/C R.B Chachar Taluka Kashmore 3 = 5.000 1.2500 | District ADP ~do-- -- Yes -- -
Mile 0/0-0/3+165
Construction of Link Road from Karampur
11 11 |Masgsi Road to Mugdum Dadan Khan Nindwani - _ 8.000 20000 | District ADP i B _— B B
Road Mile 0/0-0/5=1.00 K.M Taluka Tangwani.
Construction of Link Road from Karampur
12 12 [Magsi Road to Village Muqdum Gahi Khan . . 8.000 20000 | District ADP e B Vos B 3
Jaffari Road Mile 0/0-0/5 1.00 KM Taluka
Tanowani
Construction of Road from Karampur Magsi at
13 13 |Point Bhagio Laro to Village Mir Nisar Ali Khan _ _ 10.000 25000 | District ADP - B e 3 B
Bijarani Road Mile 0/0-0/5 = 1.00 K.M Taluka
Tanewani
Construction of Road from Kandhkot Thull
14 14 |Road to Village Mohammad Ali Khan upto Marhi _ = 10.360 25900 | District ADP il B Vs B B
Road Mile 0/0-0/5 = 1.000 KM Taluka
Tanewani (Phase-11
Construction of Karampur Magsi Road to Village
15 15 |Mir Sheeraz Ali Khan Bijarani Road Mile 0/0- e - 5.000 1.2500 | District ADP ~-do-- - Yes =5 -
0/3 =0.60 K.M.




Sr | ADP Description of Procurement Quality Estimted |Estimated| Fund Source of Proposed Timining of Procurement
No No: (Where unit cost Total Allocated Funds Procurement |1st Qtri2nd Qtr| 3rd Qtr |4th Qtr
Applicable) | (Where Cost ADP/ Method
Applicable) Non ADP
Construction of Road from Hafeezullah Khoso National
i ' iona
16 | 16 [RoadtoVillage Asadullah Khoso Road Mile 0/0+f  _ - 5000 | 1.2500 | District ADP |Competitive Bidding| - | Yes - -
0/2 + 330= 0.50 K.M Taluka Tangwani (Phase- Method
I
Construction of Road from Ghano Khoso Road
17 17 to_ Village Gull Mohammad Khan Khosc! Road _ . 5.000 12500 | District ADP el - Yes “ B
Mile 0/0-0/3 = 0.60 K.M Taluka Tangwani.
Construction of Road from Kandhkot Malguzar
18 18 Road to Village Ashique Ali Khan Jakhrani _ _ 4.000 1.0000 | District ADP —do— . Yes _ "
Taluka Kandhkot Road Mile 0/0-0/2+330 =0.5
KM
Construction of Road from Manjhee Tangwani
Shakh Road to Village Haji Mohammad Hayat
19 19 |Khoso via Dilmurad Faqgeer Graveyard Road = - 9.000 2.2500 | District ADP ~~do-- - | Yes -~ --
Mile 0/0-0/5+330=1.1 K.M Taluka Tangwani.
Construction of Road from Kandhkot Malguzar
20 50 |Road 27.0 Mile Road to Village Wajid Ali Khan - - 10.000 25000 | District ADP it _ Vi __ B
Golato Taluka Tangwani Mile 0/0-0/5+330"
=11 KM
Construction of Road from Kandhkot Malguzar
21 1 |Road to Village Sardar Sher Ali Khan ‘]akhrani n . 10.000 25000 | District ADP . _ Yes B B
U/C Malguzar Taluka Kandhkot Mile 0/0-
0/5+330"1 1 KM
Reconditioning of Road from Tangwani City to
22 ;7 |Haibat Shaheed via Mehrab Khan Dahani Taluka - . 10.000 25000 | District ADP —do~ _ o B __
Tangwani (Phase-1) Mile 0/0-1/0 = 1.609 K.M.
Reconditioning of Road from Kabeer Lolai Road
23 23 [to Village Rais Bahadur Mirani Road Mile 0/0- “ - 3.000 0.7500 | District ADP ~do-- o Yes s =

0/3=0.60 KM Taluka Kandhkot.




Sr ADP Description of Procurement Quality Estimted |Estimated| Fund Source of Proposed Timining of Procurement
No No: (Where unit cost Total Allocated Funds Procurement |1st Qtri2nd Qtr| 3rd Qtr |4th Qtr
Applicable) | (Where Cost ADP/ Method
Applicable) Non ADP

Reconditioning of Road from Kandhkot Thull Nikora

gt | oa [Rond to Village Wameer Khan lashadl HJGQ - 2000 | 05000 | District ADP |Competitive Bidding| - | Yes | - -
Saeedokot Taluka Tangwani Road Mile 0/0- Method
0/2=040KM
Construction of Road Khahi Link Road to Village

25 25 |Ghulam Mustafa Bangwar U/C R.B Chachar = - 3.000 0.7500 | District ADP ~-do-- - | Yes - -
Taluka Kashmore
Reconditioning of Road at Village Ashraf Ali

26 26 |Khan Bijarani Road mile 0/0-0/6+330=1.30 - - 9.000 2.2500 | District ADP ~~do-- - Yes s -
KM Taluka Tanewani
Reconditioning of Road from Juman Shah Road

27 27 |Kandhkot Bye Pass Road Mile 0/0-0/7=1.40 - - 20.000 5.0000 | District ADP ~-do-- - Yes - -
K.M Kandhkot Town
Reconditioning of Road from Indus Highway to

28 28 [Ghous Bux Khan Bangwar Taluka Kashmore =% = 6.000 1.5000 District ADP ~-do-- -- Yes - —
Road Mile 0/0-0/4 +435"
Repair of Road in Village Sujwal Sabzoi Road

29 29 [Mile 0/0-0/5=1.0 KM (in portion) Taluka i - 1.000 0.2500 | District ADP ~~do-- - Yes &= s
Kandhkot.
Repair of Road from Indus Highway to Village

3 | go [Welid Bux Rhan Blaran) Rosd Mile Gaq - 2500 | 0.6250 | District ADP ~-do-- - | ves | = "
1/0=1/C retaining Wall 080 KM Taluka|
Tanewani
Repair of Ghulam Mustafa Wazeerani Road

31 31 |Taluka Kashmore Mile 0/0-0/2 (in portion). = - 4.000 1.0000 | District ADP ~~do-- - Yes - —
Repair of Road of Village Sardar Muhammad

32 32 |Sallah Khan Golo Taluka Kashmore Road Mile — -- 4.000 1.0000 | District ADP ~-do-- - Yes = ==
0/0-0/6(in portion)
Repair of Road of Village Qamardin Domki

33 33 [Taluka Kashmore Mile 0/0-0/6 (in portion). - - 4.000 1.0000 | District ADP ~do-- -- Yes s =

L ] -




Sr ADP Description of Procurement Quality Estimted |Estimated Fund Source of Proposed Timining of Procurement
No No: (Where unit cost Total Allocated Funds Procurement |I1st Qtri2nd Qtr| 3rd Qtr |4th Qtr
Applicable) | (Where Cost ADP/ Method
Applicable) Non ADP

Rehabiliation of Road from Kandhkot Saifal National

34 34 [Road to Muhammad Sharif Bijarani Road mile = = 10.000 2.5000 | District ADP |Competitive Bidding| -- Yes - -
0/0-1/0=1.609 KM Taluka Tangwani Method
Construction of Retaining Wall in Village Saifal

35 35 [Khan Mirani U/C Naseer Taluka Tangwani. - -- 1.500 0.3750 | District ADP ~do-- - | Yes = -
Construction of Retaining Wall in Village Azad

36 36 |Mirani near Lake View Park at Kandhkot. - - 1.000 0.2500 | District ADP ~-do-- - | Yes - -
Construction of Retaining Wall Sodho Channa .

37 37 Road Taluka Kandhkot. - - 6.000 1.5000 | District ADP ~-do-- " Yes = o
Construction of Retaining Wall in Village Qadir

38 38 |Bux Khan Dahani Deh Sheeran U/C Lalui Taluka - -- 1.000 0.2500 | District ADP ~—~do-- - Yes - -
Tanegwani
Construction of 3.0 Spain Culverts (10 Nos) in

39 39 |village Mehboob Ali Khan Jakhrani Taluka - - 2.000 0.5000 | District ADP ~—do-- —- | Yes - -
Kashmore
Construction of 3.0 Spain Culverts (05 Nos)

40 a0 [over different water courses in Village Sufi i a 0.983 0.2458 | District ADP sl B Vs B N
Lugman Bangwar U/C Zoregarh Taluka
Kashmaore
Construction of Bridge near Unar Wah in Village

41 41 |Dhani Bux Noonari Taluka Tangwani 20 Rft. - -- 1.000 0.2500 | District ADP ~do-- - Yes s o
Construction of Bridge over Khariro Shakh near

42 42 |village Qasim Shah U/C Sher Garh Taluka o - 1.000 0.2500 | District ADP ~-do-- - Yes -- -
Tanewani.
Construction of 30 Rft Bridge (02 Nos) over

43 43 |Seon Wah Minor in V.illage Dr. Iqra?r Khan . _ 2500 0.6250 | District ADP i B Vs N B
Jakhrani & Mir Bakar Ali Khan Jakhrani Taluka
Kashmare




Sr ADP Description of Procurement Quality Estimted |Estimated| Fund Source of Proposed Timining of Procurement
No No: (Where unit cost Total Allocated Funds Procurement |1st Qtr 2nd-btr 3rd Qtr |4th Qtr
Applicable) | (Where Cost ADP/ Method
Applicable) Non ADP

Construction of Bridge over Suhryani Shakh @ National

44 44 |village Hungery Golo U/C Kumbri Taluka - -- 1.000 0.2500 | District ADP [Competitive Bidding| -- Yes - -
Kashmore. Method
Construction of Bridge over Touj Shakh Near 5 Vi

45 45 Villipaal Mubammad Catiaii 3.000 0.7500 | District ADP ~-do-- -- Yes - -
Construction of Bridge over Touj Shakh Near

46 46 |village Durani Bangwar U/C Kajli Taluka - - 3.500 0.8750 | District ADP ~-do-- - Yes - -
Kandhkot
Construction of Bridge C.P Shakh near Village

47 47 |Adab Hussain Khan Golato U/C Rasaldar Taluka| = 2 2.000 0.5000 | District ADP ~-do-- - Yes -- --
Kandhkot.
Construction of Bridge over Mohammad Arif

48 48 |Jakhrani Minor at Village Liakat Ali Jakhrani. = - 1.500 0.3750 | District ADP ~~do-- - Yes - =
Rehabiliation / Reconditioning of Road Ghulam

49 49 |Qadir Shaikh 36 Mile U/C Lashari Taluka - - 1.800 0.4500 | District ADP ~—~do-- -- Yes e s
Tanewani Road Mile 1/0-1/2.
Construction of Road from Chandool Minor to

50 50 Village Sanwal Chachar via Joungal Jakhrani i ” 7.000 17500 | District ADP el _ Vis 3 B
Taluka Kashmore Road Mile 0/0-0/4.

51 51 Constn;uction of Culverts in Village Manzoor - __ 0.200 00500 | District ADP sl 3 Yes B -
Domki Taluka Kashmore.
Providing & Fixing cat eyes at various roads and

52 52 |sign boards at various offices in Kandhkot City. - - 20.000 5.0000 | District ADP ~-do-- - Yes - =

53 53 Const of Culverts in village Bhawaldin Taluka N B 0.350 03500 | District ADP . = Yes - =
Kashmore
Rehabilitation of Retaining Wall in village L

s " Bahadur Mirani (Remaining Work) B - PR 0900 il s - ke - -




Sr ADP Description of Procurement Quality Estimted |Estimated Fund Source of Proposed Timining of Procurement
No No: (Where unit cost Total Allocated Funds Procurement |1st Qtri2nd Qtr| 3rd Qtr |4th Qtr
Applicable) | (Where Cost ADP/ Method
Applicable) Non ADP
Const of road from Rais Bahadur Mirani upto o
55 55 - -- 1.800 1.800 --do-- - = -
Dargah Shah Dino Fageer (Remaining Work) EbicHRE 40 ¥es
h mi ' i
56 56 Co!lst qf road from 36th mile to Abdul Ghani B __ 1,500 1.500 District ADP dline __ Yes _ B
Guijrani Darogha (Approaches
Const of link road from Karampur Nakka
57 57 (Stand) w.z_z GII'd- Statlon. t? connect Ml{hammad B 3 0.500 0.500 District ADP e N Vs B 3
Yaqoob Bijarani (Remaining Work) mile
0/7+330'
Widening of road from Raja Pump Chowk to
58 58 |Kandhkot Bye Pass (Kandhkot Town) mile 0/2- - - 7.000 7.000 District ADP ~~do-- - Yes -- --
0/4
Const of Kashmore road to village Sarwar Khan
59 59 |U/C Akhero Taluka Kandhkot road mile 1/2-2/3 = - -- 16.200| 10.000 Provincial ADP ~~do-- -~ Yes - -
1.903 Km
Const of road from Khair Shakh to village Gaman
60 60 |Khan U/C Akhero Taluka Kandhkot road mile - - 20.000| 10.000 | Provincial ADP —do-- -- Yes - -
1/1+330'-2/4
Const of road from Ghouspur Tangwani road to
village Nazar Muhammad Bajkani via Baar Jaffery . = -
61 61 Taluka Tangwani road mile 1/0-2/0 = 1.609 Km ( 20.000| 10.000 | Provincial ADP ~~do-- -- Yes - -
Retaining Wall)
EXECUTI NGINEER

HIGHWAY BIVISION
KASHMORE @ KANDHKOT
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