PROJECT DIRECTOR (E.W)

LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES,JAMSHORO, SINDH - PAKISTAN

URL: www.lumhs.edu.pk
Tele:# 92-22-9213331. Fax:# +92-22-9213332

E-mail: pd@lumhs.edu.pk, jawedigbalmemon@gmail.com

Doc # LUMHS/PD/2627
Issue Date: 20-11-2017

INVITATION FOR BIDS
1. The Liaquat University of medical & health sciences Jamshoro Invites sealed bids

from eligible bidders for the Following Works.

S/No Name of work Estimated | Earnest | Tender Time for
Cost Money Fee Completion
1) | Construction of Histology Lab, 2 Nos Lecture | 40.00 (M) 2.00 (M) | 3000 12 months
Hall and Library at Bilawal Medical College
LUMHS Jamshoro
2) | Construction of Auditorium Hall at Bilawal 25.00 (M) 1.25 (M) | 3000 12 months
Medical College LUMHS Jamshoro
2. Eligibility: Valid Registration with tax authorities & Pakistan Engineering Council in
relevant category and discipline (Category C6, CEI10;) if applicable
(1) Documentary evidence of similar works executed /works in progress and
certificate of satisfactory completion of works by the employers
(1) List of works in progress indicating cost of each work and copy of letter,

awarding the work

(iii)  Certificate of Bank showing credit worthiness along with current Bank Statement
along with annual turnover of last three years.
(iv)  Undertaking of Affidavit that the firm is not involved in any litigation of

abandoned any work in the Department.
(v) Affidavit to the effect that the firm/supplier have not been black listed previously
by any executing agency.
(vi)  Latest Income Certificate (NTN).
g The firm/Contractor should be registered with Sindh Revenue Board.
4. Method of Procurement. Single Stage Single Envelope

= Bidding/Tender Documents:

(1) Issuance: Documents will be issued from 30™ November 2017 to 18" December
2017.

(i1)  Submission: Last date will be 18-12-2017 up to 11:00 a.m.

(i)  Opening: will be opened on 18-12-2017 at 11:30 a.m.

(iv)  Place of issuance, submission, inquiries and opening will be:-
Office of the Project Director (E.W) LUMHS Jamshoro.

Telephone Number(s): 022-9213331



Fax Number: 022-9213332
E-mail Address (If available) : pd@lumhs.edu.pk.

(v)  Un-responded tenders will be again issued/ submitted/ opened on following

dates:-
2" Attempt:(a) Issue date. (b) Submission date: Opening date:
21-12-2017 10-01-2018 up to 11:00 am 10-01-2018 upto 11:30 am
5. Bid validity Period: - (90) days.
6. Terms & Conditions.

The Contract documents and other terms & conditions can be seen and blank tenders
obtained from the office of the undersigned on payment of cost of tenders for each work
(Nonrefundable) through pay order in favour of Vice Chancellor LUMHS, Jamshoro on any
working day from 30" November 2017. Tender documents will be uploaded on SPPRA/LUMHS
website w.e.f 30" November 2017. The Bids will be opened on the date as mentioned above at
11:30 a.m. in the presence of bidders or their authorized representative who wish to attend.

All bids shall be evaluated on as per SPPRA rules 2010 in accordance with “Annexure —
A to Bidding Data: Evaluation Criteria” given in volume-1 of bidding documents. Hence all
the bidders are required to provide all the information/ data along with documentary evidence as
per given evaluation criteria and submit as bids accompanied by required bid security in a
envelope along with their bids.

Earnest money in the shape of bank draft/pay order in the name of Vice Chancellor
LUMHS, Jamshoro must be attached with the bid documents.

The procurement agency reserves the right to accept or reject any or all technically &

financial bids as per SPPRA rules.
’
y ﬁ/ o
D.A./ AS ABOVE PROJECT DIRECTOR (E.W)
LUMHS, Jamshoro

C.C. for information to:
. The P.S to Vice Chancellor LUMHS, Jamshoro.
. The Registrar, LUMHS, Jamshoro.
. " The Director Finance, LUMHS, Jamshoro.
°/ Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A
Court Road Karachi Tel: 92-21-99205369 for hoisting on SPPRA’s website.
. The Director L.T for hosting on LUMHS website.
. Notice Board.
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in'Miipns mmﬁ_m}s_ ‘ '7, -~ Pesied
‘Construction of Histology Lab, 40.00 20 ' Rs i 13
1) 2Nusl..ectureﬂaﬂanﬂuhratval uami_ Fliane) : 3,000 :
2) | Construction uuud m Hall at Bilawal | 25.00 1.258° Re | 12
' 1 Medical Coliege L Jamshoro {Miliions) {Mittion) | 3,000 | Months
B EUGIBILITY: Valid Reglstration with Tax Autherities and Pakistan Engineaﬁng ‘Council i’ r‘b‘rd\fémﬁatanorv“ !
i “& Discipline (Gategory C6, CE10}, if‘applicable and should provide the foligwisg Docume ‘

(1) ‘Documentary Evidence of Sirfilar Wo:ks executed / Works in Progress ano Csrhﬁcﬂ!e of Sausfactary Compmon
of Works by the Employers

(i) Listof Works in Progress indioating Cost of Each Work and Cogy/fies of Letter/s, awarding the Work.,

(il Certificate of Bank showing credit worthiness alang with clirrent Bank Statement slong with Anride) Torn Over"
for the Last 03 (Three) Years :

{iv) Undertaking of Affidavitthat the Firm 15 ript invoived in-any litigation of abandoned any work in the Depariment
(v) Affidavit o the effect that the Firm/Supglier has not been Black Listed prevvous!v by an? Executmg Agency

(vi) ‘Latest income Tax Certificate (NTN}

“SRB REGISTAALION: The Firmy shoulr be registerad with Sindh Revenue Boan (SAB)
METHOD OF PROCUREMENT- Single Stags, Gne Envelope

BIDDING/TERDER DOCUMENTS: (] ISSUANCE: Dociumants will be (ssed fron 30th NOVEMBER 2017 to 181 nmmmm7

ﬂgmtssm Last Date will e 16t DECEMBER 2017 Lo o 11:00 am
OPENING: Wilf be opened on 18th DECEMBER 2017 2111:30 am
(iv) PLACE: Place of lssuance, Submission; Enquiries and Opening'wiltbex
Project Director (E. W} LUMHS, Jamshoro
Talayhme %&m Fax (022) 821 3332

(v} UNRESPONDED rmmmmmnwmmmmmwmmmw
2nd Aempt Issue Date: : 21 DECEMBER 2017

2nd Attemgt Submission Deadline: 10 JANUARY 20182 11:00am
2nd Attempt Opening Data/Time: - . 10.JANUARY = 2018.at 11:30 am

BIO VALIDITY PERIOD: 90 (Ninety) Days
TERMS & CONDITIONS:

The Contract Documonls ant gther Terms & Conditions can be sean and B}anx Tendar Forms 1o be obtamad from the: Omceof the
- undersigned on Payment (Non-Refundabile) of Cost of Tender for Each \Work through Order in favuur of Vice Chang LUMHS,
Jamshoro on orkln Day from 36ih NOVEMBER 2017. Teader Documents will Website
w.ef 30th N 17. The Bids will be 6pened an the Date as nmmuned above {1 !JEGEMOEB 2017) at ‘HM am in
mepresenaea'falddmome:f Authurized Repiesentatives who wish to

<All Bids shaki be evaiuated on 2s par SPPRA 201mnaccordmu:ewith' re-Afp B!Mnsbnth. Evaluation. nﬂlﬂ&%:m_

in 1 of Bl Bocuments. Biddars are ssquired to provida alf the long with Do
LT T O e R T M”’“&m«, P
'_&E@?esﬂlnnay in the shape of Bank Drmﬁyum.'m the name of Vice Chaneellnr LUMHS, Jamshnra misst ba aiti:lmlm‘lﬂe

; or all iechmcal & F:nam:iai Buct%as pier SPPRA Pmes

The Procurement Agency reserves the right 1o accept or rejectany
P




DOC # LUMIIS.'ESTI‘J(E—!)/

OF MEDICAL & HEALTH SCIENCES JAMSHORO, SINDH -~ PAKISTAN
URL:

; o Telephone # 92-22-9213305, Fax: # 92-22.9213306
REGISTRAR Eergalr_glﬂﬁlﬂﬂmmm tegistrarilumhs@yahioo.com
“SAY NO TO CORRUPTION”

ORDER

In supersession of all previous orders of dated 09-03-2015 & 29-09-2016. on
the recommendation made by the Project Director (Engineering Wing), the Vice Chancellor
has been pleased to re-constitute the Procurement Cominittee to the Civil Works, Purchase
of Goods & Services included in non development and development Projects/Schemes being
implemented through the Directorate of Engineering of this University, comprising
following Officers, in accordance with SPPRA Rules, with retrospective effect
i.e. 09-05-2013, till further orders.

‘¢ Engr. Jawed Igbal Memon Chairman
Project Director (E/W)
2. Engr. Tariq Ahmed Shaikh Member
Dow University of Health Science
Karachi
3. Director Finance/Nominee Member

The Committee can engage the services of a representative of department

concerned as observer in case of purchase of machinery equipment, furniture etc.

( DR. ROS ALI BHATTI)
LTAQUAT UNI g g’ OF MEDICAL &
HEALTH SZIENCES, JAMSHORQO.

C.C to the:-

1. Director Finance

2. All concerned

3. Additional Registrar
4. Deputy Registrar (Acd)
5. Resident Auditor

'opy for information to the: -

. P.S.to Vice-Chancellor

LIAQUAT UNIVERSITY ISSUE DATED: 9 5= . 5~
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ANNUAL PROCUREMENT PLAN 2017-18
LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO
FINANCIAL YEAR 2017-18
OFFICE OF THE PROJECT DIRECTOR ENGINEERING WING LUMHS, JAMSHORO

S# Description of Procurement Quality Estimated | Estimated Total Funds Sources funds |  Proposed Timing of Procurement Remarks
{(Where unit cost Cost Allocated in | (ADP/Non | Procurement
applicable) (where millions ADP) Method
Un:versity Funded Projects applicable) 15t Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
]
. \dminstration Block
1 [M/R work of Vice Chancellor . — Sk
|5ecretrait LUMHS Jamshoro 2.00 2.00 U'}“""S“Y Compiticive bidding : ::: l".w ml ‘:."
i Fynded A funds
I
2 |M/R work of Registrar o
" .  erai i lationa
Secretrait L.UMHS Jamshoro 2.00 2.00 University |- - pireive titding s
Funded method
3 |M/R work of Director Finance
Sections LUMHS Jamshoro University Mational
(Ground floor) 2.00 2.00 Funded (‘nmmme O!:ddmg do
4 |M/R work of Deputy Director
Finance Sections and
Additional Registrar Sections University | . National
LUMHS Jamshoro First Floor 20 w50 Punded [t do
5 |M/R work of Examination )
: : University Nara
Wing LUMHS Jamshoro 2nd 2.00 2.00 ! Y | Compititive bidding 3
Floor Funded methiod
6 |External Development Work of -
Iniversity National
Admin Block LUMHS 2.00 200 ! VeI |conpsine g o
Jamshoro unded et
7 |M/R work of Project Dircctor
Engineering Wing LUMHS, 1.00 1.00 do do Ao

Jamshoro
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Remarks

§# | Description of Procurement Quality Estimated | Estimated Total | Funds | Sources funds | Proposed Timing of Procurement
(Where unit cost Cost Allocated in | (ADP/Non | Procurement
applicable) (where millions ADP) Method
applicable) (st Qtr | 2nd Qtr | 3rd Qir | 4th Qtr
8 [Making Arrangment for
_ [conducting convocation .
(Internal, External color work, :euh;f::s t::i
electric work & other Unjversity | Netiomal Compiaive i
miscellancous work) at 200 200 Rundes g mehed of fands
LUMHS, Jamshoro
9  |Establishment of IT Lab &
Digital Library for girls Hostel University do
LUMHS Jamshoro 1.00 1.00 Funded N
10 |Procurement of Equipment for
Body Fitness Centre, Gym
accessories and Others for University do
. 1.00 1.00 do
Girls Hostel Funded
Main Academic Block
11 [Procurement of Furniture for Subject 1o be
faculty Lounge in Mian . p—_— University | National Compititive released of
Campus LUMHS Jamshoro 2.00 2.0¢ Funded bidding method funds
12 [M/R work of Sectretrait of d
Director Academic LUMHS, 1.00 1.00 do do .
Jamshoro
13 |M/R work of Entrance of
Academic Block LUMHS do
% 2 d
Jamshoro Ground Floor 240 200 % ©
14 |M/R work of Lateef Hall of o
Academic Block LUMHS, 2.00 2.00 do do
Jamshoro
15 |M/R work of Flooring Work d
and Electric work LUMHS, 1.00 1.00 i 4o o

Jamshoro
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Description of Procurement

Quality
(Where
applicable)

Estimated
unit cost
{where
applicable)

Estimated Total
Cost

Funds
Allocated in
millions

Sources funds
(ADP / Non
ADP)

Proposed
Procurement
Method

Timing of Procurement

1st Qtr

2nd Qtr | 3rd Qtr | 4th Qtr

Remarks

31

M/R work of Old Lectures
Hall No | Pathology
Department LUMHS,
Jamshoro

3.00

do

do

do

M/R work of Lecture Hall 2
Nos along with small Hall in
Pharmacology Department
LLUMHS Jamshoro

2.00

2.00

do

do

do

Anatomy Department

M/R work of Anatomy
Department LUMHS Jamshoro

5.00

5.00

University
Funded

National Compitilive
bidding method

do

34

M/R work of Old Lectures
Hall No I Anatomy
Department LUMHS,
Jamshoro

3.00

3.00

do

do

do

Renovation and Repair of
Histology Laboratory along
with Preparation room &
offices for Department of
Anatomy LUMHS Jamshoro

10.00

10.00

do

do

do

Central Library

36

M/R work of Central Library
LUMHS Jamshoro (Color
Work)

1.00

1.00

University
Funded

Natonal Compiliive
bidding imcthod

do

M/R work of Study tables /
Library Table i/c existing
Woaden Shelves, Finishes
Work in central Library
LUMHS, Jamshoro

1.00

1.00

do

do

do
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S# Description of Procurement Quality Estimated | Estimated Total Funds Sources funds Proposed Timing vf Procurement Remarks
(Where unit cost Cast Allocated in | (ADP/Non | Procurement
applicable) (where millions ADP) Method
applicable) 1st Qtr | 2nd Qir | 3rd Qtr | 4th Qtr
38 |M/R work of Internal
Electricfication Work & Air
Condtioner Plant in Cental 1.00 1.00 do do do
Library LUMHS Jamshoro
39 |M/R work of 4 Nos Stair Block
Anatomy & Bio Chemistry
Dept  LUMHS Jamshoro 2.00 2.00 do do do
40 |M/R work of new Lecture Hall
LUMHS Jamshoro 3.00 3.00 do do do
Community Medicine Dept:
41 |M/R work of Community University e
Medicine dept: LUMHS 3.00 3.00 SURCHRILY: | Ntonat Comptieivg "
Funded biddmng method
Jamshoro (Color Work)
42 |External Development work of
community Medicine Dept:
LUMHS Jamshoro 100 1.00 do do &
Medical Reasearch Center
43 M/R work of Medical
Research Centre LUMHS, 2.00 2.00 do do do
Jamshoro
44 IM/R work of Molecular Lab in
MRC LUMHS Jamshoro 1.00 1.00 do do do
Ground floor
45
do do do
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S# Description of Procurement Quality Estimated | Estimated Total Funds Sources funds Proposed Timing of Procurement Remarks
(Where umit cost Cost Allocated in | (ADP/Non | Procurement
applicable) (where millions ADP) Method
applicable) 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
46 |M/R work of Laboratory and
offcie in Medical Research
Centre LUMIIS, Jarishoro 2.00 2.00 ¢ do do
First Floor
47 |External Developmeit work
and External Finishcs Work of
MRC LUMIIS Jamshoro 2.00 2.00 ’ do do
Post graduate Building
48 |M/R work of Post Graduate
Centre: LUMHS, Jamshoro 2.00 2.00 do do do
49  |Renovation and repair Work of
Video Conference hall & IT
Dept: LUMHS, Jamshoro 5.00 5.00 do do do
50  [Development of Lawns and
Nursery in Post Graduate
Section LUMHS Jamshoro 1.00 1.00 do do do
51 |Raising of Boundry wall and
External Finishes Work in Post
Graduate centre LUMHS 4.00 4.00 do do o
Jamshoro
Dental Dept:
32 |M/R Work of Different Dept in
Institute of Dentistry LUMHS o Subject to
’ University Nat:onal Compititive _ 2 .
Jamshoro Ground Floor 6.00 6.00 Funded “Siolingmehod be released

of funds
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S# Description of Procurement Quality Estimated | Estimated Total Funds Sources funds Proposed Timing of Procurement Remarks
(Where unit cost Cost Allocated in | (ADP/ Non Procurement
applicable) {where millions ADP) Method
applicable) 1st Qtr | 2nd Qtr | 3rd Qtr |4th Qtr
53 |M/R Work of Different Dept in
it sotrv LUMBS Subject to
Institute of pcl1tlst1y LUMHS - o Utitveray' | Nionol Gompfiiive Jl ; Ld
Jamshoro First Floor L 2. Funded bidsingmethad be release
of funds
54 IM/R Work of Different Dept in
; i Subject to
Institute of Dentistry LUMHS i - ST O omm—— . JI e
Jamshoro 2nd floor HL0 e Funded bidding method ¢ release
of funds
55 |M/R Work of Student Canteen
in Institute of Dentistry 1.00 1.00 University Natranal Compititive Su};’;:z‘ :ft;.c
LUMIIS Jamshoro A 4 Funded hidding method L fl 9
funds
36 |Upgradation of dental O.P.I) at
gy Stk b ’ University National Compitinve Sl.lbic(ﬂ 10
Hyderabad (2nd & 3rd Floor) 35.00 35.00 Funded bidding e be released
of funds
57 |Renovation of Existing Dental Subject 10
O.P.D Block ar LUH - University National Compititive : i
I‘{ydﬁl’ﬂ.bﬂd 35.00 35.00 Funded bidding method bz;‘:\:f:;:d
Forensic Dept:
58 |M/R work of Forensic
Medicine & Toxicology Deptt:
LUMHS, Ground Floor 4.00 4.00 do do do
Physiotherapy
59 |M/R work of Institute of
Physiotherapy & Rehabilitation
Scicnccs, l.UNlHS, Jamshoro 3.00 3.00 do do do
60
do do do
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S# Deseription of Procurement Quality Fstimated | Estimated Total Funds Sources lunds Proposed Timing of Procurement Remarks
(Where unit cost Cost Allocated in | (ADP / Non Procurement
applicable) (where millions ADP) Method
-applicable) 15t Qtr | 20d Qtr | 3rd Otr [dth OQtr
61 |Construction of Additional 2
Nos Lecture Hall for 200
Student for nstitute af
Physiotherapy & Rehabilitation
Sciences, LUMHS, Jamshoro 10.00 10.00 do do do
Minimal
62 |M/R work of Minimal Invasive
& Surgical Centre LUMHS,
Tamishor 3.00 3.00 do do do
Biomedical
63 |M/R work of Institute of Bio
Medical Technology LUMHS.
Jamshoro 1.50 1.50 do do do
PNS
64 |Repair & Renovation work
Peoples Nursing School
LUMHS Jamshoro (Ground 5.00 5.00 do do do
Floor)
65 [Repair & Renovation work
Peoples Nursing School
LUMHS Jamshoro (¢ ound 5.00 5.00 do do do
Floor)
S# Description of Procu ‘ement Quality Estimated | Estimated Total Funds Sources funds Proposed Timing of Procurement Remarks
(Where unit cost Cost Allocated in | (ADP/Non | Procurement
applicable) (where millions ADT) Method
applicable) Ist Qtr | 2nd Qtr | 3rd Qir |4th Qtr

Page 3




66 |External Development & land
scaping work along with
boundry wall work in PNS 15.00 15.00 do do do
LUMHS Jasmhoro
67 |Repair & Renovation work for
College of Pharamcy
LUMHS, Jamshoro (2nd Floor)
5.00 5.00 do do do
DR LAB
68 |Construction of Additional
Stores and Offices on existing
Iab at Hyderabad (2nd Floor University Naticnal Compilitive
¥ ( ) 15.00 15.00 Fdsa e do
09 |Maintenance & Repair of
Diagnostic & Reascarch Lab 5 5.00 University National Compitilive d
LUMHS Hyderabad v : Funded biddiog method o
BMC
70 |Construction of Audiotorium
Hall at Bilawal Medical — _ Subject to
= University Naticnal Comprty
College LUMHS Jasmhoro 25.0 25.0 Funded | budigmeod be released
‘ of funds
71 |Construction of Histology Lab,
2 Nos Lecture Hall and '
Library at Bilawal Medical University  National Com i e
" v i \pitit -
College LUMHS Jasmhoro 75 75.00 Funded | bidding e be released
! of funds
72 |Construction of Cafeteria and
Boys Common Hall at Bilawal Subject o
Medical College 1.UMHS : University | National Gompitiuve
A 18 18.00 Fundad bidding method be ;B;Cﬁ;:d
of fun

K R e T
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S# Description of Procurement Quality Estimated | Estimated Total Funds Sources funds Proposed Timing of Procurement Remarks
(Where unit cost Clost Allocated in | (ADP/Non | Procurement
applicable) (where millions ADP) Method
applicable) Ist Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
73 |Construction of Skilled lab and
Animal house a'ong with
missing facilitie: at Bilawal " " Subiect to
: ) e niversity Natonal Comprustive ~ saCE
Medical College LUMHS 15 15.00 Funded Wedding wethisd be e cased
Jasmhoro of lunds
74  |Procure of Furniture and T
Fixture of Audiotorium Hall at o - Suhicet to
Bilawal Medicu! College 20.0 20.0 U:‘;:;f:;“ i berelessed
LUMHS Jasmhoro - of funds
75  |Procurement of Furniture and
Fixture of Histology Lab, 2
Nos Lcculjr&l'haltl'alméd l[l_ibraly o | _ Subject to
at Bilawal Medical College 10 10.00 GevCy g il Toneites be released
LUMHS Jasmhoro Punded e s of finds
76  |Procurement of Furniture &
Fixture for cafteria and Boys Subi
. l' » t:
Common Hall at Bilawal 4 4.00 University | National Compnitive bcu ‘IL fl O.d
Medical College LUMHS : Funded bidding method i
Jasmhoro of funds
Repair & Maintenance Work
77  |M/R work of Foreign Faculty
Hostel LUMHS, Jamshoro 2.00 2.00 do do do
78 |M/R work of Al-Beruni Boys
Hostel LUMHS, Jamshoro 8.00 8.00 do do do
79 |M/R work of Ibn-Sina Boys
Hostel LUMHS, Jamshoro 8.00 8.00 do do do

Page 11
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SH Description of Procurement Quality Estimated | Estimated Total Funds Sources funds Proposed Timing of Procurement Remarks
(Where unit cost Cost Allocated in | (ADP/Non | Procurement
applicable) (where millions ADP) Method
applicable) 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
80 |M/R work of Al-Razi Boys
Hostel LUMHS, Jamshoro 8.00 8.00 do do do
81 |M/R work of Male Nursing
Boys Hostel LUMLS, 2.00 2.00 do do do
Jamshoro
82 |M/R work of Female Nursing
Girls Hostel LUMHS, 2.00 2.00 do do do
Jamshoro
83 |M/R work of Razia Ansari
Girls Hostel LUMHS, 2.00 2.00 do do do
Jamshoro
84  M/R work of Fatimatul-Zohra
|Girls Hostel LUMHS,
| Tamshoro (Ground Floor) 10.00 10.00 do do do
85 |Rehabilitation and Renovation
of Fatimatul- Zohra Girls
Hostel LUMHS Jamshoro 10.00 10.00 do do do
FFirst Floor
86 |Rehabilitation and Renovation
of Lavoratories Block &
Toilets in Fatimatul- Zohra
Girls Hostel LUMHS 10.00 10.00 do do do
Jamshoro
87
do do do
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Sii Description of Procurement Quality Estimated | Estimated Total Funds Sources funds Proposed Timing of Procurement Remarks
(Where unit cost Cost Allocated in | (ADP/Non Procurement
applicable) (where millions ADP) Method
' applicable) 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr

88 |M/R work of Zaibnissa Girls

Hostel LUMHS, Jamshoro 2.00 2.00 do do do
89 |Replacement of Drainge Line

with Flow Line Pie at

Fatimatul- Zohra Girls Hostel 2.50 2.50 do do do

LUMHS Jamshoro
90 |M/R work of Rida Fatima Girls

Hostel LUMHS, Jamshoro 1.00 1.00 & do do
91 |Construction of Sciences

Laboratory at Pak Turk School v ) Subject to

LUMHS Branch Jamshoro 15.00 15.00 ]?L:j:;w N‘Sﬁ:\f‘.’n‘ﬂfﬁ:&“ be released

of funds

92 |M/R work of Existing

Professor Bungalow Nol at

LUMHS Colony Jamshoro g Al ae do 9
93 |M/R work of Existing A.P

Bungalow Nol3 at LUMHS 1.00 1.00 i do .,

Colony Jamshoro
94 |M/R work of Extenal Water I

Supply pipe line LUMHS, 5 MIVEISItY | National Comptiive

Jalzgh.orllpk 2.50 2.50 Funded bidding mothod do
95  |Deilting of Storage tanks of

KB Feedar of LUMLIS 4.00 4.00 do do do

Jamshoro
96 |M/R work of Sump Well at University ‘

KB Feedar LUMLS, 2.00 2.00 sosrn e e ey do

Jamshoro
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S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks
(Where unit cost Total Cost | Allocated in | funds (ADP /| Procuarement
applicable) (where millions Non ADP) Method
applicable)
Ist Qtr | 2nd Qtr | 3rd Qtr |4th Qtr

97 |M/R work of Diesel Cenertors

LUMHS, Jamshoro 3.00 3.00 do do do
98 |M/R work of Tractor with

Trolley & one tractor with

water tank LUMIIS, Jamshoro L0 1.00 R do do
99 |M/R work of External Electric

Lines & Wires, Transformer

LUMHS. Jamshoro 3.00 3.00 do do do
100 |M/R work of Gardens &

arboriculture LUMIS, 4.00 4.00 do do do

Jamshoro
101 [Making Arrangements for

conducting Entry Test 1.50 1.50 do do do

LUMHS, Jamshoro
102 |Repair & Renovation of

Department of Medical

Education LUMHS Jamshora 0.30 0.30 do do do
103 |M/R of DB 28 at LUMHS

COIOI’I}' Jamshoro 1.00 1.00 do do do
104 |Repair & Renovation of

Gymmnasium  at LUMHS 3.00 3.00 di do do

Jamshoro
105 [Repair & Renovation of

Squash Court at LUMHS = University | xaionsl Conpititive

0.50 0. o sy di
Jamshoro 50 Funded bidding method Y

Page 14
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S#

Description of Procurement

Quality
{(Where
applicable)

Estimated
unit cost
(where
applicable)

Estimated
Total Caost

Funds
Allocated in
millions

Sources
funds (ADP /
Non ADP)

Proposed
Procurement
Mecthod

Timing of Procurement

Remarks

Ist Qtr | 2nd Qtr | 3rd Qtr

4th Otr

106

Renovation & Special Repair
of Electric Work of Different
Departments of Main
academic Block LUMHS
Jamshoro Ground Floor

5.00

do

do

do

107

Renovation & Special Repair
of Electric Work of Different
Departments of Main
academic Block LUMHS
Jamshoro First Floor

5.00

5.00

do

do

do

108

M/R Work of Institute of
Ophthalmology LUMHS
Jasmhoro

1.00

1.00

do

do

do

109

Maintenance & Repair of
External Road. Foot Paths,
Street Lights. Gardens. Green
Belts & painting work at
LUMHS Jasmhoro

5.00

do

do

do

110

Maintenance and repair of
Parking shades with
repaleement of required sheet
in Front of Adminstration
block LUMIHS Jamshoro

3.00

3.00

do

do

do
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S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks
(Where unit cost Total Cost | Allocated in | funds (ADP /| Procurement
applicable) (where millions Non ADP) Method
applicable)
1st Qtr | 2nd Qtr | 3rd Qtr |4th Qtr
111
Maintenance & Repair Work
of Student Canteen at Main 1.00 1.00 do do | do
Campus LUMHS Jamshoro
DRIGH
112
Establishment  of  professor
Noshad Shaikh Diagnostic &
research Institute of] R
Gastrocnterulogy & 83.40 31.00 University Funded N':";’:]“]n::“':m"'e do
Hepatology LUMHS
Jamshoro  (Procurement  of]
Equipment)
113 ) o
Construction of  Additional ) ) Subject to be
Facilities in PNS DRIGH at 11.079 11079 | Univessav Fumded | ™20 Somtiie released of
LUMHS Jamshoro fimds
ks P { Furni i
rocurement of Purniture lor =
E 2 i
DRIGH at LUMHS Jamshoro 650 e - - =
115
Procurement of Air
Conditioners & other items for 2.405 2,405 do do do
DRIGH at LUMIHS Jamshoro :
116
Procurement of Computer & IT
Equipment along with stand by = University
UPS for PNS DRIGH af L5 L300 Funded & -

LUMHS Jamshoro

Page 16
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S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Pracurement Remarks
P po:
(Where unit cost Total Cost | Allocated in | funds (ADP /| Procurement
applicable) (where milliens Non ADP) Method
applicable)
Ist Qtr | 2nd Qtr | 3rd Qtr |4th Qtr
1nz
Procurement of Computer & IT
Equipment along with stand by University
i .500 1.500 d do
UPS for PNS DRIGH at : Funded v
LUMHS Jamshoro
118
University
Funded . )
119
Procurement of Library Books Vigtuessity
& Generals for PNS DRIGH 1.800 1.800 Saritoll do do
at LUMHS Jamshoro
EYE
120
Extension of Indoor Block &
Essential Facilitess LUMHS ; National Compittive
University Funded o A d
Jamshoro (Insititute  of] R bidding method -
Ophthalmology)
121
Construction of Indoor Block Subi
& OT Complex at Insititute of] SURIECLD
- X & S "g = Rl .\’u'.'lluual Compitinve o
Ophthaimology LUMHS Fram 67.350 | UnisersiyFunded. | g medod b‘;‘.'“s"d
Jamshoro Bl
122 s
Construction of laundry Block
Insititute of Ophthalmology at 6.00 6.00 do do do

LUMHS Jamshoro

Page 17
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S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks
(Where unit cost Total Cost | Allocated in | funds (ADP /| Procurement
applicable) (where millions Non ADP) Method
applicable)
1st Qtr | Znd Qtr | 3rd Qtr |dth Qtr
123
Construction of” Kitchen Block
& Dinning Hall in Insititute of] 4
; 9.210 9.210 d |
Ophthalmolog:  at  LUMEIS 2 e - o o
Jamshoro
124
Construction  +f Masjid &
Abulation in Insititute of : University
; 3 2
Ophthalmology  at  LUMHS — e Funded - P
Jamshoro
125 T
Construction of Car Parking
for 10 Vehicales and Staff/ e o—
Servant Quarters in  Insititute 12.789 12.789 F d‘d[y do do
of Ophthalmology at LUMHS SlICH
Jamshoro
126
Construction of Over Head
Water tank 4 Nos in Insititute - University
32 257 2
of Ophthalmology at LUMHS 20 2.5 Funded " 96
Jamshoro
127 i
Construction of Under Ground
water tank in  Insititute of . University
¥ E 2.250 2 : 3 i
Ophthalmology at LUMHS 230 Funded .t i
Jamshoro
128
University s s
Funded
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S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks
(Where unit cost Total Cost | Allocated in | funds (ADP / | Procurement
applicable) (where millions Non ADP) Method
applicable)
Ist Qtr | 2nd Qtr | 3rd Qtr [4th Qtr
129
Raising of Compound wall ———
Insititute of Ophthalmology at 0.900 0.900 Ug:;f::;“ do do
LUMHS Jamshoro
130
External development work in iiieensii
Insititute of Ophthalmology at 7.497 7.497 Funded do do
LUMHS Jamshoro
’ M/R work of Skilled Lab &
131 | 6SPE Centre LUMHS, Jamshoro 300 390 do do do
132 Expression  of Interest  for
services of Student Cunteen , ., | National Compuitive
Main  Campus  LUMHS 0-20 020 Gversy Fonded | i method th
Jamshoro
133
Expression of Interest for
Hiring services of Mess of] 0.20 0.20 Universiey Funded | Nations! Compititive P
Aisha Siddiaqua RA Girls ’ - i bidding method
Hostel LUMHS Jamshoro
134 |Repair & Renovation of D-1ype
Quarter No 98 at LUMIIS ) University
Colony Jamshoro 0.60 0.60 Funded do do
S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks
(Where unit cost Total Cost | Allocated in | funds (ADP / | Procurement
applicable) (where millions Non ADP) Method
applicable)

Page 19

s tasial




MR e Fd o S R e R RO g

o A SRR

oA o il g

b SR W T

4 Sl SR e e

1st Qtr | 2nd Qtr | 3rd Qtr |4th Qtr

135 |Repair & Renovation of D-type

Quarter No182 at LUMHS

Colony Jamshoro 0.60 0.60 do do do
136 |Repair & Renovation of D-type

Quarter No 274 at LUMHS

Colony Jamshoro 0.60 0.60 do do do
137 |Repair & Renovation of D-type

Quarter No 246 at LUMHS

Colony Jamshoro 0.60 0.60 do do ‘ do
138 |Repair & Renovation of D-type

Quarter No 226 at LUMHS 0.60 0.60 do do do

Colony Jamshoro
139 |Repair & Renovation of D-type

Quarter No 222 at LUMHS University | National Compustive

Colony Jamshoro 0.69 0.60 Funded hidding method do
140 |Repair & Renovation of D-type

Quarter No 143 at LUMHS

Colony Jamshoro 0.60 0.60 do do do
141 |Repair & Renovation of D-type

Quarter No. 142 at LUMHS University National

, 5 0.60 ©  |Computitive bidding 1

Colony Jamshoro 0.60 6 Funded Dmpl;:::ndl ing: do
142 |Repair & Renovation of D-typel

Quarter No 141 at LUMHS

Colony Jamshoro 0.60 0.60 do do do
S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks

{(Where unit cost Total Cost | Allocated in | funds (ADP /| Procurement
applicable) (where millions Non ADP) Method
applicable)

Page 20




L - T

R e e T R
oy

o el s S i n T S AR B e .

o S NS e S e

PR RIS P NN

1st Qtr

2nd Qtr

3rd Qtr

4th Qtr

143

do

do

do

144

Repair & Renovation of D-type
Quarter No 241 at LUMHS
Colony Jamshoro

0.60

0.60

do

do

145

Repair & Renovation of B-tvpe
Quarter No 19 at LUMLHS
Colony Jamshoro

1.00

1.00

do

do

do

146

Repair & Renovation of B-type
Quarter No 17 at LUMHS
Colony Jamshoro

1.00

1.00

do

do

do

147

Repair & Renovation of B-type
Quarter No 03 at LUMHS
Colony Jamshoro

1.00

1.00

do

do

do

148

Repair & Renovation of
Demonstrator Bunglow Notd
at LUMHS Colony Jamshoro

1.00

1.00

do

do

do

149

Repair & Renovation of
Demonstrator Bunglow No35
at LUMHS Colony Jamshoro

1.00

1.00

do

do

do

150

Repair & Renovation of APB
Nol8 at LUMHS Colony
Jamshoro

.00

1.00

do

do

do

151

Repair & Renovation of APB
No 22 at LUMILIS Colony
Jamshoro

1.00

1.00

do

do

do
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S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks
(Where unit cost Total Cost | Allocated in | funds (ADP /| Procurement
applicable) (where millions Non ADP) Method
applicable)
Ist Qtr | 2nd Qtr | 3rd Qtr |4th tr

152 |Repair & Renovation of APB

No0§ at LUMHS Colony ” 00 4

Seiahings 1.0 0 o do do
153 |Repair & Renovation of APB

No 04 at LUMHS Colony :

Yashoro 1.00 1.00 do do do
154 |Repair & Renovation of

Demonstrator Bunglow No 03

at LUMHS Colony Jamshoro 1.00 1.00 do do do
155 |Repair & Renovation of

Demonstrator Bunglow No 06

at LUMHS Colony Jaumshoro 1.00 1.00 do do do
156 |Repair & Renovation of D-type

Quarter No 91 at LUMHS

Colony Jamshoro 0.60 0.60 do do do
157 |Repair & Renovation of D-type

Quarter Nol81 at LUMHS

Colony Jamshoro 0.60 0.60 do do do
158 |Repair & Renovation of D-type

Quarter No 210 at LUMHS

Colony Jamshoro 0.60 0.60 do do &
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S# | Description of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks
(Where unit cost Total Cost | Allocated in | funds (ADP / | Procurement
applicable) (where millions Non ADP) Method
applicable)
1st Qtr | 2nd Qtr | 3rd Qtr |4th Qtr

150 |Repair & Renovation of D-type

Quarter No 264 at LUMHS

Colony Jamshoro 0.60 0.60 do do do
152

do do do

153 [Repair & Renovation of D-type

Quarter No 205 at LUMHS

CO[O“}’ Jamshoro 0.60 0.60 do do do
154 |Construction of Boundry wall

for Bus Work Shop in LUMHS 4.00 4.00 do do do

Jamshoro
155 |Construction of Parking Shed

s in works L.

P i 20.00 20.00 do do do

Jamshoro
156 |Repair and Renovation

Existing Compound wall &

Raising of Boundry wall / .

Fencing work at KB Fecdar 5.00 50 o do do

LUMHS Jamshoro
157 |External Development work in

OSPE LUMHS Jamshoro 1.00 1.00 do do do
158 |Construction of Parking Shed

for vehicales in dental dept:

LUMHS Jamsharo 7.00 7.00 do do do
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S#

Description of Procurement

Quality
(Where
applicable}

Estimated
unit cost
(where
applicable)

Estimated
T'otal Cost

Funds
Allocated in
millions

Sources
funds (ADP /
Non ADP)

Proposed
Procurement
Method

Timing of Procurement

Remarks

1st Qtr | 2nd Qtr

3rd Qtr

4th Qtr

Construction of Parking Shed
for vehicales in Foerensic dept:
LUMHS Jamshoro

10.00

10.00

do

do

do

M/R work of Fiber Sheds of
Path and painting work
LUMHS Jamshoro

1.00

do

do

do

161

M/R work of Sewerage line
and Cleaning of Septic tanks of]
boys Hostel LUMIHS
Jamshoro

1.00

1.00

do

do

162

M/R work of Sewerage line
and Cleaning of Septic tanks of]
Girls Hostel LUMIIS

Jamshoro

1.00

1.00

do

do

do

163

Procurement of Furniture for
TV Lounge and Library at
Zaibnissa Girls Hostel
LUMHS Jamshoro

1.00

1.00

do

do

do

164

Procurement ol Furniture for
TV Lounge and Library at
Fatimatul Zohra Girls Hostel
LUMIIS Jamshoro

1.00

do

do

do

165

M/R work of Lateef Hall
LUMHS, Jamshoro

2.00

2.00

do

do

do
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8# | Deseription of Procurement | Quality Estimated Estimated Funds Sources Proposed Timing of Procurement Remarks
(Where unit cost Total Cost | Allocated in | funds (ADP /| Procurement
applicable) (where millions Non ADP) Method
applicable)
15t Qtr | 2nd Qtr | 3rd Qtr [4th Qtr

166 |Repairin: work of damaged

lavatoric 1t AL-Razi Boys

Hostel I VHS, Jamshoro 1.00 1.00 do do do
167 |Repairin  work of damaged T

lavatoric  at Ibn-Sina Boys i

Hostel ! MHS. Jamshoro 1.00 L.00 do do do
168 |M/R wo: of Al-Tibri

Internaticnal Boys Hostel

LUMIS. Jamshoro 8.00 8.00 do do do
169 |Procurement of Furniture for

Library for Al-Tibri

International Hostel LUMHS 2.00 2.00 do des do

Jamshoro
170 {Procurement of Diesel

Generator for upgradation of

dental OPD at Doctors Hostel 4.00 4.00 d5 & a6

LUMHS Hyderabad

’
4
érgity of Medical &
Health Sciénces, Jamshoro.
AAOE CHANTTLL IR SECRETARIATS
PageLlS
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LIAQUAT UNIVERSITY Dw*tm““"?’"“’;gs?

b OF MEDICAL & HEALTH SCIENCES JAMSHORO, SINDH - PAKIST:; 3 —e -——/
URL: www.lumhs.edu.pk ?'
SRCIE Telst:ggutfne #92-22-9213305, Fax # 92-22.9213306
“SAY NO TO CORRUFTION®
ORDER

In partial modification of this University Order No LUMHS/ESTT/E-D)/- .
27459/66, dated 05-10-2016, the Vice Chancellor has been pleased to re-constitute a

Complaint Redressal Committee, consisting of following officers to address the complaints
of bidders emerging during the procurement process in accordance with Rule-31 of Sindh

Public Procurement Rules 2010 as amended 2013 (copy enclosed) with immediate effect ill
further orders.

2 Prof. Ikramuddin Ujjan

Dean, Faculty of Basic Medica! Sciences
LUMHS Jamshoro

2 Representative of Accountant General Sindh
Karachi.

3. Mr. Abdul Ghafoor Kandhir,
Deputy Director Procurement,
Project Directorate of Mehran University of
Engineering & Technology Jamshero

C.C to the:-

I, Accountart General Sindh, Karachi.

2. Registrar, Mehran University of Engineering & Technology, Jamshoro.

3. Assistant Director {Assessment), Sindh Public Procurement Regulatory Authority,
Government of Sindh, Barrack No.8, Sindh Secretariat No.4-A, Court Road, Karachi.
Chairman, Central Purchase Committee.

Incharge Purchase & Store Section.

Director Finance

All concerned

Resident Auditor

Cagz for information to the:
I. P.S. to Vice-Chancellor

g o




REGETAAR S ARl irorBu ik Fedatradimhe@vaboo.com
WAV NO .oca;!_ﬁbmav- '
ORDER o

LIAQUAT UNIVERSITY
L& KEALTE SCIENCES JAMSHORO, SIND - PAKISTAN
L: yoew it eduai
Telaghone & 3:&2:-5213305,?& #92-22.9243308

' mcu,mmnr[é:
£SSUE DA

T - 05

Comsegient Upon sominaterepresentative by the Accovntant Genzral Sindi

Karachi vide leter xaﬁdmn{mﬁwpt-mw datad 17-04-2017, Mr, Munesr Ahme
Shailch, Additionsl Tistiict Accownis Officer Tomshoro is hereby mominsted to act &
Member of Complaimt Redregsal Committee, constituted vide iis University Opde:
ma&mmﬁaﬂmmpmm tited 08-03-2017 to address e chmiplaints of bidder:
emerging daviog the procirenient Pfocess in accoranck With Rale-31 of Public Prociremetr
Rutes 2610 asdmended 2613 {eopy enclosed) with Immediate efizet G further orders.

Gl fr.chr-

o e

Bt

7.

& Inchargs Pacchase & StareSection
Dizector Finance

9

16. Resident Auditon.

1, B8 ?dcc«ﬁmuﬁlior

S b Sindh, Karaghi
Reglsyrar, Mebran University of B trgmeeplng& Tachnology, Jemshoen.
Prof flram Din Ufjan, I}ear;, Fecily of Basio Meadieal Sciences.
Mr. Abdul Ghafoer Eandhir, Depucy Director Procarsment, Projec: Direciorars of Melzan
University of Engineering & TechroloRy Jemshore.
Mr, Muneer .;ﬁmm Shaikh, Additionai Distiet Accounts Officer, Famndrd,
Assistant Dicectur (Assassment), Sirdh Public Procurement Regiiatony Aulhongy,
Goverment of Slndh Banack Ne 3, Sindl: Secrefarist Nod-A, Coun Road, Karachi,
Chaimaan, Ceflra! Purchase t"ﬂ'umn»a
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SINDH PUBLIC PROCUREM;NT REGULATORY AUTHORITY
GOVERNMENT OF SINDH

The following information has been submitted via the online Agency Registration screen
on the SPPRA Public Portal. Print this form and submit to SPPRA after due verification:

Agency Name: Liagquat University of Medical and Health Sciences Jamshoro
Department Name: None
Agency Type: Autonomous Bodies
- Gity: Jamshoro
Address: Liaquat Univé‘rsity of Medical and Health Sciences Jamshoro.
Phone Number: ’ 0229213331 ;
Fax Number: 0229213332
URL: www.lumhs.edu.pk

We hereby declare that the details furnished above are true and correct and undertake to
inform SPPRA of any changes therein, immediately. In case any of the above information
is found (o be ialse or untrue or misleading or misrepresenting, the undersigned are fully

aware of the same and may be held liable for i.
7 " VICE CHAMCELLOR
klaquat University of Madical
&nd Health Sciences,

Head of Proc%gency &P

Agency ID : 393 Submitted On 02-11-2015 14:37
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