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KARACHI WATER AND SEWERAGE BOARD
K OFFICE OF THE EXECUTIVE ENGINEER (SEW) MALIR TOWN
RALA BOARD. TOWN OFFICE NEAR PASSPORT OFFICE Cell No. 0333-36420.30

NOTICE INVITING TENDER THROUGH AUTHORITY’S WEBSITE
o ~ ONITEM RATE BASIS

ca.2d Tenders are invited signal Stage one Envelop System as per SPPRA-2010 for the work mentioned below.
SNO- DETAIL | CONDITION -
! . Name of Work.

EMERGENT REPLACEMENT OF 127 & 8" DIA |
' DAMAGED & CHOCKED RCC PIPE LINE AT |
| MOHAMDMADI. DEERA IMAM BARGAN UC-00
i‘AND PROCESSION -ROUTS OF MUHARRAM UL
HARRAM MALIR TOWN. o

1- Turn-over at least of last Three years. |
2- Minimum 3 years experience of relevant field
3- Registration with FBR for Income Tax, NTN. |
: 4- Registration with Sindh Revenue Board (SRB). 1
. - +=-| Account “Officer; (“Revenu€:),'1°. Floor old KBCA Annexy 1

Building, Behind Civic Center’ Gulshan e-Igbal Karachi, from ! ‘

e 1 9.00 AM to 1.00 PM. !
4 Bid Security.

2 Eligibility of Contractor.

3 ' Tender can be purchased

. 2% of quoted amount in shapes of pay order / Bank D afl /in |
R favor of Karachi Water & Sewerage Board. ‘

5 | Tender Cost. Rs,. 1000/=, (Non refundable) in shape of pay order, in favor of |
| KW&SB. B
6 | Start date of issuing bid W.E.F, 1* day of Hoisting of NIT authority’s website. \
| documents. : : |
7 ‘ Last date of issuing bid Before 1 hours of the openinfr Time & Date. |
. documents. |
8 Date and time of submission Submission at 2.00 P.M on. O % -~0l-20)¢ & same will be .
. and opening of Tender. opened at 2.30 PM on same date. |
9 Place of Opening. Tenders will be opened by the Tender Opening Committee-L, |
' . KW&SB, at the office. of the Director (Design & |
£ : l Estimate)KW&SB, situated at COD filter Plant Block-17, |
! - | Gulshan-E-Igbal Karachi. - . S |
10 | Source of funding. " . | Own Funds of KW&SBR=ie- 222 e iidifi v b o |
11 | Scope of Work. | For improvement of Sewerage System in Malu Town |
i2 | Estimated Cost. | Below of 1.00 Million
Condition:-

e Tender would be downloaded from SPPRA website & www.kw&sb.gos.pk website

o The participants must quote the rates both in words and -figures. Incomplete /
Conditional tenders will not be accepted.

e In case of any unforeseen situation resulting in closure of office on the date of
opening or hurt declares holiday the tender submitted / opening on the next working
day at same time & venue. i '

e The Procuring Agency may reject any bid subject to relevant provision of SPP
Rules, 2010 and may cancel the bidding process at any time prior to acceptance of
bid or proposal as per Rule-25 of said Rules.

» Conditional bid cannot be accepted.

¢ Bid must be in sealed cover.

¢ Debarred contractors bid cannot be accepted. = PR AT
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= Redressg) Commiltce (CRC} is constijutes CemIRnzng cf ing foiavang:
Dy, Managing Dircclor (Finance}, Kvvess Convease

- 2
) Chict Engincer (Central), Knic

1.

- 3 &)
q. Direclor Adminis tration, KuIC
5

This issves on fhe fccommendahzn of s

WESE, Oy. lisnaging Direciar (.?la:::::':a;

. Managing Direcior: KWESs.

'oxsmmurrom
QISTRIBUTION

1. : Dy. Managing Oireclor (TS) Kwesg
(Finance) KWaSSiCenana, Comimilias |
(PIanning),K\:‘!?.SS :

2, Oy. Managing Direcior
3. Dy. Mana ging Dircclor

4. CHicf Engincer, Korangi, }OA'SSSI.\.Icmt:e:ISec:e:e.-_.- Commuilan, .
s. Chiel Engineer, Cenlral, KMChRicmder of e Commtizn,
6. Direclor Administeation, KMC/tdemnber of tha Commiion _ : .

ol Divisional Accounts Ofiicer (Scuth)
8. Direclor (IT) Kwesg - =
9. Oireclor Persanng, KWeasg g
10, Dircc[orAdmfnis(ralion. Kwess
1. AD (LFA) kwas _
12. AQ (ESTT) Kweass
13. Olfice Copy. )
14, Masler File.

s i v s Colo Managing Birector, kv iz53-
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KARACHIWATER & R

-""-mesouaces DEVrLOPMENT&A,.M‘N»‘Ssﬂéy_ o |

7 HONE NO 021-99231464J021f992 . pt o 30.10.21 "

7 b v 3 ‘ 10 RSN, SR £y e85 0 Dale * 3 Lig.ahe )
x">-';t»n.-«'f».oaxda.'.'.of%a g drit

7 puisuance o oiiice ordar issued vide NOJ%W&SD o
laint. redressal comimitiee U CRO) 3

(6, 9045 tegerding of rules- -31 of. )PPR A comp 3'“ i

ulnd, reguiies apprOprlate correct:on as: under. {

, E

‘ !

Or 1in.04 May Be Read as. Sr Director (FIRA) KMC. :

i

Instead of : Dlreotor Adm‘ 1..,Lrau.on G !

’ ) !

r" :

' f

(s SHAKEELAH LD)'

DY MANAC!NG DIRECT QR!
KW&SB

Diglribution
1. 1y Mhanaging Direetof (TS) KW&SB :
/PPy, BA, nzeing Director (Flnance) KW&bB /. C?r\ycnor Comn‘-uee
v thananing Direclor (Planni ing) KW&SB:

\','

n"u, Ginel Grogmeer Korang! KW &SB! JMember: Secretary Ccinmits

5, The Chicl Enginecr Central KMC i Membef the Commmne 'm\\_ee,
6. The Senior Director HR: IL,KMC:/ Member of the; CONmI\lee

7. The Divisional Accdpm’,Q ‘fle?l' (SOU hy; KWyé 8SB.

3. ‘The Director (179} K WE&SB: - i
9, The Director. Admmuét‘r“a’tion.’*K’ '
10. The Asstt. Director. (LFA) KW&
11, The Accounts: Ofncem(E u)uKW
12, Office Copy.  .¢

13. Masler Hle.
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cvuns KARACHI WATER & SEWERAGE BOARD
% HUMAN RIESOURGES DEVELOPMENT AND ADMINISTRATION DEPARTMENT ,
H.TY‘ PHONE NO. 021 - 99231464 - 021 -+ 99231463 ; \
/”am“‘/ }
No. KW&SB/D.M. D/HRDA/ 259 Dated: 23" November, 2016 ;
CORRIGENDUM
In pursuance of office order No. KWESR/D.M.D/HRD&A/S19, dated 1
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Corrigendum  No. ‘
KWESB/HRDEA/D.M D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan,
D.A.O., AG. Siadh may be read as Mcmber instead of Sr. Director (HRM),
KMC as Member, z
’ This issues with m dpprovdl of Ivldnagmj Director, KW&SB.
v %
[ 72k
< g 11 W—é }
Dy. Managlng Director ( |R}D&)<) :
KW&SB *
RISTRIBUTION - |
. Dy. Managing Direclor (TS) KWE&ESI
2. Dy. Managing Director (Planning) KW&SB _ ;
3. Sr. Directer (Finance), KW&SB / Convener Committee. _ E
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. %
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. '
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (') KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB
14.A0 (ESTT) KW&SB

i
L"‘

. Office Copy.
.Master File.

>

e o Monaging Director, KWE&SH
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KARACH! {VATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPART MEMT
. * PHONE NO. 021— 99231464 - 021 — 99231463
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QrrIcE ORPRER

The Procurement Committee-! is re-constiluted as per Rule-07 of Smdl
Public Procurement Rules-2010, for performing the funclions prescnbed m
Rule-08 of Rules ibid for the works for which cvaluation report required to be
hoisted on Sindh Public Procurement Authority 25 under:

-~

Chif Enginear fwae] oF | OTEE psition in P.C

. . !(‘Mt"ié-&g ('\"\'&3) No. : . L
e to . 5§72 Lol | Director Design & Estimate _ ~ " | Convener ! Chairman
Sttt Now "y r.2 Superintending Engineer (Concerned) Member

n.)':eu;-—-—.-/gfw/rt_. 3. | Representative of D.G. (TS), KMC _ ___ | Member

O

4. ' Representative of Finance Advisor, KMC | Member

5. 1 AO./D.AQC. T AAQ. (Concerncd] " '{ MemberiSccretary
The office of the Director Design shall be headguarter for Procurement
Commiitee-. .

The Concerned Superintending Engineer shall maintain the record of
Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues -on 'lhé recommendation éibhlﬁf Enginear (IPD)/D M D)

{(Flainng) ny¥&OE aid Wil o atproval of fatiaalivg. Dirsator_1TWESH vitde

pars S, LU ,/’.‘.‘-U. ;,—’,‘_7_{. e Sy e
e ‘/@Aﬂco&}MAM- ‘
| - . ) o, /'

o jw«s - " SR. DIRECTOR (HR:
g j ; o g oY KW&SB .
DISTRIBUTION (s f %i 197 V&T 4 cE WIS

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB

2. Dy. Managing Director. {Planning) / C.E. (IPD) KW&SB :
\3—Chief Engineer (W/S) KW&SB : ‘
Director Design & Estimate/Gonvener / Chairman Commitlee.
All Members of the Committee.
St. Director (Finance) KW&SB My . Me

Director (IT) KW&SB .
Director (1&C) M.D Sectt: KW&SB ot ™
. Staff Officer to Vice Chairman, KW&SB : wa i
. 10.AD (LFA) KW&SB :
11.AO (ESTT) KW&SB ; g v
! 12.AO (Budget; KW&SB _ DY T S i
' 13.1A0-Il KWESB o R
a } 14. Office Copy.
:  15.Master File.

©WEND O

‘ i ¢.c. to Managing Directar, KW&SE
00-2016 :
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B

T

Description of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017- J
(where Unit Cost Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
Applicabl | (where (in Millions) Method
e) Applicable) | Millions)
Q1 Q2 Q3 QA
Head of A/C-P023-11
Supply Of Consumable Material Nil Nil Nil 0.10 Million NON (ADP) Nil Nil 0.10 Nil Nil
(M)
2 Head of A/C-P023-13 0.50 Million
SUPPLY OF BAMBOOS Nil 0.50 Nil Nil
(M)
3 | Head of A/C-P023-17 10.25 Million
REPLACEMENT OF OLD )
DAMAGED LINES AND REPAIRING
OF LEAKAGES
(i) Emergent Desilting Of 30” Dia
Sewerage Line By Winching 2
Machine From Malir City To List List Oct Feb Apr
Khumaini Hospital For Area Of | Attached | Attached | 0.990 (M) NON (ADP) SSE Nil 0.990 | 5.50 3.76
Jaffer Tayyar & Other Immam i (M) (M) (M)
Bargh Procession Routs. For i
Muharram-Ul-Harram Malir Town 3
(ii) Emergent Desilting Of 30" Dia
Sewerage Line By Winching
Machine From Nade Ali To Urdu List List - Oct Feb Apr
Nagar For Area Of Ammar Yasir | Attached | Attached | 0.987 (M) NON (ADP) SSE Nil 1.977 3.273
. 5.00
Immamia Immam Bargh & Other (M) (M)
Immam Bargh Procession Routs ™
For Muharram-Ul-Harram Malir
Town
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B

s No | mwmnﬂmy‘o: of Procurement Quantit Esti .
[ ! (where v Cmﬂ._Bmﬁma Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017-
\ | Appli nitCost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
| \ pplicabl | (where (in Millions) Method
‘ 1!-|L_._ e) Applicable) | Millions)
| al | a2 | a3 | aa

(iii) Emergent  Desilting  Through
Winching Of 18" & 24” Dia

Ammar Yasir Phase-1 And List List Oct Feb Apr
mczoc:asm. Of Immam Bargh | Attached | Attached | 0.963 (M) NON (ADP) SSE Nil 2.94 | 500 | 231
And Markazi Imam Bargh Of Jaffer (M) | (M) | (M)

Tayyar Procession Routs For
Muharram-Ul-Harram Malir Town
(iv) DESILTING OF 30” & 24” DIA

SEWERAGE LINE BY WINCHING AT Feb

URDU NAGER AND LIAQUAT List List Oct | 5.00 | Apr
| MARKET AREAS, MALIR TOWN Attached | Attached | 0.930 (M) NON (ADP) SSE | Nil 387 | (M) | 1.38
o : (M) (M)
4 Head of A/C-P023-18 20.50 Million

PAIR & REPLACEMENT OF
(i) Emergent Replacement Of 12" & . ;
8” Dia Sunk Down / Damaged & .. Oct Feb Apr
Chocked Different Portion At List List i 0.969 | 10.00 | 9.531
indus Mehran Pak Kusar Town | Attached | Attached | 0.969 (M) NON (ADP) SSE | Nil (M) (M) (M)
| UC-amalirTown 5

(1) EMERGENT DESILTING OF 24” DIA -
SEWERAGE LINE BY WINCHING AT . Oct Feb Apr
KDA MOR TO DHAKHANA List List - 1.535 | 9.434 | 9.531
SHAHEED CHOWK UC NO.04 | Attached | Attached 1.535 (M) NON (ADP) SSE Nil (M) (M) (M)

MALIR TOWN
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B

S.No | Description of Procurement | Quantity | Estimated | Estimated | Funds Sources of Funds ﬁﬂgmma Timing of Procurement 2017-
(where Unit Cost Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
Applicabl | (where (in Millions) Method
e) Applicable) | Millions)
Qi1 Q2 Q3 Q4
(iii) | EMERGENT DESILTING OF 15” DIA
& 18” DIA SEWERAGE LINE BY Oct | Feb | Apr
WINCHING AT JINNAH SQUARE |  List List 3.056 | 8.540 | 8.904
TO AMMAR YASIR PHASE-1 & 2 | Attached | Attached | 1.521 (M) NON (ADP) SSE Nil (M) | (M) | (m)
UC NO.05 & UC-11 MALIR TOWN
(iv) Emergent Replacement of 30” Dia .
Sunk Down Portion at Liaquat FEb
Square and Replacement of 12” & List List Oct | 9.468 | Apr
8" Dia Damaged & Chocked RCC | Attached | Attached | 0.976 (M) NON (ADP) SSE Nil 4.032 | (M) | 7.00
Sewerage Line at Malir Town (M) (M)
(V)" | EMERGENT REPLACEMENT OF 12"
& 8”-DIA- DAMAGED & CHOCKED
RCC PIPE LINE AT-MOHAMMADI List List Oct | Feb | .Apr
DEERA IMAM- BARGAH UC-06 | Attached | Attached | 0.949 (M) . NON (ADP) SSE Nil | 41981 | 10.00 | 5519
AND-—PROCESSION - ROUTS  OF ; (M). | M)~ (M)
MUHARRAM UL HARRAM MALIR
TOWN = :
Mubommad U
' Executive Engineer ¢ ,

._fw\(& _\F..v

Malir Town KW & S8
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