
ive Engineer 
ays Division 

harparkar 

No. TC/G-55/ 1) 
Highways Division Tharparkar 
Dated 2- / )2_. /2017. 

Office of the Executive Engineer 
1-Iighways Division Tharparkar 
Near Al Mehdi Hospital Mithi 
Phone No. 0232-920112 

NOTICE INVITING TENDERS 

As per SPPRA Rules 2010, (Amended 2013) sealed tenders are invited from the interested 
persons / suppliers/contractors / companies / on Standard Bidding Documents forms for procurement of 
below mentioned works in District Tharparkar. 

LIST OF WORKS  

1. The intended participants can purchase the separate set of tenders on payment of tender fee on any 
working day during office hours from date of publication to 25-01-2018 @J:OOPM. 

2. The tenders shall be received back on 26-01-2018 12:00  noon and opened on the same date 
1:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized 
representatives who wish to be present with following documents. 

3. Registration with income Tax department (NTN Certificates) and copy of N.I.C. 
4. Registration with Pakistan Engineering Council 2018. 
5. Registration with Sindh Revenue Board. 
6. Should have completed at least two contracts of similar nature over the last 5 years. 
7. List of Machinery & Equipment available with documentary evidence of it's ownership certificate 

of Bank showing credit worthiness along with Bank Statement. 
8. Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the 

department. 
9. The bidders should submit earnest money as shdwn against each work in shape of call deposit 

prepared from the schedule bank in favour of the under signed. 
10. The competent authority may cancel the Bidding process at any time prior to the acceptance of a 

Bid or as per SPPRA Rules. 
11. Affidavit to the effect that the Firm / Contractor has not been black listed previously by any 

executing agency. 
12. Affidavit with effect that all documents I. particulars / information furnished are true and correct. 
13. In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors 

or others connected along with Power of AttQrney. In case of being sole proprietors such 
undertaking on affidavit be furnished. 

14. Conditional / Telegraphic application will not be entertained for purchase of tenders. 
15. In case of work remains un-responded the next date of issue & receipt will be as under. 

2'"' Attempt 
Date of issue upto 12-02-2018 @ 1.00 PM 
Date of receipt 13-02-2018 @ 1.00 PM 
Date of opening 13-02-20 18 @ 2.00 PM 
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I 

.. ---i I 
- __) I \-JI 

• I 



I' 

LIST OF TENDER 
S#. Name of Schemes Estimated 

Cost 
Earnest 
Money 

Period of 
Completion 

Tender 
Fee 

1 
Construction of road from Jhapio to Kerti mile 0/0-0/7+330 = 
1.50 Kms. 19.0000 950000 06 Months 3000 

2 
Construction of road from Jhapio to Kerti mile 0/7+330-1/7 
1.50 Kms. 19.0000 950000 06 Months 3000 

Construction of road from Jhapio to Kerti mile 1/7-2/6+330, 
= 1.50 Kms. 19.0000 950000 06 Months 3000 

Construction of road from Jhapio to Kerti mile 2/6+330-3/2 = 
0.70 Kms. 8.0000 400000 06 Months 3000 

Construction of Internal road in village Alu Kotrio (Lawani Paro) 
mile 0/0-0/2+330 = 0.50 Kms. 6.0000 300000 06 Months 3000 

6 
Construction of road from Chibhriyal to village Gangan mile 0/0- 
0/7+330 = 1.50 Kms. 18.0000 900000 06 Months 3000 

Construction of Internal road in village Vejhiar Soomra Paro mile 
0/0-0/2+3 30 = 0.50 Kms. 5.0000 250000 06 Months 3000 

8 
Construction of road from Lakhi Tobho to village Unro via Katho 
Bheel mile 0/0-0/5 = 1.00 Kms. 12.0000 600000 06 Months 3000 

Construction of road from Lakhi Tobho to village Unro via Katho 
Bheel mile 0/5-1/2 = 1.00 Kms. 12.0000 600000 06 Moiths 3000 

10 
Construction of road from Kerio Dal to Rohiraro via Jharnbri mile 
0/0-0/5 = 1.00 Kms. 13.0000 650000 06 Months 3000 

Construction of road from Kerio Dal to Rohiraro via Jhambri mile 
0/5-1/2 = 1.00 Kms. 13.0000 650000 06 Months 3000 

12 
Construction of road from Verhar to Jagari mile 0/0-0/5 = 1.00 
Kms. 11.5000 575000 12 Months 3000 

13 
Construction of road in Diplo Bye Pass to to Connect Mithi Diplo 
& Ali Bander Is1amkot road mile 2/0-2/4 = 0.80 Kms. 10.75 10 538000 12 Moiths 3000 

Copy for information to:- 
I The Deputy Commissioner Tharparkar @ Mithi for information. 
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi. 
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information. 
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat 

Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one 
Urdu, one Sindhi. 

5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi 
for information and wide publicity. 

6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and 
wide publicity. 

7. Head Clerk / Drawing Branch / Notice Board (Local). 
8. Government of Sindh Website www.sindh.gov.pk   

Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh 
Secretariat 
gu1_mkhanhotmail.com 

9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. 
Website: www.pprasindh.gov.pk  

tiiè Engineer 
ways Division 

Tharparkar 



SI 
WOIIItS & SERIICES PATh11 

Karachi, dated the May, 2014. 

NOTIFICATION  

No. E&A(W&S)3-9/9'1/2014: With the approval of. competent authority, Procurement Committee in 
terms of Ru(e-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of 
TMGoods I Works" in the office of Executive Engineer, Highways Division, Tharparkar Mithi excluding 
procurement involving foreign exchange with the following composition:- 

I) - Superintending Engineer, Chairman 
Works & Services, 
harparkar @ Mithi. 

Executive Engineer, 
Highways Division, 
Tharparkar @ MithL 

iii) Execuve Engineer, 
Public Health Engineering Division, 
Mithi. 

Member 

Member 

2. The Fenctions & Responsibilies of the Committee, in term of Rule-'? & 8 of SPPR-
2010, shall be asunder 

a) Prepang of bidding documents. / 
b) Carrying out Technical as well as Financial Evaluation of the bids. 

• c) Preparing Evaluation report as provided in Rule-45; 
d) Making recommendation for the award of contract to the competent authonty: 

and 
e) Perform any other function ancillary and incidental to the above. 

No. E&A(W&S)3-9191-2014 .. 

A copy is forwarded for information to:- 

1. The Accountant General, Sindh, Karachi. 
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi. 
3. The Managing Director, SPPRA, Karachi. 
4. The Chief Engineer (Highways/Buildings), Hyderabad. 
5. The SUperintendirig Engineer, Works &Services, Tharparkar c Mithi.. 
6. The Deputy Director, PM&E Cell, W&SD. 
7. P.A to Addi. Secretary (Tech.), W&SD. 
8. P.A to Dy. Secretary (Tech.), W&SD. 
9. The Chairman / Mepbers of the Committee. 
10. Notification file. 

(MUHAMMAD ZAKiR) 
SECTION OFFICER (GENERAL) 

I FOR SECRETARY TO GOVT. OF SINDH 

QAZI SHAH ID PERVEZ 
SECRETARY TO GOVT. OF SINDH 

Karachi, dated the l'vMay, 2014. 
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hAkPAFiKAR 

Cw dctharLdgmajI.co; tVlITHL OATO / . /O 1 ô 
Deputy Comrnsionur Thacparkr Othc ) 0232-920óo7 1 92O99 Fo. 022-92Ot1, Re: Co O2i 

NOTIFICATION  

in compliance of Ruie-31 (4) of Sindh Public ProcLuemen s 2010, 

and with the permission of competent authority, a Colrij?laint trcssal 

Committee (CRC)  to redress grievances and settlement of disputer l)idderS 

during the procurement proceedings in Revenue Department an pective 

divisions ot Works & Services Department; is hereby constituted coi. ;ing the 

following members: 

1. Deputy Commissioner rfhaL.park airnian 
2. Superintending Engineer, Works & Services, Tharparkar .mber 
3. Executive Engineer Highways Division Tharparkar amber 
4. Executive Engineer Education Works Division Tharparkar inber 

Terms of References (ToRs)  

a) Prohibit the procurement committee from acting or deciding nanner, 
inconsistent with these rules and regulations; 

b) Annul in whole or in part, any unauthorized ack  or ckc of the 

procurement committee; and 

c) Reverse any decisio tlrocurement committee i ubsti its own 
decision for such a 

\ 

* 

(SHEHZAD TAtER Ti tEEM) 
Deputy Cornmis r 

CC to:
cS,'' Tharparkar 

1. The Secretary (GA), Services, General Administration & CoorL . iOfl 

Department, Government of Sindh, Karachi. 
2. The Commissioner, Mirpurkhas Division, Mirpurkhas 
3. The Director (CB), Government of Sindh SPPRA, Barrack No.t .cidh 

Se5reariat No. 4-A Court Road, Karachi 
ic Superintending Engineer, Works Services, Tharparkar. 

The Executive Engineer, Highways Division, Tharparkar 
6. The Executive Engineer, Education Works Division, Tharparh. 

flVuii&aiw,u Cu(41 



ANNUAL PROCUREMENT PLAN 
(WORKS, GOODS & SERVICES)  

Financial Year 20 17-18  

Sr. 
No. Description of Procurement 

Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

1 
Construction of road from Hirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach @ mile 1/7 road to 
village Bagal Rind mile 0/0-1/0 = 1.60 Kms. 

- 19.9180 19.9180 4.9795 
Provincial 

ADP 
Single Stage - - - - 

2 
Construction of road from 1-lirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach mile 1/7 road to 
village Bagal Rind mile 1/0-1/5 = 1.00 Kms. 

- 12.7060 12.7060 3.1765 
Provincial 

ADP 
Single Stage - - - - 

3 
Construction of road from Hirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach @ mile 13/3 road to 
village Duru Khan ii Dhani mile 0/0-0/2 = 0.40 Kms. 

- 5.2090 5.2090 1.3023 
Provincial 

ADP 
Single Stage - - - - 

4 
Construction of road from Khensar to Khario Veryam mile 
0/0-18/5 (Approach @ mile 5/0 road to village Chappar 
Khosa) mile 0/0-0/6 = 1.20 Kms 

- 15.2770 15.2770 3.8 193 
Provincial 

ADP 
Single Stage - - - - 

Construction of road from Chachro Soodhra Paro to Ratan 
Ji bhani mile 0/0-1/0 = 1.60 Kni. - 

18.8493 1.8493 4.7123 
District 

ADI 
Single Stage - - - - 

6 
Construction of road from Jan Muhammad Samo road to 
village Jan Muhammad Samo mile 0/0-0/5 1.00 Kms. 

- 12.9387 12.9387 3.2347 
District 
ADP 

Single Stage - - - - 

Construction of road from Mehari Hingorjato Dhanoro mile 
oo-os = 1.00 Kms. - 

12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

8 
Construction of road from Chelhar Jen]hear road to Borli 
Sameja via Borli Bheel mile 0/0-0/5 = 1.00 Kms. - 

12.0000 12.0000 3.0000 
District 

ADI 
Single Stage - - - - 

Construction of road from Verhijhup to Kotrio Bajeer mile 
0/0-0/2+330 = 0.50 Kms. - 

6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

10 
Construction of road from Morano to village Peeloro mile 
2/0-2/3 = 0.60 Kms. - 

6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

Construction of road from Islam kot Chachro road to village 
Depi ii Dhani mile 0/0-0/4 = 0.80 Kms. - 

8.0000 8.0000 2.0000 
District 
AI)P 

Single Stage - - - - 

12 
Construction of road in village Borli Bheel U.0 Joruo mile 
0/0-0/4 = 0.80 Kms. - 

8.0000 8.0000 2.0000 
District 

ADP 
Single Stage - - - - 

13 
Construction / Reconditioning of road Faqeer Moholla Mithi 
mile 0/0-0/2 = 0.40 Kms. 

- 4.0000 4.0000 1.0000 
District 

ADP 
Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
Al)P) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

- 
1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

14 
Construction of road from Soomran Jo Par Bagal road to 
village Sair Jo Par Usman mile 0/0-0/5 = 1.00 Kms. - 

11.6959 1 1 .6959 2.9240 
District 
Al)P 

Single Stage - - - - 

15 
Construction of Bye Pass road from Chachro Khensar road 
to Chachro Waori Dhora road mile 1/1+330-1/6+330 = 1.00 
Kms. 

- 11.6515 11.6515 2.9129 
District 

\DP 
Single Stage - - - - 

16 
Construction of road from Dahali Khcnsar road to village 
Merasari Sher Khan Ji Dhani mile 0/0-0/5 = 1.00 Kms. - 

11.8601 11.8601 2.9650 
District 
ADP 

Single Stage - - - - 

17 
Construction of road from Kerio Dohat to Kerio Dal mile 
0/0-0/5 1.00 Kms. - 

12.3200 12.3200 3.0800 
District 
AI)P 

Single Stage - - - - 

18 
Construction of road from Dars ii Veri to Karimdino ii 
Dhani mile 2/5-3/2 1.00 Kms. - 

13.0000 13.0000 3.2500 
District 
ADP 

Single Stage - - - - 

19 
Construction of road from 1-larbosar to Aaho mile 1/2-2/2 = 
1.60 Kms. - 

18.0000 18.0000 4.5000 
District 
ADP 

Single Stage - - - - 

20 
Construction of road in village Badhore Meghwar Paro mile 
0/0-0/2+330 = 0.50 Kms. 

- 6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

21 
Construction of road in Diplo Bye Pass to Connect Mithi 
Diplo & Au Bander lslamkot road mile 0/0-1/0 = 1.60 Kms. 

- 20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

22 
Resurfacing of link road village Tighthio Dargha Mean 
Shah Ghazi mile 0/0-0/4 = 0.80 Kms. 

- 3.4870 3.4870 0.8718 
District 
ADP 

Single Stage - - - - 

- 
Construction of road from lslamkot Vcenjhanyari road to 
village Mithrio Soomra mile 0/0-0/2+330 = 0.50 Knis. 

- 6.5000 6.5000 1.6250 
District 
AI)P 

Single Stage - - - - 

24 
Widening & Resurfacing of road from Civil Hospital to Bus 
Terminal mile 0/0-0/2+330 = 0.50 Kms. 

- 5.1940 5.1940 1.2985 
District 
ADP 

Single Stage - - - - 

25 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/0-0/2 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.2400 1.2400 0.3 100 
District 
ADP 

Single Stage - - - - 

26 
Construction of Road from Malihar to Abdullah Bajeer Ji 
Dhani mile 0/0-0/7 = 1.40 Kms. - 

17.8000 17.8000 4.4500 
District 
ADP 

Single Stage - - - - 

27 
Construction of road from Keeta Bajeer to Alanabad mile 
l/1-1/6 1.00 Kms. - 

12.2640 12.2640 3.0660 
District 
AI)P 

Single Stage - - - - 

28 
Construction of road from Mubarak Rind l-lirar road to 
village Janjhi Rehmatullah Paro & Jadani Paro mile 0/0- 
0/5+330= 1.10 Kms. 

- 13.05 12 13.05 12 3.2628 
District 
ADP 
- 

Single Stage - - - - 

29 
Construction of road from Golio to Dharam Veri mile 0/5- 
I/21.00Kms. 

12.0000 12.0000 3.0000 
District 

ADI 
Single Stage - - - - 

30 
Construction of road from Naukot to Wango Main road to 
village Younis Baber mile 0/0-0/3 = 0.60 Kms. - 

5.3640 5.3640 1.34 10 
District 
ADP 

Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(AD P/Non 
Al)P) 

Proposed 
procurement 

method 

Timing of procrernents 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

31 
Construction of road from Morano to village Peeloro mile 
0/0-1/0= 1.60 Kms. - 

19.9104 19.9104 4.9776 
District 
AI)P 

Single Stage - - - 

32 
Construction of road from Pabe Jo Tar to Kakrario mile 0/0- 
0/5 = 1.00 Kms. 

ii .0000 11.0000 2.7500 
District 
AI)P 

Single Stage - - - - 

Construction of road from Bakho to village Mithrio 
Khokhar mile 0/0-1/0 = 1.60 Kms. - 

17.6000 17.6000 4.4000 
District 
AI)P 

Single Stage - - - - 

Construction of link road village Katan (Ahmed Shah Paro) 
mile 0/0-0/2 = 0.40 Kms. 

- 4.7000 4.7000 1.1750 
District 
AI)P 

Single Stage - - - - 

Construction of road from Hanif ii Dhani road to Bhojani 
mile 0/0-0/5= 1.00 Kms. - 

11.7744 11.7744 2.9436 
District 
AI)P 

Single Stage - - - - 

36 
Construction of road from Soomran J0 Par Bagal road to 
village Sair Jo Par Usman mile 0/5-1/2 = 1.00 Kms. - 

11.7131 11.7131 2.9283 
District 
ADP 

Single Stage - - - - 

37 
Construction of road from Soomran Jo Par Bagal road to 

. 
village Jamalani mile 0/0-0/5 = 1.00 Kms. 

- 11 .7164 11.7164 2.929 1 
District 
ADP 

Single Stage - - - - 

38 
Construction of road from Borabaah Pabe Jo Par road to 
village Rohar Charan Roop Meghwar Paro mile 0/0-0/5 = 
1.00 Kms. 

- 11.7336 11.7336 2.9334 
District 
ADP 

Single Stage - - - - 

Construction of road from Kerio Dohat to Kerio Dal mile 
0/5-1/1 0.80Kms. - 

9.9060 9.9060 2.4765 
District 
ADP 

Single Stage - - - - 

40 
Construction of road from Dobhar to Tagusar mile 3"74"7 = 
1.60 Kms. - 

20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

41 
Coiistruction of road in villageiIariyar Parhiyar Paro mile 
0/0-0/40.80Kms. 

- 9.0810 9:0810 2.2703 
District 
AI)P 

Single Stage - - - - 

42 
Construction of road from Mithi Islamkot road to Kheto .1 
Dhani UC Malanhore Vena mile 0/0-0/2+330 = 0.50 Kms. - 

6.0000 6.0000 1.5000 
District 
Al)P 

Single Stage - - - - 

Construction of road in Diplo Bye Pass to Connect Mithi 
Diplo & Ali Bander lslamkot road mile 1/0-1/6 = 1.20 Kms. 

- 15.9506 15.9506 3.9877 
District 
AI)P 

Single Stage - - - - 

44 
Widening & Resurfacing of road from Town Committee 
Chowk to Taluka Hospital lslamkot mile 0/0-0/5 = 1.00 
Kms. 

- 12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

Widening & Resurfacing of road from Old Naka Mithi 
Town to Kashmir Chowk mile 0/0-0/5 = 1.00 Kms. 

- 11.1000 11.1000 2.7750 
District 
ADP 

Single Stage - - - - 

46 
Widening & Resurfacing of road from Old Naka Mithi 
Town to Gadhi Bhitt & Approach to Parha Colony mile 0/0- 
1/2 = 2.00 Kms. 

- 16.0740 16.0740 4.0185 
District 

ADP 
Single Stage - - - - 

Rehabilitation of road from Islamkot Nagarparkar Gori 
Mander road to Panhario mile 0/0-1/0 = 1.60 Kms. - 

3.0000 3.0000 0.7500 
District 

ADP 
Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
Al)P) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

48 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/2-0/4 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.0000 1.0000 0.2500 
District 

ADP 
Single Stage - - - - 

Construction of road in village Karoro mile 0/0-0/5 = 1.00 
Kms. 

- 12.75 17 12.75 17 3.1879 
District 
ADI 

Single Stage - - - - 

50 
Construction of road from Charnore Shah Mor to Kumbhar/ 
Meghwar Paro Charnore mile 0/0-0/5 1.00 Kms. - 

12.6449 12.6449 3.16 12 
District 

ADP 
Single Stage - - - - 

51 
Construction of road from Mithrio Soomra to Borhi 
Mosepota mile 2/0+330-2/5+330 = 1.00 Kms. - 

12.0000 12.0000 3.0000 
District 

ADP 
Single Stage - - - - 

52 
Construction of road from Abdullah Ahmedani to village 
Chanesar Lund & Murad Lund mile 0/0-0/2+330 = 0.50 
Kms. 

- 4.6360 4.6360 1.1590 
District 

ADP 
Single Stage - - - - 

Construction of road from Morano to village Peeloro mile 
1/0-2/0 = 1.60 Kms. - 

19.9 104 19.9 104 4.9776 
District 

ADP 
Single Stage - - - - 

Construction of road from Gogio Jo Tar road to village 
Chanyal mile 0/0-0/5 = 1.00 Kms. 

- 10.0000 10.0000 2.5000 
District 
ADP 

Single Stage - - - - 

Construction of road from l3akho to village Mithrio 
Khokhar mile 1/0-1/2+330 = 0.50 Kms. - 

5.0000 5.0000 I .2500 
District 
ADP 

Single Stage - - - - 

56 
Construction of Internal road in village Ilarpar (Aziz Junejo 
Paro) mile 0/0-0/2 = 0.40 Kms. 

- 4.0000 4.0000 1.0000 
Ditrict 

ADP 
Single Stage - - - - 

Oonstruction of road from Uanif Ji Dhani road to Bhojant 
mile 0/5-1/2 = 1.00 Kms. 

- 11 .7780 11.7780 2.9445 
District 
ADP 

Single Stage - - - - 

58 
Construction of road from Chachro Adc Jo Tar road to 
village Khehari Jo Par mile 0/0-0/5 1.00 Kms. 

- 11.6754 11.6754 2.9189 
District 
ADP 

Single Stage - - - - 

Construction of road from Bagal Khensar road to village 
Sunando mile 1/1.50-1/6.50 1.00 Kms. 

- 11.7164 11.7164 2.9291 
District 
AD1 

Single Stage - - - - 

60 
Rehabilitation of road from Dahali to Edani mile 0/0-1/7 = 
3.00 Kms. - 

7.6850 7.6850 1.9213 
District 
ADP 

Single Stage - - - - 

61 
Construction of road from Dars ii Veri to Karimdino ii 
Dhani mile 2/0-2/5 = 1.00 Kms. - 

13.0000 13.0000 3.2500 
District 
ADP 

Single Stage - - - - 
- 

62 
Construction of road from Dobhar to Tagusar mile 4'75'7 
1.60 Kms. - 

20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

63 
Construction of road from Diplo Badin road to Dhakan mile 
0/0-0/5 = 1.00 Kms. 

- 10.0000 10.0000 2.5000 
District 

ADP 
Single Stage - - - - 

64 
Construction of road from Manjethi to Soojaveri mile 0/0- 
0/4 = 0.80 Kms. - 

9.0000 9.0000 2.2500 
District 

ADP 
Single Stage - - - - 

65 
Construction of road in village Kubri mile 0/0-0/2+330 
0.50 Kms. 

- 6.2500 6.2500 1.5625 
District 

ADP 
Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 
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1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

66 
Widening & Resurfacing of road from Ashram Chowk to 
Nagarparkar Bye Pass road mile 0/0-0/3 = 0.60 Kms. 

- 8.0000 8.0000 2.0000 
District 
ADP 

Single Stage - - - - 

67 
Widening & Resurfacing of road from D.0 Office Chowk to 
Old Naka Mithi Town mile 0/0-0/5 = 1.00 Kms. 

- 17.6320 17.6320 4.4080 
District 
Al)P 

Single Stage - - - - 

68 
Rehabilitation of road from Malanhore Jareja to Seenhar 
Nangar mile 0/0-0/4 = 0.80 Kms. 

- 4.3480 4.3480 1.0870 
District 
AI)P 

Single Stage - - - - 

69 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/4-0/6 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.7400 1.7400 0.4350 
District 
AI)P 

Single Stage - - - - 
- 

70 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/6-1/0 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.5 100 1.5 100 0.3775 
District 
AI)P 

Single Stage - - - - 

71 
Construction of Road from Diplo Lass road to Ogam Dars 
mile 0/0-0/7+330 = 1.50 Kms. 

- 18.5000 18.5000 1 8.5000 SDGs Single Stage - - - - 

72 
Construction of Road from Diplo Lass road to Ogam Dars 
mile 0/7+330-1/4+330= 1.00 Kms. 

- 12.2000 12.2000 12.2000 SDGs Single Stage - - - - 

Construction of Road from Ogam Dars to Dabhi Dars mile 
0/0-0/7+330 = 1.50 Kms. 

- 18.5000 18.5000 18.5000 SDGs Single Stage - - - - 

Construction of Road from Mithi Wango road to Fazal 
Wandh Soomra mile 0/0-0/7+330 = 1.50 Kms. - 

18.7000 1 8.7000 18.7000 SDGs Single Stage - - - - 

Construction of Road from Mithi Wango road to Fazal 
Wandh Soomra mile 0/7+330'1/4+330 = 1.00 Kms. - 

12.8000 .12.8000 12.8000 SDGs Single Stage - - - - 

76 
Construction of Road from Fazal Wandh Soomrato Satsarro 
mile 0/0-0/7+3 30 = 1.50 Kms. - 

19.3000 19.3000 19.3000 SDGs Single Stage - - - - 

Construction of Internal road in Hajamaro Mohalla Mithi 
Town mile 0/0-0/3 = 0.60 Kms. 

- 7.0000 7.0000 7.0000 SDGs Single Stage - - - - 

78 
Construction of Internal road in Dharmani Colony Mithi 
Town mile 0/0-0/5 = 1.00 Kms. - 

10.0000 10.0000 10.0000 SDGs Single Stage - - - - 

Construction of Internal road in Chelhar Town mile 0/0-0/4 
= 0.80 Kms. - 

8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

80 
Widening / Resurfacing of road from National Bank to 
Session Court Mithi Town mile 0/0-0/4 = 0.80 Kms. 

- 8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

81 
Construction of road from Edani Kheme Jo Par road to 
village Jogi Vero via Daim Ji Dhani & Donger Vero mile 
0/0-0/5 = 1.00 Kms. 

- 11.9833 11.9833 2.9958 
District 

ADP 
Single Stage - - - - 

82 
Construction of road from Edani Kheme Jo Par road to 
village Jogi Vero via Daim Ji Dhani & Donger Vero mile 
0/5-0/7+3 30 = 0.50 Kms. 

- 6.5167 6.5167 1.6292 
District 

AD1 
Single Stage - - - - 
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83 
Construction of road from Jhapio to Kerti mile 0/0-0/7+330 
= 1.50 Kms. 

- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 
- 

84 
Construction of road from Jhapio to Kerti mile 0/7+330-1/7 
= 1.50 Kms. 

- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 

85 
Construction of road from Jhapio to Kerti mile 1/7-2/6+330 
= 1.50 Kms. 

- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 

86 
Construction of road from Jhapio to Kerti mile 2/6+330-3/2 
= 0.70 Kms. 

- 8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

87 
Construction of Internal road in village Alu Kotrio (Lawani 
Paro) mile 0/0-0/2+3 30 0.50 Kms. 

- 6.0000 6.0000 6.0000 SDGs Single Stage - - - - 

88 
Construction of road from Chibhriyal to village Gangan mile 
0/0-0/7+330= 1.50 Knis. - 

18.0000 18.0000 18.0000 SDGs Single Stage - - - - 

89 
Construction of Internal road in village Vejhiar Soomra 
Paro mile 0/0-0/2+330 0.50 Kms. - 

5.0000 5.0000 5.0000 SDGs Single Stage - - - - 

90 
Construction of road from Lakhi Tobho to village Unro via 
Katho Bheel mile 0/0-0/5 = 1 .00 Kms. - 

12.0000 12.0000 12.0000 SDGs Single Stage - - - - 

91 
Construction of road from Lakhi Tobho to village Unro via 
Katho Bheel mile 0/5-1/2 1.00 Kms. - 

12.0000 12.0000 12.0000 SI)Gs Single Stage - - - - 

92 
Construction of road from Kerio Dal to Rohiraro via 
Jhambri mile 0/0-0/5 = 1.00 Kms. - 

13.0000 13.0000 13.0000 SDGs Single Stage - - - - 

Construction of road from Kerio Dal to Rohiraro via 
Jhambri mile 0/5-1/2 = 1.00 Kms. - 

13.0000 1.3.0000 
. 

13.0000 SD6s Single Stage - . - - - 
-- 

Construction of road from Verhar to Jagari mile 0/0-0/5 
= 

1 .00 Kms. - 
11.5000 11.5000 2.8750 

District 
AI)P 

Single Stage - - - - 

Construction of road in Diplo Bye Pass to to Connect Mithi 
Diplo & All Bander Islamkot road mile 2/0-2/4 = 0.80 Kms. 

- 10.75 10 10.75 10 2.6878 
District 
Al)P 

Single Stage - - - - 

96 
Construction of road from Ratnore Bagal road to village 
liaji Abdul Rauf Bagal Taluka Dahali mile 0/0-0/1+540 = 
0.363 Kms. 

- 3.6620 3.6620 3.6620 SDGs Single Stage - - - - 

97 
Construction of road from Chachro Ade Jo Tar road to 
village Ismail Faqir ii Dhani Taluka Chachro mile 0/0- 
0/1+330 = 0.30 Kms. 

- 3.7 109 3.7 109 3.7 109 SDGs Single Stage - - - - 

98 
Construction of road from Umerkot Chachro road to village 
Mithrio Maliha Taluka Chachro mile 0/0-0/3 = 0.60 Kms. - 

5.6271 5.6271 5.6271 SDGs Single Stage - - - - 

Construction of road from Saleman Hajam to Taryano mile 
0/0-0/6 1.20 Kms. - 

14.0000 14.0000 14.0000 SDGs Single Stage - - - - 
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100 
Construction of' road from Saleman 1-lajam to Taryano mile 
0/6-1/4= 1.20 Kms. 

- 14.0000 14.0000 14.0000 SDGs Single Stage - - - - 

101 
Construction of road from 1-larbosar to Aaho mile 2/2-3/2 
1.60 Kms. 

- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

102 
Construction of road from Harbosar to Aaho mile 3/2-4/2 = 
1.60 Kms. 

- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

Construction of road in village Jeando Dars Meghwar Paro 
mile 0/0-0/5 = 1.00 Kms. 

- 12.0000 12.0000 12.0000 SDGs Single Stage - - - - 

104 
Construction of road from Dobhar to Tagusar mile 6/0-7/0 = 
1.60 Kms. 

- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

105 
Construction of road from Mokhai to Jumani Colony mile 
0/0-0/2+330 = 0.50 Kms. 

- 6.2500 6.2500 1.5625 
District 

ADP 
Single Stage - - - - 

106 
Construction of road from Sukhpur-Adhigam road to 
Connect village Khcnpora mile 0/0-0/5 = 1.00 Kms. 

- 13.3590 13.3590 3.3398 
District 
Al)P 

Single Stage - - - - 

TOTAL 1192.2230 1192.2230 590.5558 

cuCive Engineer 
Highways Division 

Tharparkar 
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