Draft Bidding Document for Works up to 2.5 M

(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of: it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates. shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access. '

(B)  Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose. orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/bevond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
exammation and the Engineer shall, without delay. unless he considers it
unnecessary and advises the contractor accordingly. attend for the purpose of
examining and measuring such part of the works or of examining such
foundations:

(B) It .any work 1s covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal mjury
and death which arise during and in consequence of its performance of the contract. if
any damage 1s caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise. the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen. and deduct the expenses from retention money
lying with the Engineer.
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