

**OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS  
DIVISION, SUKKUR.  
BARRAGE COLONY, SUKKUR.**

NO.TC/G-55/ 31 / OF 2018	SUKKUR, DATED: 08 /01/2018.
<b>NOTICE INVITING SEALED TENDERS</b>	

Sealed tenders are invited as per S.P.P.R.A Rules 2010 (Ammended 2013) from the interested persons / Contractors / Firms on Standard Bidding Documents (SBDs) for procurement of the following Works.

S. No. / ADP No.	Name of work	Estimated Cost (M)	Bid Security	Tender Fee	Completion period
1	M&R of Road from Qadir Bux Ja Quba to Shadi Shaheed road via Saien Dad Shambani Bux Katper Mazar Joyo Tariq Turail Hamanloi (9.00 Kms) Asphalt	41.3780 Million	5%	3000/-	06 Months
2	M&R of Road from Ghulam Goth to Sangrar Mile 0/0-2/0 (3.20 Kms) Asphalt	15.8406 Million	5%	3000/-	06 Months
3	M&R of Road from Ubauro to Feeder Canal via Langho Mile 0/0-0/4 & 1/0-5/4 (8.04 Kms) Asphalt	14.477 Million	5%	3000/-	06 Months
4	M&R of Road from Mirpur to Muhammadpur Mile 0/0-4/0 (6.44 Kms) (in portion) Asphalt	4.9991 Million	5%	3000/-	06 Months
5	M&R of Road from Jarwar road to Pir Bux Gabol Mile 0/0-0/3 (0.60 Km) (in portion) Asphalt	1.9875 Million	5%	3000/-	06 Months
6	M&R of Road from Raharki Bridge to Soi Shahrif Mile 0/0-1/0 (1.61 Kms) (in portion) Asphalt	5.9997 Million	5%	3000/-	06 Months
7	M&R of Road from Rangers Canteen to National Highway near Mohbali Hotel Mirpur Mathelo Mile 0/0-0/4+330' (0.90 Km) (in portion) Asphalt	5.4983 Million	5%	3000/-	06 Months
8	M&R of Road from Kath Pull to Hayat Pitafi Mile 0/0-3/6 (6.00 Kms) (in portion) Asphalt	15.466 Million	5%	3000/-	06 Months
9	M&R of Road from Mathelo road to Muhammad Ayoub Mahar Mile 0/0-1/2 (2.00 Kms) (in portion) Asphalt	3.3986 Million	5%	3000/-	06 Months
10	M&R of Road from Bhir road to Almani Jarwar Mile 1/1-1/6 (1.00 Km) (in portion) Asphalt	3.0961 Million	5%	3000/-	06 Months

Blank tenders will be issued on any working day from the date of publication in newspapers on payment of tender price money in cash as shown against each work and the same can also be downloaded from SPPRA website.

Tenders single stage on envelope will be received ~~From~~ **15/01/2018 @ 02:00 P.M** in drop box and will be opened on date **30/01/2018 @ 01:00 P.M** by the Procurement Committee in the office of the undersigned in presence of the contractors or authorized Representatives. Conditional tender / failing to comply with terms & conditions will not be accepted. The procuring agency may reject any one or all bids at any time under SPPRA rules.

If the tender remain un responded on the 1<sup>st</sup> attempt the next date of issue and opening is as under.

**Date of issue**

**15/02/2018 (11:00 A.M)**

**Date of opening**

**15/02/2018 (01:00 P.M)**


**TERMS AND CONSITIONS OF THE TENDERS**

01. Contract documents and other terms and conditions can be seen and blank tenders can be obtained from the office of the undersigned situated at Barrage Colony, Sukkur on payment of tender fee. The bid security in shape of Call Deposit / Pay order / Demand draft from any scheduled bank of Pakistan in favour of the undersigned should be submitted at the time of submission of Bids / Tenders.
02. If the undersigned happens to be out of the headquarters on the date of opening of tenders or any holyday declared, the same will be opened on the next working day at **01:00 Noon**.
03. Undertaking on Affidavit that the firm is not involved in any litigation or abandoned any work.
04. Affidavit to the effect that the firm/contractor has not been blacklisted previously by any executing agency.
05. Undertaking on Stamp Paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Govt. and as well as in private organizations.
06. In case of firm, list of partners/ particulars Deed, giving full particulars of Directors/ proprietors or others connected allowing with power of Attorney. In case of being sole Proprietor such undertaking on affidavit be furnished
07. Eligibility Conditions for intending participants in case of works costing Rs.2.50(M) and above will be as under.
  - i) Registration with Pakistan Engineering Council in the relevant field of specialization of work Renewal for the year 2018, as admissible, is mandatory. (Category CE-01).
  - ii) Bio-data, job letter and salary slips of Engineers and Technical staff working with the firm.
  - iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the executing agency.
  - iv) List of works in progress indicating cost of each work and copy of letter of award of work.
  - v) List of Machinery and equipment available with the documentary evidence of its ownership certificate of bank showing credit-worthiness along with bank statement.
  - vi) Registration with Income Tax Department (NTN Certificates) and copy of N.I.Cs. of the owners/individuals including filing of Tax Returns to FBR up to year 2017.
  - vii) Registration with Sindh Revenue Board as per Rules.
  - viii) Affidavit on the Stamp Paper regarding the Firm is not Black listed at all in any Department.

**EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
SUKKUR**

**Copy forwarded with compliments to:**

1. **The Director Information Department Karachi for favour of his kind information and further necessary action.**
2. **The Chief Engineer, Highways Circle, Sukkur.**
3. **The Superintending Engineer, Provincial Highways Circle, Sukkur.**
4. **The Director A&F Govt. of Sindh SPPRA Planning & Development Department Karachi Barrack # 8 Sindh Secretariat Court Road Karachi for SPPRA's Website.**
5. **The Executive Engineer's (all) under Superintending Engineer, Provincial Highways Circle Sukkur for information and wide publicity.**
6. **The Assistant Engineer, Public Health Engineering Department Sub-Division, Rohri for information.**
7. **The Assistant Engineer, (all) under Executive Engineer Provincial Highways Division copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.**

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
SUKKUR



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated 1<sup>st</sup> June, 2015.

NOTIFICATION

No. E&A(W&S)3-9/91/2013:- With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Provincial Highways Division, Sukkur, excluding procurement involving foreign exchange with the following composition:-

- |      |  |          |
|------|--|----------|
| i)   | Executive Engineer,<br>Provincial Highways Division,<br>Sukkur           | Chairman |
| ii)  | Assistant Engineer,<br>Public Health Engineering Sub-Division,<br>Rohri. | Member   |
| iii) | Assistant Engineer,<br>Provincial Highways Sub-Division,<br>Sukkur.      | Member   |

2. The Functions & Responsibilities of the Committee, in terms of Rule-8 of SPFR-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-15;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT. OF SINDH

Karachi dated the 1<sup>st</sup> June, 2015.

No. E&A(W&S)3-9/91-2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPIRA, Karachi.
4. The Chief Engineer (Highways), Sukkur.
5. The Superintending Engineer, Provincial Highways Circle, Sukkur.
6. The Deputy Secretary (Tech) Works & Services Department.
7. The Deputy Secretary (Admin) Works & Services Department.
8. The Deputy Director, PM&E Cell, W&SD.
9. PS to Secretary Works & Services Department.
10. PA to Additional Secretary (Tech), Works & Services Department.
11. The Chairman / members of the Committee.
12. Notification file.

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 22<sup>nd</sup> May 2014.

NOTIFICATION

No.E&A(W&S)3-9/91(PT-V): With the approval of Competent Authority, a Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Works & Services Department for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders in the Region of Chief Engineer (Highways), Sukkur:-

- |      |  |          |
|------|--|----------|
| i)   | Chief Engineer (Highways),<br>Sukkur.  | Chairman |
| ii)  | Mr. Abdullah Liaquat,<br>Team Leader,<br>Flood Emergency Reconstruction Project,<br>ACC Consultants Private Limited,<br>Islamabad. | Member   |
| iii) | District Accounts Officer,<br>Sukkur.  | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010

ORZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91(PT-V):

Karachi dated the 22<sup>nd</sup> May, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Deputy Secretary (St&H) to Chief Secretary, Sindh, Karachi.
5. The Chairman / Members of the Committee
6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. Notification file.

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

# **ANNUAL PROCUREMENT PLAN 2017-18**

**Provincial Highways Division Sukkur**

STANDARD PROCUREMENT PLAN 140115JPG (22070\*991)

**ANNUAL PROCUREMENT PLAN**

(WORKS, GOOD &amp; SERVICES)

FINANCIAL YEAR **2017 - 18**

AGENDA NO.01

Sr. No. / ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
01.	02.	03.	04.	05.	06.	07.	08.	09.	10.	11.	12.	13.
1 / 2557	<b><u>District Sukkur (Improvement)</u></b> Construction / Improvement of Road from Sirgo to Samo Chachar Mile 3/0-3/3 (0.60 Km).	01 No: Mile 1/0-1/3 (0.60 Kms)	8.500 (M)	51.255 (M)	17.513 (M)	ADP	Single Stage Single Envelope	-	-	-	-	
2 / 2558	W/R of Road from National Highway to Nabi Shah road Mile 0/0-0/5 (4.83 Kms).	01 No: Mile 0/0-0/5 (1.00 Km)	10.950 (M)	50.156 (M)	38.958 (M)	ADP	-do-	-	-	-	-	
3 / 2563	W/R of Road from National Highway @ Railway Phatak to Village Agro Mile 1/7-2/4 (1.00 Km).	01 No:	13.898 (M)	49.734 (M)	36.433 (M)	ADP	-do-	-	-	-	-	
4 / 2559	Improvement of Road from Kandhra to Dodanko Via Wah Burira Mile 0/0-1/4 (2.41 Kms).	01 No: Mile 0/0-1/2 (2.01 Kms)	19.9457 (M)	51.428 (M)	37.428 (M)	ADP	-do-	1 <sup>st</sup>	-	-	-	
5 / 2593	W/R of Road from Nirch Regulator to BHU Sultanpur Mile 2/4-6/2 (6.04 Kms).	01 No:	80.000 (M)	221.847 (M)	10.000 (M)	ADP	-do-	-	-	-	-	
6 / 2562	<b><u>District Ghotki (Improvement)</u></b> W/R of Road from Mathelo to Jarwar Mile 1/3+330'-3/0 (2.41 Kms)	1 No:	32.796 (M)	136.599 (M)	8.000 (M)	ADP	-do-	-	-	-	-	
7 / 2635	Improvement of Road from Anwarabad to Village Rap (11.00 Kms) (Phase-I).	01 No: Mile 2/4-6/7 (7.03 Kms)	45.632 (M)	75.550 (M)	19.000 (M)	ADP	-do-	-	-	-	-	
8 / 2715	Reconditioning of Road from Mirpur Mathelo Dad Laghari road to Dera Sardar Ahmed Ali Khan Pitafi via Dad Laghari Mile 0/0-12/4 (20.00 Kms).	01 No: Mile 0/0-4/4 (7.24 Kms)	74.189 (M)	208.189 (M)	50.000 (M)	ADP	-do-	-	-	-	-	

Sr. No. / ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
01.	02.	03.	04.	05.	06.	07.	08.	09.	10.	11.	12.	13.
9 / 2649	<b>District Sukkur (Improvement)</b> Reconditioning of Road from Salehpat Sikandarabad to Village Allah Warayo Bhambhro Mile 0/0-5/5 (9.00 Kms).	01 No:	22.569 (M)	66.224 (M)	17.000 (M)	ADP	Single Stage Single Envelope	-	-	-	-	
10 / 2650	W/R of Road from Village Qaim Behan to Vill: Panjal Bhambhro Phase-I Mile 0/0-4/3 (7.00 Kms).	01 No:	33.1636 (M)	76.033 (M)	10.000 (M)	ADP	-do-	-	-	-	-	
11 / 2675	Rehabilitation of Road from Lab-e-Mehran to Shikarpur Phtatak (Military Road) Dual Carriage Way Mile 0/0-0/5 (1.00 Km) Phase-II.	01 No:	122.500 (M)	116.000 (M)	31.000 (M)	ADP	-do-	-	-	-	-	
12 / 2560	Improvement/ Reconditioning of Road from Salehpat Sikandarabad to Titroi via Village Niari Mile 1/7-3/3 (2.41 Kms).	01 No:	18.800 (M)	51.551 (M)	32.839 (M)	ADP	-do-	-	-	-	-	
13 / 2561	Improvement/ Reconditioning of Road from Patni to Arrore via Village Abeejano Mile 0/0-2/0 (3.21 Kms).	01 No:	40.000 (M)	52.626 (M)	36.344 (M)	ADP	-do-	-	-	-	-	
14 / 2921	<b>District Sukkur (New Construction Schemes)</b> Construction of Road from Nabi Bux Pull to Village Saleem Mahar via Village Miandad, Village Qasim, Village Dost Ali, Village Hamid to village Habibullah Mile 0/0-4/7 (7.84 Kms).	01 No:	85.309 (M)	85.309 (M)	20.000 (M)	ADP	-do-	-	-	-	-	Un-Approved
15 / 2939	Construction of Road from Salehpat to Thikratho Village Ali Dost Magsi, Village Pehalwaan Magsi, Village Miandad Shambani, Village Menhon Khan Shambani & Village Haji Rahim Dino Shambani Mile 0/0-3/3 (5.43 Kms).	01 No: Mile 0/0-3/3 (5.43 Kms)	54.950 (M)	64.219 (M)	21.000 (M)	ADP	-do-	1 <sup>st</sup>	-	-	-	Approved

Sr. No. / ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
16 / 2940	Construction of Road from Nabi Bux Pull to Village Saleem Mahar via Village Miandad, Village Qasim, Village Dost Ali, Village Hamid to village Habibullah Mile 0/0-4/7 (7.84 Kms).	01 No:	84.604 (M)	85.309 (M)	19.500 (M)	ADP	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	Approved
17 / 2714	<u>District Ghotki (New Improvement Schemes)</u> W/R of Road from N.H'way Bypass Panju Bag road to Village Rais Ibrahim Chachar & Old Sardar Khan Ghoti Village Mile 0/0-6/2 (10.00 Kms).	01 No:	122.005 (M)	122.005 (M)	37.500 (M)	ADP	-do-	-	-	-	-	Un-Approved
18 / 2716	Reconditioning of Road from Jarwar to Yaru Lund i/c Jarwar Bypass Mile 0/0-9/0 (14.40 Kms).	01 No:	153.161 (M)	153.161 (M)	35.000 (M)	ADP	-do-	-	-	-	-	Un-Approved
19 / 2719	Reconditioning of Road from Mirpur Mathelo to Mathelo Mile 0/0-8/0 (13.00 Kms).	01 No:	131.403 (M)	131.403 (M)	30.000 (M)	ADP	-do-	-	-	-	-	Un-Approved
20 / 2815	Construction of Road from Sadhuja to Shaheed Pull Mile 1/7-2/4 (1.00 Km)	1 No:	19.031 (M)	57.627 (M)	44.677 (M)	ADP	-do-	-	-	-	-	
21 / 2816	Construction of R.C.C Box Culverts along Construction of Road from Gulan Shah to Gudpur Mile 0/0-0/5	1 No:	8.828 (M)	45.909 (M)	33.449 (M)	ADP	-do-	-	-	-	-	
22 / 2817	Construction of R.C.C Box Culverts along Construction of Road from Bachau Bund to Phullani Mile 0/0-0/5	1 No:	7.376 (M)	46.151 (M)	30.711 (M)	ADP	-do-	-	-	-	-	
23 / 2931	<u>District Ghotki (New Construction Scheme)</u> Construction of Road from Kandao to Alam Tobo via Hekalpat Mile 0/0-6/2(10.00 Kms)	01 No: Mile 0/0-3/1 (5.02 Kms)	50.601 (M)	107.582 (M)	25.000 (M)	ADP	-do-	-	-	-	-	Approved
24	M&R of Road from Qadir Bux Ja Quba to Shadi Shaheed road via Saien Dad Shambani Bux Katper Mazar Joyo Tariq Turail Hamanloi (9.00 Kms) Asphalt	01 No:	41.3780 (M)	41.3780 (M)	41.400 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	

Sr. No. / ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
25	M&R of Road from Ghulam Goth to Sangrar Mile 0/0-2/0 (3.20 Kms) Asphalt	01 No:	15.8406 (M)	15.8406 (M)	15.855 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
26	M&R of Road from Ubauro to Feeder Canal via Langho Mile 0/0-0/4 & 1/0-5/4 (8.04 Kms) Asphalt	01 No:	14.477 (M)	14.477 (M)	14.477 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
27	M&R of Road from Mirpur to Muhammadpur Mile 0/0-4/0 (6.44 Kms) (in portion) Asphalt	01 No:	4.9991 (M)	4.9991 (M)	5.000 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
28	M&R of Road from Jarwar road to Pir Bux Gabol Mile 0/0-0/3 (0.60 Km) (in portion) Asphalt	1 No:	1.9875 (M)	1.9875 (M)	2.000 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
29	M&R of Road from Raharki Bridge to Soi Shahrif Mile 0/0-1/0 (1.61 Kms) (in portion) Asphalt	1 No:	5.9997 (M)	5.9997 (M)	6.000 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
30	M&R of Road from Rangers Canteen to National Highway near Mohbali Hotel Mirpur Mathelo Mile 0/0-0/4+ 330' (0.90 Km) (in portion) Asphalt	1 No:	5.4983 (M)	5.4983 (M)	5.500 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
31	M&R of Road from Kath Pull to Hayat Pitafi Mile 0/0-3/6 (6.00 Kms) (in portion) Asphalt	01 No:	15.466 (M)	15.466 (M)	15.480 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
32	M&R of Road from Mathelo road to Muhammad Ayoub Mahar Mile 0/0-1/2 (2.00 Kms) (in portion) Asphalt	01 No:	3.3986 (M)	3.3986 (M)	3.400 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
33	M&R of Road from Bhir road to Almani Jarwar Mile 1/1-1/6 (1.00 Km) (in portion) Asphalt	01 No:	3.0961 (M)	3.0961 (M)	3.098 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
SUKKUR