



**OFFICE OF THE  
EXECUTIVE ENGINEER, (ELECTRICAL) EDUCATION WORKS DIVISION SUKKUR**

No. EE/EEWD/SAC/ 67 of 2018

Sukkur, Dated: 5 -03-2018

To,


The Director (A&F),  
Sindh Public Regulatory Authority,  
**KARACHI.**

**SUBJECT: SUBMISSION OF THE NIT ALONG WITH RELEVANT DOCUMENTS  
FOR LOADING ON SPPRA WEBSITE.**

It is submitted that the required / relevant documents of this office NIT No. EE/EWD/TC/ 66 dated: 05.03.2018, (along with Softcopy) are submitted herewith for favour of your kind information and loading for hoisted on your official website.

Sr No.	Particular	Remarks
1.	Notice Inviting Tenders	Attached
2.	Bidding Documents / Bidding Data & Bill of Quantities	Attached
3.	Notification of Procurement Committee	Attached
4.	Notification of Compliant Redressal Committee	Attached
5.	Procurement Plan 2016-17	Attached

D/As.....Above

  
EXECUTIVE ENGINEER (ELECT:)  
EDUCATION WORKS DIVISION  
SUKKUR

SPPRA INWARD DIARY  
No : 6909  
DATED 01/2/2018

**OFFICE OF THE**  
**EXECUTIVE ENGINEER, (ELECTRICAL) EDUCATION WORKS DIVISION, SUKKUR**  
(Near Railway Crossing, Golimar Road Sukkur Ph: 071-9310752, Email: wa28111988@gmail.com)

No. EE/EEWD/TC/

66

Sukkur, Dated

05/03/2018

**NOTICE INVITING TENDERS**


Sealed tenders are invited on Standard Bidding Documents from interested contractors/firms for the following works as per SPPRA Rules 2010.

2. **Eligibility:** Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board, Pakistan Engineering Council in relevant category and Inspectorate of Electrical License for electric works.
3. Method of Procurement (Single Stage Single Envelope).
4. The **Bid Security 5%** (five percent) of bid amount shall be submitted in the shape of call deposit / pay order issued from any scheduled Bank of Pakistan in favour of undersigned at the time of submission of bidding documents containing full name, complete address, telephone number, fax number & e-mail of the organization.
5. Undertaking on stamp paper of Rs. 200/- that firm is not involved in any litigation, abandonment of any work in the Department or previously black listed by the Government, Semi Government and Autonomous Bodies.
6. Undertaking regarding list of Partners/Partnership Deed with Director / Proprietor etc with complete information along with Power of Attorney / Sole Proprietor.
7. **Only one firm/bidder** will be allowed to participate for maximum 3 Nos. of Packages.
8. Undertaking on stamp paper that information submitted by Bidder / Firm is correct and if found misleading at any stage, the work awarded will be cancelled.
9. Bidding/Tender Documents:
  - i. **Issuance:** Documents will be issued from date of 1<sup>st</sup> publication in the newspapers & from date of hoisting on SPPRA Website up to **29.03.2018**
  - ii. **Submission:** Last date will be **30.03.2018 up to 01:00 pm.**
  - iii. **Opening:** will be on **30.03.2018 at 02:00 pm.**
  - iv. **Un-responded tenders** will be again issued / submitted/opened on following dates.

**2<sup>nd</sup> Attempt:** Issue date from: **02.04.2018 to 17.04.2018**  
Submission date: **18.04.2018 at 01:00 p.m**  
Opening date: **18.04.2018 at 02:00 p.m**


**10. Terms & Conditions:**

- a. Under following conditions bid will be rejected:-
  - i. Conditional, In-complete and telegraphic bids/tenders.
  - ii. Bids not accompanied by bid security and form.
  - iii. Bids received after specified date and time.
  - iv. Bids of black listed firms.
  - v. Bids received without information of technical staff working with firm.
  - vi. Bids received without list of Machinery & Equipment available with documentary evidence of its ownership & certificate of Bank showing the credit worthiness along with Bank Statement.
- b. If the undersigned or any member of the Procurement Committee remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- c. The bidder must submit Bank Certificate showing the actual name of Bidder/Firm maintaining his/their account therein.
- d. Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

  
EXECUTIVE ENGINEER (ELECT:)   
EDUCATION WORKS DIVISION   
SUUKUR

CFWCs to:

- o The Deputy Commissioner, SUKKUR for favour of his kind information.
- o The Chief Engineer, Education Works, Sukkur.
- o The Superintending Engineer, Education Works Circle, SUKKUR for favour of information and approval please.
- o The Director (Information), Advertisement Government of Sindh, Karachi along-with 03 extra copies for publication in the leading newspapers.
- o The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
- o The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1<sup>st</sup> Floor, Karachi for floating tenders on website.
- o The Assistant Engineer, (Electrical) Education Works Sub-Division, Sukkur for vide publicity.
- o The Member of Procurement Committee for information.
- o Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).

  
EXECUTIVE ENGINEER (ELECT:)  
EDUCATION WORKS DIVISION  
SUKKUR

# LIST OF WORKS

Sr. NO:	Name of Works	Taluka	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Time for completion
<b>REHABILITATION &amp; EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS OF DISTRICT SUKKUR</b>						
1	<b>PACKAGE1</b> GBPS - NATIONALIZED ISLAMIA GBPS ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR GGPS BAGH E HAYAT ALI SHAH GGELS - GHARIB ABAD SUKKUR GGPS BARRAGE COLONY GBPS - BARRAGE COLONY	Sukkur	3.797	189850	3000	04 Months
2	<b>PACKAGE2</b> GBPS - NUSRAT COLONY NO-4 SUKKUR  GGLSS - SHAMSA ABAD SUKKUR GBELS - ISLAMIA SUKKUR GBPS OLD SUKKUR GBPS MAIN SUKKUR GBPS GULSHER CHOCHAN GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)	Sukkur	4.192	209600	3000	04 Months
3	<b>PACKAGE3</b> GGPS SHAH KHALID COLONY GBPS A.D.C. COLONY GBPS SHAH FAISAL COLONY GGPS - NEW GOTH GBPS - BIHAR COLONY GBPS - PIR MUHAMMAD SHAH GBPS AZIZ ABAD	Sukkur	3.198	159900	3000	04 Months
4	<b>PACKAGE4</b> GBPS - GHUMRA GBPS WARAYO GOTH GBPS BAGERJI GGPS - LAIQUE MAKHA	Sukkur	2.410	120500	1500	04 Months
5	<b>PACKAGES5</b> GGELS - NASEER ABAD GBPS - DINPUR GBPS JAFFAR ABAD GBPS PIR MURAD SHAH COLONY GBPS - SHAHEED GHULAM HAIDER GBPS ISLAM COLONY NEW PIND GBPS KHUDA BUX JATOI GBPS - ABDUL SATTAR MAKO GBPS HAYAT KHAN PATHAN AT HAMDARD SOCIETY	Sukkur	2.974	148700	3000	04 Months
6	<b>PACKAGE6</b> GBPS RAJIB ALI DAYO GBPS GOAL ALI WAHAN ROHRI GGPS - DAYA GOTH GBPS ALI WAHAN GBPS DARGAHI WARYAH GBPS TAGIAL NARIWAL GBPS ROZHAN ABAD GBPS WAH BURIRA GBPS GHARO GOTH GBPS KANDHRA	Rohri	2.734	136700	3000	04 Months

7	<b>PACKAGE7</b> GBPS NEW YARD GGPS NEW YARD GBPS GHULAM GOTH GBPS - SACHAL PUR KANDHRA GBPS ROHRI MAIN PRIMARY SCHOOL  GBPS PATHAN COLONY GBPS - ALLAHYAR CHACHAR GBPS - KALRI	Rohri	2.643	132150	3000	04 Months
8	<b>PACKAGE8</b> GBPS - TRIMOONH GBPS JHANGAL TUNIO GBPS KANDRI GGPS ALLAH WASAYO GHUNIO ABELOI  GBPS - ANBAH GBPS - BAKHSH CHANJAN GBPS - PIYARO KHAN LABANO ROHRI  GGPS - QAZI MUHALLA GBPS - HAKERA GGLSS - KOT MIR YAQOOB SHAH GBELS - SYED AMJAD HUSSAIN SHAH MUSAVI	Rohri	2.782	139100	3000	04 Months
9	<b>PACKAGE9</b> GBPS SUK PUL GBELS - MARI UP GRADE ELEMENTARY  GBELS - MIDDLE SCHOOL ABEJANO GGELS - ISLAMIA ROHRI GBPS - ENGLISH M.K GBPS GURGAGE MOHLA ROHRI GBPS BAKSH KATPAR GBPS MAHDI ABAD GBPS MENDI JO PIR	Rohri	2.800	140000	3000	04 Months
10	<b>PACKAGE10</b> GBPS SALEHPAT (PORTION-II) GBPS KOT SIRAIKO GBPS Thummy	Saleh Pat	1.275	63750	1500	04 Months
11	<b>PACKAGE11</b> GBPS OLD BUDH GBPS NEW BUDH GGELS - KORO KHAN KORAI GBPS BHELLAR GBELS - BUKHSHO SEELRO GBPS - DADLOI GBELS - PHULLANI (Portion-II)	Pano Akil	2.140	107000	1500	04 Months
12	<b>PACKAGE12</b> GBPS - BHILINI GBPS - PIR MUHAMMAD LUNJAR GBLSS - QAIM MOCHI GBPS HASUL GGLSS - MULLA ALI MAHESAR GBPS UMER ABAD GBELS - MOTOO MIRBAHAR GBPS - ALLAH DEWAYO MALANO	Pano Akil	2.127	106350	1500	04 Months
13	<b>PACKAGE13</b> GBPS DAPHAR JATOI GGPS - DAFAR JATOI GBELS - FAIZ MUHAMMAD JATOI GBPS - WARAYAM JATOI GGPS - THARCHANI GGPS - NIRCHH GBPS - JALAL INDHER GBPS - QADO INDHAR	Pano Akil	2.132	106600	1500	04 Months

14	<b>PACKAGE14</b> GBPS CHUNGA GBPS RADHI GBPS FARKPUR GBPS - SHAFI ABAD GBPS SOOMRA COLONY GGELS - FAROOQ-E-AZAM COLONY PANO AKIL GBPS LUQMAN MAHESAR GBPS QALANDER SHAH	Pano Akil	2.069	103450	1500	04 Months
15	<b>PACKAGE15</b> GBPS JUMO KALHORO GBPS - STATION MOHALLA GBPS - SALAH CHACHER GBPS - URDU MAIN PANO AKIL GBPS - SAHIB KHAN KORAI GBPS BAIJI SHAREEF	Pano Akil	2.354	117700	1500	04 Months
16	<b>PACKAGE 16</b> GBPS - MUMTAZ COLONY GBPS - WAPDA COLONY GGPS - SADORO JANWARI GBPS - FAIZ ABAD GBPS - SAIDA GOTH GBPS - SALEEM ABAD GBPS - KHAIRPUR NO.2 GBPS - PC KHAIRPUR GBELS - PC KHAIRPUR	Khairpur	2.986	149300	3000	04 Months
17	<b>PACKAGE 17</b> GGPS - JILLANI MOHALLA GGPS - LUQMAN (HOCKEY GROUND)  GGPS - SULTAN UL MADRIS GGPS - NASIR PUBLIC SCHOOL GGPS - MUGAL MOHALLA	Khairpur	1.899	94950	1500	04 Months
18	<b>PACKAGE 18</b> GBPS - HAJI NIHAL KHAN BALOACH GBPS - DAWOOD GOTH GBPS - KOT PUL GBPS - SOCIAL WELFARE URDU GGPS - LUQMAN (N) GBPS - NIZAMANI	Khairpur	2.213	110650	1500	04 Months
19	<b>PACKAGE 19</b> GBPS - PANJ HATTI (CIRCLE) GBPS - PACCA SHADE CITY KHAIR PUR  GBPS - DABBAR GBPS - DABBAR	Khairpur	2.063	103150	1500	04 Months
20	<b>PACKAGE 20</b> GGPS - SHAH LATIF COLONY GBPS - HAJANA MUHALA LUQMAN GBPS - SINDHI SCHOOL LUQMAN GBELS - GHAMBHEER	Khairpur	2.037	101850	1500	04 Months
21	<b>PACKAGE 21</b> GBPS - BABARLOI GBPS - DOONHOON IBRAHIM SHAH GBPS - ESSAN BHAYO GBPS - MACHYOON	Khairpur	2.669	133450	3000	04 Months
22	<b>PACKAGE 22</b> GBPS - MORI GBPS - SAIN DINO JUNEJO GGPS - SHAH LADHANI GBPS - SHAH LADHANI GBPS - MALHIA	Khairpur	3.158	157900	3000	04 Months

GBPS - LABUR COLONY KAIR PUR					
GBELS - MILL COLONY					
GBELS - AZAM COLONY					
23	<b>PACKAGE 23</b> GBPS - PIR JO GOTH NO.2 GBPS - SHAH PUR GGPS - PIR JO GOTH MAIN GBELS - BAGO PHULPOTO GBPS - BHATYOON NO.1 GBELS - ABDUL REHMAN UNNAR GBPS - RAHOOJA	Kingri	4.759	237950	3000 04 Months
24	<b>PACKAGE 24</b> GGPS - AHMED PUR GBPS - FATEH ULLAH GHUMRO GGELS - MANGARJI GBPS - MANGARJI GBPS - UMAR KANHER GBPS - KOT MIR MUHAMMAD GBELS - KHAMBHARA (South)	Kingri	3.817	190850	3000 04 Months
25	<b>PACKAGE 25</b> GBELS - PHORI GBPS - RAFIQUE MAHESIR GBELS - TANDO BAHADUR GBELS - TANDO MUREED HYDER	Kingri	2.925	146250	3000 04 Months
26	<b>PACKAGE 26</b> GBELS - ALI BAKHSH KANHER GBELS - HASOO KANHER GBPS - UDHA GBELS - ULRA GGELS - KOT DINAL SHAH GGELS - MAHESAR WADA GBPS - GHOGHI MANGNEJA	Kingri	4.095	204750	3000 04 Months
27	<b>PACKAGE 27</b> GBPS - GAMBAT NO.2 GBPS - GAMBAT NO.1 GBPS - ALLAH BUX SHAIKH GBELS - KAZIM ABAD GBELS - SONO BHATTI GGPS - GAMBAT NO.1	Gambat	3.018	150900	3000 04 Months
28	<b>PACKAGE 28</b> GBPS - KHUHRA NO.2 GBPS - SATABO GBPS - KHURA NO 1 GGPS - RIPRI GBPS - MOHAMMAD JO WAHAN GGELS - JILLANI MOHALLA GAMBAT	Gambat	3.553	177650	3000 04 Months
29	<b>PACKAGE 29</b> GBPS - AGRA GBELS - GULLU SIAL GBPS - LUNDI WADA LAKHA GBPS - GADAJI GBPS - RUK RANI	Gambat	3.375	168750	3000 04 Months
30	<b>PACKAGE 30</b> GGPS - RANIPUR GGPS - RUK RANI GBPS - SAGAYOON GGPS - HINGORAJA GBPS - HINGORAJA (MAIN) GBELS - MIR KHAN SHAHANI	Sobho Dero	3.497	174850	3000 04 Months

31	<b>PACKAGE 31</b> GBPS - BAGO DARO GBPS - AHMED ABAD GBELS - BANGUL KHAN CHANDIO GBELS - GAMBAL SHAH	Kot Diji	1.911	95550	1500	04 Months
32	<b>PACKAGE 32</b> GBELS - DHUP WARO GBLSS - FAIZAL MAHAR GBPS - QAIM KHAN CHANDIO GBELS - JAN MUHAMMAD VANDIAR GBELS - JISKANI GBELS - RASOOL BUX MARI	Kot Diji	1.844	92200	1500	04 Months
33	<b>PACKAGE 33</b> GBELS - JURIAL SHAR GBPS - BAKIR BOZDAR GBELS - MUHAMMAD ZAMAN SHAR GBELS - NAU ABAD	Kot Diji & Nara	1.628	81400	1500	04 Months
34	<b>PACKAGE 34</b> GBPS Thari Mirwah GGPS Thari Mirwah GBPS Dato Dasti GBELS Shah Nawaz Shar GBPS Behram Khan Chakrani	Thari Mirwah	2.548	127400	3000	04 Months
35	<b>PACKAGE 35</b> GBPS Ahmed Ali Dengha GGPS Setharja GGPS Mohmmad Sadiq Sodhro GBPS Tali Behan GBELS Hadi Bux Laghari GBELS Shah Mohammad Laghari GBELS Haji Ishaque Laghari GBELS Hindyari GBELS Madad Ali Lashari	Thari Mirwah	2.512	125600	3000	04 Months
36	<b>PACKAGE 36</b> GBELS Budhal Khan Shar GBELS Sahab Khan Jalalani GBELS Mevo Mangrio GBELS Faiz Mohmmad Mojae GBELS Imam Bux Amur GGPS - AKRI	Thari Mirwah	2.767	138350	3000	04 Months
37	<b>PACKAGE 37</b> GBELS - AKRI GBELS - HUSSAIN PATO GBELS - MUHAMMAD KHAN SHAR GBELS - KHUSH KHAIR MUHAMMAD FAQIR	Thari Mirwah	3.251	162550	3000	04 Months
38	<b>PACKAGE 38</b> GBPS - MADARSAH GHOTKI GGPS - MAIN GHOTKI GGPS - RAHMOOWALI GBPS - ANWAR ABAD GBPS - TANDO MASOO KHAN GBPS - O.C GHOTKI	Ghotki	3.315	165750	3000	04 Months
39	<b>PACKAGE 39</b> GBPS - O.C ADIL PUR GBPS - CHANGLANI GBPS - HAJI MUGHAL KHAN KALWAR	Ghotki	3.183	159150	3000	04 Months



	GBPS - QADIR PUR					
	GBPS - CHHATO MIANEE					
	GBPS - ABUL KHAIR					
40	<b>PACKAGE 40</b>	<b>Ghotki</b>	2.745	137250	3000	04 Months
	GBPS - MANIK CHACHAR					
	GBPS - O.C. QADIR PUR					
	GBPS - PINYO LABANO					
	GBPS - GUL MUHAMMAD AARBANI					
	GBPS - DHEGANO SANGHAR					
	GBPS - GULAN KHAN LAGHARI					
41	<b>PACKAGE 41</b>	<b>Ghotki</b>	2.740	137000	3000	04 Months
	GBPS - SAJAN SHAIKH					
	GBPS - WASTI INAYAT SHAH					
	GBPS - WASTI ALLAH WARAYO SHAH					
	QURESHI					
	GBPS - NEBAHOO GHOTO					
	GBPS - USMAN CHACHAR					
	GBPS - LAKHO LANJARI					
42	<b>PACKAGE 42</b>	<b>Ghotki</b>	2.926	146300	3000	04 Months
	GBPS - SATARO MAHAR					
	GBPS URDU GHOTKI					
	GBPS MUHAMMAD KALWAR					
	GGPS SIJAWAL KHAN DHANDHU					
	GBLSS MULLAN CHUTTO					
43	<b>PACKAGE 43</b>	<b>Khangarh</b>	2.151	107550	1500	04 Months
	GBPS - ALI MAHAR					
	GGPS - ALI MAHAR					
	GBPS - SYED KOURAL SHAH					
	GBPS - GHULAM MUHAMMAD KALADI					
	GBLSS - WALOO MAHAR					
44	<b>PACKAGE 44</b>	<b>Khangarh</b>	3.096	154800	3000	04 Months
	GGPS - KHANGARH SHARIF					
	GBELS KHANGARH SHARIF					
	GBLSS - QAZI BADAL					
	GBPS - HAMZO MAHAR					
	GBPS ALAM KHAN GADANI					
	GBPS GULZAR MAHAR					
	GBPS - KHAN PUR MAHAR					
45	<b>PACKAGE 45</b>	<b>Khangarh &amp; M.Mathelo</b>	2.170	108500	1500	04 Months
	GPS VERAM MAHAR					
	GBPS LOOHI					
	GBPS - MAIN MIRPUR MATHELO					
	GBPS - HYDER SHAH COLONY					
46	<b>PACKAGE 46</b>	<b>M.Mathelo</b>	2.501	125050	3000	04 Months
	GBPS - ALLAH WARAYO KALHORO					
	GBPS - MUHAMMAD MOOSA LABANO					
	GBPS - GHULAM HUSSAIN LAGHARI					
	GGPS - DINO MAKO					
	GBPS - MIR KHAN WASEER					
47	<b>PACKAGE 47</b>	<b>M.Mathelo</b>	1.722	86100	1500	04 Months
	GBPS - WAHI GHOTO					
	GBPS - MAWALI KHAN SHAR					
	GBPS - PIR BUX KHAN GABOL					
48	<b>PACKAGE 48</b>	<b>M.Mathelo</b>	2.040	102000	1500	04 Months
	GBPS - KORI JO KHOH					
	GBPS URDU GIL COLONY					
	GBPS WANGO					
	GBPS WALI MUAMMAD KORAI					
	GBPS ALLAH DEWAYO MIRANI					
49	<b>PACKAGE 49</b>	<b>Daharki</b>	2.646	132300	3000	04 Months
	GGPS - SIDDIQUE COLONY					
	GGELS - AMIR BUX SOOMRO DAHARKI					
	GGPS - MAIN DAHARKI					


GBPS - SIBGHATUL IRFAN  
GBPS - RAHARKI  
GBPS - QABOOL KHUNHARO

50	<b>PACKAGE 50</b> GBPS - NAU KOT GGPS - NAEQ KOT GBPS - DAD LAGHARI GGLSS - DAD LAGHARI GBPS - SARDAR AHMED ALI KHAN PITAFI  GBPS - GHOU PUR GBPS - FAQIR GHULAM QADIR GBPS - UMED ALI PITAFI	Daharki	3.039	151950	3000	04 Months
51	<b>PACKAGE 51</b> GBPS JAN MUHAMMAD BUGHIO GBPS GULAB SHAH COLONY GBPS MADARSA JUNG COLONY GBPS - HAFIZABAD GBPS BASHIR COLONY GBPS ALAM ARAIN	Daharki	2.621	131050	3000	04 Months
52	<b>PACKAGE 52</b> GBPS - HUSSAINPUR GBPS - NOOR UL ISLAM GBPS - DEWARI GBPS - MIR KHAN RIND GGPS - UBAURO - II GBELS - MATAR KOT GGPS - MATAR KOT GBLSS - ALI MURAD KALHORO	Ubauro	2.451	122550	1500	04 Months
53	<b>PACKAGE 53</b> GBPS - JHANGAL MALIK GBPS - MAROO WALA GBPS - WAHID BUX CHACHAR GBPS - NOOR MUHAMMAD CHACHAR GBPS - GULZAR-E-MUSTAFA GBPS - WERWALLO	Ubauro	2.698	134900	3000	04 Months
54	<b>PACKAGE 54</b> GBPS ALLAH WARYAO CHACHAR GBPS - RAHIM SHAR GBPS - RANWATI GBPS DUR MUHAMMAD CHACHAR GBPS - KARAK GBPS - BORI GBPS - MADARSA JAMPUR GBPS - MADARSA MADDINAT UL ULOOM	Ubauro	2.822	141100	3000	04 Months
55	<b>PACKAGE 55</b> GBPS - KHAMISO CHACHAR GBPS - SALEH CHACHAR GBPS - SONO CHACHAR GBPS - KHAN MUHAMMAD JUNO GBPS - KAMOON SHAHEED GBPS - HAMID CHACHAR GBPS CHAKAR KOLACHI <b>REHABILITATION &amp; EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGH SECONDARY SCHOOLS OF DISTRICT SUKKUR</b>	Ubauro	2.394	119700	1500	04 Months
56	<b>PACKAGE 56</b> GGHS - AZIZ ABAD SUKKUR GGHS - BACHAL SHAH MIANI SUKKUR	Sukkur	1.207	60350	1500	04 Months
57	<b>PACKAGE 57</b> GBHS - ISLAMIA ROHRI (N) GGHS - ALI WAHAN GBHS - PATNI	Rohri	2.906	145300	3000	04 Months

	GGHS - KANDHRA				
	GBHS - DARA WAHAN				
	GBHS - FAKIR ABAD ROHRI				
58	<b>PACKAGE 58</b> GBHS - NAURAJA GBHS - SANGI GBHS - JUNAS	Pano Akil	2.368	118400	1500 04 Months
59	<b>PACKAGE 59</b> GBHS - MUBARAK PUR GBHS - HINGORO	Pano Akil	1.380	69000	1500 04 Months
60	<b>PACKAGE 60</b> GGHS - NIZAMANI GGHS - MORI GBHS - THERHI GBHS - TANDO MASTI KHAN	Khairpur	4.091	204550	3000 04 Months
61	<b>PACKAGE 61</b> GBHS - BAHAR LARIK GGHS - SALLAR MOHALLA GBHS - MANGHAN WARI	Kingri	1.674	83700	1500 04 Months
62	<b>PACKAGE 62</b> GBHS - DEH SOHU	Kingri	1.032	51600	1500 04 Months
63	<b>PACKAGE 63</b> GBHS Walidad Lund GBHS Tando Mir Ali GBHS Bozdar Wada	Thari Mirwah	1.755	87750	1500 04 Months
64	<b>PACKAGE 64</b> GBHS - AYOOB LAKHAN GBHS - JAHAN PUR	Ghotki	2.260	113000	1500 04 Months
65	<b>PACKAGE 65</b>  GBHS - SALEH MAHAR GBHS - DAHARKI	Ghotki & Daharki	2.336	116800	1500 04 Months
66	<b>PACKAGE 66</b> GGHS - UBAURO GBHS - RETTI GBHS - KAMON SHAHEED	Ubauro	1.111	55550	1500 04 Months
67	<i>Reconstruction of Compound Wall for Security Threatened Probelems @ Addition of Admin Block and Lavatory Block @ Govt: Women College Khair Taluka Khairpur Under (CDP) 2017-18 PS-29 District Khairpur.(Internal Electrification)</i>	Khairpur	0.207	10350	500 04 Months
68	<i>Repair / Renovation of Govt: Teachers Drawing College Khairpur Taluka District Khairpur.(Internal Electrification)</i>	Khairpur	0.400	20000	500 04 Months
69	<i>Additional Work State of Art Institue for Muple Handicapped (Disabbled Chirdren) Khairpur Under (CDP) 2017-18 Taluka Khairpur.(Internal Electrification)</i>	Khairpur	0.114	5700	500 04 Months
70	<i>Construction of Class Room &amp; Washroom @ GBPS Mir Muhammad Jagirani Taluka Nara District Khairpur.(Internal Electrification)</i>	Nara	0.065	3250	500 04 Months

71	<i>Establishment of Govt: Boys / Girls Degree College in Sindh (23 Units) 2010-11 Programme @ Govt: Degree College Drib Mehar Shah (Lab: Block) Taluka Kingri District Khairpur ADP No.486 of 2017-18.(Internal Electrification)</i>	Kingri	1.000	50000	1000	04 Months
72	<i>Establishment of Boys / Girls Degree Colleges in Sindh (23 Units) @ GDC Sirai Piyaro Khan (Main Building Science Lab: Pump Room , Arrow Girll, Face Lifting, &amp; External Drainage ADP No.484 of 2017-18.(Internal Electrification)</i>	Kot Diji	1.000	50000	1000	04 Months
73	<i>Establishment of Boys / Girls Degree Colleges in Sindh (23 Units) @ GGDC Khuhra (Main Building Science Lab: Pump Room , Arrow Girll, Face Lifting, &amp; External Drainage ADP No.484 of 2017-18.(Internal Electrification)</i>	Gambat	1.000	50000	1000	04 Months
74	<i>Construction / Reconstruction / Rehabilitation of Schools (4 Units) in District Khairpur @ Rehabilitation of School Building &amp; Reconstruction of C/Wall At GGHS Shah Ladhani (ADP No.304 of 2017-18).(Internal Electrification)</i>	Khairpur	0.269	13450	500	04 Months
75	<i>Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Boundary Wall &amp; Missing Facilities at GBPS Feroz Rajper UC Gadeji, Taluka Sobhodero (ADP No.304 of 2017-18).(Internal Electrification)</i>	Sobho Dero	0.269	13450	500	04 Months
76	<i>Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Class Room , Boundary Wall &amp; Missing Facilities Govt.Primary School Village Haji Mubarak UC Rasoolabad, Taluka Sobhodero. (ADP No.304 of 2017-18).(Internal Electrification)</i>	Sobho Dero	0.269	13450	500	04 Months
77	<i>Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Class Room , C/Wall &amp; Missing Facilities GBPS Village Fateh Muhammad TC Pacca Chang, Taluka Faiz Ganj. (ADP No.304 of 2017-18).(Internal Electrification)</i>	Faiz Gunj	0.269	13450	500	04 Months
78	<i>Ilmi (Infrastructure Development Sukkur Division @ GBPS Bashir Ahmed Jogi ADP No.461 of 2017-18.(Internal Electrification)</i>	Thari Mirwah	0.078	3900	500	04 Months

79	Ilmi (Infrastructure Development Sukkur Division @ GBPS Karam Hussain Shar ADP No.461 of 2017-18.(Internal Electrification)	Thari Mirwah	0.077	3850	500	04 Months
80	Ilmi (Infrastructure Development Sukkur Division @ GPS Haji Muhammad Luqman Shar ADP No.461 of 2017-18.(Internal Electrification)	Thari Mirwah	0.077	3850	500	04 Months

  
 EXECUTIVE ENGINEER (ELECTRICAL)  
 EDUCATION WORKS DIVISION  
 SUKKUR



GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-04-2015

## NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- |    |  |          |
|----|--|----------|
| 1. | Executive Engineer (Education Works)<br>Concerned Education Works Division<br>Education & Literacy Department                    | Chairman |
| 2. | Assistant Engineer<br>Local Government Public Health Engineering Department  | Member   |
| 3. | Assistant Engineer (Education Works) of Headquarter<br>Concerned Education Works sub Division<br>Education & Literacy Department | Member   |

### ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -  
SECRETARY TO GOVT. OF SINDH

NO.SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28<sup>th</sup> May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee;
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S to Secretary, Education & Literacy Department.
4. The P.S to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &  
LITERACY DEPARTMENT



DEPUTY SECRETARY (G.A.)

28/04/15

## NOTIFICATION

NO(G) EDU/EA/PRO-EW(CRC)/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaints of aggrieved bidders:-

- |  |          |
|--|----------|
| 1. Superintendent Engineer (Education Works)<br>of concerned Education Works Circle<br>Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer /<br>Accountant General, Sindh   | Member   |
| 3. Representative of Head of procuring Agency<br>(Professional from relevant field concerning)                         | Member   |

### ToRs

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION  
TO GOVT. OF SINDH  
Karachi, date the 28<sup>th</sup> May, 2015

NO(G) EDU/EA/PRO-EW(CRC)/14-15:

A copy is forwarded for information & necessary action to:-

All Members of the Committee.

The P.S to Secretary, Education & Literacy Department.

Office Order File

SINDH EDUCATION &  
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)

# PROCUREMENT PLAN 2017-18

## IN RESPECT OF EDUCATION WORKS (ELECTRICAL) DIVISION SUKKUR

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS OF DISTRICT SUKKUR						REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS OF DISTRICT SUKKUR				
1		<b>PACKAGE1</b> GBPS - NATIONALIZED ISLAMIA GBPS ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR  GGPS BAGH E HAYAT ALI SHAH GGELS - GHARIB ABAD SUKKUR GGPS BARRAGE COLONY GBPS - BARRAGE COLONY	3.797	Provincial ADP	NCB	3.797	3.797	<b>PACKAGE1</b> GBPS - NATIONALIZED ISLAMIA GBPS ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR GGPS BAGH E HAYAT ALI SHAH GGELS - GHARIB ABAD SUKKUR GGPS BARRAGE COLONY GBPS - BARRAGE COLONY	0.949	0.949	0.949	0.949
2		<b>PACKAGE2</b> GBPS - NUSRAT COLONY NO-4 SUKKUR GGLSS - SHAMSA ABAD SUKKUR GBELS - ISLAMIA SUKKUR GBPS OLD SUKKUR GBPS MAIN SUKKUR GBPS GULSHER CHOCHAN GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)	4.192	Provincial ADP	NCB	4.192	4.192	<b>PACKAGE2</b> GBPS - NUSRAT COLONY NO-4 SUKKUR GGLSS - SHAMSA ABAD SUKKUR GBELS - ISLAMIA SUKKUR GBPS OLD SUKKUR GBPS MAIN SUKKUR GBPS GULSHER CHOCHAN GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)	1.048	1.048	1.048	1.048
3		<b>PACKAGE3</b> GGPS SHAH KHALID COLONY GBPS A.D.C. COLONY GBPS SHAH FAISAL COLONY GGPS - NEW GOTH GBPS - BIHAR COLONY GBPS - PIR MUHAMMAD SHAH GBPS AZIZ ABAD	3.198	Provincial ADP	NCB	3.198	3.198	<b>PACKAGE3</b> GGPS SHAH KHALID COLONY GBPS A.D.C. COLONY GBPS SHAH FAISAL COLONY GGPS - NEW GOTH GBPS - BIHAR COLONY GBPS - PIR MUHAMMAD SHAH GBPS AZIZ ABAD	0.800	0.800	0.800	0.800
4		<b>PACKAGE4</b> GBPS - GHUMRA GBPS WARAYO GOTH GBPS BAGERJI GGPS - LAIQUE MAKI	2.410	Provincial ADP	NCB	2.410	2.410	<b>PACKAGE4</b> GBPS - GHUMRA GBPS WARAYO GOTH GBPS BAGERJI GGPS - LAIQUE MAKI	0.603	0.603	0.603	0.603
5		<b>PACKAGE5</b> GGELS - NASEER ABAD GBPS - DINPUR	2.974	Provincial ADP	NCB	2.974	2.974	<b>PACKAGE5</b> GGELS - NASEER ABAD GBPS - DINPUR	0.744	0.744	0.744	0.744



S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		GBPS JAFFAR ABAD GBPS PIR MURAD SHAH COLONY GBPS - SHAHEED GHULAM HAIDER GBPS ISLAM COLONY NEW PIND GBPS KHUDA BUX JATOI GBPS - ABDUL SATTAR MAKO GBPS HAYAT KHAN PATHAN AT HAMDARD SOCIETY						GBPS JAFFAR ABAD GBPS PIR MURAD SHAH COLONY GBPS - SHAHEED GHULAM HAIDER GBPS ISLAM COLONY NEW PIND GBPS KHUDA BUX JATOI GBPS - ABDUL SATTAR MAKO GBPS HAYAT KHAN PATHAN AT HAMDARD SOCIETY				
6		<b>PACKAGE6</b> GBPS RAJIB ALI DAYO GBPS GOAL ALI WAHAN ROHRI GGPS - DAYA GOTH GBPS ALI WAHAN GBPS DARGAHI WARYAH GBPS TAGIAL NARIWAL GBPS ROSHAN ABAD GBPS WAH BURIRA GBPS GHARO GOTH GBPS KANDHRA	2.734	Provincial ADP	NCB	2.734	2.734	<b>PACKAGE6</b> GBPS RAJIB ALI DAYO GBPS GOAL ALI WAHAN ROHRI GGPS - DAYA GOTH GBPS ALI WAHAN GBPS DARGAHI WARYAH GBPS TAGIAL NARIWAL GBPS ROSHAN ABAD GBPS WAH BURIRA GBPS GHARO GOTH GBPS KANDHRA	0.684	0.684	0.684	0.684
7		<b>PACKAGE7</b> GBPS NEW YARD GGPS NEW YARD GBPS GHULAM GOTH GBPS - SACHAL PUR KANDHRA GBPS ROHRI MAIN PRIMARY SCHOOL GBPS PATHAN COLONY GBPS - ALLAHYAR CHACHAR GBPS - KALRI	2.643	Provincial ADP	NCB	2.643	2.643	<b>PACKAGE7</b> GBPS NEW YARD GGPS NEW YARD GBPS GHULAM GOTH GBPS - SACHAL PUR KANDHRA GBPS ROHRI MAIN PRIMARY SCHOOL GBPS PATHAN COLONY GBPS - ALLAHYAR CHACHAR GBPS - KALRI	0.661	0.661	0.661	0.661
8		<b>PACKAGE8</b> GBPS - TRIMOONH GBPS JHANGAL TUNIO GBPS KANDRI GGPS ALLAH WASAYO GHUNIO ABELOI GBPS - ANBAH GBPS - BAKHSH CHANJAN GBPS - PIYARO KHAN LABANO ROHRI GGPS - QAZI MUHALLA GBPS - HAKERA GGLSS - KOT MIR YAQOOB SHAH GBELS - SYED AMJAD HUSSAIN SHAH MUSAVI	2.782	Provincial ADP	NCB	2.782	2.782	<b>PACKAGE8</b> GBPS - TRIMOONH GBPS JHANGAL TUNIO GBPS KANDRI GGPS ALLAH WASAYO GHUNIO ABELOI GBPS - ANBAH GBPS - BAKHSH CHANJAN GBPS - PIYARO KHAN LABANO ROHRI GGPS - QAZI MUHALLA GBPS - HAKERA GGLSS - KOT MIR YAQOOB SHAH GBELS - SYED AMJAD HUSSAIN SHAH MUSAVI	0.696	0.696	0.696	0.696
9		<b>PACKAGE9</b> GBPS SUK PUL	2.800	Provincial ADP	NCB	2.800	2.800	<b>PACKAGE9</b> GBPS SUK PUL	0.700	0.700	0.700	0.700

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		GBELS - MARI UP GRADE ELEMENTARY GBELS - MIDDLE SCHOOL ABEJANO GGELS - ISLAMIA ROHRI GBPS - ENGLISH M.K GBPS GURGAGE MOHLA ROHRI GBPS BAKSH KATPAR GBPS MAHDI ABAD GBPS MENDI JO PIR						GBELS - MARI UP GRADE ELEMENTARY GBELS - MIDDLE SCHOOL ABEJANO GGELS - ISLAMIA ROHRI GBPS - ENGLISH M.K GBPS GURGAGE MOHLA ROHRI GBPS BAKSH KATPAR GBPS MAHDI ABAD GBPS MENDI JO PIR				
10		<b>PACKAGE10</b> GBPS SALEHPAT (PORTION-II) GBPS KOT SIRAIKO GBPS Thummy	1.275	Provincial ADP	NCB	1.275	1.275	<b>PACKAGE10</b> GBPS SALEHPAT (PORTION-II) GBPS KOT SIRAIKO GBPS Thummy	0.319	0.319	0.319	0.319
11		<b>PACKAGE11</b> GBPS OLD BUDH GBPS NEW BUDH GGELS - KORO KHAN KORAI GBPS BHELLAR GBELS - BUKHSHO SEELRO GBPS - DADLOI GBELS - PHULLANI (Portion-II)	2.140	Provincial ADP	NCB	2.140	2.140	<b>PACKAGE11</b> GBPS OLD BUDH GBPS NEW BUDH GGELS - KORO KHAN KORAI GBPS BHELLAR GBELS - BUKHSHO SEELRO GBPS - DADLOI GBELS - PHULLANI (Portion-II)	0.535	0.535	0.535	0.535
12		<b>PACKAGE12</b> GBPS - BHILINI GBPS - PIR MUHAMMAD LUNJAR GBLSS - QAIM MOCHI GBPS HASUL GGLSS - MULLA ALI MAHESAR GBPS UMER ABAD GBELS - MOTOO MIRBAHAR GBPS - ALLAH DEWAYO MALANO	2.127	Provincial ADP	NCB	2.127	2.127	<b>PACKAGE12</b> GBPS - BHILINI GBPS - PIR MUHAMMAD LUNJAR GBLSS - QAIM MOCHI GBPS HASUL GGLSS - MULLA ALI MAHESAR GBPS UMER ABAD GBELS - MOTOO MIRBAHAR GBPS - ALLAH DEWAYO MALANO	0.532	0.532	0.532	0.532
13		<b>PACKAGE13</b> GBPS DAPHAR JATOI GGPS - DAFAR JATOI GBELS - FAIZ MUHAMMAD JATOI GBPS - WARAYAM JATOI GGPS - THARCHANI GGPS - NIRCHH GBPS - JALAL INDHER GBPS - QADO INDHAR	2.132	Provincial ADP	NCB	2.132	2.132	<b>PACKAGE13</b> GBPS DAPHAR JATOI GGPS - DAFAR JATOI GBELS - FAIZ MUHAMMAD JATOI GBPS - WARAYAM JATOI GGPS - THARCHANI GGPS - NIRCHH GBPS - JALAL INDHER GBPS - QADO INDHAR	0.533	0.533	0.533	0.533
14		<b>PACKAGE14</b> GBPS CHUNGA GBPS RADHI GBPS FARKPUR	2.069	Provincial ADP	NCB	2.069	2.069	<b>PACKAGE14</b> GBPS CHUNGA GBPS RADHI GBPS FARKPUR	0.517	0.517	0.517	0.517

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		GBPS - SHAFI ABAD GBPS SOOMRA COLONY GGELS - FAROOQ-E-AZAM COLONY PANO AKIL  GBPS LUQMAN MAHESAR GBPS QALANDER SHAH						GBPS - SHAFI ABAD GBPS SOOMRA COLONY GGELS - FAROOQ-E-AZAM COLONY PANO AKIL GBPS LUQMAN MAHESAR GBPS QALANDER SHAH				
15		<b>PACKAGE15</b> GBPS JUMO KALHORO GBPS - STATION MOHALLA GBPS - SALAHI CHACHER GBPS - URDU MAIN PANO AKIL GBPS - SAHIB KHAN KORAI GBPS BALJI SHAREEF	2.354	Provincial ADP	NCB	2.354	2.354	<b>PACKAGE15</b> GBPS JUMO KALHORO GBPS - STATION MOHALLA GBPS - SALAHI CHACHER GBPS - URDU MAIN PANO AKIL GBPS - SAHIB KHAN KORAI GBPS BALJI SHAREEF	0.589	0.589	0.589	0.589
16		<b>PACKAGE 16</b> GBPS - MUMTAZ COLONY GBPS - WAPDA COLONY GGPS - SADORO JANWARI GBPS - FAIZ ABAD GBPS - SAIDA GOTH GBPS - SALEEM ABAD GBPS - KHAIRPUR NO.2 GBPS - PC KHAIRPUR GBELS - PC KHAIRPUR	2.986	Provincial ADP	NCB	2.986	2.986	<b>PACKAGE 16</b> GBPS - MUMTAZ COLONY GBPS - WAPDA COLONY GGPS - SADORO JANWARI GBPS - FAIZ ABAD GBPS - SAIDA GOTH GBPS - SALEEM ABAD GBPS - KHAIRPUR NO.2 GBPS - PC KHAIRPUR GBELS - PC KHAIRPUR	0.747	0.747	0.747	0.747
17		<b>PACKAGE 17</b> GGPS - JILLANI MOHALLA GGPS - LUQMAN (HOCKEY GROUND) GGPS - SULTAN UL MADRIS GGPS - NASIR PUBLIC SCHOOL GGPS - MUGAL MOHALLA	1.899	Provincial ADP	NCB	1.899	1.899	<b>PACKAGE 17</b> GGPS - JILLANI MOHALLA GGPS - LUQMAN (HOCKEY GROUND) GGPS - SULTAN UL MADRIS GGPS - NASIR PUBLIC SCHOOL GGPS - MUGAL MOHALLA	0.475	0.475	0.475	0.475
18		<b>PACKAGE 18</b> GBPS - HAJI NIHAL KHAN BALOACH GBPS - DAWOOD GOTH GBPS - KOT PUL GBPS - SOCIAL WELFARE URDU GGPS - LUQMAN (N) GBPS - NIZAMANI	2.213	Provincial ADP	NCB	2.213	2.213	<b>PACKAGE 18</b> GBPS - HAJI NIHAL KHAN BALOACH GBPS - DAWOOD GOTH GBPS - KOT PUL GBPS - SOCIAL WELFARE URDU GGPS - LUQMAN (N) GBPS - NIZAMANI	0.553	0.553	0.553	0.553
19		<b>PACKAGE 19</b> GBPS - PANJ HATTI (CIRCLE) GBPS - PACCA SHADE CITY KHAIR PUR GBPS - DABBAR GBPS - DABBAR	2.063	Provincial ADP	NCB	2.063	2.063	<b>PACKAGE 19</b> GBPS - PANJ HATTI (CIRCLE) GBPS - PACCA SHADE CITY KHAIR PUR GBPS - DABBAR GBPS - DABBAR	0.516	0.516	0.516	0.516
20		<b>PACKAGE 20</b> GGPS - SHAH LATIF COLONY GBPS - HAJANA MUHALA LUQMAN	2.037	Provincial ADP	NCB	2.037	2.037	<b>PACKAGE 20</b> GGPS - SHAH LATIF COLONY GBPS - HAJANA MUHALA LUQMAN	0.509	0.509	0.509	0.509

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		GBPS - SINDHI SCHOOL LUQMAN GBELS - GHAMBHEER						GBPS - SINDHI SCHOOL LUQMAN GBELS - GHAMBHEER				
	21	<b>PACKAGE 21</b> GBPS - BABARLOI GBPS - DOONHOON IBRAHIM SHAH GBPS - ESSAN BHAYO GBPS - MACHYOON	2.669	Provincial ADP	NCB	2.669	2.669	<b>PACKAGE 21</b> GBPS - BABARLOI GBPS - DOONHOON IBRAHIM SHAH GBPS - ESSAN BHAYO GBPS - MACHYOON	0.667	0.667	0.667	0.667
	22	<b>PACKAGE 22</b> GBPS - MORI GBPS - SAIN DINO JUNEJO GGPS - SHAH LADHANI GBPS - SHAH LADHANI GBPS - MALHIA GBPS - LABUR COLONY KAIR PUR GBELS - MILL COLONY GBELS - AZAM COLONY	3.158	Provincial ADP	NCB	3.158	3.158	<b>PACKAGE 22</b> GBPS - MORI GBPS - SAIN DINO JUNEJO GGPS - SHAH LADHANI GBPS - SHAH LADHANI GBPS - MALHIA GBPS - LABUR COLONY KAIR PUR GBELS - MILL COLONY GBELS - AZAM COLONY	0.790	0.790	0.790	0.790
	23	<b>PACKAGE 23</b> GBPS - PIR JO GOTH NO.2 GBPS - SHAH PUR GGPS - PIR JO GOTH MAIN GBELS - BAGO PHULPOTO GBPS - BHATYOON NO.1 GBELS - ABDUL REHMAN UNNAR GBPS - RAHOOJA	4.759	Provincial ADP	NCB	4.759	4.759	<b>PACKAGE 23</b> GBPS - PIR JO GOTH NO.2 GBPS - SHAH PUR GGPS - PIR JO GOTH MAIN GBELS - BAGO PHULPOTO GBPS - BHATYOON NO.1 GBELS - ABDUL REHMAN UNNAR GBPS - RAHOOJA	1.190	1.190	1.190	1.190
	24	<b>PACKAGE 24</b> GGPS - AHMED PUR GBPS - FATEH ULLAH GHUMRO GGELS - MANGARJI GBPS - MANGARJI GBPS - UMAR KANHER GBPS - KOT MIR MUHAMMAD GBELS - KHAMBHARA (South)	3.817	Provincial ADP	NCB	3.817	3.817	<b>PACKAGE 24</b> GGPS - AHMED PUR GBPS - FATEH ULLAH GHUMRO GGELS - MANGARJI GBPS - MANGARJI GBPS - UMAR KANHER GBPS - KOT MIR MUHAMMAD GBELS - KHAMBHARA (South)	0.954	0.954	0.954	0.954
	25	<b>PACKAGE 25</b> GBELS - PHORI GBPS - RAFIQUE MAHESIR GBELS - TANDO BAHADUR GBELS - TANDO MUREED HYDER	2.925	Provincial ADP	NCB	2.925	2.925	<b>PACKAGE 25</b> GBELS - PHORI GBPS - RAFIQUE MAHESIR GBELS - TANDO BAHADUR GBELS - TANDO MUREED HYDER	0.731	0.731	0.731	0.731
	26	<b>PACKAGE 26</b> GBELS - ALI BAKHSH KANHER GBELS - HASOO KANHER GBPS - UDHA	4.095	Provincial ADP	NCB	4.095	4.095	<b>PACKAGE 26</b> GBELS - ALI BAKHSH KANHER GBELS - HASOO KANHER GBPS - UDHA	1.024	1.024	1.024	1.024

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		GBELS - ULRA GGELS - KOT DINAL SHAH GGELS - MAHESAR WADA GBPS - GHOGHI MANGNEJA						GBELS - ULRA GGELS - KOT DINAL SHAH GGELS - MAHESAR WADA GBPS - GHOGHI MANGNEJA				
27		<b>PACKAGE 27</b> GBPS - GAMBAT NO.2 GBPS - GAMBAT NO.1 GBPS - ALLAH BUX SHAIKH GBELS - KAZIM ABAD GBELS - SONO BHATTI GGPS - GAMBAT NO.1	3.018	Provincial ADP	NCB	3.018	3.018	<b>PACKAGE 27</b> GBPS - GAMBAT NO.2 GBPS - GAMBAT NO.1 GBPS - ALLAH BUX SHAIKH GBELS - KAZIM ABAD GBELS - SONO BHATTI GGPS - GAMBAT NO.1	0.755	0.755	0.755	0.755
28		<b>PACKAGE 28</b> GBPS - KHUHRA NO;2 GBPS - SATABO GBPS - KHURA NO 1 GGPS - RIPRI GBPS - MOHAMMAD JO WAHAN GGELS - JILLANI MOHALLA GAMBAT	3.553	Provincial ADP	NCB	3.553	3.553	<b>PACKAGE 28</b> GBPS - KHUHRA NO;2 GBPS - SATABO GBPS - KHURA NO 1 GGPS - RIPRI GBPS - MOHAMMAD JO WAHAN GGELS - JILLANI MOHALLA GAMBAT	0.888	0.888	0.888	0.888
29		<b>PACKAGE 29</b> GBPS - AGRA GBELS - GULLU SIAL GBPS - LUNDI WADA LAKHA GBPS - GADAJI GBPS - RUK RANI	3.375	Provincial ADP	NCB	3.375	3.375	<b>PACKAGE 29</b> GBPS - AGRA GBELS - GULLU SIAL GBPS - LUNDI WADA LAKHA GBPS - GADAJI GBPS - RUK RANI	0.844	0.844	0.844	0.844
30		<b>PACKAGE 30</b> GGPS - RANIPUR GGPS - RUK RANI GBPS - SAGAYOON GGPS - HINGORAJA GBPS - HINGORAJA (MAIN) GBELS - MIR KHAN SHAHANI	3.497	Provincial ADP	NCB	3.497	3.497	<b>PACKAGE 30</b> GGPS - RANIPUR GGPS - RUK RANI GBPS - SAGAYOON GGPS - HINGORAJA GBPS - HINGORAJA (MAIN) GBELS - MIR KHAN SHAHANI	0.874	0.874	0.874	0.874
31		<b>PACKAGE 31</b> GBPS - BAGO DARO GBPS - AHMED ABAD GBELS - BANGUL KHAN CHANDIO GBELS - GAMBAL SHAH	1.911	Provincial ADP	NCB	1.911	1.911	<b>PACKAGE 31</b> GBPS - BAGO DARO GBPS - AHMED ABAD GBELS - BANGUL KHAN CHANDIO GBELS - GAMBAL SHAH	0.478	0.478	0.478	0.478
32		<b>PACKAGE 32</b>	1.844	Provincial ADP	NCB	1.844	1.844	<b>PACKAGE 32</b>	0.461	0.461	0.461	0.461

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		GBELS - DHUP WARO GBLSS - FAIZAL MAHAR GBPS - QAIM KHAN CHANDIO GBELS - JAN MUHAMMAD VANDIAR GBELS - JISKANI GBELS - RASOOL BUX MARI						GBELS - DHUP WARO GBLSS - FAIZAL MAHAR GBPS - QAIM KHAN CHANDIO GBELS - JAN MUHAMMAD VANDIAR GBELS - JISKANI GBELS - RASOOL BUX MARI				
33		<b>PACKAGE 33</b> GBELS - JURIAL SHAR GBPS - BAKIR BOZDAR GBELS - MUHAMMAD ZAMAN SHAR GBELS - NAU ABAD	1.628	Provincial ADP	NCB	1.628	1.628	<b>PACKAGE 33</b> GBELS - JURIAL SHAR GBPS - BAKIR BOZDAR GBELS - MUHAMMAD ZAMAN SHAR GBELS - NAU ABAD	0.407	0.407	0.407	0.407
34		<b>PACKAGE 34</b> GBPS Thari Mirwah GGPS Thari Mirwah GBPS Dato Dasti GBELS Shah Nawaz Shar GBPS Behram Khan Chakrani	2.548	Provincial ADP	NCB	2.548	2.548	<b>PACKAGE 34</b> GBPS Thari Mirwah GGPS Thari Mirwah GBPS Dato Dasti GBELS Shah Nawaz Shar GBPS Behram Khan Chakrani	0.637	0.637	0.637	0.637
35		<b>PACKAGE 35</b> GBPS Ahmed Ali Dengha GGPS Setharja GGPS Mohmmad Sadiq Sodhro GBPS Tali Behan GBELS Hadi Bux Laghari GBELS Shah Mohammad Laghari GBELS Haji Ishaque Laghari GBELS Hindyari GBELS Madad Ali Lashari	2.512	Provincial ADP	NCB	2.512	2.512	<b>PACKAGE 35</b> GBPS Ahmed Ali Dengha GGPS Setharja GGPS Mohmmad Sadiq Sodhro GBPS Tali Behan GBELS Hadi Bux Laghari GBELS Shah Mohammad Laghari GBELS Haji Ishaque Laghari GBELS Hindyari GBELS Madad Ali Lashari	0.628	0.628	0.628	0.628
36		<b>PACKAGE 36</b> GBELS Budhal Khan Shar GBELS Sahab Khan Jalalani GBELS Mevo Mangrio GBELS Faiz Mohmmad Mojae GBELS Imam Bux Amur GGPS - AKRI	2.767	Provincial ADP	NCB	2.767	2.767	<b>PACKAGE 36</b> GBELS Budhal Khan Shar GBELS Sahab Khan Jalalani GBELS Mevo Mangrio GBELS Faiz Mohmmad Mojae GBELS Imam Bux Amur GGPS - AKRI	0.692	0.692	0.692	0.692
37		<b>PACKAGE 37</b> GBELS - AKRI GBELS - HUSSAIN PATO GBELS - MUHAMMAD KHAN SHAR GBELS - KHUSH KHAIR MUHAMMAD FAQIR	3.251	Provincial ADP	NCB	3.251	3.251	<b>PACKAGE 37</b> GBELS - AKRI GBELS - HUSSAIN PATO GBELS - MUHAMMAD KHAN SHAR GBELS - KHUSH KHAIR MUHAMMAD FAQIR	0.813	0.813	0.813	0.813

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
38		<b>PACKAGE 38</b> GBPS - MADARSAH GHOTKI GGPS - MAIN GHOTKI GGPS - RAHMOOWALI GBPS - ANWAR ABAD GBPS - TANDO MASOO KHAN GBPS - O.C GHOTKI	3.315	Provincial ADP	NCB	3.315	3.315	<b>PACKAGE 38</b> GBPS - MADARSAH GHOTKI GGPS - MAIN GHOTKI GGPS - RAHMOOWALI GBPS - ANWAR ABAD GBPS - TANDO MASOO KHAN GBPS - O.C GHOTKI	0.829	0.829	0.829	0.829
39		<b>PACKAGE 39</b> GBPS - O.C ADIL PUR GBPS - CHANGLANI GBPS - HAJI MUGHAL KHAN KALWAR GBPS - QADIR PUR GBPS - CHHATO MIANEE GBPS - ABUL KHAIR	3.183	Provincial ADP	NCB	3.183	3.183	<b>PACKAGE 39</b> GBPS - O.C ADIL PUR GBPS - CHANGLANI GBPS - HAJI MUGHAL KHAN KALWAR GBPS - QADIR PUR GBPS - CHHATO MIANEE GBPS - ABUL KHAIR	0.796	0.796	0.796	0.796
40		<b>PACKAGE 40</b> GBPS - MANIK CHACHAR GBPS - O.C. QADIR PUR GBPS - PINYO LABANO GBPS - GUL MUHAMMAD AARBANI GBPS - DHEGANO SANGHAR GBPS - GULAN KHAN LAGHARI	2.745	Provincial ADP	NCB	2.745	2.745	<b>PACKAGE 40</b> GBPS - MANIK CHACHAR GBPS - O.C. QADIR PUR GBPS - PINYO LABANO GBPS - GUL MUHAMMAD AARBANI GBPS - DHEGANO SANGHAR GBPS - GULAN KHAN LAGHARI	0.686	0.686	0.686	0.686
41		<b>PACKAGE 41</b> GBPS - SAJAN SHAIKH GBPS - WASTI INAYAT SHAH GBPS - WASTI ALLAH WARAYO SHAH QURESHI  GBPS - NEBAHOO GHOTO GBPS - USMAN CHACHAR GBPS - LAKHO LANJARI	2.740	Provincial ADP	NCB	2.740	2.740	<b>PACKAGE 41</b> GBPS - SAJAN SHAIKH GBPS - WASTI INAYAT SHAH GBPS - WASTI ALLAH WARAYO SHAH QURESHI GBPS - NEBAHOO GHOTO GBPS - USMAN CHACHAR GBPS - LAKHO LANJARI	0.685	0.685	0.685	0.685
42		<b>PACKAGE 42</b> GBPS - SATARO MAHAR GBPS URDU GHOTKI GBPS MUHAMMAD KALWAR GGPS SIJAWAL KHAN DHANDHU GBLSS MULLAN CHUTTO	2.926	Provincial ADP	NCB	2.926	2.926	<b>PACKAGE 42</b> GBPS - SATARO MAHAR GBPS URDU GHOTKI GBPS MUHAMMAD KALWAR GGPS SIJAWAL KHAN DHANDHU GBLSS MULLAN CHUTTO	0.732	0.732	0.732	0.732
43		<b>PACKAGE 43</b> GBPS - ALI MAHAR GGPS - ALI MAHAR GBPS - SYED KOURAL SHAH GBPS - GHULAM MUHAMMAD KALADI GBLSS - WALOO MAHAR	2.151	Provincial ADP	NCB	2.151	2.151	<b>PACKAGE 43</b> GBPS - ALI MAHAR GGPS - ALI MAHAR GBPS - SYED KOURAL SHAH GBPS - GHULAM MUHAMMAD KALADI GBLSS - WALOO MAHAR	0.538	0.538	0.538	0.538
44		<b>PACKAGE 44</b> GGPS - KHANGARH SHARIF GBELS KHANGARH SHARIF	3.096	Provincial ADP	NCB	3.096	3.096	<b>PACKAGE 44</b> GGPS - KHANGARH SHARIF GBELS KHANGARH SHARIF	0.774	0.774	0.774	0.774



S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		GBLSS - QAZI BADAL GBPS - HAMZO MAHAR GBPS ALAM KHAN GADANI GBPS GULZAR MAHAR GBPS - KHAN PUR MAHAR						GBLSS - QAZI BADAL GBPS - HAMZO MAHAR GBPS ALAM KHAN GADANI GBPS GULZAR MAHAR GBPS - KHAN PUR MAHAR				
	45	<b>PACKAGE 45</b> GPS VERAM MAHAR GBPS LOOHI GBPS - MAIN MIRPUR MATHELO GBPS - HYDER SHAH COLONY	2.170	Provincial ADP	NCB	2.170	2.170	<b>PACKAGE 45</b> GPS VERAM MAHAR GBPS LOOHI GBPS - MAIN MIRPUR MATHELO GBPS - HYDER SHAH COLONY	0.543	0.543	0.543	0.543
	46	<b>PACKAGE 46</b> GBPS - ALLAH WARAYO KALHORO GBPS - MUHAMMAD MOOSA LABANO GBPS - GHULAM HUSSAIN LAGHARI GGPS - DINO MAKO GBPS - MIR KHAN WASEER	2.501	Provincial ADP	NCB	2.501	2.501	<b>PACKAGE 46</b> GBPS - ALLAH WARAYO KALHORO GBPS - MUHAMMAD MOOSA LABANO GBPS - GHULAM HUSSAIN LAGHARI GGPS - DINO MAKO GBPS - MIR KHAN WASEER	0.625	0.625	0.625	0.625
	47	<b>PACKAGE 47</b> GBPS - WAHI GHOTO GBPS - MAWALI KHAN SHAR GBPS - PIR BUX KHAN GABOL	1.722	Provincial ADP	NCB	1.722	1.722	<b>PACKAGE 47</b> GBPS - WAHI GHOTO GBPS - MAWALI KHAN SHAR GBPS - PIR BUX KHAN GABOL	0.431	0.431	0.431	0.431
	48	<b>PACKAGE 48</b> GBPS - KORI JO KHOH GBPS URDU GIL COLONY GBPS WANGO GBPS WALI MUAMMAD KORAI GBPS ALLAH DEWAYO MIRANI	2.040	Provincial ADP	NCB	2.040	2.040	<b>PACKAGE 48</b> GBPS - KORI JO KHOH GBPS URDU GIL COLONY GBPS WANGO GBPS WALI MUAMMAD KORAI GBPS ALLAH DEWAYO MIRANI	0.510	0.510	0.510	0.510
	49	<b>PACKAGE 49</b> GGPS - SIDDIQUE COLONY GGELS - AMIR BUX SOOMRO DAHARKI GGPS - MAIN DAHARKI GBPS - SIBGHATUL IRFAN GBPS - RAHARKI GBPS - QABOOL KHUNHARO	2.646	Provincial ADP	NCB	2.646	2.646	<b>PACKAGE 49</b> GGPS - SIDDIQUE COLONY GGELS - AMIR BUX SOOMRO DAHARKI GGPS - MAIN DAHARKI GBPS - SIBGHATUL IRFAN GBPS - RAHARKI GBPS - QABOOL KHUNHARO	0.662	0.662	0.662	0.662
	50	<b>PACKAGE 50</b> GBPS - NAU KOT GGPS - NAEQ KOT GBPS - DAD LAGHARI GGLSS - DAD LAGHARI GBPS - SARDAR AHMED ALI KHAN PITAFI  GBPS - GHOU PUR GBPS - FAQIR GHULAM QADIR GBPS - UMED ALI PITAFI	3.039	Provincial ADP	NCB	3.039	3.039	<b>PACKAGE 50</b> GBPS - NAU KOT GGPS - NAEQ KOT GBPS - DAD LAGHARI GGLSS - DAD LAGHARI GBPS - SARDAR AHMED ALI KHAN PITAFI  GBPS - GHOU PUR GBPS - FAQIR GHULAM QADIR GBPS - UMED ALI PITAFI	0.760	0.760	0.760	0.760




S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
51		<b>PACKAGE 51</b> GBPS JAN MUHAMMAD BUGHIO GBPS GULAB SHAH COLONY GBPS MADARSA JUNG COLONY GBPS - HAFIZABAD GBPS BASHIR COLONY GBPS ALAM ARAIN	2.621	Provincial ADP	NCB	2.621	2.621	<b>PACKAGE 51</b> GBPS JAN MUHAMMAD BUGHIO GBPS GULAB SHAH COLONY GBPS MADARSA JUNG COLONY GBPS - HAFIZABAD GBPS BASHIR COLONY GBPS ALAM ARAIN	0.655	0.655	0.655	0.655
52		<b>PACKAGE 52</b> GBPS - HUSSAINPUR GBPS - NOOR UL ISLAM GBPS - DEWARI GBPS - MIR KHAN RIND GGPS - UBAURO - II GBELS - MATAR KOT GGPS - MATAR KOT GBLSS - ALI MURAD KALHORO	2.451	Provincial ADP	NCB	2.451	2.451	<b>PACKAGE 52</b> GBPS - HUSSAINPUR GBPS - NOOR UL ISLAM GBPS - DEWARI GBPS - MIR KHAN RIND GGPS - UBAURO - II GBELS - MATAR KOT GGPS - MATAR KOT GBLSS - ALI MURAD KALHORO	0.613	0.613	0.613	0.613
53		<b>PACKAGE 53</b> GBPS - JHANGAL MALIK GBPS - MAROO WALA GBPS - WAHID BUX CHACHAR GBPS - NOOR MUHAMMAD CHACHAR GBPS - GULZAR-E-MUSTAFA GBPS - WERWALLO	2.698	Provincial ADP	NCB	2.698	2.698	<b>PACKAGE 53</b> GBPS - JHANGAL MALIK GBPS - MAROO WALA GBPS - WAHID BUX CHACHAR GBPS - NOOR MUHAMMAD CHACHAR GBPS - GULZAR-E-MUSTAFA GBPS - WERWALLO	0.675	0.675	0.675	0.675
54		<b>PACKAGE 54</b> GBPS ALLAH WARYAO CHACHAR GBPS - RAHIM SHAR GBPS - RANWATI GBPS DUR MUHAMMAD CHACHAR GBPS - KARAK GBPS - BORI GBPS - MADARSA JAMPUR GBPS - MADARSA MADDINAT UL ULOOM	2.822	Provincial ADP	NCB	2.822	2.822	<b>PACKAGE 54</b> GBPS ALLAH WARYAO CHACHAR GBPS - RAHIM SHAR GBPS - RANWATI GBPS DUR MUHAMMAD CHACHAR GBPS - KARAK GBPS - BORI GBPS - MADARSA JAMPUR GBPS - MADARSA MADDINAT UL ULOOM	0.706	0.706	0.706	0.706
55		<b>PACKAGE 55</b> GBPS - KHAMISO CHACHAR GBPS - SALEH CHACHAR GBPS - SONO CHACHAR GBPS - KHAN MUHAMMAD JUNO GBPS - KAMOON SHAHEED GBPS - HAMID CHACHAR GBPS CHAKAR KOLACHI	2.394	Provincial ADP	NCB	2.394	2.394	<b>PACKAGE 55</b> GBPS - KHAMISO CHACHAR GBPS - SALEH CHACHAR GBPS - SONO CHACHAR GBPS - KHAN MUHAMMAD JUNO GBPS - KAMOON SHAHEED GBPS - HAMID CHACHAR GBPS CHAKAR KOLACHI	0.599	0.599	0.599	0.599

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		<b>REHABILITATION &amp; EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGH SECONDARY SCHOOLS OF DISTRICT SUKKUR</b>						<b>REHABILITATION &amp; EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGH SECONDARY SCHOOLS OF DISTRICT SUKKUR</b>				
56		<b>PACKAGE 56</b> GGHS - AZIZ ABAD SUKKUR GGHS - BACHAL SHAH MIANI SUKKUR	1.207	Provincial ADP	NCB	1.207	1.207	<b>PACKAGE 56</b> GGHS - AZIZ ABAD SUKKUR GGHS - BACHAL SHAH MIANI SUKKUR	0.302	0.302	0.302	0.302
57		<b>PACKAGE 57</b> GBHS - ISLAMIA ROHRI (N) GGHS - ALI WAHAN GBHS - PATNI GGHS - KANDHRA GBHS - DARA WAHAN GBHS - FAKIR ABAD ROHRI	2.906	Provincial ADP	NCB	2.906	2.906	<b>PACKAGE 57</b> GBHS - ISLAMIA ROHRI (N) GGHS - ALI WAHAN GBHS - PATNI GGHS - KANDHRA GBHS - DARA WAHAN GBHS - FAKIR ABAD ROHRI	0.727	0.727	0.727	0.727
58		<b>PACKAGE 58</b> GBHS - NAURAJA GBHS - SANGI GBHS - JUNAS	2.368	Provincial ADP	NCB	2.368	2.368	<b>PACKAGE 58</b> GBHS - NAURAJA GBHS - SANGI GBHS - JUNAS	0.592	0.592	0.592	0.592
59		<b>PACKAGE 59</b> GBHS - MUBARAK PUR GBHS - HINGORO	1.380	Provincial ADP	NCB	1.380	1.380	<b>PACKAGE 59</b> GBHS - MUBARAK PUR GBHS - HINGORO	0.345	0.345	0.345	0.345
60		<b>PACKAGE 60</b> GGHS - NIZAMANI GGHS - MORI GBHS - THERHI GBHS - TANDO MASTI KHAN	4.091	Provincial ADP	NCB	4.091	4.091	<b>PACKAGE 60</b> GGHS - NIZAMANI GGHS - MORI GBHS - THERHI GBHS - TANDO MASTI KHAN	1.023	1.023	1.023	1.023
61		<b>PACKAGE 61</b> GBHS - BAHAR LARIK GGHS - SALLAR MOHALLA GBHS - MANGHAN WARI	1.674	Provincial ADP	NCB	1.674	1.674	<b>PACKAGE 61</b> GBHS - BAHAR LARIK GGHS - SALLAR MOHALLA GBHS - MANGHAN WARI	0.419	0.419	0.419	0.419
62		<b>PACKAGE 62</b> GBHS - DEH SOHU	1.032	Provincial ADP	NCB	1.032	1.032	<b>PACKAGE 62</b> GBHS - DEH SOHU	0.258	0.258	0.258	0.258
63		<b>PACKAGE 63</b> GBHS Walidad Lund GBHS Tando Mir Ali GBHS Bozdar Wada	1.755	Provincial ADP	NCB	1.755	1.755	<b>PACKAGE 63</b> GBHS Walidad Lund GBHS Tando Mir Ali GBHS Bozdar Wada	0.439	0.439	0.439	0.439
64		<b>PACKAGE 64</b> GBHS - AYOOB LAKHAN GBHS - JAHAN PUR	2.260	Provincial ADP	NCB	2.260	2.260	<b>PACKAGE 64</b> GBHS - AYOOB LAKHAN GBHS - JAHAN PUR	0.565	0.565	0.565	0.565
65		<b>PACKAGE 65</b>	2.336	Provincial ADP	NCB	2.336	2.336	<b>PACKAGE 65</b>	0.584	0.584	0.584	0.584

S.No	AL No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Remarks				
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		GBHS - SALEH MAHAR GBHS - DAHARKI						GBHS - SALEH MAHAR GBHS - DAHARKI				
	66	<i>PACKAGE 66</i> GGHS - UBAURO GBHS - RETTI GBHS - KAMON SHAHEED	1.111	Provincial ADP	NCB	1.111	1.111	<i>PACKAGE 66</i> GGHS - UBAURO GBHS - RETTI GBHS - KAMON SHAHEED	0.278	0.278	0.278	0.278
	67	<i>Reconstruction of Compound Wall for Security Threatened Probelems @ Addition of Admin Block and Lavatory Block @ Govt: Women College Khair Taluka Khairpur Under (CDP) 2017-18 PS-29 District Khairpur.(Internal Electrification)</i>	0.207	CDP	NCB	0.207	0.207	<i>Reconstruction of Compound Wall for Security Threatened Probelems @ Addition of Admin Block and Lavatory Block @ Govt: Women College Khair Taluka Khairpur Under (CDP) 2017-18 PS-29 District Khairpur.(Internal Electrification)</i>	0.052	0.052	0.052	0.052
	68	<i>Repair / Renovation of Govt: Teachers Drawing College Khairpur Taluka District Khairpur.(Internal Electrification)</i>	0.400	CDP	NCB	0.400	0.400	<i>Repair / Renovation of Govt: Teachers Drawing College Khairpur Taluka District Khairpur.(Internal Electrification)</i>	0.100	0.100	0.100	0.100
	69	<i>Additional Work State of Art Institue for Mulpie Handicapped (Disabbled Chirdren) Khairpur Under (CDP) 2017-18 Taluka Khairpur.(Internal Electrification)</i>	0.114	CDP	NCB	0.114	0.114	<i>Additional Work State of Art Institue for Mulpie Handicapped (Disabbled Chirdren) Khairpur Under (CDP) 2017-18 Taluka Khairpur.(Internal Electrification)</i>	0.029	0.029	0.029	0.029
	70	<i>Construction of Class Room &amp; Washroom @ GBPS Mir Muhammad Jagirani Taluka Nara District Khairpur.(Internal Electrification)</i>	0.065	CDP	NCB	0.065	0.065	<i>Construction of Class Room &amp; Washroom @ GBPS Mir Muhammad Jagirani Taluka Nara District Khairpur.(Internal Electrification)</i>	0.016	0.016	0.016	0.016
	71	<i>Estabilishment of Govt: Boys / Girls Degree College in Sindh (23 Units) 2010-11 Programme @ Govt: Degree College Drib Mehar Shah (Lab: Block) Taluka Kingri District Khairpur ADP No.486 of 2017-18.(Internal Electrification)</i>	1.000	Provincial ADP	NCB	1.000	1.000	<i>Estabilishment of Govt: Boys / Girls Degree College in Sindh (23 Units) 2010-11 Programme @ Govt: Degree College Drib Mehar Shah (Lab: Block) Taluka Kingri District Khairpur ADP No.486 of 2017-18.(Internal Electrification)</i>	0.250	0.250	0.250	0.250
	72	<i>Estabilishment of Boys / Girls Degree Colleges in Sindh (23 Units) @ GDC Sirai Piyaro Khan (Main Building Science Lab: Pump Room , Arrow Girll, Face Lifting, &amp; External Drainage ADP No.484 of 2017-18.(Internal Electrification)</i>	1.000	Provincial ADP	NCB	1.000	1.000	<i>Estabilishment of Boys / Girls Degree Colleges in Sindh (23 Units) @ GDC Sirai Piyaro Khan (Main Building Science Lab: Pump Room , Arrow Girll, Face Lifting, &amp; External Drainage ADP No.484 of 2017-18.(Internal Electrification)</i>	0.250	0.250	0.250	0.250

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works		1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
73		Establishment of Boys / Girls Degree Colleges in Sindh (23 Units) @ GGDC Khuhra (Main Building Science Lab: Pump Room , Arrow Girll, Face Lifting, & External Drainage ADP No.484 of 2017-18).(Internal Electrification)	1.000	Provincial ADP	NCB	1.000	1.000	Establishment of Boys / Girls Degree Colleges in Sindh (23 Units) @ GGDC Khuhra (Main Building Science Lab: Pump Room , Arrow Girll, Face Lifting, & External Drainage ADP No.484 of 2017-18).(Internal Electrification)	0.250	0.250	0.250	0.250
74		Construction / Reconstruction / Rehabilitation of Schools (4 Units) in District Khairpur @ Rehabilitation of School Building & Reconstruction of C/Wall At GGHS Shah Ladhani (ADP No.304 of 2017-18).(Internal Electrification)	0.269	District ADP	NCB	0.269	0.269	Construction / Reconstruction / Rehabilitation of Schools (4 Units) in District Khairpur @ Rehabilitation of School Building & Reconstruction of C/Wall At GGHS Shah Ladhani (ADP No.304 of 2017-18).(Internal Electrification)	0.067	0.067	0.067	0.067
75		Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Boundary Wall & Missing Facilities at GBPS Feroz Rajper UC Gadeji, Taluka Sobhodero (ADP No.304 of 2017-18).(Internal Electrification)	0.269	District ADP	NCB	0.269	0.269	Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Boundary Wall & Missing Facilities at GBPS Feroz Rajper UC Gadeji, Taluka Sobhodero (ADP No.304 of 2017-18).(Internal Electrification)	0.067	0.067	0.067	0.067
76		Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Class Room , Boundary Wall & Missing Facilities Govt.Primary School Village Haji Mubarak UC Rasoolabad, Taluka Sobhodero. (ADP No.304 of 2017-18).(Internal Electrification)	0.269	District ADP	NCB	0.269	0.269	Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Class Room , Boundary Wall & Missing Facilities Govt.Primary School Village Haji Mubarak UC Rasoolabad, Taluka Sobhodero. (ADP No.304 of 2017-18).(Internal Electrification)	0.067	0.067	0.067	0.067
77		Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Class Room , C/Wall & Missing Facilities GBPS Village Fateh Muhammad TC Pacca Chang, Taluka Faiz Ganj. (ADP No.304 of 2017-18).(Internal Electrification)	0.269	District ADP	NCB	0.269	0.269	Construction / Reconstruction / Rehabilitation of Schools (4 Units ) in District Khairpur @ Construction of Class Room , C/Wall & Missing Facilities GBPS Village Fateh Muhammad TC Pacca Chang, Taluka Faiz Ganj. (ADP No.304 of 2017-18).(Internal Electrification)	0.067	0.067	0.067	0.067
78		Ilmi (Infrastructure Development Sukkur Division @ GBPS Bashir Ahmed Jogi ADP No.461 of 2017-18).(Internal Electrification)	0.078	Provincial ADP	NCB	0.078	0.078	Ilmi (Infrastructure Development Sukkur Division @ GBPS Bashir Ahmed Jogi ADP No.461 of 2017-18).(Internal Electrification)	0.020	0.020	0.020	0.020

S.No	ADP No.	Name of Scheme	Cost	ADP / Non ADP	procurement method	New works	New works		1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
79		Ilmi (Infrastructure Development Sukkur Division @ GBPS Karam Hussain Shar ADP No.461 of 2017-18.(Internal Electrification)	0.077	Provincial ADP	NCB	0.077	0.077	Ilmi (Infrastructure Development Sukkur Division @ GBPS Karam Hussain Shar ADP No.461 of 2017-18.(Internal Electrification)	0.019	0.019	0.019	0.019
80		Ilmi (Infrastructure Development Sukkur Division @ GPS Haji Muhammad Luqman Shar ADP No.461 of 2017-18.(Internal Electrification)	0.077	Provincial ADP	NCB	0.077	0.077	Ilmi (Infrastructure Development Sukkur Division @ GPS Haji Muhammad Luqman Shar ADP No.461 of 2017-18.(Internal Electrification)	0.019	0.019	0.019	0.019

  
 EXECUTIVE ENGINEER (ELECTRICAL)  
 EDUCATION WORKS DIVISION  
 SUKKUR