



**OFFICE OF THE**  
**EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.**

Phone No: 071-9310108.

No: TC/G-55/ 229 / of 2018  
Sukkur, Dated: 13/03/2018

To,

The Manager (Assessment-III)  
Government of Sindh  
Sindh Public Procurement Regulatory Authority  
**KARACHI.**

SUBJECT : **SUBMISSION OF NOTICE INVITING TENDER No: TC/G-55/228,**  
**dated: 13-03-2018**

The NIT alongwith following requisite document are sent herewith for information and further necessary action.

1. Notice Inviting Tender
2. Notification of Procurement Committee
3. Notification of Complaint Redressal Committee
4. Standard Bidding Documents
5. Annual Procurement Plan
6. Pay Order Attached

**DA / As Above**

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
SUUKUR

1. Copy f.w.c's to the Chief Engineer, Highways Sukkur for favour of kind information.
2. Copy f.w.c's to the Superintending Engineer, Provincial Highways Circle Sukkur for favour of kind information.

SPPRA INWARD DIARY

NO : 7109  
DATED : 13-03-18

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
SUUKUR

**OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS  
DIVISION, SUKKUR.  
BARRAGE COLONY, SUKKUR.**

NO.TC/G-55/ 228 / OF 2018

SUUKUR, DATED: 13-03-2018

**NOTICE INVITING SEALED TENDERS**

Sealed tenders are invited as per S.P.P.R.A Rules 2010 (Amended 2013) from the interested persons / Contractors / Firms on Standard Bidding Documents (SBDs) for procurement of the following Works.

S. No. / ADP No.	Name of work	Estimated Cost (M)	Bid Security	Tender Fee	Completion period
1 / 2714	W/R of road from N.H 'way Bypass Panju Bag road to Rais Ibrahim Chachar & Old Sardar Khan Ghoto Village mile 2/4-6/2 (6.00 Kms).	70.8520 Million	5%	3000/-	12 Months
2 / 2715	Reconditioning of Road from Mirpur Mathelo road to Dera Sardar Ahmed Ali Khan Pitafi via Dad Laghari Mile 3/7-8/0 (6.64 Kms)	71.0050 Million	5%	3000/-	12 Months
3 / 2939	Construction of road from Salehpat to Thikratho road, Village Dost Ali Magsi, Village Pehlwan Magsi, Village Maindad Shambani, Village Mohammad Hashim Magsi, Village Menhon Khan Shambani & Village Haji Rahim Shambani mile 0/0-3/3 (5.43 Kms)	55.2997 Million	5%	3000/-	12 Months
4 / 2940	Construction of road from Nabi Bux Pull to Village Saleem Mahar via Village Miandad, Village Qasim, Village Dost Ali, Village Hamid to Village Habibullah mile 0/0-4/7 (7.84 Kms).	84.6040 Million	5%	3000/-	12 Months
5 / Non-ADP	M&R of road from Mathelo road to Mohammad Ayoub Mahar Mile 0/0-1/2 (In Portions).	3.4000 Million	5%	3000/-	03 Months

Blank tenders will be issued on any working day from the date of publication in newspapers on payment of tender price money in cash as shown against each work and the same can also be downloaded from SPPRA website.

Tenders single stage on single envelopes issued from 20-03-2018 to 04-04-2018 upto 11:00 A.M and received on same date i.e 04-04-2018 @1:00 P.M (Keep in to drop box) and will be opened on by the Procurement Committee in the office of the undersigned in presence of the contractors or authorized Representatives. Conditional tender / failing to comply with terms & conditions will not be accepted. The procuring agency may reject any one or all bids at any time under SPPRA rules.

If the tender remain un-responded on the 1<sup>st</sup> attempt the next date of issue and opening is as under.

Date of issue

19-04-2018 (11:00 A.M)

Date of opening

19-04-2018 (01:00 P.M)


**TERMS AND CONSITIONS OF THE TENDERS**

01. Contract documents and other terms and conditions can be seen and blank tenders can be obtained from the office of the undersigned situated at Barrage Colony, Sukkur on payment of tender fee. The bid security in shape of Call Deposit / Pay order / Demand draft from any scheduled bank of Pakistan in favour of the undersigned should be submitted at the time of submission of Bids / Tenders.
02. If the undersigned happens to be out of the headquarters on the date of opening of tenders or any holyday declared, the same will be opened on the next working day at 1:00 P.M
03. Undertaking on Affidavit that the firm is not involved in any litigation or abandoned any work.
04. Affidavit to the effect that the firm/contractor has not been blacklisted previously by any executing agency.
05. Undertaking on Stamp Paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Govt. and as well as in private organizations.
06. In case of firm, list of partners/ particulars Deed, giving full particulars of Directors/ proprietors or others connected allowing with power of Attorney. In case of being sole Proprietor such undertaking on affidavit be furnished
07. Eligibility Conditions for intending participants in case of works costing Rs.2.50(M) and above will be as under.
  - i) Registration with Pakistan Engineering Council in the relevant field of specialization of work Renewal for the year 2018, as admissible, is mandatory. (Category CE-01).
  - ii) Bio-data, job letter and salary slips of Engineers and Technical staff working with the firm.
  - iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the executing agency.
  - iv) List of works in progress indicating cost of each work and copy of letter of award of work.
  - v) List of Machinery and equipment available with the documentary evidence of its ownership certificate of bank showing credit-worthiness along with bank statement.
  - vi) Registration with Income Tax Department (NTN Certificates) and copy of N.I.Cs. of the owners/individuals including filing of Tax Returns to FBR up to year 2017.
  - vii) Registration with Sindh Revenue Board as per Rules.
  - viii) Affidavit on the Stamp Paper regarding the Firm is not Black listed at all in any Department.

  
**EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
SUKKUR**

Copy forwarded with compliments to:

1. The Director Information Department Karachi for favour of his kind information and further necessary action.
2. The Chief Engineer, Highways Circle, Sukkur.
3. The Superintending Engineer, Provincial Highways Circle, Sukkur.
4. The Director A&F Govt. of Sindh SPPRA Planning & Development Department Karachi Barrack # 8 Sindh Secretariat Court Road Karachi for SPPRA's Website.
5. The Executive Engineer's (all) under Superintending Engineer, Provincial Highways Circle Sukkur for information and wide publicity.
6. The Assistant Engineer, Public Health Engineering Department Sub-Division, Rohri for information.
7. The Assistant Engineer, (all) under Executive Engineer Provincial Highways Division copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
SUKKUR



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 22<sup>nd</sup> May 2014.

NOTIFICATION

No.E&A(W&S)3-9/91(PT-V): With the approval of Competent Authority, a Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Works & Services Department for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders in the Region of Chief Engineer (Highways), Sukkur:-

- |      |                                                                                                                                  |          |
|------|----------------------------------------------------------------------------------------------------------------------------------|----------|
| i)   | Chief Engineer (Highways),<br>Sukkur.                                                                                            | Chairman |
| ii)  | Mr. Abdullah Memon,<br>Team Leader,<br>Flood Emergency Reconstruction Project,<br>ACC Consultants Private Limited,<br>Islamabad. | Member   |
| iii) | District Accounts Officer,<br>Sukkur.                                                                                            | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010

QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91(PT-V):

Karachi dated the 22<sup>nd</sup> May, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
5. The Chairman / Members of the Committee
6. The Deputy Director (Monitoring, PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department, Govt of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. Notification file.

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 1<sup>st</sup> June, 2015.

NOTIFICATION

No. E&A(W&S)3-9/91/2013:- With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Provincial Highways Division, Sukkur, excluding procurement involving foreign exchange with the following composition:-

- |      |                                                                          |          |
|------|--------------------------------------------------------------------------|----------|
| i)   | Executive Engineer,<br>Provincial Highways Division,<br>Sukkur           | Chairman |
| ii)  | Assistant Engineer,<br>Public Health Engineering Sub-Division,<br>Rohri. | Member   |
| iii) | Assistant Engineer,<br>Provincial Highways Sub-Division,<br>Sukkur.      | Member   |

2. The Functions & Responsibilities of the Committee, in term of Rule-8 of SPPR-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-15;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.


SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91/2013

Karachi dated the 1<sup>st</sup> June, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Highways), Sukkur.
5. The Superintending Engineer, Provincial Highways Circle, Sukkur.
6. The Deputy Secretary (Tech) Works & Services Department.
7. The Deputy Secretary (Admin) Works & Services Department.
8. The Deputy Director, PM&E Cell, W&SD.
9. PS to Secretary Works & Services Department.
10. PA to Additional Secretary (Tech), Works & Services Department.
11. The Chairman / members of the Committee.
12. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

# **ANNUAL PROCUREMENT PLAN 2017-18**

**Provincial Highways Division Sukkur**



STANDARD PROCUREMENT PLAN 140115JPG (22070\*991)

**ANNUAL PROCUREMENT PLAN**

(WORKS, GOOD &amp; SERVICES)

FINANCIAL YEAR 2017-18

AGENDA NO.01

Sr. No. / ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
01.	02.	03.	04.	05.	06.	07.	08.	09.	10.	11.	12.	13.
1 / 2557	<b>District Sukkur (Improvement)</b> Construction / Improvement of Road from Sirgo to Samo Chachar Mile 3/0-3/3 (0.60 Km).	01 No: Mile 1/0-1/3 (0.60 Kms)	8.500 (M)	51.255 (M)	17.513 (M)	ADP	Single Stage Single Envelope	-	-	-	-	
2 / 2558	W/R of Road from National Highway to Nabi Shah road Mile 0/0-0/5 (4.83 Kms).	01 No: Mile 0/0-0/5 (1.00 Km)	10.950 (M)	50.156 (M)	38.958 (M)	ADP	-do-	-	-	-	-	
3 / 2563	W/R of Road from National Highway @ Railway Phatak to Village Agro Mile 1/7-2/4 (1.00 Km).	01 No:	13.898 (M)	49.734 (M)	36.433 (M)	ADP	-do-	-	-	-	-	
4 / 2559	Improvement of Road from Kandhra to Dodanko Via Wah Burira Mile 0/0-1/2 (2.00 Kms).	01 No: Mile 0/0-1/2 (2.01 Kms)	20.000 (M)	51.428 (M)	37.428 (M)	ADP	-do-	1 <sup>st</sup>	-	-	-	
5 / 2593	W/R of Road from Nirch Regulator to BHU Sultanpur Mile 2/4-4/0 (2.41 Kms).	01 No:	30.000 (M)	221.847 (M)	10.000 (M)	ADP	-do-	-	-	-	-	
6 / 2562	<b>District Ghotki (Improvement)</b> W/R of Road from Mathelo to Jarwar Mile 1/3+330'-3/0 (2.41 Kms)	1 No:	32.796 (M)	136.599 (M)	8.000 (M)	ADP	-do-	-	-	-	-	
7 / 2635	Improvement of Road from Anwarabad to Village Rap (11.00 Kms) (Phase-I).	01 No: Mile 2/4-6/7 (7.03 Kms)	45.632 (M)	75.550 (M)	19.000 (M)	ADP	-do-	-	-	-	-	
8 / 2715	Reconditioning of Road from Mirpur Mathelo Dad Laghari road to Dera Sardar Ahmed Ali Khan Pitafi via Dad Laghari Mile 0/0-3/7 (6.21 Kms).	01 No: Mile 0/0-3/7 (6.21 Kms)	65.000 (M)	208.189 (M)	50.000 (M)	ADP	-do-	-	-	-	-	



Sr. No. / ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
01.	02.	03.	04.	05.	06.	07.	08.	09.	10.	11.	12.	13.
9 / 2649	<b>District Sukkur (Improvement)</b> Reconditioning of Road from Salehpat Sikandarabad to Village Allah Warayo Bhambhro Mile 0/0-5/5 (9.00 Kms).	01 No:	22.569 (M)	66.224 (M)	17.000 (M)	ADP	Single Stage Single Envelope	-	-	-	-	
10 / 2650	W/R of Road from Village Qaim Behan to Vill: Panjal Bhambhro Phase-I Mile 0/0-4/3 (7.00 Kms).	01 No:	33.1636 (M)	76.033 (M)	10.000 (M)	ADP	-do-	-	-	-	-	
11 / 2675	Rehabilitation of Road from Lab-e-Mehran to Shikarpur Phtatak (Military Road) Dual Carriage Way Mile 0/0-0/5 (1.00 Km) Phase-II.	01 No:	122.500 (M)	116.000 (M)	31.000 (M)	ADP	-do-	-	-	-	-	
12 / 2560	Improvement/ Reconditioning of Road from Salehpat Sikandarabad to Titroi via Village Niari Mile 1/7-3/3 (2.41 Kms).	01 No:	18.800 (M)	51.551 (M)	32.839 (M)	ADP	-do-	-	-	-	-	
13 / 2561	Improvement/ Reconditioning of Road from Patni to Arrore via Village Abeejano Mile 0/0-2/0 (3.21 Kms).	01 No:	40.000 (M)	52.626 (M)	36.344 (M)	ADP	-do-	-	-	-	-	
14 / 2921	<b>District Sukkur (New Construction Schemes)</b> Construction of Road from Nabi Bux Pull to Village Saleem Mahar via Village Miandad, Village Qasim, Village Dost Ali, Village Hamid to village Habibullah Mile 0/0-4/7 (7.84 Kms).	01 No:	85.309 (M)	85.309 (M)	20.000 (M)	ADP	-do-	-	-	-	-	Un-Approved
15 / 2939	Construction of Road from Salehpat to Thikratho Village Ali Dost Magsi, Village Peahalwaan Magsi, Village Miandad Shambani, Village Menhon Khan Shambani & Village Haji Rahim Dino Shambani Mile 0/0-3/3 (5.43 Kms).	01 No: Mile 0/0-3/3 (5.43 Kms)	55.2997 (M)	55.2997 (M)	21.000 (M)	ADP	-do-	1 <sup>st</sup>	-	-	-	Approved

Sr. No./ ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
16 / 2940	Construction of Road from Nabi Bux Pull to Village Saleem Mahar via Village Miandad, Village Qasim, Village Dost Ali, Village Hamid to village Habibullah Mile 0/0-4/7 (7.84 Kms).	01 No:	84.6040 (M)	84.6040 (M)	19.500 (M)	ADP	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	Approved
17 / 2714	<u>District Ghotki (New Improvement Schemes)</u> W/R of Road from N.H'way Bypass Panju Bag road to Village Rais Ibrahim Chachar & Old Sardar Khan Ghoti Village Mile 0/0-6/2 (10.00 Kms).	01 No:	70.8520 (M)	70.8520 (M)	37.500 (M)	ADP	-do-	-	-	-	-	Un- Approved
18 / 2716	Reconditioning of Road from Jarwar to Yaru Lund i/c Jarwar Bypass Mile 0/0-4/7	01 No:	97.6405 (M)	97.6405 (M)	30.000 (M)	ADP	-do-	-	-	-	-	Un- Approved
19 / 2719	Reconditioning of Road from Mirpur Mathelo to Mathelo Mile 0/0-4/0	01 No:	65.000 (M)	65.000 (M)	30.000 (M)	ADP	-do-	-	-	-	-	Approved
20 / 2815	Construction of Road from Sadhuja to Shaheed Pull Mile 1/7-2/4 (1.00 Km)	1 No:	19.031 (M)	57.627 (M)	44.677 (M)	ADP	-do-	-	-	-	-	
21 / 2816	Construction of R.C.C Box Culverts along Construction of Road from Gulani Shah to Gudpur Mile 0/0-0/5	1 No:	8.828 (M)	45.909 (M)	33.449 (M)	ADP	-do-	-	-	-	-	
22 / 2817	Construction of R.C.C Box Culverts along Construction of Road from Bachau Bund to Phullani Mile 0/0-0/5	1 No:	7.376 (M)	46.151 (M)	30.711 (M)	ADP	-do-	-	-	-	-	
23 / 2931	<u>District Ghotki (New Construction Scheme)</u> Construction of Road from Kandao to Alam Tobo via Hekalpat Mile 0/0-6/2 (10.00 Kms)	01 No: Mile 0/0-3/1 (5.02 Kms)	50.601 (M)	107.582 (M)	25.000 (M)	ADP	-do-	-	-	-	-	Approved
24	M&R of Road from Qadir Bux Ja Quba to Shadi Shaheed road via Saien Dad Shambani Bux Katper Mazar Joyo Tariq Turail Hamanloi (9.00 Kms) Asphalt	01 No:	41.3780 (M)	41.3780 (M)	41.400 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	

Sr. No. / ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
25	M&R of Road from Ghulam Goth to Sangrar Mile 0/0-2/0 (3.20 Kms) Asphalt	01 No:	15.8406 (M)	15.8406 (M)	15.855 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
26	M&R of Road from Ubauro to Feeder Canal via Langho Mile 0/0-0/4 & 1/0-5/4 (8.04 Kms) Asphalt	01 No:	14.477 (M)	14.477 (M)	14.477 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
27	M&R of Road from Mirpur to Muhammadpur Mile 0/0-4/0 (6.44 Kms) (in portion) Asphalt	01 No:	4.9991 (M)	4.9991 (M)	5.000 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
28	M&R of Road from Jarwar road to Pir Bux Gabol Mile 0/0-0/3 (0.60 Km) (in portion) Asphalt	1 No:	1.9875 (M)	1.9875 (M)	2.000 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
29	M&R of Road from Raharki Bridge to Soi Shahrif Mile 0/0-1/0 (1.61 Kms) (in portion) Asphalt	1 No:	5.9997 (M)	5.9997 (M)	6.000 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
30	M&R of Road from Rangers Canteen to National Highway near Mohbali Hotel Mirpur Mathelo Mile 0/0-0/4+ 330' (0.90 Km) (in portion) Asphalt	1 No:	5.4983 (M)	5.4983 (M)	5.500 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
31	M&R of Road from Kath Pull to Hayat Pitafi Mile 0/0-3/6 (6.00 Kms) (in portion) Asphalt	01 No:	15.466 (M)	15.466 (M)	15.480 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
32	M&R of Road from Mathelo road to Muhammad Ayoub Mahar Mile 0/0-1/2 (2.00 Kms) (in portion) Asphalt	01 No:	3.4000 (M)	3.4000 (M)	3.400 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
33	M&R of Road from Bhir road to Almani Jarwar Mile 1/1-1/6 (1.00 Km) (in portion) Asphalt	01 No:	3.0961 (M)	3.0961 (M)	3.098 (M)	M&R	Single Stage Single Envelope	1 <sup>st</sup>	-	-	-	
33/2575	Improvement / Construction of road, from N.H 'way Bago wah on Both Sides mile 0/0-0/5 (Left Sides) & 0/5+345 - 0/7+225 (Right Side)	01 Nos:	35.000 (M)	35.000 (M)	15.000 (M)	ADP	Single Stage Single Envelope	-	-	-	-	-

Sr. No. / ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
34/2535	Extension/Redacking of 60 Rft Bridge over Seehar Wah along road from N.H 'way Kamoon Shaheed to Khambhra @mile 2/2	01 No:	5.000 (M)	5.000 (M)	10.00 (M)	ADP	Single Stage Single Envelope	-	-	-	-	
35/2569	Construction of Retaining Wall along Road from Ubauro to Rawanti @ mile 0/7 & 2/6	01 No:	5.000 (M)	5.000 (M)	3.000 (M)	ADP	Single Stage Single Envelope	-	-	-	-	
36/2537	Redacking of 50 Rft Bridge Over Dahar Wah along Road from Ubauro to Retti @mile 3/6	01 No:	2.500 (M)	5.000 (M)	15.000 (M)	ADP	Single Stage Single Envelope	-	-	-	-	
37/2715	Reconditioning of Road from Mirpur Mathelo Dad Laghari road to Dera Sardar Ahmed Ali Khan Pitafi via Dad Laghari Mile 3/7-8/0 (6.64 Kms).	01 No:	71.0050 (M)	71.0050 (M)	50.000 (M)	ADP	-do-	-	-	-	-	

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
SUKKUR