
OFFICE OF THE  
EXECUTIVE ENGINEER, PROVINCIAL hIGH WAYS DIVISION, SUKKUR. 

PhoneNo:071-9310108. No:TC/G-55/ lof 2018 
Sukkur, Dated: t2/;/ ./ 

To, 

The Manager (Assessment-Ill) 
Government of Sindh 
Sindh Public Procurement Regulatory Authority 
KARACHI. 

SUBJECT: SUBMISSION OF NOTICE INVITING TENDER No: TC/G-55/228  
dated: 13-03-2018  

The NIT alongwith following rcquisilc document are sent herewith for 

information and further necessary action. 

1. Notice Inviting Tender 

2. Notification of Procurement Committee 

3. Notification of Complaint Redressal Committee 

4. Standard Bidding Documents 

5. Annual Procurement Plan 

6. Pay Order Attached 

1)A / As Above E EC l ENGINEER 
PROVIN 'I 1-uGH WAYS DIVISION 

KKUR 

1. Copy f.w.c's to the Chief Engineer, Flighways Sukkur for favour of kind 
information. 

2. Copy f.w.c's to the Superintending Engineer, Provincial Highways Circle 
Sukkur for favour of kind information. 

< :: 

< 

C) 

EXECUTI E ENGINEER 
PROVINCIAL HIGHWAYS DIVISION 

SUKKUR 
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OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS 
DIVISION, SUKKUR. 

BARRAGE COLONY, SUKKUR. 
NO.TC/G-55/  228/  OF 2018 SUKKUR,  DATED: 13-03-2018 

NOTICE INVITING SEALED TENDERS  

Sealed tenders are invited as per S.P.P.R.A Rules 2010 (Amended 2013) from 
the interested persons / Contractors / Firms on Standard Bidding Documents (SBDs) for 
procurement of the following Works. 

S. No.! 
ADP No. 

Name of work Estimated 
Cost (M) 

Bid 
Security 

Tender 
Fee 

Completion 
period 

1 / 2714 W/R of road from N.H 'way Byepass 
Panju Bag road to Rais lbrahim 
Chachar & Old Sardar Khan Ghoto 
Village miie 2/4-6/2 (6.00 Kms). 

70.8520 
Million 

5% 3000/- 12 Months 

2 / 2715 Reconditioning of Road from Mirpur 
Mathelo road to Dera Sardar Ahmed 
All Khari Pitafi via Dad Laghari 
Mile 3/7-8/0 (6.64 Kms) 

71.0050 
Million 

5% 3000/- 12 Months 

3 I 2939 Construction of road from Salehpat to 
Thikratho road, Village Dost Ali Magsi, 
Village Pehlwan Magsi, Village 
Maindad Shambani, Village 
Mohammad Hashim Magsi, Village 
Menhon Khan Shambani & Village Haji 
Rahim Shambani mile 0/0-3/3 
(5.43 Kms) 

552997 
Million 

5% 3000/- 12 Months 

4 / 2940 Construction of road from Nabi Bux 
Pull to Village Saleem Mahar via 
Village Miandad, Village Qasim, Village 
Dost All, Village Hamid to Village 
Habibullah mile 0/0-4/7 (7.84 Kms). 

84.60'10 
Milion 

5% 3000/- 12 Months 

5 / Non- 
ADP 

M&R of road from Mathelo road to 
Mohammad Ayoub Mahar Mile 0/0-1/2 
(In Porticns). 

3.4000 
Million 

5% 3000/- 03 Months 

Blank tenders will be issued on any working day from the date of publication in 
newspapers on payment of tender price money in cash as shown against each work and the 
same can also be downloaded from SPPRAwebsite. 

Tenders single stage on single envelopes issued from 20-03-2018 to 
04-04-2018 u  to 11:00 A.Mland  received on same date i.e 04-04-2018 @1:01 . 'eep in 

rop box) and wifl be opened on by the Procurement Committee in the office of the 
undersigned in presence of the contractors or authorized Representatives. Conditional tender 
/ failing to comply with terms & conditions will not be accepted. The procuring agency may 
reject any one or all bids at any time under SPPRA rules. 

If the tender remain un-responded on the l attempt the next date of issue and 
opening is as under. 

Date of issue Date of opening 
19-04-2018 (11:00 A.M) 19-04-2018 (01:00 P.M) 
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TERMS AND CONSITIONS OF THE TENDERS 

1. Contract documents and other terms and conditions can be seen and blank 
tenders can be obtained from the office of the undersigned situated at Barrage 
Colony, Sukkur on payment of tender fee. The bid security in shape of Call 
Deposit / Pay order / Demand draft from any scheduled bank of Pakistan in 
favour of the undersigned should be submitted at the time of submission of Bids 
I Tenders. 

2. If the undersigned happens to be out of the headquarters on the date of opening 
of tenders or any holyday declared, the same will be opened on the next working 
day at 1:00 P.M 

3. Undertaking on Affidavit that the firm is not involved in any litigation or 
abandoned any work. 

4. Affidavit to the effect that the firm/contractor has not been blacklisted previously 
by any executing agency. 

5. Undertaking on Stamp Paper that firm is not involved in any kind of litigation, 
departmental rift, abandoned or unnecessary delay in completion of any work in 
the Govt. and as well as in private organizations. 

6. In case of firm, list of partners/ particulars Deed, giving full particulars of 
Directors! proprietors or others connected allowing with power of Attorney. In 
case of being sole Proprietor such undertaking on affidavit be furnished 

7. Eligibility Conditions for intending participants in case of works costing 
Rs.2.50(M) and above will be as under. 

i) Registration with Pakistan Engineering Council in the relevant field 
of specialization of work Renewal for the year 2018, as admissible, 
is mandatory. (Category CE-al). 

ii) Bio-data, job letter and salary slips of Engineers and Technical 
staff working with the firm. 

iii) Documentary evidence of works executed I works in progress and 
certificate of satisfactory completion of works by the executing 
agency. 

iv) List of works in progress indicating cost of each work and copy of 
letter of award of work. 

v) List of Machinery and equipment available with the documentary 
evidence of its ownership certificate of bank showing credit-
worthiness along with bank statement. 

vi) Registration with Income Tax Department (NTN Certificates) and 
copy of N.l.Cs. of the owners/individuals including filing of Tax 
Returns to FBR up to year 2017. 

vii) Registration with Sindh Revenue Board as per u1es. 
viii) Affidavit on the Stamp Paper regarding thp-Firj, is not Black listed 

at all in any Department. 

EXEUT! V;NGINEER 
PROVINCI9I/JjJG WAYS DIVISION 

UKUR 

4 

4- 
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Copy  forwarded with compliments to:  

'1. The Director Information Department Karachi for favour of his kind information  
and further necessary action.  

2. The Chief Enqineer, Hiqhways Circle. Sukkur.  
3. The Superintendinq Engineer, Provincial Highways Circlet  Sukkur. 
4. The Director A&F Govt. of Sindh SPPRA Planning & Development 

Department Karachi Barrack # 8 Sindh Secretariat Court Road Karachi for 
SPPRA's Website.  

5. The Executive Engineer's (all) under Superintendinq Engineer, Provincial  
Highways Circle Sukkur for information and wide publicity.  

6. The Assistant Engineer, Public Health Enqineering Department Sub-
Division, Rohri for information.  

7. The Assistant Enqineer, (all) under Executive Enqineer Provincial Highways  
Division copy to Head Clerk!Drawinq Branch/Notic. Board Local for 
information & wide publicity.  

/ 
• EXCU, ENGINEER 

PRO VINC'AL ICHWAYS DIVISION 
SUKKUR 
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NOTiFICATION  

No.E&A(W&S)3.9/91(PT-V: With the approval ci Cou:pt A,Uoriv Ocr ri:I:' 

IoiIc.wing cornposion. in terms of Riitc-31 ol Sidh ?jbIc 2c:cmcnI 

I con1itutcd n the V/orks & Services U artnnt o rdrs a! o: t:it I 

dispuiCs, if any, arisc between procuring agency Lidr n th ::r o Oh Er..jr:ae: 

(Highwaya), Sukkur- 

Chief Eginccr (Hijh;iay. 
Sukkur. 

Aklutl.th Mini iii 
Team Leader, 
Flood Emergcnc' Rccontt:::n Pccl, 
ICC Consultants Pri'ia Lim:Lcd. 
Islarnabad. 

iii) District Accoun(3 Otccr, 
Sukkur. 

2. The Functions & Sespansbtic of t Crr:,tc 5 in 

1Rucs•31i4' aid (5) of Sindh Public PrDcurem .. 

Ot SH,-D ?ERVEa 
SECRETARY ic GO\'T. O SUD 

\I.1o.E&A(w&S3.9!91(PT-v): Kaaci : ..\v. 2O. 

A copy is (or.vard.d for inforin.iion ID:- 

1. The AccountntGeneral Sindh. :-:arachi. 
2. The Manan;ng Dir.ctor, SP?J. Kara:i. 
3. The Chief Engineer (Highv/ays. Suur. 
4. The Doputy Secretary SIa) to C.iief 3ecict,r•. Sn. 

• 5. The Chairman I Members cf Iha Ccmte 
5. The Depu Director (Monio.-nS, P.'J&E Cci:. V/SO. 
7. P.S to Socebry, Vi&S Oepartrnrt, Gcv c: Sch. :-:c -: 

ne Drstnct Acccun O!ictr. i+darcl:d. 
9. Nolifleation file. 

L 

SECTION OFF!E iZ:;.. 
ç FOR SECRETARY TO CC\. 

r 



fUEP.rc1EdT O S1flU 
JORS S[J1ES DEPTMET 

<Ch!. t'.d t; Je. 2Cri5. 

NOT1F1:.:r1C)N 

No.  E&A(W&S)3-9/91/2O13:- With the approval of compcter.l aulhor;y, a Procircmcn Ca: miUc with the 
foUcwing composition, in terms of Rulc-7 of Sindh Pub!ic.Pocwemenl Rutcs-2010, is !ecby constuted for 
procurement of 'Goods &,Works in the office of Executive E!inccr, Povircil Hiw;.'s Divsion, Sukkur, 
cxc!uding procurcmcn,LtfvoIving foreign exchange with the fc!own comçositien:- 

Executive Engineer, 
Provincial Highways Division. 
Sukkur 

Chairman 

ii) Assistant Engineer, 
Public Health Engineering Sub.Diviion. 

Rohri. 

iii) Assistant Engineer. 
Provincial Highways Sub.Divon. 
5ukkur. 

2. The Fi.nctions & Responsibilities ot the Cce, in t.rrr. c . of 7?.2Cc! 

shall be as under: 

a) PFcpwing 01 bithJing docu:tL.. 

b) Carrying out Technical i wcH a F:nr:i E':attan of 

c) Preparing Evaluation rcfort as provkcd in 5: 

d) Making recommendation [Dr he a'::ad at conrect to t thcny: 

and 

a) cr[onn any other [unction ac!',' ;n:l nciJn:. '.0 U. 

C GC :T. OF Sf)H 

E&A(W&S)3-9/9l-2013 Kcrcc da'J [h 23 

A copy is forwarded [or informaicn to:- 

1. The Accountant General, Sindh, Karachi. 

2. ftc Secretary to Govt. of Sindh, Public Heith E;ig. D:r; . 
3. The Managing Director, SPPRA. Karachi. 
4. The Chief Engineer (Highways), Sucr. 
5. The Superintending Engineer, Frovinchi Hlv.vays CccIc, Sur 
6. The Deputy Scc.retary (Tech) Works &Serccs DepertmanL 
7. The Deputy Secretary (Admin't Wc.rks ScMces O -at. 
8. The Deputy Director, PM&E W&SD. 
9. PS to Secretary Works &Ser,icos Depart.ont. 
10. PA to Additional Secretary (Tech), .Voc:s &crvicc Dep:mar 
11. The Chairman /mcrnbers of the Cor.;:nUc. 
12. Notification file. 

SEC doN OFF[CEi (GfEAL) 
FOR SECRETARy TO GOVT. 

- I - 
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STANDARD PROCUREMENT PLAN 14O11SJPG (22070991) 

ANNUAL PROCUREMENT PLAN 

(WORKS, GOOD & SERVICES) 

FINANCIAL YEAR 20 1 7 - 18 AGENDA NO.01 

Sr. No. I 
ADP No. 

Description of 
Procurement 

Quantity 
(where . applicable) 

Estimated . unit cost 
where 

applicable 

. Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

Method 

Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13. 

1 / 2557 
District Sukkur (Improvement) 

01 No: 
Mile 1/0-1/3 
(0.60 Kms) 

8.500 (M) 51.255 (M) 17.513 
(M) 

ADP Single Stage 
Single 

Envelope 

- - - - Construction I Improvement of 
Road from Sirgo to Samo 
Chachar Mile 3/0-3/3 
(0.60 Km). 

2 / 2558 W/R of Road from National 
Highway to Nabi Shah road 
Mile 0/0-0/5 (4.83 Kms). 

01 No: 
Mile 0/0-0/5 
(1.00 Km) 

10.950 (M) 50.156 (M) 38,958 
(M) 

ADP -do- - - - - 

3 / 2563 W/R of Road from National 
Highway @ Railway Phatak to 
Village Agro Mile 117-2/4 
(1.00Km). 

01 No: 13.898 (M) 49.734 (M) 36.433 
(M) 

ADP -do- - - - - 

4 / 2559 Improvement of Road from 
Kandhra to Dodanko Via Wah 
Burira Mile 0/0-1/2 (2.00 Kms). 

01 No: 
Mile 0/0-1/2 
(2.01 Kms) 

20.000 (M) 51.428 (M) 37.428 
(M) 

ADP -do- 1st - - - 

5/2593 W/R of Road from Nirch 
Regulator to BHU Sultanpur 
Mile 2/4-4/0 (2.41 Kms). 

01 No: 30.000(M) 221.847 
(M) 

10.000 
(M) 

ADP -do- - - - - 

6 I 2562 
District Ghotki (Improvement 1 No: 32.796 (M) 136.599 

(M) 
8.000 (M) ADP -do- - - - - 

W/R of Road from Mathelo 
to Jarwar Mile 1/3+330'-3/0 
(2.41 Kms) 

7 /2635 Improvement of Road from 
Anwarabad to Village Rap 
(11.00 Kms) (Phase-I). 

01 No: 
Mile 2/4-6/7 
(7.03 Kms) 

45.632 (M) 75.550 (M) 19.000 
(M) 

ADP -do- - - - - 

8/2715 Reconditioning of Road from 
Mirpur Mathelo Dad Lag han 
road to Dera Sardar Ahmed Ali 
Khan Pitafi via Dad Laghari 
Mile 0/0-3/7 (6.21 Kms). 

01 No: 
Mile 0/0-3/7 
(6.21 Kms) 

65.000(M) 208.189 
(M) 

50.000 
(M) 

ADP -do- - - - - 
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Sr.No. I 
'ADP No. 

Description of 
Procurement 

Quantity 
(where 

applicable) 

Estimated 
unit cost 

where 
applicable 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

Method 

Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13. 

District Sukkur (Improvement) 
9 I 2649 Reconditioning of Road from 01 No: 22.569 (M) 66.224 (M) 17.000 ADP Single Stage 

Salehpat Sikandarabad to (M) Single 
Village Allah Warayo Bhambhro Envelope 
Mile 0/0-5/5 (9.00 Kms). 

10/2650 W/R of Road from Village Qaim 01 No: 33.1636 76.033 (M) 10.000 ADP -do- 
Behan to VIII: Panjal Bhambhro (M) (M) 
Phase-I Mile 0/0-4/3 (7.00 Kms). 

11/2675 Rehabilitation of Road from Lab- 01 No: 122.500 116.000 31.000 ADP -do- 
e-Mehran to Shikarpur Phtatak (M) (M) (M) 
(Military Road) Dual Carriage 
Way Mile 0/0-0/5 (1.00 Km) 
Phase-Il. 

12/2560 lmprovement/ Reconditioning of 01 No: 18.800(M) 51.551 (M) 32.839 ADP -do- 
Road from Salehpat (M) 
Sikandarabad to Titroi via 
Village Niari Mile 117-3/3 
(2.41 Kms). 

13 I 2561 lmprovemenll Reconditioning of 01 No: 40.000 (M) 52.626 (M) 36.344 ADP -do- 
Road from Patni to (M) 
Arrore via Village Abeejano 
Mile 0/0-2/0 (3.21 Kms). 
District Sukkur (New 
Construction Schemes) 

14 I 2921 Construction of Road from Nabi 01 No: 85.309 (M) 85.309 (M) 20.000 ADP -do- - - - - Un 
Bux Pull to Village Saleem (M) Approved 
Mahar via Village Miandad, 
Village Qasim, Village Dost All, 
Village Hamid to village 
Habibullah Mile 0/0-4/7 
(7.84 Kms). 

15 / 2939 Construction of Road from 01 No: 55.2997 55.2997 21 .000 ADP -do- 1E - - - Approved 
Salehpat to Thikratho Village APi Mile 0/0-3/3 (M) (M) (M) 
Dost Magsi, Village Pehalwaan (5.43 Kms) 
Magsi, Village Miandad 
Shambani, Village Menhon 
Khan Shambani & Village 
Haji Rahim Dino Shambani 
Mile 0/0-3/3 (5.43 Kms). 
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Sr. No. 1 

DP No. 
Description of 
Procurement 

Quantity 
(where 

applicable) 

Estimated 
unit cost 

where 
applicable 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

Method 

Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

16/2940 Construction of Road from Nabi 01 No: 84.6040 84.6040 19.500 ADP Single Stage 1st - - - Approved 
Bux Pull to Village Saleem Mahar 
via Village Miandad, Village 

(M) (M) (M) Single 
Envelope 

Qasim, Village Dost Au, Village 
Hamid to village Habibullah 
Mile 0/0-4/7 (7.84 Kms). 
District Ghotki (New Improvement 
Schemes) 

17 I 2714 W/R of Road from N.H'way 01 No: 70.8520 70.8520 37.500 ADP -do- - - - - Un- 
Byepass Panju Bag road to 
Village Rais Ibrahim Chachar & (M) (M) (M) Approved 

Old Sardar Khan Ghoto Village 
Mile 0/0-6/2 (10.00 Kms). 

18 / 2716 Reconditioning of Road from 01 No: 97.6405 97.6405 30.000 ADP -do- - - - - Un- 
Jarwar to Yaru Lund i/c Jarwar (M) (M) (M) Approved 
Byepass Mile 0/0-4/7 

19 / 2719 Reconditioning of Road from 01 No: 65.000 (M) 65.000 (M) 30.000 ADP -do- - - - - Approved 
Mirpur Mathelo to Mathelo (M) 
Mile 0/0-4/0 

20 / 2815 Construction of Road from 1 No: 19.031 (M) 57.627 (M) 44.677 ADP -do- - - - - 
Sadhuja to Shaheed Pull (M) 
Mile 1/7-2/4 (1.00 Km) 

21/2816 Construction of R.C.0 Box 1 No: 8.828 (M) 45.909 (M) 33.449 ADP -do- - - - - 
Culverts along Construction of (M) 
Road from Gulan Shah to 
Gudpur Mile 0/0-0/5 

22 / 2817 Construction of R.C.0 Box 1 No: 7.376 (M) 46.151 (M) 30.711 ADP -do- - - - - 
Culverts along Construction of (M) 
Road from Bachau Bund to 
Phullani Mile 0/0-0/5 
District Ghotki (New Construction 
Scheme) 01 No: 
Construction of Road from 
Kandao to Alam Tobo via 
Hekalpat Mile 0/0-6/2(10.00 Kms) 

23/2931 Mile 0/0-3/1 
(5.02 Kms) 

50.601 (M) 107.582 
(M) 

25.000 
(M) 

ADP -do- - - - - Approved 

24 M&R of Road from Qadir Bux 01 No: 41.3780 41.3780 41.400 M&R Single Stage 15t - - - 

Ja Quba to Shadi Shaheed 
road via Saien Dad Shambani 

(M) (M) (M) Single 
Envelope 

Bux Katper Mazar Joyo Tariq 
Turail Hamanloi (9.00 Kms) 
Asphalt 



Sr. No. I 
ADP No. 

Description of 
Procurement 

Quantity 
(where 

applicable) 

Estimated 
unit cost 
where 

applicable 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

Method 

1 Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

25 M&R of Road from Ghulam 01 No: 15.8406 15.8406 15.855 M&R Single Stage 1 - - 

Goth to Sangrar Mile 0/0-2/0 (M) (M) (M) Single 
(3.20 Kms) Asphalt Envelope 

26 M&R of Road from Ubauro to 01 No: 14.477 14.477 14.477 M&R Single Stage 1st - - - 

Feeder Canal via Langho Mile (M) (M) (M) Single 
0/0-0/4 & 1/0-5/4 (8.04 Kms) Envelope 
Asphalt 

27 M&R of Road from Mirpur to 01 No: 4.9991 4.9991 5.000 M&R Single Stage 1 - - - 

Muhammadpur Mile 0/0-4/0 (M) (M) (M) Single 
(6.44 Kms) (in portion) Asphalt Envelope 

28 M&R of Road from Jarwar road 1 No: 1.9875 1.9875 2.000 M&R Single Stage 
j5t 

- - - 

to Pir Bux Gabol Mile 0/0-0/3 (M) (M) (M) Single 

- 
(0.60 Km) (in portion) Asphalt Envelope 

29 M&R of Road from 1 No: 5.9997 5.9997 6.000 M&R Single Stage 1 - - - 

Raharki Bridge to Soi Shahrif (M) (M) (M) Single 
Mile 0/0-1/0 (1.61 Kms) Envelope 
(in portion) Asphalt 

30 M&R of Road from Rangers 1 No: 5.4983 5.4983 5.500 M&R Singie Stage 1 - - - 

Canteen to National Highway 
near Mohbali Hotel Mirpur 

(M) (M) (M) Single 
Envelope 

Mathelo Mile 0/0-0/4+ 330' 
(0.90 Km) (in portion) Asphalt 

31 M&R of Road from Kath Pull 01 No: 15.466 15.466 15.480 M&R Single Stage 1st - - - 

to Hayat Pitafi Mile 0/0-3/6 (M) (M) (M) Single 
(6.00 Kms) (in portion) Asphalt Envelope 

32 M&R of Road from Mathelo 01 No: 3.4000 3.4000 3.400 M&R Single Stage 1 - - - 

road to Muhammad Ayoub (M) (M) (M) Single 
Mahar Mile 0/0-1/2 (2.00 Kms) Envelope 
(in portion) Asphalt 

33 M&R of Road from Bhir road to 01 No: 3.0961 3.0961 3.098 M&R Single Stage 1 - - - 

Almani Jarwar Mile 1/1-1/6 (M) (M) (M) Single 
(1.00 Km) (in portion) Asphalt . Envelope 

33/2575 Improvement / Construction of 01 Nos: 35.000 (M) 35.000 (M) 15.000 ADP Single Stage - - - - 

road. from N.H 'way Bago wah 
on Both Sides mile 0/0-0/5 

(M) Single 
Envelope 

(Left Sides) & 0/5+345 - 

0/7~225 (Right Side) 

I'agc 5 



Sr. No. I 
ADP No. 

Description of 
Procurement 

Quantity 
(where 

applicable) 

Estimated 
unit cost 

where 
applicable 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

Method 

Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

34/2535 Extension/Redacking of 60 Rft 
Bridge over Seehar Wah along 
road from N.H sway Kamoon 
Shaheed to Khambhra @mile 
2/2 

01 No: 5.000 (M) 5.000 (M) 10.00 
(M) 

ADP Single Stage 
Single 

Envelope 

- 

35/2569 Construction of Retaining WaIl 
along Road from Ubauro to 
Rawanti @ mile 0/7 & 2/6 

01 No: 5.000 (M) 5.000 (M) 3.000 
(M) 

ADP Single Stage 
Single 

Envelope 

- 

36/2537 Redacking of 50 Rft Bridge 
Over Dahar Wah along Road 
from Ubauro to Retti @mile 3/6 

01 No: 2.500 (M) 5.000 (M) 15.000 
(M) 

ADP Single Stage 
Single 

Envelope 

- 

37/2715 Reconditioning of Road from 
Mirpur Mathelo Dad Laghari 
road to Dera Sardar Ahmed Au 
Khan Pitafi via Dad Laghari 
Mile 3/7-8/0 (6.64 Kms). 

01 No: 71 .0050 
(M) 

71 .0050 
(M) 

50.000 
(M) 

ADP -do- - 

I, 

E 
PRO VIN  

ENGINEER 
HIGHWAYS DIVISION 

UKKUR 
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