



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

No PUMHSW / P.D / 2018 / 4204

Dated: 07-03-2018

SAY NO TO CORRUPTION

NOTICE FOR INVITING TENDERS

Sealed tenders are invited from contractors/ firms, having vast experience in respective field, registered with Pakistan Engineering Council (PEC) where applicable, Taxation Department & Sindh Revenue Board (S.R.B) for following works at PUMHSW on "Single Stage Single Envelope Basis".

S No	Description	Tender Fee (Non-Refundable)
01	Construction of Visiting Faculty Hostel in Old Doctors Colony.	Rs. 2000/=
02	Miscellaneous Civil work for Labs of Institute of Pharmaceutical Sciences at New Campus.	Rs. 2000/=
03	Landscaping for Academic & Residential Areas.	Rs. 2000/=
04	External Electrification Works at New Campus (Re-tender)	Rs. 2000/=
05	Procurement of Miscellaneous Furniture for Hostels etc.	Rs. 2000/=

The tender documents can be obtained from the Office of Project Director Peoples University of Medical & Health Sciences for Women Nawabshah at Distt: Shaheed Benazirabad on payment of Tender Fee as shown against each in shape of Demand Draft/ Pay Order in favour of Vice Chancellor PUMHSW on any working day from **19-03-2018 to 04-04-2018** during office hours.

The tender documents will be issued to those contractors/ suppliers who will show the proof of previous experience of at-least five years in respective field and the completion certificate along with financial soundness ie audited report of account and updated bank account statement of one year.

The bids will be received back on **05-04-2018** at 12:00 P.M & will be opened on the same day at 01:00 P.M in the presence of the bidders or their representatives. Bid security equal to **5%** of tender amount in shape of demand draft/ Pay Order in favour of Vice Chancellor PUMHSW must be attached with bidding documents.

Tenders will available on SPPRA's Website www.pprasingh.gov.pk and PUMHSW website www.pumhs.edu.pk.

Procuring agency may reject any or all the bids or cancel the bidding process at any time prior to the acceptance of bid or proposal as per SPPRA Rule -25 (1).

PROJECT DIRECTOR

PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

This issues with the orders of Vice Chancellor (PUMHSW) S.B.A



PEOPLES UNIVERSITY OF MEDICAL
& HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

NO. PUMHSW/S.B.A/Reg:/ 832/36

Dated: 26/12/2015

OFFICE ORDER.

With the approval of honorable Vice Chancellor Peoples University of Medical & Health Sciences for women, Nawabshah, Shaheed Benazirabad, and in light of SPPRA Letter NO.M(A-V)SPPRA/463(25682-PUMHS)/2015-16/8983 Dated, 18th December, 2015, the undersigned feels obliged to constitute the "**Complaint Redressed Committee**" comprising following members with immediate effect as under:-

1. Prof. Dr. Shamsuddin Shaikh
Director Academics PUMHSW
Shaheed Benazirabad.
2. Mr. Shaheed Ahmed Saeed Khan
District Accounts Officer
Shaheed Benazirabad.
3. Engr. Khairullah Qureshi
Project Director Quaid-e-Awam
University of Engg: Sciences &
Technology Nawabshah (SBA).

Chairman

Member

Member

(DR. MUHAMMAD SALEH KHASKHELI)

REGISTRAR

PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
NAWABSHAH, (S.B.A)

1. Copy to P.S. to Vice Chancellor PUMHSW, Nawabshah, (SBA).
2. Copy to Chairman/Members CRC PUMHSW, Nawabshah, (SBA).
3. Copy to Project Direct PUMHSW, Nawabshah, (SBA).
4. Copy to Director Finance PUMHSW, Nawabshah, (SBA).
5. Copy to Manager (Assessment-V) SPPRA Karachi, w/r to his office No. mentioned as above.

(DR. MUHAMMAD SALEH KHASKHELI)

REGISTRAR

PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
NAWABSHAH, (S.B.A)

4th Qtr Apr 18 to June-18										Remarks
										Procurement Methods 1. Single Stage Single Envelop. 2. Direct contracting. 3. Quotation Basis.

**OFFICE OF THE VICE CHANCELLOR PEOPLES UNIVERSITY OF MEDICAL & HEALTH
SCIENCES FOR WOMEN SHAHEED BENAZIRABAD**



No PUMHSW / S.B.A / Est. / 8269


Dated 20-12-2016

OFFICE ORDER

The Procurement Committee for 'Goods' is constituted in terms of SPP Rules-2010 (Amended-2013) as under;

PROCUREMENT COMMITTEE FOR GOODS.

- | | | |
|-----|--|----------|
| 01. | PROF. DR. SHAMS-UD-DIN SHAIKH
Director Academics (PUMHSW) | CHAIRMAN |
| 02. | PROF. DR. ATTA MUHAMMAD CHANDIO
Dean Basic Health Sciences (PUMHSW) | MEMBER |
| 03. | MR. ZEESHAN MEMON
Director Finance (PUMHSW) | MEMBER |
| 04. | ENGR. DUR MOHAMMAD MANGI
Project Director, (PUMHSW) | MEMBER |
| 05. | ENGR. DADAN KHAN BANGWAR
Assistant Professor Civil Engg: Deptt:
QUEST, Nawabshah | MEMBER |
| 06. | PROF. DR. BASHEER AHMED MEMON
Dean Faculty of Engg: QUEST, Nawabshah | MEMBER |
| 07. | PROF. DR. KHAN MUHAMMAD NANGREJO
Chairman Department of Ophthalmology (PUMHSW) | MEMBER |


VICE CHANCELLOR
PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

Copy to concerned:

Annual Procurement Plan (Development Works)

Financial Year 2017-18

S. No	Description of Procurement	Covered Area / Quantity	Estimated Cost	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non ADP)	Estimated Expenditure upto June, 17.	Proposed Procurement Method	Timing of Procurements				Remarks
									1st Qtr July 17 to Sept-17	2nd Qtr Oct 17 to Dec-17	3rd Qtr Jan 18 to Mar-18	4th Qtr Apr 18 to June-18	
1	Steel Sunshed for Motor Cycles stand in old campus of PUMHSW	Lump sum	0.948 M	0.948 M	0.948 M	GOS	0.948 M	Open Tenders	---	0.948 M	---	---	Procurement Methods 1. Single Stage Single Envelop. 2. Direct contracting. 3. Quotation Basis.
2	Miscellaneous repair work in Physiology Department and Drug & Poison Information Centre	Lump sum	0.991 M	0.991 M	0.991 M	GOS	0.991 M	Open Tenders	---	0.991 M	---	---	
3	Miscellaneous Electric work for Pump House and Latif Hall	Lump sum	0.830 M	0.830 M	0.830 M	CCS	0.830 M	Open Tenders	---	0.830 M	---	---	
4	Supply of Steel iron beds knitted with niwar for hostels	Lump sum	0.537 M	0.537 M	0.537 M	GOS	0.537 M	Open Tenders	---	---	0.537 M	---	
5	Construction of Boundary Wall for flats of lower staff at New Doctors Colony	Lump sum	0.997 M	0.997 M	0.997 M	GOS	0.997 M	Open Tenders	---	---	0.997 M	---	
6	Construction of Visiting Faculty Hostel	Lump sum	25 M	25 M	25 M	GOS	25 M	Open Tenders	---	---	27.11 M	---	
7	Civil work required for making security arrangement at New & Old Campus	Lump sum	27.11 M	27.11 M	27.11 M	GOS	27.11 M	Open Tenders	---	---	1.35 M	---	
8	Miscellaneous Civil work in Labs of Institute of Pharmaceutical Sciences	Lump sum	1.35 M	1.35 M	1.35 M	GOS	1.35 M	Open Tenders	---	---	1.618 M	---	
9	Procurement of Miscellaneous furniture	Lump sum	1.618 M	1.618 M	1.618 M	GOS	1.618 M	Open Tenders	---	---	6.069 M	---	
10	External Electrification Works	Lump sum	6.069 M	6.069 M	6.069 M	GOS	6.069 M	Open Tenders	---	---	10.26 M	---	
11	Construction of Overhead Water Tank	Lump sum	10.26 M	10.26 M	10.26 M	HEC	10.26 M	Open Tenders	---	---	---	1.00 M	
12	Landscaping for Academic & Residential Areas of Nursing & Community Medicine Deptt.	Lump sum	1.00 M	1.00 M	1.00 M	HEC	1.00 M	Open Tenders	---	---	---	---	

PROJECT OFFICER

Dr. Zahid Raza

People's Science & Research Abad.

PROJECT OFFICER

Dr. Zahid Raza

People's Science & Research Abad.

PROJECT OFFICER

Dr. Zahid Raza

People's Science & Research Abad.