TOWN COMMITTEE THERHI-IT TALUKA & DISTRICT
KHAIRPUR

No:TC/Therhi 11/ 29 of /2018 Dated: 06/04/2018

BID DOCUMENTS
FOR

CONSTT OF SURFACE DRAINS, CC BLOCK,
PAVERS BLOCK HOUSE OF MUHAMMAD
ALI MAITLO TO KHERIAL MAITLOHOUSE
OF GHULAM SARWAR MAITLO TO MAIN
ROAD

Ward No: 1

TOWN COMMITTEE THEHRI-II,
Address Main National Highway along Miraj Autos

Taluka & District Khairpur




Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of
items with scheduled/item rates with premium to be filled in form of percentage above/
below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract
and under no circumstance shall any contractor be entitled to claim enhanced rates for
any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what percentage above or below on the rates specified in Bill of Quantities
for items of work to be carried out: he is willing to undertake the work and also quote the
rates for those items which are based on market rates. Only one rate of such percentage,
on all the Scheduled Rates shall be framed.
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Tenders, which propose any alternative in the works specified in the said form of
invitation to tender or in the time allowed for carrying out the work, or which contain any
other conditions, will be liable to rejection. No printed form of tender shall include a
tender for more than one work, but if contractor wish to tender for two or more works,
they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether
the bidder fulfills all codal requirements of eligibility criteria given in the tender notice
such as registration with tax authorities, registration with PEC (where applicable),
turnover statement, experience statement, and any other condition mentioned in the NIT
and bidding document. If the bidder does not fulfill any of these conditions, it shall not be
evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final bid
cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail
and the total cost will be corrected unless in the opinion of the Agency there is an
obvious misplacement of the decimal point in the unit rate, in which case the total cost as
quoted will govern and the unit rate corrected. If there is a discrepancy between the total
bid amount and the sum of total costs, the sum of the total costs shall prevail and the total
bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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12. ELIGIBILITY CRITERIA FOR BIDDERS

1.

10.

11.

Bidders must be Pakistani Citizen/Company having presence branch office in
Sindh Province ( Mandatory)

The bidder must submit attested photocopy of his CNIC. (Mandatory)

The bidders must be registered with Income Tax by Pakistan’s Federal Board of
Revenue ( FBR) ( Mandatory)

The bidders must provide 03 Years financial statement which should not be less
than 3.00 Million. (Mandatory)

Two (03) years turnover certificate should be not less than 3.00 Million Rupees.
In this connection the Bidder is required to obtain a certificate from concerned
bank certifying the turnover of Rs. 3.00 Million & submit with bid. (Mandatory)

Undertaking on affidavit on Stamp Paper of Rs. 100/- that the firm is not involved
in any litigation or black listed previously by any executing agency of has not
abandoned work in the department as well as all documents , particulars
information(s) furnished or true and correct. (Mandatory)

In case of Firm, furnished list of partners, partnership deed, giving fill particulars
of Directors / Proprietors others connected along with power of attorney. In case
of being sole Proprietors, such undertaking on affidavit be furnished. (Mandatory)

The bidders must provide at least Three (03) Years relevant experience with
documentary proof including company profile. (Mandatory)

Brief report of at least 05 to 10 similar nature projects/assignments completed or
in hand must be accompanied with Bid. (Mandatory)

The Bidder is required to authorize any person for participation in bidding process
through an authority letter (If needed). (Mandatory)

The Bidder is required to submit 5% bid security in shape of Pay Order (ONLY)
which must indicate the name of Bidder whose bid is submitted in the pay order
of bid security. (In favor of Town Committee Therhi —II Khairpur). (Mandatory)
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NOTE:

1. The bids of the bidder who failed to comply with basic requirements of the
bidding documents and do not meet any mandatory eligibility criteria will be
disqualified even with lowest offer. The bidders are required are submit
documentary evidence to prove their claim/eligibility.

2. No bid Security of 5% in shape of other than pay order will be entertained.

3. Bidders must submit one original plus two copies of bidding documents.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before
issuance of the Bidding Documents).

(a). Name of Procuring Agency Town Committee Therhi — Il Taluka and District
Khairpur
(b) Brief Description of Works Constt of Surface Drains, CC Block, Pavers Block

House of Muhammad Ali Maitlo to Kherial
MaitloHouse of Ghulam Sarwar Maitlo to Main Road

©  Procuring Agency’s address:- Address Main National Highway along Miraj Autos
Taluka & District Khairpur

d) Estimated Cost:- 0.60 Million

e) Amount of Bid Security:- _ 0.012 Million

f)  Period of Bid Validity (days):- 12 Months

g)  Security Deposit:-(including bid 5% Security Deposit

security):- (in % age of bid amount
/estimated cost equal to 10%0)

h)  Percentage, if any, to be deducted 7.50% Income Tax
from bills :-

i)  Deadline for Submission of Bids along 30" April 2018, Between 11.00 PM to 12.0 PM
with time :-

j) (). Venue, Time, and Date of Bid Office of the Town Committee Therhi- I
Opening:-

k) (k). Time for Completion from 12 Months

written order of commence: -
)  (I).Liquidity damages:- ...

m) Deposit Receipt No: Date:
Amount:(in words and figures)
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Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) Contractor causes a breach of any clause of the Contract;

(ii) The progress of any particular portion of the work is unsatisfactory and notice
of 10 days has expired,;

(iii) In the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv) Contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill.

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-

(i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv)
above;
(ii) To finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

Q) No claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any engagements,
or made any advances on account of, or with a view to the execution of the
work or the performance of the contract,

(i) However, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work and
has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final, where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
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made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or cause to be
taken the requisite measurements for the purpose of having the same verified and the
claim, as for as admissible, adjusted, if possible before the expiry of ten days from the
presentation of the bill, at any time depute a subordinate to measure up the said work in
the presence of the contractor or his authorized agent, whose countersignature to the
measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a
bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of
security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed, and
shall not preclude the Engineer-in-charge from recoveries from final bill and rectification
of defects and unsatisfactory items of works pointed out to him during defect liability
period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities, including the
introduction of new work items that are either due to change of plans, design or
alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.
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(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15% on
the same conditions in all respects on which he agreed to do them in the work, and at the
same rates, as are specified in the tender for the main work. The contractor has no right to
claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the
Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the
relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is
within the rate worked out by him on detailed rate analysis, and then only he shall allow
him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities causing
excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount,
shall be subject of another contract to be tendered out if the works are separable from the
original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or
his subordinate-in-charge of the work may instruct the contractor to uncover and test any
part of the works which he considers may have a defect due to use of unsound materials
or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove
and reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

(C) Uncorrected Defects:

(1) In the case of any such failure, the Engineer-in-charge shall give the contractor at least
14 days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles
complained of as the case may be at the risk and expense in all respects of the contractor.
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(i) If the Engineer considers that rectification/correction of a defect is not essential and it
may be accepted or made use of; it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable
times have access to the site for supervision and inspection of works under or in course of
execution in pursuance of the contract and the contractor shall afford every facility for
and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable
notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall
have been given to the contractor, then he either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that
purpose, orders given to the contractor’s duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part of
the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense, and in
default thereof no payment or allowance shall be made for such work, or for the materials
with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
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surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

Clause —18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed/utilized on the work within a period of three months from the
date of issue of secured advance and definitely not for full quantities of materials for the
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entire work/contract. The sum payable for such materials on site shall not exceed 75% of
the market price of materials;

(i1) Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis, but not later than
period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Town Officer
Town Committee
Thehri-11

Contractor Chairman
Town Committee
Thehri-11
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Par-t Surface Drains

14

Item No:

Quantities

Description of item to be executed at site

Rate

Unit

Amount

1

36.30

24.20

56.25

75.00

774.40

193.60

50.00

480.00

320.0

10.78

Dismantling cement concrete plain R- 1:2:4 (CSI
No. 19 (c) P-11)

Dismantling & removing road mentalling (CSI No.
16 P-10)

Dismantling brick work in lime or cement mortor
(CSI No. 13 P-10)

Earth work in ashes sand soil silt clearence under
leadupto50'ft (CSINo:1 (a) P-1)

Excavation in foundation of building bridges soft
soil refelling around the structure with excavated
earth watering ramming lead upto one chain and

lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)

Cement concrete plain including placing
compacting finishing and curing complete
including screening and washing stone aggregate
without shuttering. (CSI No. 4 P-14)

Ratio 1:4:8
Ratio 1:2:4

Pacca brick work in foundation and plinth in
cement sand mortar Ratio: 1:6 (CSI No. 4 (¢) P-
19)

Construction of standard of open drains cunette
block of cement concrete in situ to the design
profile i/c cost of mould as per drawing i/c appling
floating coat of cement 1/32" inch thick to exposed
face finished smooth curing etc complete. (As per
detail drawing). (PHSI No: 1 P-58)

RCC works in roof slabs, beams, columns raft
lintel & other structural members laid in situ or
precost laid in position completed in all respect.
(CSINo:6(a) P-15).
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3327.50

605.00

1285.63

1134.38

3176.25

11288.75

14429.25

11948.36

94.0

337

P9%ocft

P%ocft

P%ocft

P%0cft

P%0cft

P9%cft

P9%cft

P9%ocft

P.rft

P.cft

1208

146

723

85

2460

21855

7215

57352

30080

3633
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11

12

13

14

0.385

3.571

748.80

20.00

191.75

Fabrication of Mild Steel reinforcement for cement
concrete i/c cutting bending laying in position
making joints & fastening i/c cost of binding wire
also i/c removal of rust from bars. (Using Tar Bars)
(CSI No.8 (a) P-16).

Providing & Fixing MS Girder Cross for Crossing.
(SMI No. 140 P-05)

Cement plaster (1:4) upto 20" height 1/2" thick
(CSI No. 11 (b) P-51)

Providing R.C.C Pipe & collars of Class "B" and
digging the trcnhes to required depth & fitting in
position i/c cutting fixing & jointing with with
maxphalt composition & cement mortar (1:1) i/c
testing with water to a head of 4 ft above the top of
the higest pipe & refilling with exvacated earth
(WSSI No: 2 P-21)

Extra for every 50ft additional lead lead part
thereof (a) For earth work ( Soft, hard and very
hard) ( CSI No: 7 P-2) Total lead 2600- 100 =
2500/50 = 50leads @ Rs 100.78 Per Lead

Amount TOTAL Part- 1 (a)

Contractor

% above / below on the rates of CSR

premium guoted

Total (A) = a+binwords & figures

CHAIRMAN

15

5001.7 P.cwt 1926
3850 P.cwt 13748
2283.93 P9%osft 17102

199.25 P.rft 3985

5039 P9%o0cft 966
TOTAL Rs 162486

Amount to be added / deducted on the basis
Total (b)

Town Committee Therhi —II
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Part- Il CC Block

16

Item No:

Quantities

Description of item to be executed at site | Rate

Unit

Amount

2000.0

2000.0

1056.0

800.00

25.0

............. % above / below on the rates of CSR

Supplying filling sand under floor and 1141.25
plugging in wells ( CSI No: 29 P- 26)

Laying earth in 6" layers & levelling dressing 354.0
& watering for competition etc complete (CSI
No. 13 (b) P- 4).

Cement concrete brick or stone ballast 1 1/2" 9416.28
gauge Ratio: 1:4:8 (CSI'No. 04 (b)
P-14)

Cement concrete plain including placing 14429.25
compacting finishing and curing complete

including screening and washing stone

aggregate without shuttering. (CSI No: 5 (f)

P-15)

Errection & Removal of centring for RCC or 3127.41
plain C.C of portal wood. (CSI No. 19 (b -I1)

P-17). Vertical

P% cft

P%0ft

P9%ocft

P9%ocft

P9%cft

22825

708

99436

115434

782/-

TOTAL

Amount TOTAL Part- 11 ()

premium quoted

............. Total (A) = a+bin words & figures

Contractor

CHAIRMAN

Rs

Town Committee Therhi —II
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239185/-

Amount to be added / deducted on the basis
Total

(b)
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(B) Description and rate of Items based on Market (Offered rates)

Item No: Quantities Description of Rate Unit Amount
item to be
executed at
site

Total (B) in words & figures:

Contractor CHAIRMAN
Town Committee Therhi —IlI

TOWN COMMITTEE THEHRI-II,
Address Main National Highway along Miraj Autos

Taluka & District Khairpur
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NOTE:

e Thisis a standard bid document and contains 18 pages, the Bidders are required
to sign and stamp each page, in case of failure it will not be entertained.
¢ The Bidder who failed to comply with the instructions will not be entertained for

evaluation.

e The evaluation of the bids will be carried out by the procurement Committee as
defined in the SPPRA Regulations.

TOWN COMMITTEE THEHRI-II,
Address Main National Highway along Miraj Autos

Taluka & District Khairpur




