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INIIDI IlG TAN 

   

   

   

   

   

     

       

(For Contract Costing Upto Rs4.00 Million) 

Name of Work .- 1 Construction of Mother & Child Centre and 
Maternity Home (05-Bedded) at City & District 
Mirpurkhas. (1st: Phase) (Providing Int: W/S S/F 
& Ext: W/S Drainage & Int: C.0 Path) 

Issued to Mr. / M/s. 

DR. No. 

    

 

Dated: 

  

      

Tender Fee Amount. Rs. 

Standard Bidding Document is intended as a model for admeasurements 
(Percentage Rate I Unit Price for unit rates in a Bill of Quantities) type of contract. 

The main text refers to admeasurements contract. 

Masood Ahmed 



Draft Bidding Document for Works up to 2.5 M 

Instructions to Bidders! Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be excuted by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above! below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time 
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Draft Bidding Document for Works up to 2.5 M 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tendershall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 

The envelope containing the tender documents shall refer the name and number of the 
work. 

6. All works shall be measure&by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids 
shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 
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Draft Bidding Document for Works up to 4.00 M 

Tell #0233-9290047 NIT No.TCIG-551 120 
Sr. No.01 

(This section should be filled in by the Engineer! Procuring Agency before issuance of the Bidding Documents) 

(a).  Name of Procuring Agency :- Executive Engineer, Buildings Division Mirpurkhas. 

(b).  Brief Description of Works I Construction of Mother & Child Centre and Maternity Home (05- 
Bedded) at City & District Mirpurkhas. (1st: Phase) (Providing Int: 
W/S S/F & Ext: W!S Drainage & tnt: C.0 Path) 

(c).  Procuring Agency's Address :- Near APWA Girls High School M.A. Jinnah Road Mirpurkhas. 

(d).  Estimated Cost :- Rs. 0.8700 (M) 

(e).  Amount of Bid Security :- Rs. 0.0435 (M) (Fill in lump sum amount or in %age of Bid 
Amount I Estimated Cost, but not exceeding 5%) 

(f).  Period of Bid Validity (Days) :- 90-Days. (Not more than Ninty days). 

(g).  Security Deposit :- (including Bid Rs. 0.0783 (M) (in %age of Bid Amount / Estimate Cost equal to 
Security) 10%) 

(h).  Percentage, if any, to be Deducted 
from Bills. 

(i).  Deadline for Submission of Bids 
alongwith time :- 

08-03-2018 (01:00 PM) 
(1st: 

Attempt) 

(j).  Venue, Time and Date of Bid 09-03-2018 (01:00 PM) 
Opening (1st: 

Attempt) 

(k).  Time for Completion form written 
order of commence 

24-Months 

(I). Liquidity Damages :- - (0.05 of Estimated Cost or Bid Cost per day of 
delay, but total not exceeding 10%) 

(m). Deposit Receipt No. Date Amount Rs. 

(Executive Engineer I Authority issuing bidding documents). 
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Draft Bidding Document for Works up to 400 M 

Conditions of Contract 

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any 
portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-
charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for 
work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time 
allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned 
from the date on which the order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work 
exceeds one month, to achieve progress on the prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day 
stated in the bidding data for each day that the completion date is later than the Intended completion date: the amount 
of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency 
may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect 
the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired: 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any 
other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not 
paid to the contractor within 60 days of the date of the submission of the bill: 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above: 

(ii) to finalize the work by measuring the work done by the contractor. 
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Draft Bidding Document for Works up to 4.00 M 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the 
contractor shall have:- 

(I) no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials, or entered into any engagements, or made any advances on account of, or 
with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in 
writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all 
parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no 
compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water 
standing in borrow pits! compartments or in according sanction to estimates. In such case, either date of 
commencement will be changed or period of completion is to be extended accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the 
date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders 
the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer 
in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for 
completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, 
made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the 
contract shall continue to be operative during the extended period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial 
and work-man-like manner and both as regards materials and all other matters in strict accordance with the 
specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a 
part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and 
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the 
contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during 
office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made 
copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 

 

Sindh Public Procurement Regulatory Authority I www.spprasindh.qov.ok  6 

Shoaib Shafi 

 



Bd9 DoconenN NIT No 1030 ols 

Draft Bidding Document for Works up to 400 M 

Clause — 7: Payments. 

(A) InterimIRunnirig Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may 
justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified 
and the claim, as for as admissible, adjusted, if possible before the expiry often days from the presentation of the 
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his 
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in 
charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers 
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him 
and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only 
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from 
recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during 
defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of 
the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the 
works shall be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the 
preparation of final or on running account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to 
cover any increase or decrease in quantities, including the introduction of new work items that are either due to 
change of plans, design or alignment to suit actual field conditions, within the general scope and physical 
boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject 
to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to 
do them in the 
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Draft Bidding Document for Works up to 4.00 M 

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim 
for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the 
quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-
charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only 
he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the 
original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then 
Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval 
of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another 
contract to be tendered out if the works are separable from the original contract. 

Clause-lO: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability 
period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the 
contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound 
materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work 
already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so 
specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the 
Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice 
of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the 
work or remove and replace the materials or articles complained of as the case may be at the risk and 
expense in all respects of the contractor. 
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Draft Bidding Document for Works up to 4.00 M 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be 
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as 
he may fix therefore. 

Clause—Il: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the 
site for supervision and inspection of works under or in course of execution in pursuance of the contract and the 
contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of 
the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either 
himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing 
present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the 
same force an effect as if they had been given to the contractor himself. 

Clause —12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than 
five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready 
for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the 
contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining 
such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the 
same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be 
made for such work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or 
facilities or related services at the premises and of personal injury and death which arise during and in consequence of 
its performance of the contract. if any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his 
own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the 
expenses from retention money lying with the Engineer. 
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Draft Bidding Document for Works up to 4.00 M 

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing 
jungle, trees, bush-wood or grass withoutawritten permit from the Executive Engineer. When such permit is given, and 
also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take 
necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is 
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation 
of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise 
provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the 
Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he 
shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if 
these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this 
contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably 
settled between the parties,, the decision of the Superintending Engineer of the circle/officer/one grade higher to 
awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the 
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of 
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in 
any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, 
during the progress of the work, or after the completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the 
Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be 
given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures 
and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the 
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the 
contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred 
from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. 
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Draft Bidding Document for Works up to 4.00 M 

Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. - 

(B) Secured Advance against materials brought at site. 

(I) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be 
consumed/utilized on the work within a period of three months from the date of issue of secured 
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable 
for such materials on site shall not exceed 75% of the market price of materials; 

Recovery of Secured Advance paid to the contractor under the above provisions shall be affected 
from the monthly payments on actual consumption basis, but not later than period more than three 
months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable 
for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security DepositiRetention Money. On completion of the whole of the works (a work should 
be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its 
final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of 
recording the final measurements), the defects notice period has also passed and the Engineer has certified that all 
defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months 
from the date on which the work is completed. 

Divisional Accountant 

Contractor Executive Engineer/Procuring Agency 

  

11 
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Draft Bidding Document for Works up to 4 00 M 

BILL OF QUANTITIES 

(A) Description and rate of Items based on Composite Schedule of Rates. 

Item 
No 

Quantities Description of item to be executed at site. Rate Unit Amount in Rupees. 

1 2 3 4 5 6 

(IN Dv r 

Amount TOTAL (a) 

°/ above/below on the rates of CSR. Amount to be added/deducted on the basis of 
premium quoted. TOTAL (b) 

Total (A) a+b in words & figures: 

Contractor Executive Engineer/Procuring Agency 
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(B) Description and rate of Items based on Market (Offered rates) 

Item . 
Quantities 

. . . . 
Description of item to be executed at site. Rate Unit Amount in Rupees. 

1 2 3 4 5 6 

( LHq ''jj 

Total (B) in words & figure: 

Contractor Executive Engineer/Procuring Agency 
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Draft Bidding Document for Works up to 4.00 M 

Summary of Bill of Quantities. 

Cost of Bid Amount 

I- 

1. (A) Cost based on Composite Schedule of Rates. 

2. (B) Cost based on Non/Offered Schedule of Rates. 

TOTAL COST OF BID (C) = Total (A) + Total (B) 

Contractor Executive Engineer/Procuring Agency 
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Page No.1 

Construction of Mother & Child Centre and Maternity Home (05-Bedded) at 
City & District Mirpurkhas. (1st: Phase) (Providing Int: WIS S/F & Ext: W/S 

Drainage & Int: C.0 Path) 
Schedule-"B".  

No: 
Sr.

Items of Work. 

Part (A) Bui!dinq Schedule Item Int: C.0 & Path 

1 Execvation and foundation of building bridges and 480 -Cft: 
other structure i/c dagbelling dressing and refilling 
around the structure with excavated earth watering 
and remming lead upto one chain and lift upto 5'ft(b) 
In ordinary soil. 
(S.l.No: 18(b) P-4) 

2 Cement concrete brick or stone ballast 1-1/2" thick to 397 -Cft: 
2" guze ratio 1:4:8. 
(S.l.No: 4(b) P-14) 

3 Pacca brick work in foundation and plinth in cement 300 -Cft: 
sand mortor 1:6 
(S.l.NO;4 P-24) 

4 Filling watering & remaining earth in floor with surplus 320 -Cft: 
earth from foundation lead upto one chain and lift upto 
5'ft: 
(S.l.No:21, P-04) 

5 Borrowpit excavation undressed lead upto 100-fl: (a) 2310 -Cft: 
Ordinary Soil. (S.l.No:03(a) P-01) 

6 Extra lead for 6-miles. (S.l.No:01, P-01) (Schedule 2,310 -Cft: 
Carnage) 

7 Cement concrete plain including placing compacting 240 -Cft: 
and curing and washing stone aggregate without 
shuttenng ration 1:2:4. 
(S.l.No:05, P-17) 

8 Cement plaster 1:6 upto 20" height (b) 1/2" thick. 400 -Sft: 
(S.l.No:13(b) P-58) 

9 Cement plaster 3/8"thick upto 20"heigh ratio 1:4. 400 -Sft: 
(S.I.No:11(a) P-58) 

10 Providing, laying RCC pipe & collar class 'B' and fixing 25 -Rft: 
in trench Ic cutting, fitting and jointing with maxphalt 
composition and cement mortor (1:1) i/c testing with 
water to a head of 22.5 meter or 75-ft (a) 450 mm 
(18"dia). (P.H.E.S.l.No:02(a), P-15) 

Part (B) Internal Water Sup ply & S / F.  

P/F squatting type white glazed earthen ware w.c pan 10 -No: 
with i/c the cost of flushing cistern with internal fitting & 
flush pipe with bend and making requisite number of 
holes in walls plinth & floor for pipe connection & 
making good in cement concrete 1:2:4. (a) W.C. pan 
of not less than 23" clear opening between flashing 
rims and 3 gallons flushing tank. (ii) With 4" dia white 
glazed earthen ware trape & plastic thumble. 
(S.l.No:01(a-ii) P-01) 

Qty: Rate. Unit. Amount. 

3176.25 %-0Cft: 1.525 

9416.28 %-Cft: 37,383 

11948.36 %-Cft: 35,845 

1512.50 %0-Cft: 484 

2117.50 %0-Cft: 4,891 

771.96 %-Cft: 17,832 

14429.25 %-Cft: 34,630 

2206.60 %-Sft: 8,826 

2197.52 %-Sft: 8,790 

412.00 P.Rft: 10,300 

160,506 

5088.20 Each. 50,882 

Total:- 
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Page No.2 

Qty: Rate. Unit. Amount. 

10 -No: 4253.90 Each. 42,539 

10 -No: 938.47 Each. 9,385 

20 -No: 447.15 Each. 8,943 

100 -Rft: 7.82 P.Rft: 782 

20 -No: 478.28 Each. 9,566 

20 -No: 1109.46 Each. 22,189 

8 -No: 1142.24 Each. 9,138 

10 -No: 795.30 Each. 7,953 

10 -No: 8122.40 Each. 81,224 

Sr. 
No: 

Items of Work. 

 

   

2 Providing & Fixing 24" x 18" lavatory basin in white 
glazed earthan ware complete with & i/c the cost of 
W.l or C.l cantiever brackets 6 inches built into wall, 
painted white in two coast after a primary coat of red 
lead paint, a pair of 1/2" dia rubber plug & chrome 
plate, a pair of 1-1/4" dia malloable iron or c.p brass 
traps malloable iron or brass union and making 
requists number of hole in wall, plinth & floor for pipe 
connection and makimng good in cement concrete 
1:2;4 (Standard Pattern) (S.l.No:08 P-03) 

3 Add extra for labour for providing & fixing of earthen 
ware pedestal white or coloured glazed. (Foreign or 
Equivalent) (S.l.No:09, P-03) 

4 P/F in position nyloon connections complete with 1/2" 
dia, brass stop cock with pair of bras nuts & lining 
joints to nyloon connection. (S.l.No:23, P-06) 

5 Add extra labour for concealed G.l. Pipe & fittings i/c 
making recess in the wall for Pipe & making good in 
cement mortar etc complete. (i) 1/2" dia. 
(S.l.No:02(i) P12) 

6 S/F canceled stop cock of superior quality with C.P. 
head 1/2" dia. (S.l.No:11(a) P-18) 

7 S/F long bib cock of superior quality with C.P. head 
1/2" dia. (S.l.No:13(a) P-19) 

8 Supplying & fixing jet shower with rod of superior 
quality single C.P. head 1/2" dia. (S.l.No:15, P-19) 

9 S/F swan type pillar cock of superior quality single 
C.P. head 1/2" dia. (S.l.No:16(a) P-19) 

10 S/F Bath room accessories set (7-pieces) i/c towel 
rod, brush holder, soap tray, shelf of approved quality 
and design etc complete. 
(S.l.No:22, P-19) 

11 P/F steel sinks stainless local make complete with 
cost iron or wrought iron brackets 6 inches built in 
wall, 1-1/2" C.P. rubber plug chrome plated brass 
chain, 1-1/2" C.P. brass waste, with 1-1/2" P.V.C. 
waste pipe & making requisite number of holes in wall 
& plinth & floor for pipe connection & making good in 
CC. 1:2:4. (a) Steel sink stainless sized 40" x 20" 
local make. (Standard Pattern) 
(S.l.No:19(a) P-06) 

(a) Steel sink stainless sized 33" x 18" local make. 
(Standard Pattern) 

12 Providing & fixing handle valve (china). 
(S.l.No:05(i), P-17) 

(a) 1/2"dia. 

1 -No: 

8 -No: 

5712.30 

200.42 

Each. 

Each. 

5,712 

1,603 

(b) 3/4"dia. 

13 Providing, Laying UPVC Pipes of Class "D" fixing in 
trench i/c cutting fitting and jointing with solvent 
cement i/c testing with water to a head of 122 meter or 
400' ft.(P.H.E.S.l.No:6, P-24) 

(a) l3mm(1/2"dia). 

8 -No: 

200 -Rft: 

271.92 

12.00 

Each. 

P.Rft: 

2,175 

2,400 

(b) l9mm(3/4"dia). 150 -Rft: 19.00 P.Rft: 2,850 

(C) 25 mm (1" dia). 20 -Rft: 27.00 P.Rft: 540 

Shoaib Shafi 
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Sr. 
No: 

Items of Work. Qty: Rate. Unit. Amount. 

(h) 80 mm (3dia). 

(i) 100 mm (4" dia). 

20 -Rft: 136.00 P.Rft: 2,720 

150 -Rft: 226.00 P.Rft: 33,900 

Total:- 294,501 

Part (C) External Water Supply & Drainaçje.  

Excavation for pipe line trenches and pits in soft soils 563 -Cft: 3600.00 %0-Cft: 2.027 
I/c trimming and dressing side to true alignment and 
shapes leveling of beds of trenches to correct level 
and grade, cutting joint holes and disposal of surplus 
earth within a one chain as directed by Engineer 
lncharge providing fence guards lights flags and 
temporary crossing for non vehicular traffic where 
ever required lift upto 5ft: (1.52 m) and lead upto one 
chain (30.50 m). (P.1-l.E.S.l.No:01, P-eU) 

2 Constructing manhole or inspection chamber for the 8 -No: 2524.25 Each. 20,194 
required diameter of circular sewer and 3'-6" (1067 
mm) depth with walls of B.B. in cement sand mortar 
1:3 cement plastered 1:3, 1/2" thick, inside of walls 
and 1" (25 mm) thick over benching and channel i/c 
fixing C.l. manhole cover with frame of clear opening 
1-1/2' x 1-1/2' (457 x 457 mm) of 1.75 Cwt. (88.9 kg) 
embedded in plain C.C. 1:2:4 and fixing 1" (25 mm) 
dia M.S. steps 6" (150 mm) wide projecting 4" (102 
mm) from the face of wall at 12" (305 mm) C.C. duly 
painted etc. complete as per standard specification 
and drawing. (a) 4" to 12" dia 2' x 2' x 3-6". (without 
C.l cover) (P.H.E.S.l.No:01, P-46) 

3 Refilling the excavation stuff in trenches 6" thick layer 375 -Cft 2760.00 %0-Cft: 1,035 
i/c watering ramming to full compaction etc complete. 
(P.H.E.S.l.No:24, P-77) 

4 R.C.0 work i/c all labour & material except the cost of 
steel reinforcement laid its labour and bending & 
Binding wire also which will be paid Separately. This 
Rare also includes all kind of form mould lifting 
shuttering Curing rendering washing of Shingle (A) 
R.0 work in roof, Slab, beams colums rafts, lintels 
and other structure member in situ or precast ( i 
Ratio 1:2:4 90 Ibs: cement 2-Cft sand 4 —Cft: shingle 
1/8 to Wguage.(S.l No: 6(a) (i) P-17/18) 

(a) Precast reiforced cement concrete in colums beams 25 -Cft: 309.78 P.Cft: 7,745 
lintels stair cases, shelves etc. (i). Ratio. 1:2:4. 

5 Fibrication of mild steel reinforcement for the cement 
Concrete i/c cutting and bending laying in position 
making joints and festeining I / c cost of binding 
wire also includes removal of. rust from bars.(S.l 
No:7(a)(b) P/il) 

(a) br Bars. 0.63 -Cwt: 5001.70 P.Cwt: 3,171 
6 Providing, Laying UPVC Pipes of Class "D" fixing in 

1,200 

2,850 

540 

Shoaib Shafi 

trench i/c cutting fitting and jointing with solvent 
cement i/c testing with water to a head of 122 meter or 
400' ft.(P.H.E.S.l.No:6, P-24) 

(a) l3mm(i/2"dia). 100 -Rft: 12.00 P.Rft: 

(b) l9mm(3/4"dia). 150 -Rft: 19.00 P.Rft: 

(c) 25 mm (I" dia). 20 -Rft: 27.00 P.Rft: 



Page No4 

Sr. 
No: 

Items of Work. Qty: Rate. Unit. Amount. 

(h) 80 mm (3"dia). 

(I) 100 mm (4" dia). 

(k) 150mm(6"dia). 

(I) 200 mm (8" dia). 

Part (Di Sokaqe Pit.  

Excavation of well in dry upto 28' below ground land 
and sporal of soil with in one chain.(in ordinary soil). 
(S.l.No:01, P-92) 

(a) From 0' to 5'ft: depth. 

(b) From 5' to 10'ft: depth. 

2 Cement concrete brick or stone ballast 1-112" thick to 
2" gauze ratio 1:5:10. (S.l.No:04(c) P-15) 

3 Pacca brick work in foundation and plinth in (l-e) 
cement sand mortor 1:6 (S.l.No:04(l-e), P-20) 

4 R.C.0 work including all labour and material except 

20 -Rft: 

50 -Rft: 

200 -Rft: 

20 -Rft: 

136.00 

226.00 

483.00 

737.00 

P.Rft: 

P.Rft: 

P.Rft: 

P.Rft: 

2,720 

11,300 

96,600 

14,740 

Total:- 164,122 

119 -Cft: 2247.58 %0-Cft: 267 

119 -Cft: 2347.40 %0-Cft: 279 

6 -Cft: 8694.95 %-Cft 522 

111 -Cft: 11948.36 %-Cft: 13,263 

21 -Cft: 337.00 P-Cft: 7,077 
the cost of steel reinforcement and its labour for 
bending and binding which will be paid separately. 
This rate also includes all kinds of forms moulds: 
lifting shuttering curing rendering and finishing the 
exposed surface (including screening and washing of 
shingle) (a) R.C. work in roof slab, beams columns 
rafts, lintels and other structural members laid in situ 
or precast laid in position complete in all respects. (i) 
Ratio 1:2:4 90 Lbs: cement 2-Cft sand 4-Cft: shingle 
1/8" to 1/4" guaze. (S.l.No:06, P-17) 

5 Fabrication of mild steel reinforcement for cement 
concrete including cutting bending laying in position 
making joints and festeining including cost of binding 
wire (also includes removal rust from bars) (a) br 
bars.(S.l.No:08(b) P-16) 

(a) TarBar 0.84 -Cwt: 5001.70 P.Cwt: 4,201 

(b) Mild Steel 0.42 -Cwt: 4820.20 P.Cwt: 2,024 

Total:- 27,633 

Part "E" Non Schedule Items.  

01 P/F UPVC fitting of schedule 40(e) ASTM/d-1785 
standrad (AGM or Pak Arab make) with the cost of 
breaking through walls and roof i/c jointing with PVC 
salvent IJTG solution and fixing at any height / floor 
using long lodder (UPVC FITTING (4" DIA) 

(a) 4" dia Plug tea 

(b) 4" diaY- tea 

(C) 4" dia Plain bend tea 

10 -No:  Each. 

10 -No:  Each. 

20 -No: Each. 
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20 -No: 

30 -No: 

Each. 

Each. 

Each. 
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Sr. 
No: 

Items of Work. Qty: Rate. Unit. Amount. 

(d) 4" dia Terminal Guard. 

(e) 4" dia Floor trap. 

(f) 4" dia Jubli Clamps. 

03 P/F UPVC fitting of schedule 40(e) ASTM/d-1785 
standrad (AGM or Pak Arab make) with the cost of 
breaking through walls and roof i/c jointing with PVC 
salvent /JTG solution and fixing at any height / floor 
using long lodder (UPVC FITTING (3" DIA) 

(a) 4" dia Plug tea 

(b) 3" diaY- tea 

(c) 3" dia Plain bend tea 

(d) 3" dia Terminal Guard. 

(e) 3" dia Floor trap. 

(f) 3" dia Jubli Clamps. 

2 -No: Each. 

2 -No:  Each. 

2 -No: Each. 

2 -No: Each. 

2 -No: Each. 

2 -No: Each. 
04 

(a) 

Providing UPVC Floor Trap Jali or top title size 6"x6" of 
approved coloured and design as directed by the Engineer 
in charge. 

Floor trap. 10 -No: Each. 
05 Providing and fixing water pump 1/2 H.P single phase 

220-vots. 1 -No: Each. 

06 Boaring 2" dia. 60 -Rft: P.Rft: 

07 Supplying & fixing Jalli Filter. 1 -No: Each. 

08 Supplying & fixing Check Valve. 1 -No: Each. 

09 Supplying and Fixing pressure pipe 1/2" dia. 50 -Ft: P-ft. 

10 S/F foundation Marble Stone Size (2 x 1.5') for 1 -No: Each. 

Scheme 

T o t a I:- 

GENERAL ABSTRACT. 

I Part (A) Building Schedule Item Int: C.0 & Path RS:- 160,506 

2 Part (B) Internal Water Supply & S I F. RS : - 294,501 

3 Part (C) External Water Supply & Drainage. RS:- 164,122 

4 Part (D) Sokage Pit. RS:- 27,633 

5 Part "E" Non Schedule Items. RS:- 

C. TOTAL :- 

Shoab Shafi 
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Sr. 
No: 

Items of Work. Qty: Rate. Unit. A mount. 

      

NO TE:- 

1) Only hill sand will be used. 

2) Premium on non schedule item will not be allowed. 

3) Cartage of any item either supplied y the Department if the contractor will be not allowed 

4) Water arrangement will be made by the contractor at his own risk and cost. 

5) Income tax at 7.50% will be deducted from each bill of the contractor as per out standing orders. 

6) Item / Quantities / Rates and Amount are estimates provisional and will be corrected in accordance to the 
Detail Working estimate sanctioned by competent authority. 

7) The Material used in the work or finished project can be got tested from any approved lab: as the direction by 
Engineer In charge or his representative and all the expenses in this connection with such testing shall be 
borne by the contractor executively. 

Contractor Executive Engineer 
Buildings Division 

Mirpurkhas 

Shoaib Shafi 
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(For Contract Costing Upto Rs.4.00 Million) 

Biddrg Documents NIT No 120uts 

Name of Work .- 2 Construction of Engineering Office Complex at 
District Mirpurkhas. (Providing External 
Development & Revenue Component) 

Issued to Mr. / MIs. 

DR. No. 

   

Dated: 

  

     

Tender Fee Amount. Rs. 

Standard Bidding Document is intended as a model for admeasurements 
(Percentage Rate I Unit Price for unit rates in a Bill of Quantities) type of contract. 

The main text refers to admeasurements contract. 

Masood Ahmed 



Draft Bidding Document for Works up to 2.5 M 
  

   

Instructions to Bidders! Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduledlitem rates with premium to be filled in form of 
percentage above! below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time 
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Draft Bidding Document for Works up to 2.5 M 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 

The envelope containing the tender documents shall refer the name and number of the 
work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids 
shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 
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Bddng Documents NIT No 120 xIs 

Draft Bidding Document for Works up to 400 M 

Tell # 0233-9290047 NIT No.TCIG-55/ 120 
Sr. No.02 

(This section should be filled in by the Engineer! Procuring Agency before issuance of the Bidding Documents) 

(a). Name of Procuring Agency :- Executive Engineer, Buildings Division Mirpurkhas. 

(b). Brief Description of Works:-	 2 Construction of Engineering Office Complex at District 
Mirpurkhas. (Providing External Development & Revenue 
Corn po n e nt) 

(c). Procuring Agency's Address :- Near APWA Girls High School M.A. Jinnah Road Mirpurkhas. 

(d). Estimated Cost :- Rs. 0.9700 (M) 

(e). Amount of Bid Security :-	 Rs. 0.0485 (M) (Fill in lump sum amount or in %age of Bid 
Amount I Estimated Cost, but not exceeding 5%) 

(f). Period of Bid Validity (Days) :- 90-Days. (Not more than Ninty days). 

(g). Security Deposit :- (including Bid Rs. 0.0873 (M) (in %age of Bid Amount / Estimate Cost equal to 
Security) 10%) 

(h). Percentage, if any, to be Deducted 
from Bills. 

(I). Deadline for Submission of Bids 
alongwith time :- 

(j). Venue, Time and Date of Bid 
Opening :- 

(k). Time for Completion form written 
order of commence 

08-03-2018 
(1st: 

Attempt) 

09-03-2018 
(1st: 

Attempt) 

24-Months 

(01:00 PM) 

(01:00 PM) 

(I). Liquidity Damages :- -- (0.05 of Estimated Cost or Bid Cost per day of 
delay, but total not exceeding 10%) 

(m). Deposit Receipt No. Date Amount Rs. 

(Executive Engineer I Authority issuing bidding documents). 

  

4 
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Bidding Docwn.nts NIT No 1030 ,ds 

Draft Bidding Document for Works up to 4.00 M 

Conditions of Contract 

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any 
portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-
charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for 
work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time 
allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned 
from the date on which the order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work 
exceeds one month, to achieve progress on the prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day 
stated in the bidding data for each day that the completion date is later than the Intended completion date: the amount 
of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency 
may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect 
the contractor's liabilities. 

Clause —3: Termination of the Contract 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract: 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired: 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any 
other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not 
paid to the contractor within 60 days of the date of the submission of the bill: 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(I) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above: 

(ii) to finalize the work by measuring the work done by the contractor. 
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Draft Bidding Document for Works up to 4.00 M 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the 
contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials, or entered into any engagements, or made any advances on account of, or 
with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in 
writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all 
parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no 
compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water 
standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of 
commencement will be changed or period of completion is to be extended accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the 
date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders 
the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer 
in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for 
completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, 
made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the 
contract shall continue to be operative during the extended period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial 
and work-man-like manner and both as regards materials and all other matters in strict accordance with the 
specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a 
part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and 
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the 
contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during 
office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made 
copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 
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Draft Bidding Document for Works up to 4.00 M 

Clause —7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may 
justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified 
and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the 
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his 
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in. 
charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers 
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him 
and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only 
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from 
recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during 
defect liability period. 

(B) The Final Bill. A bill shall be submtttd by the contractor within one month of the date fixed for the completion of 
the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the 
works shall be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the 
preparation of final or on running account bills with reasons recorded in writing. 

Clause —9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to 
cover any increase or decrease in quantities, including the introduction of new work items that are either due to 
change of plans, design or alignment to suit actual field conditions, within the general scope and physical 
boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject 
to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to 
do them in the 
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Draft Bidding Document for Works up to 4.00 M 

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim 
for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the 
quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-
charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only 
he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the 
original contact work 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then 
Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval 
of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount. shall be subject of another 
contract to be tendered out if the works are separable from the original contract. 

Clause-jO: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability 
period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the 
contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound 
materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work 
already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so 
specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the 
Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice 
of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the 
work or remove and replace the materials or articles complained of as the case may be at the risk and 
expense in all respects of the contractor. 
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(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be 
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as 
he may fix therefore. 

Clause—Il: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the 
site for supervision and inspection of works under or in course of execution in pursuance of the contract and the 
contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of 
the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either 
himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing 
present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the 
same force an effect as if they had been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than 
five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready 
for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the 
contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining 
such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the 
same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be 
made for such work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or 
facilities or related services at the premises and of personal injury and death which arise during and in consequence of 
its performance of the contract. if any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his 
own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the 
expenses from retention money lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing 
jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and 
also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take 
necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is 
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation 
of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise 
provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the 
Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he 
shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if 
these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this 
contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably 
settled between the parties,, the decision of the Superintending Engineer of the circle/officer/one grade higher to 
awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the 
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of 
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in 
any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, 
during the progress of the work, or after the completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the 
Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be 
given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures 
and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the 
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the 
contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred 
from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. 
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Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(I) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be 
consumed/utilized on the work within a period of three months from the date of issue of secured 
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable 
for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected 
from the monthly payments on actual consumption basis, but not later than period more than three 
months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable 
for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should 
be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its 
final measurements are checked by a competent authority. if such check is necessary otherwise from the last date of 
recording the final measurements), the defects notice period has also passed and the Engineer has certified that all 
defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months 
from the date on which the work is completed. 

Divisional Accountant 

Contractor Executive Engineer/Procuring Agency 
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BILL OF QUANTITIES 

(A) Description and rate of Items based on Composite Schedule of Rates. 

Item 
No 

. 
Quantities 

. . . 
Description of item to be executed at site. Rate Unit Amount in Rupees. 

1 2 3 4 5 6 

'j 

( 

Amount TOTAL (a) 

0/ above/below on the rates of CSR. Amount to be added/deducted on the basis of 
premium quoted. TOTAL (b) 

Total (A) = a+b in words & figures: 

Contractor Executive Engineer/Procuring Agency 
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(B) Description and rate of Items based on Market (Offered rates) 

Item 
No 

. 
Quantities 

. 
Description of item to be executed at site. Rate Unit Amount in Rupees. 

1 2 3 4 5 6 

(CM 
uull4pyjlfl 

) 

Total (B) in words & figure: 

Contractor Executive Engineer/Procuring Agency 
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Summary of Bill of Quantities. 

Cost of Bid Amount 

1. (A) Cost based on Composite Schedule of Rates. 

2. (B) Cost based on Non/Offered Schedule of Rates. 

TOTAL COST OF BID (C) = Total (A) + Total (B) 

Contractor Executive Engineer/Procuring Agency 
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Construction of Enqineerinq Office Complex at District Mirpurkhas.(Prv:  
Ext: 0ev: & Rev: Comonent)  

Schedule "B".  

V 

Qty: Rate. Unit. Amount. 

592 -Cft: 3176.25 %-OCft: 1880 

407 -CII: 8694.95 %-Cft: 35,388 

395 -Cl I. 1512.50 %0-Cft: 597 

1,701 Oft' 3630.00 %0-Cft: 6,175 

1,701 -Cft: 579.4 1 %-Cft: 9856 

667 -Sft: 3275.50 %-Sft: 21.848 

117 -Cft; 11948.36 %-Cft: 13,980 

752 -Cft: 337 P-Cft: 253.424 

    

Si. 
No: 

Items of Woil'.. 

  

    

    

Part (A) Main Buildings 

Execvation and foundation of building bridges and 
other structure i/c dagbelling dressing and refilling 
around the structure with excavated earth watering 
and remming lead upto one chain and lift upto 5'ft(b) 
In ordinary soil (S I No: 18(b) P.4) 

2 Cement concrete brick or stone ballast 1-1/2 thick to 
2" gauze r4i0 15:10, (S.l.No:04(c) P-15) 

3 Filling watering & remaining earth in floor with surplus 
earth from foundation lead upto one chain and lift upto 
5'ft: 
(S No.21, P-04) 

4 Filling, walering & ramming earth under floor with new 
earth (excavated from out side) lead upto one chain 
and lift upto 5 ft: (S.l.No:22, P-04) 

5 Extra lead for 03-miles. (S I No: , P- ) (Schedule 
Carriage) 

6 Providing and laying topping cement concrete 1:2:4 
including surface finishing and dividing into panels. (a) 
2" thick topping (S.l.No:16(a), P.42) 

7 Pacca brick work in foundation and plinth in cement 
sand mortor 1:6 (S.l.NO;4 P-24) 

8 R.C.0 work including all labour and material except 
the cost of steel reinforcement for bending and 
binding which will he paid separately. this rate also 
includes all kinds of forms mould lifting shuttering 
curing and washing of shingle(i\ R.0 work including 
roofslab, beams colums ,rafts lintels and other 
structure member laid in situ or precast and lead in 
position in all respect ratio 1:2:4 90 Ibs: cementy 2-cft: 
sand 4-oft: shingle 1/8" to /" inch quaze. 
(SI.No: 6, P-15) 

9 Fabrication of mild steel reinforcement for cement 
concrete including cuttiriq bending laying in position 
making joints and festeining inch 'ding cost of binding 
wire (also includes removal rust from bars) (a) br 
bars.(S.l No:08(b) P-16) 

(a) Tar Bar 45.12 

10 PIL tiles glazed 6" x 6" x 1/4" on floor or wall facing in 30 
required coloured and pattern of STILE specification 
jointed in white cement and pigment over a base of 
1:2 gray r.menI mortor 3/4" thick i/c washing and 
filling of joints w!h slurry of white r,cment and pigment 
in desired shape with finishing, cleaning and cost of 
wax polish etc. complete i/c cutting tiles to proper 
profile. (Sl,No:60, P-47) 

11 Cement concrete plain including placing compacting. 96 
finishing and curing, complete i/c screening and 
washing stone aggregate without shuttering. (f) Ratio 
124. (S.l 'Jo-O5(f) P-16) 

Cwt' 500t70 P.Cwt: 225,677 

-SIt' 30509.77 %-Sft 9,153 

-Cit. 14429.25 %-Cft: 13,852 

Shoaib Shah 
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Sr. 
No: 

Items of Work. Qty: Rate. Unit. Amount. 

12 P/F cement paving blocks flooring having size of 197 
x 97 x 80 (mm)of city / quddra / cobble shape with 
pigmented having strength blw 5000 psi to 8500 psi 
i/c filling the joints with hill sand and laying in specified 
manner I patter and design etc. complete. (S.l.No.74, 
P-50) 

168 -Sft 248.17 P.Sft: 41,693 

13 Laying white marble flooring fine dressed on the 567 -Sft: 567.48 P.Sft: 321,761 
surface without winding set in lime mortar 1:2 i/c 
rubbing in polishing of joint. (a) 3/4' thick flooring. 
(S.l.No:28(a) P-43) 

Total:- 955,284 

NOTE:- 

1) Only hill sand will be used. 
2) Premium on non schedule item will not be allowed. 
3) Cartage of any item either supplied y the Department if the contractor will be not allowed. 
4) Water arrangement will be made by the contractor at his own risk and cost. 
5) Income tax at 7.50% will be deducted from each bill of the contractor as per out standing orders. 
6) Item / Quantities / Rates and Amount are estimates provisional and will be corrected in accordance to the Detail 

Working estimate sanctioned by competent authority. 

7) The Material used in the work or finished project can be got tested from any approved lab: as the direction by 
Engineer In charge or his representative and all the expenses in this connection with such testing shall be borne 
by the contractor executively. 

Contractor Executive Engineer 
Buildings Division 

Mirpurkhas 

Shoaib Shafi 
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Bidding Documents NIT No 120.xls 

(For Contract Costing Upto Rs.4.00 Million) 

Name of Work .- 3 Construction of BHU at Village Sawan Pitafi, 
Taluka Digri. District Mirpurkhas (Providing 
Int: & Ext: W/S & S/F and Drainage, C.C. Path 
of.Cat: Ilird: Bungalow 01-No & Type Vth Qtr 
02-Nos) 

Issued to Mr. / M/s. 

DR. No. 

   

Dated: 

  

     

Tender Fee Amount. Rs. 

Standard Bidding Document is intended as a model for admeasurements 
(Percentage Rate I Unit Price for unit rates in a Bill of Quantities) type of contract. 

The main text refers to admeasurements contract. 

Masood Ahmed 



Draft Bidding Document for Works up to 2.5 M 

Instructions to Bidders! Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and - 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Tnvitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in - 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above! below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time 
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allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 

The envelope containing the tender documents shall refer the name and number of the 
work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids 
shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NET and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 
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Tell # 0233-9290047 NIT No.TCIG-55/ 120 
Sr. No.03 

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents) 

(a). Name of Procuring Agency :- Executive Engineer, Buildings Division Mirpurkhas. 

(b). Brief Description of Works :- 3 Construction of BHU at Village Sawan Pitafi, Taluka Digri. District 
Mirpurkhas (Providing lnt: & Ext: W/S & S/F and Drainage, C.C. 
Path of.Cat: lllrd: Bungalow 01-No & Type Vth Qtr 02-Nos) 

(c). Procuring Agency's Address :- Near APWA Girls High School M.A. Jinnah Road Mirpurkhas. 

(d). Estimated Cost :- Rs. 0.7500 (M) 

(e). Amount of Bid Security :-	 Rs. 0.0375 (M) (Fill in lump sum amount or in %age of Bid 
Amount / Estimated Cost, but not exceeding 5%) 

(f). Period of Bid Validity (Days) :- 90-Days. (Not more than Ninty days). 

(g). Security Deposit :- (including Bid Rs. 0.0675 (M) (in %age of Bid Amount / Estimate Cost equal to 
Security) 10%) 

(h). Percentage, if any, to be Deducted 
from Bills. 

(I). Deadline for Submission of Bids 
alongwith time :- 

(j). Venue, Time and Date of Bid 
Opening :- 

(k). Time for Completion form written 
order of commence :- 

08-03-2018 
(1st: 

Attempt) 

09-03-2018 
(1st: 

Attempt) 

12-Months 

(01:00 PM) 

(01:00 PM) 

(I). Liquidity Damages :- -- (0.05 of Estimated Cost or Bid Cost per day of 
delay, but total not exceeding 10%) 

(m). Deposit Receipt No. Date Amount Rs. 

(Executive Engineer / Authority issuing bidding documents). 

  

4 
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Conditions of Contract 

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any 
portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-
charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for 
work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time 
allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned 
from the date on which the order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work 
exceeds one month, to achieve progress on the prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day 
stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount 
of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency 
may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect 
the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract: 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired: 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any 
other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not 
paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above: 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the 
contractor shall have:- 

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials, or entered into any engagements, or made any advances on account of, or 
with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in 
writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all 
parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no 
compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water 
standing in borrow pits! compartments or in according sanction to estimates. In such case, either date of 
commencement will be changed or period of completion is to be extended accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the 
date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders 
the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer 
in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for 
completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, 
made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the 
contract shall continue to be operative during the extended period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial 
and work-man-like manner and both as regards materials and all other matters in strict accordance with the 
specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a 
part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and 
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the 
contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during 
office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made 
copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 
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Clause —7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may 
justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified 
and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the 
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his 
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in 
charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers 
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him 
and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only 
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from 
recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during 
defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of 
the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the 
works shall be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the 
preparation of final or on running account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to 
cover any increase or decrease in quantities, including the introduction of new work items that are either due to 
change of plans, design or alignment to suit actual field conditions, within the general scope and physical 
boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject 
to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to 
do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim 
for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the 
quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-
charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only 
he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the 
original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then 
Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval 
of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another 
contract to be tendered out if the works are separable from the original contract. 

Clause-lO: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability 
period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the 
contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound 
materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work 
already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so 
specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the 
Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(I) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice 
of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the 
work or remove and replace the materials or articles complained of as the case may be at the risk and 
expense in all respects of the contractor. 

 

Sindh Public Procurement Regulatory Authority I www spprasindh.qov pk 8 

Shoaib Shaft 

 



B.ddng ocxmexts NIT No 980 xis 

Draft Bidding Document for Works up to 4 00 M 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be 
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as 
he may fix therefore. 

Clause—Il: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the 
site for supervision and inspection of works under or in course of execution in pursuance of the contract and the 
contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of 
the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either 
himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing 
present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the 
same force an effect as if they had been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than 
five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready 
for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the 
contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining 
such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the 
same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be 
made for such work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or 
facilities or related services at the premises and of personal injury and death which arise during and in consequence of 
its performance of the contract, if any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his 
own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the 
expenses from retention money lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing 
jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and 
also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take 
necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is 
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation 
of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise 
provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the 
Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he 
shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if 
these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this 
contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably 
settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to 
awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the 
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of 
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in 
any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, 
during the progress of the work, or after the completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the 
Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be 
given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures 
and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the 
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the 
contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred 
from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. 
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Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be 
consumed/utilized on the work within a period of three months from the date of issue of secured 
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable 
for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected 
from the monthly payments on actual consumption basis, but not later than period more than three 
months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable 
for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should 
be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its 
final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of 
recording the final measurements), the defects notice period has also passed and the Engineer has certified that all 
defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months 
from the date on which the work is completed. 

Divisional Accountant 

Contractor Executive Engineer/Procuring Agency 
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BILL OF QUANTITIES 

(A) Description and rate of Items based on Composite Schedule of Rates. 

Item 
No 

Quantities Description of item to be executed at site. Rate Unit Amount in Rupees. 

1 2 3 4 5 6 

- U III (a 

Amount TOTAL (a) 

% above/below on the rates of CSR. Amount to be added/deducted on the basis of 
premium quoted. TOTAL (b) 

Total (A) = a+b in words & figures: 

Contractor Executive Engineer/Procuring Agency 
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(B) Description and rate of Items based on Market (Offered rates) 

m 
Quantities Description of item to be executed at site. Rate Unit Amount in Rupees. 

1 2 3 4 5 6 

"" AC- o) 'No ,  ( 

Total (B) in words & figure: 

Contractor Executive Engineer/Procuring Agency 
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Summary of Bill of Quantities. 

Cost of Bid Amount 

- 1. (A) Cost based on Composite Schedule of Rates. 

2. (B) Cost based on Non/Offered Schedule of Rates. 

TOTAL COST OF BID (C) = Total (A) + Total (B) 

Contractor Executive Engineer/Procuring Agency 
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Construction of Basic Health Unit at Village Sawan Pitafi, Taluka Digri. District Mirpurkhas 
(Cat: iiird Bungalow 01 Nos Type Vth Qtr 02 Nos):(Pro: Int: WIS, SIF and Ext: Development 

WIS and Drainage C.0 & Path, & Remaining Work 

Schedule "8". 

Sr. 
No: 

Items of Work. Qty: Rate. Unit. Amount. 

      

Part "A" Bulldinqs Schedule Items 

1 Providing and laying topping cement concrete 1:2:4 
including surface finishing and dividing into panels. 
(S.l.No:16, P-47) 

(a) 1-1/2'thick topping 
2 Two coat of bitumen laid hot using 34 Ibs: %-Sft: over 

roof and blinded with sand at one Cft: per %Sft: 
(S.l.No:13, P-41) 

3 First class deodar wood wrought, joinery in doors and 
windows etc. fixed in position i/c chowkats hold fasts 
hinges, aldrops iron tower bolts, chocks cleats, 
handles and cords with hooks, etc. Deodar panelled 
or panelled and glazed or fully glazed 
(S.l.No:07(b) P-65) 

(A) 1-3/4" thick (Only shutter) 

4 Painting old surface. (C) Painting doors and windows 
any type 02-coats. 
(S.l.No:04(c-ii) P-68) 

5 First class deodar wood wrought joinery work in wire 
guaze door and windows with 22 S.W.G. Galvanized 
wire guaze 144 mesh per square inch iron fittings 
complete. 
(S.l.No:14(a), P-5 

(A) 3/4" thick Wire guaze. 

6 Preparing surface and painting sashes fan light 
glazed or guazed door any windows any type (i/c 
edge) 3-coats. (S.l.No:05(c) P-76) 

7 Primary coat of chalk under distemper. 
(S.l.No:23, P-58) 

8 Distempering on wall 3-coat. 
(S.l.No:24 (c), P-53) 

9 S/F in position iron steel grill of %"x3/4"xsize flat iron 
of approved design ilc painting 3-coats etc complete 
(wt: not to be less than 3.7 lbs:/sq:ft: (S.l.NO;26 P-97) 

10 Pacca brick work in ground floor in cement sand 
mortor 1:6. (S.l.NO;5 P-25) 

11 R.C.0 work including all labour and material except 
the cost of steel reinforcement for bending and 
binding which will be paid separately. this rate also 
includes all kinds of forms mould lifting shuttering 
curing and washing of shingle(A) R.0 work including 
roofslab,beams colums ,rafts lintels and other 
structure member laid in situ or precast and lead in 
position in all respect ratio 1:2:4 90 lbs: cementy 2-cft: 
sand 4-cft: shingle 1/8" to 1/" inch guaze. (Sl.NO;6 P-
17) 

1,848 -Sft: 1115.18 %-Sft 20,609 
1848 -Sft: 431.21 %-Sft: 7,969 

379 -Sft: 228.38 P.Sft: 86.556 

930 -Sft: 978.95 %-Sft: 9,104 

188 -Sft: 61.33 P.Sft: 11,530 

188 -Sft: 584.54 %-Sft: 1,099 

6257 -Sft: 58.85 %-Sft: 3,682 

6,257 -Sft: 263.51 %-Sft: 16,488 

314 -Sft: 115.47 P.Sft: 36,258 

88 -Cft: 4246.30 %-Cft: 3,737 

137 -Cft: 114.00 P.Cft: 15,618 
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Sr. 
No: 

Items of Work. Qty: Rate. Unit. Amount. 

12 Fabrication of mild steel reinforcement for cement 
concrete including cutting bending laying in position 
making joints and festeining including cost of binding 
wire (also includes removal rust from bars). 
(S.l . NO;7(A)(B)P-20) 

(a) Tor bars. 

13 Cement plaster 1:6 upto 20" height (b) 1/2" thick. 
(S.l.No:13(b) P-58) 

14 Cement plaster 3/8"thick upto 20"heigh ratio 1:4. 
(S.l.No:11(a) P-58) 

15 Laying floor of approved coloured glazed tiles 1/4" 
thick laid in situ cement and pigment on a bed or 3/4 

thick cement mortor ratio 1:2. 
(S.l.No:25, P.49) 

16 Glazed tiles dado %" thick laid in cement pigment over 
1:2 cement sand mortor %"thick cement concrete 1:2 
(S.l.No:38, P-50) 

Part (B) Internal Water Supply & S / F.  
P/F squatting type white glazed earthen ware w.c pan 
with i/c the cost of flushing cistern with internal fitting & 
flush pipe with bend and making requisite number of 
holes in walls plinth & floor for pipe connection & 
making good in cement concrete 1:2:4. (a) W.C. pan 
of not less than 23" clear opening between flashing 
rims and 3 gallons flushing tank. (ii) With 4" dia white 
glazed earthen ware trape & plastic thumble. 
(S.l.No:01 (a-li) P-01) 

2 Providing & Fixing 24" x 18" lavatory basin in white 
glazed earthan ware complete with & i/c the cost of 
W.l or C.l cantiever brackets 6 inches built into wall, 
painted white in two coast after a primary coat of red 
lead paint, a pair of 1/2" dia rubber plug & chrome 
plate, a pair of 1-1/4" dia malloable iron or c.p brass 
traps malloable iron or brass union and making 
requists number of hole in wall, plinth & floor for pipe 
connection and makimng good in cement concrete 
1:2;4 (Standard Pattern) (S.l.No:08 P-03) 

3 Add extra for labour for providing & fixing of earthen 
ware pedestal white or coloured glazed. (Foreign or 
Equivalent) (S.l.No:09, P-03) 

4 P/F in position nyloon connections complete with 1/2" 
dia, brass stop cock with pair of bras nuts & lining 
joints to nyloon connection. (S.l.No:23, P.06) 

5 Add extra labour for concealed G.l. Pipe & fittings i/c 
making recess in the wall for Pipe & making good in 
cement mortar etc complete. (i) 1/2" dia. 
(S.l.No:02(i) P12) 

6 S/F canceled stop cock of superior quality with C.P. 
head 1/2" dia. (S.l.No:11(a) P.18) 

7 5fF long bib cock of superior quality with C.P. head 
1/2" dia. (S.l.No:13(a) P-19) 

7.02 -Cwt: 2772.55 P.Cwt: 19,467 

486 -Sft: 2206.60 %-Sft: 10,724 

486 -Sft 2197.52 %-Sft: 10,680 

64 -Sft: 27747.06 %-Sft: 17,758 

32 -Sft: 28299.30 %-Sft: 9,056 

Total:- 280,334 

5 -No: 5088.20 Each. 25,441 

5 -No: 4253.90 Each. 21,270 

5 -No: 938.47 Each. 4,692 

10 -No: 447.15 Each. 4,472 

80 -Rft: 7.82 P.Rft: 626 

15 -No: 478.28 Each. 7,174 

13 -No: 1109.46 Each. 14,423 

¶ 

Shoaib Shafi 



Page No.3 

Sr. 
No: 

Items of Work. Qty: Rate. Unit. AmounL 

8 Supplying & fixing jet shower with rod of superior 
quality single C.P. head 1/2" dia. (S.l.No:15, P-19) 

9 S/F swan type pillar cock of superior quality single 
C.P. head 1/2" dia. (S.l.No:16(a) P.19) 

10 S/F Bath room accessories set (7-pieces) i/c towel 
rod, brush holder, soap tray, shelf of approved quality 
and design etc complete. (S.l.No:22, P-19) 

11 P/F steel sinks stainless local make complete with 
cost iron or wrought iron brackets 6 inches built in 
wall, 1-1/2" C.P. rubber plug chrome plated brass 
chain, 1-1/2" C.P. brass waste, with 1-1/2" P.V.C. 
waste pipe & making requisite number of holes in wall 
& plinth & floor for pipe connection & making good in 
C.C. 1:2:4. (a) Steel sink stainless sized 40" x 20" 
local make. (Standard Pattern) 
(S.l.No:19(a) P-06) 

(a) Steel sink stainless sized 33" x 18" local make. 
(Standard Pattern) 

12 Providing & fixing handle valve (China).(S.l.No:05(i), P. 
17) 

(a) 1/2" dia. 

(b) 3/4"dia. 

13 Providing, Laying UPVC Pipes of Class "D" fixing in 
trench i/c cutting fitting and jointing with solvent 
cement i/c testing with water to a head of 122 meter or 
400' ft.(P.H.E.S.l.No:6, P-24) 

(a) l3mm(1/2"dia). 

(b) l9mm(3/4"dia). 

(c) 25 mm (1" dia). 

(h) 80mm (3"dia). 

(i) lo0mm(4"dia). 

Part (C) External Water Supply & Drainaqe. 

Excavation for pipe line trenches and pits in soft soils 
I/c trimming and dressing side to true alignment and 
shapes leveling of beds of trenches to correct level 
and grade, cutting joint holes and disposal of surplus 
earth within a one chain as directed by Engineer 
lncharge providing fence guards lights flags and 
temporary crossing for non vehicular traffic where 
ever required lift upto 5ft: (1.52 m) and lead upto one 
chain (30.50 m). (P.H.E.S.l.No:01, P-60) 

2 Constructing manhole or inspection chamber for the 
required diameter of circular sewer and 3-6" (1067 
mm) depth with walls of B.B. in cement sand mortar 
1:3 cement plastered 1:3, 1/2" thick, inside of walls 
and 1" (25 mm) thick over benching and channel i/c 
fixing C.l. manhole cover with frame of clear opening 
1-1/2' x 1-1/2' (457 x 457 mm) of 1.75 Cwt. (88.9 kg) 
embedded in plain C.C. 1:2:4 and fixing 1" (25 mm) 
dia M.S. steps 6" (150 mm) wide projecting 4" (102 
mm) from the face of wall at 12" (305 mm) C.C. duly 
painted etc. complete as per standard specification 
and drawing. (a) 4" to 12" dia 2' x 2 x 3'-6". (without 
C.l cover) (P.H.E.S.l.No:01, P-46) 

5 -No: 1142.24 Each. 5,711 

5 -No: 795,30 Each. 3,977 

5 -No: 8122.40 Each. 40,612 

3 -No: 5712.30 Each. 17,137 

8 -No: 200.42 Each. 1,603 

8 -No: 271.92 Each. 2,175 

100 -Rft: 12.00 P.Rft: 1,200 

100 -Rft 19.00 P.Rft: 1,900 

20 -Rft: 27.00 P.Rft: 540 

20 -Rft: 136.00 P.Rft: 2,720 

50 -Rft: 226.00 P.Rft: 11,300 

Total:- 166,973 

450 -Cft: 3600.00 %0-Cft: 1,620 

6 -No: 2524.25 Each. 15,146 
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Sr. 
No: 

Items of Work. Qty: Rate. Unit. Amount. 

3 Refilling the excavation stuff in trenches 6" thick layer 
i/c watering ramming to full compaction etc complete. 
(P.H.E.S.lNo:24, P-77) 

4 R.C.0 work i/c all labour & material except the cost of 
steel reinforcement laid its labour and bending & 
Binding wire also which will be paid Separately. This 
Rare also includes all kind of form mould lifting 
shuttering Curing rendering washing of Shingle (A) 
R.0 work in roof , Slab, beams colums rafts, lintels 
and other structure member in situ or precast ( I 
Ratio 1:2:4 90 Ibs: cement 2-Oft: sand 4 —Oft: shingle 
1/8 to Wguage.(S.l No: 6(a) (i) P-17/18) 

(a) Precast reiforced cement concrete in colums beams 
lintels stair cases, shelves etc. (i). Ratio. 1:2:4. 

5 Fibrication of mild steel reinforcement for the cement 
Concrete i/c cutting and bending laying in position 
making joints and festeining I / c cost of binding 
wire also includes removal of rust from bars.(S.l 
No:7(a)(b) P/il) 

(a) Tor Bars. 

6 Providing, Laying UPVC Pipes of Class "D" fixing in 
trench i/c cutting fitting and jointing with solvent 
cement i/c testing with water to a head of 122 meter or 
400' ft.(P.H.E.S.l.No:6, P-24) 

(a) 13 mm (1/2" dia). 

(b) 19 mm (3/4" dia). 

(c) 25 mm (1" dia). 

(h) 80 mm (3"dia). 

(i) 100mm (4" dia). 

(k) 150 mm (6" dia). 

(I) 200 mm (8" dia).  

300 -Oft: 276000 %0-Oft: 828 

18 -Oft: 309.78 P.Cft: 5,576 

0.47 -Cwt: 5001.70 P.Cwt: 2,367 

50 -Rft: 12.00 P Rft 600 

200 -Rft: 19.00 P.Rft: 3,800 

20 -Rft: 27.00 P.Rft: 540 

20 -Rft: 136.00 P.Rft: 2,720 

50 -Rft: 226.00 P.Rft: 11,300 

200 -Rft: 483.00 P.Rft: 96,600 

20 -Rft: 737.00 P.Rft: 14,740 

Total:- 155,837 

Part "D" Non Schedule Items.  
01 P/F UPVC fitting of schedule 40(e) ASTM/d-1785 

standrad (AGM or Pak Arab make) with the cost of 
breaking through walls and roof i/c jointing with PVC 
salvent /JTG solution and fixing at any height / floor 
using long lodder (U PVC FITTING (4" DIA) 

(a) 4" dia Plug tea 

(b) 4" diaY- tea 

(c) 4" dia Plain bend tea 

(d) 4" dia Terminal Guard. 

(e) 4" dia Floor trap. 

(f) 4" dia Jubli Clamps. 
03 P/F UPVC fitting of schedule 40(e) ASTM/d-1785 

standrad (AGM or Pak Arab make) with the cost of 
breaking through walls and roof i/c jointing with PVC 
salvent /JTG solution and fixing at any height / floor 
using long lodder (U PVC FITTING (3" DIA) 

(a) 4" dia Plug tea 
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6 -No: Each. 

5 -No: Each. 

10 -No: Each. 

5 -No: Each. 

10 -No: Each. 

15 -No: Each. 

2 -No: Each. 
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Sr. 
No: 

Items of Work. Qty: Rate. Unit. Amount. 

(b)  3" diaY- tea 2 -No: Each. 

(c)  3" dia Plain bend tea 2 -No: Each. 

(d)  3" dia Terminal Guard. 2 -No: Each. 

(e)  3" dia Floor trap. 2 -No: Each. 

(f)  3" dia Jubli Clamps. 2 -No: Each. 
04 Providing UPVC Floor Trap Jali or top title size 6"x6" of 

approved coloured and design as directed by the Engineer 
incharg e. 

(a) Floortrap. 10 -No: Each. 

05 Providing and fixing water pump 1/2 H.P single phase 
3 

220-vots. 
-No: Each. 

06 Boaring 2' dia. 60 -Rft: P.Rft: -- 

07 Supplying & fixing Jalli Filter. 1 -No: Each. 

08 Supplying & fixing Check Valve. 1 -No: Each. 

09 Supplying and Fixing pressure pipe 1/2" dia. 50 -Pt: P-ft. 

10 S/F foundation Marble Stone Size (2' x 1.5') for 1 -No: Each. 
Scheme 

T o t a I :- 

GENERAL ABSTRACT. 
I Part "A" Buildings Schedule Items RS:- 280,334 

2 Part (B) Internal Water Supply & S I F. RS:- 166,973 

3 Part (C) External Water Supply & Drainage. RS:- 155,837 

4 Part "D" Non Schedule Items. RS:- 

G. TOTAL :- 

NOTE:- 

1) Only hill sand will be used. 

2) Premium on non schedule item will not be allowed. 

3) Cartage of any item either supplied y the Department if the contractor will be not allowed. 

4) Water arrangement will be made by the contractor at his own risk and cost. 

5) Income tax at 7.50% will be deducted from each bill of the contractor as per out standing orders. 

6) Item / Quantities I Rates and Amount are estimates provisional and will be corrected in accordance to the Detail 
Working estimate sanctioned by competent authority. 

7) The Material used in the work or finished project can be got tested from any approved lab: as the direction by 
Engineer In charge or his representative and all the expenses in this connection with such testing shall be borne 
by the contractor executively. 

Contractor Executive Engineer 
Buildings Division 

Mirpurkhas 

Shoaib Shafi 
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