TENDER / BIDDING DOCUMENTS

(BETWEEN 2.5 TO 50 MILLION)

NAME OF WORK: (91) CONSTRUCTION OF 2 NOS. (6' SPAN
CULVERT) AT VILLAGE ZANGI CHANDIO.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018

DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.1000/-
CALL DEPOSIT: NO. DATED:
AMOUNT BANK

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

ADDRESS: NEAR COVERNMENT GIRLS DEGREE COLLEGE DADU. PH: 025-5200284




BIDDING DATA

(This section should be filled in by the Engincer/Procuring Agency before issuance off
the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive ingineer Highways Division Dadu.

(b). Brief Description of Works:- (91) Construction of 2 Nos. (6' Span Culvert) at village
Zangi Chandio.

(¢).Procuring Agency’s address:- Office ol the Execcutive lingineer Iighways
Division Dadu.

(d). Estimated Cost:-1.050 (M)

(e). Amount of Bid Security:- 21000/- (Fill in - lump  sum
amount or in % age ol bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 52500/-
(in % agc of bid amount /estimated cost cqual to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Olfice of the Lixccutive Lingincer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Listimated Cost or Bid cost per day ol delay.
but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:
(in words and figures)

EXECUTIVE ENG lF\TI", IER
HIGHWAYS DIVISION DADU
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INSTRUCTIONS TO PROCURING AGENCIES
(Not to be included in Bidding Documents)

A. Basis of Documents

These Documents have been prepared as a global document intended to be used by different
agencies/users according to their requirements. This document is envisaged for National
Competitive Bidding (NCB), meant for use for Works costing not more than Rs. 25 Million.
These documents may be tailored according to the scope of works as well as in case of
contracts on International Competitive Bidding (ICB) basis, funded by international financial
institutions/donors, with payments in foreign currencies. Procuring agencies are then to tailor
the relevant clauses to suvit their requirements including appropriate modifications in the
relevant sections of the documents i the light of SPPRA Bidding Documents for Large
Works.

The Procuring Agency is expected to manage the Contract itself. The role of Engincer may be
added by the Procuring Agency, if the Procuring Agency wishes to engage a consultant. The
role of the Engineer with specific delegated powers under various clauses of Instructions to
Bidders such as clarifications of Bid Documents, Amendment of Bid Documents, evaluation
of Bids etc. and to administer the Contract under various clauses of Conditions of Contract
should have been specified. The Procuring Agency will be required to set out in the
specifications and drawings the full scope of work including the extent of design to be done
by the Contractor, if any.

B. Contents ¢f Documents

As stated in Clause IB.4 of Instructions to Bidders, the complete Bidding Documents in
addition to Invitation for Bids shall comprise items iisted therein including any addendum to
Bidding Documents issued in accordance with IB.6. The Standard Form of Bidding
Documents (for Small Contracts) includes the following:

Instructions to Bidders & Bidding Data
Form of Bid & Schedules to Bid
Conditions of Contract & Contract Data
Standard Forms

Specifications

Drawings, il any

Oy a W b —

In addition, Instructions to procuring agencies are also provided at various locations of this
document within parenthesis or as a Note(s). Procuring agencies are expected to edit or
finalisc this document accordingly, by filling in all the relevant blank spaces and forms as per
the scope of the work, deleting all nctes and instructions intended to help the bidders.

The procuring agency is required to prepare the following for completion of the Bidding
Documents:

(1) Invitation for Bids

EXECUTIVE ENGINEER
Contractor /, Highway Division Dadu.
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(i1) Bidding Data

(1i1) Schedules to Bid (Samples)
(iv) Schedule of Prices (Format)
(v) Contract Data

(vi) Specifications

(vii) Drawings, if any

The Procuring agency’s attention is drawn to the following while finalizing the Bidding
Documents,

Co Notice Inviting Tender/ Invitation for Bids/ Request for Expression of Interest

The “Notice Inviting Tender” is meant for publication of tenders for calling bids in the
newspapers and SPPRA Website.

The blank spaces wherever shown are required to be filled by the Procuring Agency before
issuance of Bidding Documents.

The Procuring Agency may modify para 1 of Notice Inviting Tender as per its requirements.
The notice should be published so as to give the interested bidders sufficient working period
for preparation and submission of bids — not less than 15 days for National Competitive
Bidding and 45 days for Intermational Competitive Bidding (SPP Rule 18).

1. The eligible bidders are defined in IB.2; the text can be amended by the Procuring
Agency as deemed appropriate.

2 The non-refundable fee for the sale of Bidding Documents should be nominal so as to
cover printing/reproduction and mailing costs and to ensure that only bona-fide
bidders shall apply (SPP Rule 20).

3. The amount of Bid Security should be a lump sum figure or a percentage, but not less
than 1% and more than 5% of bid price and should be in accordance with IB.13.1
(SPP Rule 37).

4. If the venue of receipt of bids and the opening of bids is the same, the times for receipt
and opening of bids are to be entered in last Para of the Notice Inviting Tender,
otherwise indicate the name, address and exact location for the opening of bids.
However the date for the receipt and the opening of bids shall be same (SPP Rule 41).

D. Instructions to Bidders

These Instructions to Bidders will not be part of Contract and will cease to have effect once
the Contract is signed along with Bidding Data.

The Instructions to Bidders can be used as given. Procuring agency may have to make
changes under Bidding Data.

The Procuring Agency’s or Engineer’s Representative, if any, sh
Engineer/Procuring Agency under and in connection with Cla

xercise powers of the
.5, IB.6, IB.16, etc. In

Contractor EXECUTIVE ENGINEER "
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case an Engineer has been appointed by the Procuring Agency, the aforesaid clauses may be
modified accordingly to specify the role of the Engineer by the Procuring Agency, otherwise
the Engineer’s reference wherever exist, except Sub-Clause 1.1.20 & Clause 15 of Conditions
of Contract and Item 1.1.20 of Contract Data, shall be deleted.

E. Bidding Data

The blank spaces wherever shown in Bidding Data are required to be filled by the
Engineer/Procuring Agency before issuance of Bidding Documents.

1. Contents of IB.10.3 may be retained or modified by the Procuring Agency:.

2. Procuring Agency should insert required experience in 1B.11.2.

% Referring to IB.14.1, the period of bid validity may range from 30 to 90 days
depending upon the size and nature of the works. Number of days shall be filled in as
per Procuring Agency’s requirements.

4, Contents of [B.16.3 to IB.16.8 may be retained or modified by the Procuring Agency
in accordance with its requirements.

F. Schedules to Bid

Specimen of Schedules to Bid including format of Schedule of Prices are provided in this
document. The Procuring Agency may add/delete/modify as per its requirement.

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency
before issuance of Bidding Documents except those required to be provided by the
Contractor.

G. Conditions of Contract

The procuring agency while preparing Contract Data, shall ensure that no Clause of
Conditions of Contract is deleted and that the changes included in Contract Data shall be such
as not to change the spirit of the document. Any adjustment or change in clauses of
Conditions of Contract to meet specific project features shall be made with care and
incorporated in Contract Data.

H. Contract Data

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency
before issuance of Bidding Documents.

1. Referring to Sub-Clause 1.1.1 of Conditions of Contract, the Engineer/Procuring
Agency may add, in order of priority, such other documents as to form part of the
Contract, in Sub-Clause 1.3 of the Contract Data.

2. The Procuring Agency's Representative, if any, shall exercise powers of the Procuring
Agency under and in connection with Sub-Clauses 1.3, 2.3, 4.2, 4.3, 5.1, 7.3, 8.2. 9.1,
9.2,10.1, 10.2, 10.5, 11.1, 11.5, 12.1, 13.2 and 14.1 of the Conditions of Contract. In
case an Engineer has been appointed by the Procuring Ageng e aforesaid clauses
may be modified accordingly by the Procuring Agency.




3. The sum insured for different insurances including minimum amount of third party
insurance should be assessed by the Engineer/Procuring Agency and entered in
Contract Data. Such insurance cover shall be carried out with Insurance Company
having at least AA rating from PACRA /JCR in the favour of the procuring agency.

4, The time for completion of the whole of the works should be assessed by the
Engineer/Procuring Agency and entered in the Contract Data.

5 The Conditions of Contract contain no overall limit on the Contractor’s liability. The
amount of liquidated damages per day of delay shall be entered by the
Engineer/Procuring Agency in Contract Data. Usually the liquidated damages are set
between 0.05 percent and 0.10 percent per day and the maximum limit as 10
percent of contract price stated in the Letter of Acceptance.

6. Any amendment and/or additions to the Conditions of the Contract that are specific to
a given Bid/Contract should be included by the Procuring agency. This may include
but not be limited to the provisions regarding the following:

a) Terms of Payment should be prepared and incorporated in Contract Data by
the Engineer/Procuring Agency.

b) The Engineer/Procuring Agency to make sure that all taxes and duties are
included by the Bidders/Contractors in their prices.

L Specifications
To be prepared and incorporated by the Engineer/Procuring Agency
J. Drawings

To be prepared and incorporated by the Engineer/Procuring Agency, if required.

Contractor zXEC TIVE ENGINEER

i ay Division Daou
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(Note:

IB.1

1.4

1.2

IB.2

2.1

INSTRUCTIONS TO BIDDERS

(These Instructions to Bidders (IB) along with Bidding Data will not be part of
Contract and will cease to have effect once the Contract is signed).

A. GENERAL
Scope of Bid & Source of Funds
Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called “the Procuring
Agency”) wishes to receive Bids for the Works summarized in the Bidding Data
(hereinafter referred to as “the Works™).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of
work will be rejected as non-responsive.

Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial
/Donor agency or any other source, which may be indicated accordingly in bidding data
towards the cost of the project/scheme.

Eligible Bidders
Bidding is open to all firms and persons meeting the following requirements:

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate
category for value of works.

Provided that the works costing Rs. 2.5 million or less shall not require any registration
with PEC .

b) duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from
prequalified bidders will be considered for award of Contract.

c) if prequalification has not undertaken , the procuring agency may ask information
and documents not limited to following:-
(i) company profile;
(1)  works of similar nature and size for each performed in last 3/5 years;
(ii1)  construction equipments;
(iv)  qualification and experience of technical persopmel 4nd key site
management; ;

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.§ :
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(v) financial statement of last 3 years;
(vi)  information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1  The bidder shall bear all costs associated with the preparation and submission of its bid
and the Procuring Agency will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

B. BIDDING DOCUMENTS

1B.4 Contents of Bidding Documents

4.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Sub-Clause
IB.6.1.
1. Instructions to Bidders & Bidding Data

2. Form of Bid, Qualification Information & Schedules to Bid
Schedules to Bid comprise the following:

(i) Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).

(11) Schedule B: Specific Works Data

(111) Schedule C: Works to be Performed by Subcontractors

(1v) Schedule D; Proposed Programme of Works

(v) Schedule E: Method of Performing Works

(vi) Schedule F: Integrity Pact (works costing Rs 10 million and above)

3. Conditions of Contract & Contract Data

4. Standard Forms:
(i) Form of Bid Security,
(ii) Form of Performance Security;
(i11)Form of Contract Agreement;
(iv) Form of Bank Guarantee for Advance Payment.

5. Specifications
6. Drawings, if any
IB.5 Clarification of Bidding Documents
5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may

notify the Engineer/Procuring Agency at the Engineer’s/ Procuring Agency’s address
indicated in the Bidding Data.

52 An interested bidder, who has obtained bidding documents An24 request for clarification

Contractor (ECL
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of contents of bidding documents in writing and procuring agency shall respond to such
quarries in writing within three calendar days, provided they are received at least five
calendar days prior to the date of opening of bid (SPP Rule 23-1).

IB.6 Amendment of Bidding Documents (SPP Rules 22(2) & 22).

6.1 At any time prior to the deadline for submission of Bids, the Procuring Agency may, for
any reason, whether at his own initiative or in response to a clarification requested by a
interested bidder, modify the Bidding Documents by issuing addendum.

6.2  Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in writing
to the Procuring Agency.

6.3  To afford interested bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for
submission of Bids.

C. PREPARATION OF BIDS
IB.7 Language of Bid
7.1  All documents relating to the Bid shall be in the language specified in the Contract Data.
IB.8 Documents Comprising the Bid
8.1  The Bid submitted by the bidder shall comprise the following:

(a) Offer /Covering Letter

(b) Form of Bid duly filled, signed and sealed, in accordance with 1B.14.3.

(c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the
instructions contained therein & in accordance with IB.14.3.

(d)  Bid Security fumnished in accordance with IB.13.

(e)  Power of Attorney in accordance with IB 14.5.

(f) Documentary evidence in accordance with IB.2(c) & IB.11

(g) Documentary evidence in accordance with IB.12.

IB.9 Sufficiency of Bid

9.1  Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of
his Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the
Schedule of Prices, which rates and prices shall except in so far as it is otherwise
expressly provided in the Contract, cover all his obligations under the Contract and all




9.2

IB.10

10.1

10.2

10.3

10.4

IB.11

11.1

The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a Contract for
execution of the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the
percentage above or below the Composite Schedule of Rates/unit rates and prices of the
Works to be performed under the Contract. Prices in the Schedule of Prices/Bill of
Quantities shall be quoted entirely in Pak Rupees keeping in view the instructions
contained in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account.

The unit rates and prices in the Schedule of Prices or percentage above or below on the
composite schedule of rates shall be quoted by the bidder in the currency as stipulated in
Bidding Data.

Items for which no rate or price is entered by the Bidder will not be paid for by the
Procuring Agency when executed and shall be deemed covered by the other rates and
prices in the Bill of Quantities.

Documents Establishing Bidder’s Eligibility and Qualifications

Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing
the bidder’s eligibility to bid and its qualifications to perform the Contract if its bid is
accepted.

Bidder must possess and provide evidence of its capability and the experience as
stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding
Documents.

Documents Establishing Works® Conformity to Bidding Documents

The documentary evidence of the Works” conformity to the Bidding Documents may be
in the form of literature, drawings and data and the bidder shall furnish documentation as
set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment, and
references to brand names or catalogue numbers, if any, designated by the Procuring
Agency in the Technical Provisions are intended to be descriptive only and not restrictive.

ECUTIVE ENGINEER

Contractor ighway Division Dagu.
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1B.13

13.1

13.2

134

135

IB.14

14.1

14.2

14.3

14.4

Bid Security

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as
percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak.
Rupees in the form of Deposit at Call/ Payee's Order or a Bank Guarantee issued by a
Scheduled Bank in Pakistan in favour of the Procuring Agency valid for a period up to
twenty eight (28) days beyond the bid validity date (Bid security should not be below
1%.and not exceeding 5% of bid price/estimated cost SPP Rule 37).

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring
Agency as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Security, and signed the Contract Agreement (SPP Rule 37).

The Bid Security may be forfeited:

(a) if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause
16.4 (b) hereof; or

(c) in the case of a successful bidder, if he fails within the specified time limit to:

(i) furnish the required Performance Security or
(i1)  sign the Contract Agreement.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid
opening.

In exceptional circumstances, Procuring Agency may request the bidders to extend the
period of validity for a additional period but not exceeding 1/3 of the original period.The
request and the bidders’ responses shall be made in writing or by cable. A Bidder may
refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request
will not be required or permitted to otherwise modify the Bid, but will be required to
extend the validity of Bid Security for the period of the extension, and in compliance with
IB.13 in all respects (SPP Rule 38).

All Schedules to Bid are to be properly completed and signed.
No alteration is to be made in the Form of Bid except in filling up the blanks as directed.

If any alteration be made or if these instructions be not fully lied with, the bid may
be rejected.

EXECUTIVE ENGINEER
Contractor l?ﬂgpwaty Division Dadu
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14.5

14.6

14.7

IB.15

15.1

B2

15.3

5.5

15.6

Each bidder shall prepare Original and number of copies specified in the Bidding Data of
the documents comprising the bid as described in IB.8 and clearly mark them
“ORIGINAL” and “COPY” as appropriate. In the event of discrepancy between them, the
original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign (in the case of copies, Photostats are
also acceptable). This shall be indicated by submitting a written Power of Attorney
authorising the signatory of the bidder to act for and on behalf of the bidder. All pages of
the bid shall be initialed and official seal be affixed by the person or persons signing the
bid.

The Bid shall be delivered in person or sent by registered mail at the address to Procuring
Agency as given in Bidding Data.

D. SUBMISSION OF BID
Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Procuring Agency at the address/provided in Bidding Data
not later than the time and date stipulated therein.

The inner and outer envelopes shall

(a) be addressed to the Procuring Agency at the address provided in the Bidding Data;

(b) bear the name and identification number of the Contract as defined in the Bidding
and Contract Data; and

(c) provide a warning not to open before the specified time and date for Bid opening
as defined in the Bidding Data.

(d) in addition to the identification required in 15.2, the inner envelopes shall indicate
the name and address of the Bidder to enable the Bid to be returned unopened in
case it is declared late.

(e)  If the outer envelope is not sealed and marked as above, the Procuring Agency will
assume no responsibility for the misplacement or premature opening of the Bid.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Agency after the deadline for submission prescribed in
Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the
modification or written notice of withdrawal is received by the Procuring Agency prior to
the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified in th tm of Bid may result in
forfeiture of the Bid Security pursuant to IB.13.5 (a).

EXE UTIVE ENGINEER
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E. BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

16.1

16.2

16.3

16.4

16.5

16.6

The Procuring Agency will open the bids, in the presence of bidders’ representatives who
choose to attend, at the time, date and in the place specified in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and
such other details as the Procuring Agency at its discretion may consider appropriate, will
be announced by the Procuring Agency at the bid opening. The Procuring Agency will
record the minutes of the bid opening. Representatives of the bidders who choose to
attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will not be
taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring
Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or substance
of the Bid shall be sought, offered or permitted (SPP Rule 43).

(a) Prior to the detailed evaluation, pursuant to IB.16.7 to 169, the
Engineer/Procuring Agency will determine the substantial responsiveness of each
bid to the Bidding Documents. For purpose of these instructions, a substantially
responsive bid is one which conforms to all the terms and conditions of the
Bidding Documents without material deviations. It will include determining the
requirements listed in Bidding Data.

(b) Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the Total Bid
price entered in Form of Bid and the total shown in Schedule of Prices-Summary,
the amount stated in the Form of Bid will be corrected by the Procuring Agency in
accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected
and his Bid Security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation (major deviation) may be wAived by Procuring Agency,




provided such waiver does not prejudice or affect the relative ranking of any other
bidders.

(A). Major (material) Deviations include:-
(1) has been not properly signed;
(i1)  1s not accompanied by the bid security of required amount and manner;
(iii)  stipulating price adjustment when fixed price bids were called for;
(iv)  failing to respond to specifications;
(v) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
(vi)  sub-contracting contrary to the Conditions of Contract specified in Bidding
Documents;
(vii) refusing to bear important responsibilities and liabilities allocated in the Bidding
Documents, such as performance guarantees and insurance coverage;
(viii) taking exception to critical provisions such as applicable law, taxes and duties and
dispute resolution procedures;
(ix)  amaterial deviation or reservation is one :
(a) which affect in any substantial way the scope, quality or performance of the
works;
(b) adoption/rectification whereof would affect unfairly the competitive position
of other bidders presenting substantially responsive bids.

(B) Minor Deviations
Bids that offer deviations acceptable to the Procuring Agency and which
can be assigned a monetary value may be considered substantially responsive at least
as to the issue of faimess. This value would however be added as an adjustment for
evaluation purposes only during the detailed evaluation process.

16.7 The Engineer/Procuring Agency will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements
given hereunder. Bids will be evaluated for complete scope of works. The prices will be
compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.

Technical Evaluation: It will be examined in detail whether the works offered by
the bidder complies with the Technical Provisions of the Bidding Documents. For
this purpose, the bidder’s data submitted with the bid in Schedule B to Bid will be
compared with technical features/criteria of the works detailed in the Technical
Provisions. Other technical information submitted with the bid regarding the
Scope of Work will also be reviewed.

16.8 Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in
addition to the Bid Price, the following factors (adjustments) in the manner and to the
extent indicated below to determine the Evaluated Bid Price:

(1) making any correction for arithmetic errors pursuan .16.4 hereof.

-

Contractor EXECUTIV '
Sindh Public Procurement Regulatory Authority | www.pprasindhgov.pk@ghmy Division Daau.



(ii) discount, if any, offered by the bidders as also read out and recorded at the time of
bid opening.

(1i1)  excluding provisional sums and the provisions for contingencies in the Bill of
Quantities if any, but including Day work, where priced competitively.

IB.17 Process to be Confidential

17.1  Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any
matter relating to its Bid from the time of the Bid opening to the time the bid evaluation
result is announced by the Procuring Agency. The evaluation result shall be announced at
least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all
bidders will include table(s) comprising read out prices, discounted prices, price
adjustments made, final evaluated prices and recommendations against all the bids
evaluated.

17.2  Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, Bid
comparison or Contract Award decisions may result in the rejection of his Bid. Whereas
any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal
Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere
fact of lodging a complaint shall not warrant suspension of procurement process.

17.3  Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means
either one or any combination of the practices given below SPP Rule2(q);

(1) “Coercive Practice” means any impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence the actions of a party to
achieve a wrongful gain or to cause a wrongful loss to another party,

(1) “Collusive Practice” means any arrangement between two or more parties to the
procurement process or contract execution, designed to achieve with or without the knowledge of
the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain;
(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful gain;

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect the
execution of a contract or deliberately destroying, falsifying, altering or concealing of

evidence material to the investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; or threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation, or acts
intended to materially impede the exercise of inspection and audit rights provided for under the
Rules.

i ay Division Daau.
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IB.18.

18.1

18.2

IB.19

181

19.2

IB.20

20.1

20.2

F. AWARD OF CONTRACT
Post Qualification

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in contractor’s capacities, may require the contractors
to provide information concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore
in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under B.11, as well as such other information required in the
Bidding Documents.

Award Criteria & Procuring Agency’s Right

Subject to [B.19.2, the Procuring Agency will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the Bidding Documents and who
has offered the lowest evaluated Bid Price, provided that such bidder has been determined
to be qualified to satisfactory perform the Contract in accordance with the provisions of
the IB.18.

Not withstanding IB.19.1, the Procuring Agency reserves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any obligation
to inform the affected bidders of the grounds for the Procuring Agency’s action except
that the grounds for its rejection of all bids shall upon request be communicated, to any
bidder who submitted a bid, without justification of the grounds. Notice of the rejection
of all the bids shall be given promptly to all the bidders (SPP Rule 25).

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the
Procuring Agency will notify the successful bidder in writing (“Letter of Acceptance™)
that his bid has been accepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Procuring Agency will send the successful bidder
the Form of Contract Agreement provided in the Bidding Documents, incorporating all
agreements between the parties.

The formal Agreement between the Procuring Agency and the successful bidder duly
stamped at rate of ----% of bid price(updated from time to time) stated in Letter of
Acceptance shall be executed within seven (07) days of the rgteipt of Form of Contract
Agreement by the successful bidder from the Procuring A

Contractor EXECUTIVE ENGINEL .
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IB.21 Performance Security

21.1  The successful bidder shall fumish to the Procuring Agency a Performance Security in the
form and the amount stipulated in the Conditions of Contract within a period of fourteen
(14) days after the receipt of Letter of Acceptance (SPP 39).

21.2  Failure of the successful bidder to comply with the requirements of Sub-Clauses 1B.20.2
& 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security.

21.3 Publication of Award of Contract: within seven days of the award of contract, the procuring

shall publish on the website of the authority and on its own website, if such a website exists, the

results of the bidding process, identifying the bid through procurement identifying Number if any
and the following information:

(1) Evaluation Report;

(2) Form of Contract and letter of Award;

(3) Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Pact The Bidder shall sign and stamp the Form of Integrity Pact provided at
Schedule-F to Bid in the Bidding Document for all Sindh Government procurement contracts
exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non-
responsive (SPP Rule 89).

EXECUTIVE ENGINEER

@igbway Division Dadu
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

(Name of Works)

To:

Gentlemen,

1.

Having examined the Bidding Documents including Instructions to Bidders,
Bidding Data, Conditions of Contract, Contract Data, Specifications,
Drawings, if any, Schedule of Prices and Addenda Nos.
for the execution of the above-named works,
we, the undersigned, being a company doing business under the name of and
address

3 and being
duly incorporated under the laws of Pakistan hereby offer to execute and
complete such works and remedy any defects therein in conformity with the
said Documents including Addenda thereto for the Total Bid Price of
Rs (Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this
Bid, we submit herewith a Bid Security in the amount of

drawn in your favour or made payable to you
and valid for a period of twenty eight (28) days beyond the period of validity
of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver
and complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

We agree to abide by this Bid for the period of days from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding

contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




referred to in Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may
receive.

9. We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a bid for
the Works.

Dated this day of , 20

Signature

in the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address

Witness:

(Signature)

Name:
Address:

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




SCHEDULE - A TO BID

PREAMBLE TO SCHEDULE OF PRICES
1. General

1.1 The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the Specifications
and Drawings, if any.

1.2 The Contract shall be for the whole of the works as described in these
Bidding Documents. Bids must be for the complete scope of works.

2. Description

2.1  The general directions and descriptions of works and materials are not
necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of
Prices.

3. Units & Abbreviations
3.1 Units of measurement, symbols and abbreviations expressed in the

Bidding Documents shall comply with the Systeme Internationale d’
Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Procuring Agency).

4. Rates and Prices

4.1  Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works set forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

42  Unless otherwise stipulated in the Contract Data, the premium, rates
and prices entered by the bidder shall not be subject to adjustment
during the performance of the Contract.

4.3  All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

f the Contract shall
e of Prices, and where

44  The whole cost of complying with the provisi
be included in the items provided in the S

e

Contractor
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4.5

4.6

5.1

SCHEDULE - A TO BID

no items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related items of the Works
and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the
Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by the rates and prices for other
items in the Schedule of Prices.

(a) The bidder shall be deemed to have obtained all information as
to and all requirements related thereto which may affect the bid
price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

*(Procuring Agency may modify as appropriate)

The Contractor shall provide for all parts of the Works to be completed
in every respect. Notwithstanding that any details, accessories, etc.
required for the complete installation and satisfactory operation of the
Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

Bid Prices

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects
to incur the performance of the Works and shall include all such costs
in the rates and amounts entered in the Schedule of Prices.

Total Bid Price
The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

6. Provisional Sums and Day work

6.1

Provisional Sums included and so designated in the Schedule of Prices
if any, shall be expended in whole or in part at the direction and
discretion of the Engineer/Procuring Agency. The Contractor will only
receive payment in respect of Provisional Sums, if he has been
instructed by the Engineer/Procuring Agency to utilize such sums.

Day worlk rates in the contractor’s bid are to be used for small
additional amounts of work and only when thg Engineer have given
written instructions in advance for additional/wopk to be paid for in
that way.

EXKECUTIVE ENGINEE~
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SCHEDULE OF PRICES

Item Description Quantity Rate Unit Amount
No.
Part - A
1 |Earth Work
2 |Road Work
Add:
Total
Part- B
1 [Culvert
2 |Bridge
Add:
Total
Part - C Difference cost of
1 |Bitumen
2 |Cement
3 |Bricks
4 |Steel
Grand Total Total
(A+B-C)

Total (10 be carried to Summary of Bid Price)

Add / Deduct the percentage quoted above/below on the prices of items based on

Composite Schedule of Rates.

CONTRACTOR

EXECUTIVE ENGINEER
{EICHWAYS DIVISION DADU

Page No.27



TENDER / BIDDING DOCUMENTS |

NAME OF WORK:

NIT NO. & DATE:
DATE OF ISSUE:

DATE OF OPENING:

TENDER ISSUED TO:

D.R. NO. DATE:

CALL DEPOSIT:

(UPTO 2.5 MILLION)

(92) CONSTRUCTION OF ROAD FROM K.N.SHAH
BURIRA ROAD TO MOHAMMAD HUSSAIN KHOSO
HOUSE MILE 0/0-0/2+220".

TC/G-55/XEN/DADU/52 DATED: 15-02-2018
07-03-2018 |

08-03-2018

NO. DATED: AMOUNT:RS.3000/-

NO. DATED: |
|

AMOUNT BANK

EXEC;TIVE ENélNEER

HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU.

— -

PH: 025-5200284




BIDDING DATA

(This scction should be filled in by the Engincer/Procuring Agency before issuance off
- the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive I'ngincer Highways Division Dadu.

(b). Brief Deseription of Works:- (92) Construction of Road from K.N.Shah Burira road
to Mohammad Hussain Khoso House mile 0/0-0/21220",

(¢).Procuring Agency’s address:- Office of the lixccutive lingineer Highways

Division Dadu.

(d). Estimated Cost:-4.000 (M)

(e). Amount of Bid Security:- 80000/- Bl i lump o sum
amount or in % age of bid amount /estimated cost. but not exceeding 3%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 200000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the l:xccutive Engineer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order ol commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Lstimated Cost or Bid cost per day of delay.
but total not exceeding 10%).

(m). Deposit Receipt No: Date: ~~ Amount:
(in words and figures)

EXECUTIVE ENGINEER
HIGIHWAYS DIVISION DADU
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Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

% Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
armive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(©) Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

A exEChTIVE ENGINEER

Contractor Highway Division Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




¥ 1
. Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-

(1) contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(ii1)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i)  to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(i)  to finalize the work by measuring the work done c contractor.

contractos ZEXECUTIVE ENGINEER
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Draft .Bidding Document for Worksup to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(1) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawi d instructions as
aforesaid.

EXECUTIVE ENGINEER
Bontracion Highway Division Dadu
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S Draf’c'Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Enginecr-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties. -

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services
from the original confractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfegf to do them in the

Coniractor ZxECUTIVEENGINEER
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Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work n the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract. :

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and- test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

® In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

ECUTIVE ENGINEER
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Draft Bidding Document for Works up to 2.5 M

(if) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the.purpose. of
examining and measuring such. part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retenticn money
lying with the Engineer.

ZEXECUTIVE ENGINEER
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Draft Bidding Document for Works up to 2.5 M

Clause-14: Measures for prevention of fire and safety measures, The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor

. shall take necessary measures to prevent such fire spreading to or otherwise damaging

surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which . cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise conceming the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
fumished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so

. Incurred from the contractor’s retention money. The contractor shall have no claim in

respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

EXECUTIVE ENGINEER

= = Highway Tivision Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




¥ Draft Bidding Document for Works up to 2.5 M

! Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

'(B) Secured Advance against materials brought at site.

®

(i)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his:bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor

Divisional Accountant

FEXECUTIVE ENGI
Etec%é‘ﬂlgmeﬁkgﬁpﬁqﬁmg Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.nk
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\ "

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

: Quantities Description of item to be executed at Rate |
[tem No site Unit Amount in
Rupees
] 2 3 4 5 6
Amount TOTAL (a)

% above/below on the rates of CSR.

Total (A) = a+b in words & figures:

Contractor

EXECUTIVE

ENGIN@E’{"

Highway Division Dadu

Amount to he added/deducted on the basis
Of premium quoted.

TOTAL (h)

Executive kngineer/Procuring Agency

Sindh Public Procurement Regulatory Authority | www.nprasindh.zov.pk
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(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities

Description of item to be executed at
site

Rate

Unit

Amount in
Rupees

Contractor

XEC

(B) in words & figures:

IVE ENGINEER

v Divisiqn Dadu
Exec&%%u@gg%‘éle% rocauring Agency

Sindh Public Procurement Iit:gulatcry Authority | www.pprasindh.zov.pk
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Summary of Bill of Quantities.

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) =Total (A) + Total (B)

ZZEXECOTIVE ENGINEER
Contractor Exccu@%@z@{%gf rggﬁ'?fg Agency

Sindh Public Procurement Regulatory Authority | www.porasindh.sov.pk
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TENDER / BIDDING DOCUMENTS

NAME OF WORK:

NIT NO. & DATE:
DATE OF ISSUE:

(UPTO 2.5 MILLION)

(93) IMPROVEMENT OF ROAD FROM LADHO
GADEHI TO LONG KHOSO VILLAGE MILE 0/0-

0/4.
TC/G-55/XEN/DADU/52 DATED: 15-02-2018
07-03-2018

DATE OF OPENING: 08-03-2018
TENDER ISSUED TO:
D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED:
| AMOUNT BANK
i
| EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU. PH: 025-5200284

=k ik




' BIDDING DATA

(This section should be filled in by the Engincer/Procuring Agency belore issuance of
the Bidding Documents).

(b). Briel Description of Works:- (93) Improvement of Road from Ladho Gadehi 10
Long Khoso village mile 0/0-0/4.

(¢).Procuring Agency’s address:- Office of the l:xecutive lngincer Highways
Division Dadu.

(d). Estimated Cost:-4.500 (M)

(e). Amount of Bid Security:- 90000/- (i lump o osum
amount or in % age ol bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Davs.

(g).Security Deposit:-(including bid security):- 225000/-
(in % age of bid amount /estimated cost cqual to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j)- Venue, Time, and Date of Bid Opening:- Oflice of the Pxccutive lingineer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay,
but total not exceeding 10%).

(m). Deposit Receipt No:  Date:  Amount:
(in words and ligures)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU




Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

2 Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in es and in words, the

amount in words will govern.
#execlTIVE ENGINEER
Contractor Highway Division Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




. Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clanse — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-

(i)  contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(1if) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1)  to forfeit the security deposit available except conditions mentioned at A
(1i1) and (iv) above;

(ii)  to finalize the work by measuring the work done contractor.

fontractos ZEXECUTIVE ENGINEER

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk Highway Division Dadus p




! Draft Bidding Document for Works up t0 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i)  no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(if) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid. é Z , %
7 EXECUTIVE ENGINEER

. Contractor Highway Division Dady
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk u‘}xﬁ




', Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(A)

(®B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge's
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties. ..

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(4)

(®)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfegfl to do them in the

Sindh Public Procurement chu[atory Authonty | www.pprasindh.gov.pk Hwhwav Diuisicn Dadﬂ*- o
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Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The
_contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

() In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

Contractor ﬂE EC Tl !_sq.tcmn

Hiﬂ TEsF R ala BT,
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v Draft Bidding Document for Works up t0 2.5 M

(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the.purpose. of .
examining and measuring such. part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money

lying with the Engineer. ; i
EX IVE ENGINEER

Contractor ighway Division Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which . cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise conceming the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site, If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in

respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

2EXEC IVE ENGINEER
Py Highway Division Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk
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0 Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

() Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract,
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his:bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Divisional Accountant

SXECUTIVE ENGINEER
Contractor Execﬂﬁz‘ﬁﬁh"&w&‘ P@ﬂﬂ'ing Agency
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

: Quantities Description of item to be executed at Rate
Item No site Unit Amount in
Rupees
1 2 3 4 5 6
Amount TOTAL (a)
% above/below on the rates of CSR., Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)
Total (A) = a+b in words & figures:
% ¥
EXECUTIVE ENGINEER
ighway Division Dadu
Contractor Executive Engineer/Procuring Agency

Sindh Public Procurement Regulal:ofy Authority | www.pprasindh.gov.pk
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3

(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities | Description of item to be executed at Rate Unit

site Amount in

Rupees

(B) in words & figures:

JEXECUTIVEENG EER
Contractor Exec&il%%vﬁgg%‘élggf rggur‘f'ng Agency

Sindh Public Procurement flcgulatory Authority | www pprasindh.gov.pk
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-

N " Summary of Bill of Quantities.

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

&ZEXECOTIVE ENGINEER
Contractor Exccumrﬁﬁ%g}%&%@?ﬁk Agency

Sindh Public Procurement Regulatory Authority | www.poprasindh.gov.pk




TENDER / BIDDING DOCUMERNTS

(UPTO 2.5 MILLION)

NAME OF WORK: (94) W/R OF ROAD FROM INDUS HIGHWAY TO
BORIRI ROAD VIA FATEHPUR VILLAGE MILE
0/0-0/4+330 I/C DRAIN.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE:  07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED:
AMOUNT BANK

EQEC;ZTEVE ENGIﬁEER

HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU, PH: 025-9200284




BIDDING DATA

- (This section should be filled in by the Engincer/Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive Engineer | lighways Division Dadu.

——

(b). Brief Description of Works:- (94) W/R of road [rom indus Iighway to Boriri road
via Fatehpur village mile 0/0-0/44-330 i/¢ Drain.

(¢).Procuring Agency’s address:- Office of the lixecutive lingineer Highways
Division Dadu.

(d). Estimated Cost:-10.750 (M)

(e). Amount of Bid Sccurity:- 215000/- (il in lump  sum
amount or in % age ol bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 337500/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deduceted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j)- Venue, Time, and Date of Bid Opening:- Office of the lixecutive Enginecr
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay.
but total not exceeding 10%).

(m). Deposit Receipt No: Date: A mount:
(in words and figurcs)

SXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU




i

. Draft Bidding Document for Worls up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

T Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,

the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

%EKEC TIVE ENGINEER

Contractor Highway Division Dadu
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk e




.. Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-

(1) contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1)  to forfeit the security deposit available except conditions mentioned at A
(1i1) and (1v) above;

(i1)  to finalize the work by measuring the work done contractor.

Contractor ZESECOTIVE ENGINEER

Sindh Public Procurement Regulatory Authority | www.purasjndb.ggv.pkHaghway Uivision DaduFE




* Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid. éfz - %
7 EXECUTIVE ENGINEER

Contractor Highway Division Dady
Sinch Public Procurement Regulatory Authority | www.pprasindh.gov.pk ’f‘__




*. . Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(4)

®)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in 2 month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties. ...

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A4)

(®B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfeefl to do them in the

n nira m & "
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Draft Bidding Document for Works up to 2.5 M

(ii) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(4)

®)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(®)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the. contractor accordingly, attend for the .purpose.of .
examining and measuring such. part of the works or of examining such
foundations;

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the

- same to be made good by other workmen, and deduct the expenses from retention money

lying with the Engineer.

?ﬁ IVE ENGINEER

Contractor ighway Division Dadu
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Draft Bidding Document for Works up to 2.5 M

Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workimen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which . cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise conceming the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

Centra XECUTIVE ENGINEER
. %Eighway Division Dadu
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‘Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his:bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Divisional Accountant

ZEXECUTIVE ENGINEER
Contractor Exec&?ﬁ?ﬂ&“&%ﬁf’?&qﬁing Agency
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BILL OF QUANTITIES

(A) Description and rate of Items bascd on Composite Schedule of Rates.

- | Quantities Description of item to be executed at Rate
Item No site . Uit Amount in
Rupees
1 2 3 4 5 6
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium gquoted. TOTAL (b)

Total (A) = a+b in words & figures:

EXECUTIVE smc.méii’
ighway Division Dadu
Contractor Executive Engineer/Procuring Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk
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(B) Description and rate of Items based on Market (Offered rates)

Rate Unit

Item No | Quantities Description of item to be executed at
site Amount in
Rupees
(B) in words & figures:
CUTIVEENG EEg.
i Divisign Dadu
Contractor Execmvﬁygmeer&procunng Agency

Sindh Public Procurement licgulatory Authority | www.pprasindh.gov.pk
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Summary of Bill of Quantities.

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

&JEXECUTIVE ENGINEER
Contractor Execum%%?é’gl" rgt?u%mﬂ Agency

Sindh Public Procurement Regulatory Authority | www.porasindh.gov.pk




TENDER / BIDDING DOCUMERNTS
(UPTO 2.5 MILLION)

NAME OF WORK: (95) IMPROVEMENT OF ROAD FROM K.N.SHAH
BORIRI ROAD TO SITA KORO CHANDIO ROAD
VIA GABURJI VILLAGE & MISRI CHANDIO
(PHASE-II) MILE 1/2-2/5.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED: :
|
AMOUNT BANK '

EXEC LJ; TIVE ENGIEEER

HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLE(.:E DADU PH: 025-9200284 l




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency belore issuance of
- the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive ingincer [ighways Division Dadu.

(b). Briefl Description of Works:- (95) Improvement ol Road from K.N.Shah Boriri Road
to Sita Koro Chandio road via Gaburji village & Misri Chandio (Phase-11) mile 1/2-2/5.

(¢).Procuring Agency’s address:- Office of the lixecutive Engineer Ilighwavs
Division Dadu.

(d). Estimated Cost:-15.000 (M)

(e). Amount of Bid Security:- 300000/~ o (Fill  in lump  sum
amount or in % age of bid amount /estimated cost. but not exceeding 5%)

(0).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 750000/-
(in % age of bid amount /estimated cost equal 1o 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50% -

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j)- Venue, Time, and Date of Bid Opening:- Office ol the Exceutive lingineer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day ol delay,
but total not exceeding 10%).

(m). Deposit Receipt No:__ Date:  Amount:
(in words and figurces)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

Sindh Public Procurement Regulatory Authority | www.pprasmdl.gov.pl
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

7 4 Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

CUTIVE ENGINEER
Contractor Highway Division Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk
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Conditions of Contract

Clanse — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
“Instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date

is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-: -

(1) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iif) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring ' Agency has power to adopt any of the
following courses as may deem fit:-

(i)  to forfeit the security deposit available except conditions mentioned at A
(ii1) and (iv) above;

(i)  to finalize the work by measuring the work done contractor.

pontractos ZEXECUTIVE ENGINEER

Highway Division Dadu?=
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, #nd instructions as
aforesaid. gm Z %
7 EXECUTIVE ENGINEER
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Clause — 7: Payments.

(4)

®)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on:all parties. . ..

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

A)

(®)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction. of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfeefl to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
_contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
) the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

" (A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may  instruct the contractor to

_uncover and test'any part of‘the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

() In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

ECUTIVEENG
Contractor High VE.l INEER
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause —11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be -
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

~ Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and.advises the. contractor accordingly, attend for the.purpose.of .
examining and measuring such. part of the. works or -of- examining - such

* foundations; '

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of"its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the

- same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

ZEXECUTIVE ENGINEER

Cantractor Highway Division Dadu
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
. shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes, All disputes arising in connection with the present contract, and
which , cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to.the contract design, drawings, specifications; estimates,
instructions, orders or these conditions or otherwise conceming the works, or ‘the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

XECUTIVE ENGINEER
Contractor %F;gnway Division Dadu
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"Clause —18: Financial Assistance /Advance Payment.

" (A) Mobilization advance is not allowed.

'(B) Secured Advance against materials brought at site.

®

(i)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
pericd have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments. from. his:bills) shall-be refunded to: him-after the expiry of three
months from the date on which the work is completed.

Contractor

Divisional Accountant

FEXECUT VEENGINEER
Execmjﬁ’z'ﬂgq?ﬁle%ﬁﬁpﬁqﬂmg Agency
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

- Quantities Description of item to be executed at Rate
Item No site ) Unit Amount in
Rupees
1 2 3 4 5 6
|
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

EXEC TIVEENGIN%.’

ighway Division Dadu
Contractor Execut%ve IgggmeeriProcunng Agency
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(B) Description and rate of Items based on Market (Offered rates)

Iterm No | Quantities

Description of item to be executed at Rate |
site

Unit

Amount in
Rupees

Contractor

ECUTIVE ENG
Exe c&ﬁ%‘ﬂfﬂ' g?ﬁ‘él;"sri

(B) in words & figures:

NEER

Dadu
rocuring Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.z ov.pk
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Summary of Bill of Quantities.- -~

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

IVE ENGINBER
Contractor ' Exccum%aéﬁ?m ocurmg Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




TENDER / BIDDING DOCUMENTS

(UPTO 2.5 MILLION)

NAME OF WORK: (96) IMPROVEMENT OF ROAD FROM SITA |
K.N.SHAH ROAD AT REGULATOR JOHI BRANCH ‘
TO JUMO CHUHWAN ROAD MILE 0/0-2/0. '

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018 i

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/- |
CALL DEPOSIT: NO. DATED: |
AMOUNT BANK |

; E i
EXECUTIVE ENGINEER ,

HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU. PH: 0625-5200284

— —




BIDDING DATA

(‘This section should be filled in by the Lngincer/Procuring Agencey belore issuance of
- the Bidding Documents).

(a). Name of Procuring Agencey:- ixecutive Engineer Highways Division Dadu.

(b). Brief Description of Works:- (96) Improvement of road from Sita K.N.Shah road at
Regulator Johi Branch to Jumo Chuhwan road mile 0/0-2/0.

(¢).Procuring Agency’s address:- Office ol the Ixecutive Engincer Highways
Division Dadu.

(d). Estimated Cost:-20.000 (M)

(e). Amount of Bid Security:- 400000/- (Kl in lump  sum
amount or in % age of bid amount /estimated cost. but not exceeding 3%)

(f).Period of Bid Validity (days):- 90 Days.
Yy )

(g).Security Deposit:-(including bid security):- 1000000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Officc of the Lixccutive Engincer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Istimated Cost or Bid cost per day of delay.
but total not exceeding 10%).

(m). Deposit Receipt No: Date:  Amount:
(in words and figures)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

Sindh Public Procurement Regulatory Authority | www.pprasindh.cov.pk
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

¢ Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,

the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

ZexEcOTIVE ENGINEER

Contractor Highway Division Dadu
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

' instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clanse — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-:

(1)  contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring * Agency has power to adopt any of the
following courses as may deem fit:-

(1)  to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(if)  to finalize the work by measuring the work done contractor.

pontracios ECUTIVE ENGINEER
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —§: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawi d instructions as
aforesaid.

Rontrastor
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Clause — 7: Payments.

(4)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability peried.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on-all parties. ..

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

®)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfeef to do them in the

Sindh Public Procurement chulatory Authonty | www.pprasindh.gov.pk H:ghwav Division Dad Vi
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work, and at the same rates, as are specified in the tender for the main work. The
_contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer. '

() Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract. :

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may .instruct the contractor to

_uncover and'test any ‘part of ‘the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

ECOTIVE ENGINEER

Higiy
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Sindh Public Procurement Regulatory Authority | www. pprasindh. gov.pk




Draft Bidding Document for Works up to 2.5 M

(i) If the Engineer considers that rectification/correction of a defect %5 not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be .
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

- Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and. advises the. contractor accordingly, attend for the.purpose.of .
examining and measuring such. part of the works or -of- examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
- same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

Contractor
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cufting or uprooting trees, bush-wood, grass, etc by fire, the contractor
. shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which , cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising .out of, or relating to.the contract design, drawings, specifications; estimates,
instructions, orders or these conditions or otherwise conceming the works, or ‘the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the sams as he thinks fit and shall deduct the amount of all expenses so
_ incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof. '

XECUTIVE ENGINEER
e %F?ghway Division Dadu
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' Draft Bidding Document for Works up to 2.5 M

" "Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

'(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the -works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments.from-his:bills) shall-be refunded to him-after‘the expiry of three
months from the date on which the work is.completed.

Divisional Accountant

ZEXECUTIVEENGINEER
Contractor Execmﬂ "é@%?@aﬂing Agency
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

t Quantities Description of item to be executed at Rate
[term No site : Unit Amaount in
Rupees
1 2 3 4 5 6
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

EXECUTIVE Ewcmgﬁ’

Highway Division Dadu
Contractor Execut%ve EEgineer/Procurin g Agency

Sindh Public Procurement Regulatm;y Authority | www.pprasindh.gov.pk
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s ' Draft Bidding Document for Works up to 2.5 M

(B) Description and rate of Items based on Market (Offered rates)

| Item No | Quantities Description of item to be executed at Rate

site

Unit

Amount in
Rupees

(B) in words & figures:

XECUTIVE ENGINEER

Contractor Exec&%‘?ﬂm@ﬁ{g%‘ég

Dadu
rocuring Agency

Sindh Public Procurement f{eguiatory Authority | www.pprasindh.zov.pk




¢ ', Draft Bidding Documenf for Works up to 2.5 M

Summary of Bill of Quantities.- -

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

ZEXECUTIVE ENGINEER
Contractor ) Exccu%@ﬂ%g%gglfﬁg Agency

Sindh Public Procurement Regulatory Authority | www.porasindh.gov.pk
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TENDER / BIDDING DOCUMERNTS

(UPTO 2.5 MILLION)

NAME OF WORK:

(97) IMPROVEMENT OF ROAD FROM SUPERIO

BUND ROAD TO VILLAGE BAHADUR PUR MILE

0/0-0/3.
NIT NO. & DATE:

TC/G-55/XEN/DADU/52 DATED: 15-02-2018

DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:
D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED:

AMOUNT BANK

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU.

PH: 025-5200284




BIDDING DATA

(This section should be filled in by the Engincer/Procuring Agency belore issuance of
the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive Engineer Highways Division Dadu.

(b). Brief Description of Works:- (97) Improvement of road from Superio Bund road to
village Bahadur pur mile 0/0-0/3.

(¢).Procuring Agency's address:- Office of the lixccutive Engineer Ilighways
Division Dadu.

(d). Estimated Cost:-3.500 (M)

(e). Amount of Bid Security:- 70000/- (=l in lump  sum
amount or in % age of bid amount /estimated cost, but not cxcccdm 5%)

(N.Period of Bid Validity (days):- 90 Days.

(g)-Security Deposit:-(including bid security):- 175000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the Exccutive lingincer
Highways Division Dadu 08-03-2018 (02:00 p.im.)

(L).Liquidity damages:- N/A (0.05 of Lstimated Cost or Bid cost per day ol delay.
but total not exceeding 10%).

(m). Deposit Receipt No: Date: ~ Amount:
(in words and figures)

EXECUTIVE ENGINEER
HIGITWAYS DIVISION DADU

Sindh Public Procurement Regulatory Authority | www . pprasindh.cov.ph



+ Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

T Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11,  Bids determined to be substantially responsive shall be checked for any arithmetic .
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

COTIVE ENGINEER
Contractor Highway Division Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk &“ :



. Draft Bidding Document for Worls up to 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.,

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
~ contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-:

(i)  contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i)  to forfeit the security deposit available except conditions mentioned at A
(ii1) and (iv) above;

(i)  to finalize the work by measuring the work done contractor.

eantractos ZEXECHTIVE ENGINEER

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk Highway Division Dad et
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.+ Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the worlk or the performance of the contract,

(i1) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this' or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
confract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
zﬂtgcéwﬁ ENG?NEER

Contracior Highway Division Dady

Sinch Public Procurement Regulatory Authority | www.pprasindh.gov.pk il




% , Draft Bidding Document for Works up t0 2.5 M

Clause — 7: Payments.

(4)

®)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in 2 month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the

~date fixed for the completion of the work otherwise Engineer-in-charge’s

certificate of the measurements and of the total amount payable for the works shall
be final and binding on:all parties. ..

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing,

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

®)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same condmons in all respects on which he agfegd to do them in the

Sindh Public Procurement Re guIatory Authonty | www.pprasindh.gov.pk Hwhwav Damslnn Badu
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Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The
_contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
.amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may .instruct the contractor to

_uncover and test'any part of the works which he considers may have a defect due .
to use of unsound materials or unskillful workmanship and the confractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

() In the case of any such fdilure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

XE EN
Contractor ,%Eﬂgc UTIVE ENGINEER
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Draft Bidding Document for Works up to 2.5 M

(ii) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause —11:

(&)

(®B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor

shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the. contractor accordingly, attend for the.purpose.of . .
examining and measuring such. part of -the works or -of examining such

- foundations; -

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of"its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the

. same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

Contracior

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




Draft Bidding Document for Works up to 2.5 M

Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him. -

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which , cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to.the contract design, drawings, specifications, estimates;
instructions, orders or these conditions or otherwise conceming the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

ECUTIVE ENGINEER
Contractor ‘Z,-%hwav Division Dadu
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"Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

®

(iD)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire worlk/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the

. wholeof the'works (a work should be considered as complete for the purpose of refund

of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or

. recovered in installments.from:his:bills) shall be refunded to him-after the expiry of three *

months from the date on which the work is completed.

Contractor

Divisional Accountant

2CUT !ilE ENGI
Execﬂﬁ/é‘*ﬁjﬁﬁﬁ'&'ﬁﬁpﬁi’hng Agency
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

: Quantities Description of Item to be executed at Rate
Item No site ) Unit Amount in
Rupcees
1 2 3 4 5 6
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

EXECUTIVE Ewamgﬁ’

Highway Division Dadu
Contractor Execut%ve Erylgineer/Procurin g Agency
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: S el . e it S ——

(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate | Unit
site | Amount in
Rupees

(B) in words & figures:

XECUTIVEENG NgEg
. [ T u
Contractor Exccm%gg?ﬁggrﬁgoguﬁng Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.zov.pk
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: Summary of Bill of Quantities.- -~

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

IVE ENGINEER
Contractor ) Exemmrﬁ.ﬂ%g}%g?u%dﬁ’g Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




S

&
Ny
A%y
£y
&
TENDER / BIDDING DOCUMERNTS
(BETWEEN 2.5 TO 50 MILLION)
NAME OF WORK: (98) CONSTRUCTION OF C.C BLOCK & DRAIN AT
WARD NO. 02 & 03 STREET SITA ROAD.
NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018

DATE OF OPENING: (08-03-2018

TENDER ISSUED TO:
D.R. NO. DATE: NO. DATED: AMOUNT:RS.2000/-
CALL DEPOSIT: NO. DATED:

AMOUNT BANK

EiECE ; IVE ENGINEER

HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU, PH: 025-9200284




BIDDING DATA

(‘This scction should be filled in by the lingineer/Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Ageney:- Executive Engineer Highways Division Dadu.

02 & 03 Street Sita road.

(¢).Procuring Agency’s address:- Ollice ol the Pxecutive iingineer Highways
Division Dadu.

(d). Estimated Cost:-2.000 (M)

(e). Amount of Bid Security:- 40000/~ ) (Fill  in lump  sum
amount or in % age of bid amount /estimated cost. but not exceeding 5%)

().Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 100000/~
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the Exceutive Ingineer
IHighwavs Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order ol commenee:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day ol delay.,
but total not exceeding 10%).

(m). Deposit Reecipt No: Date: Amount:
(in words and figurcs)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADLU
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INSTRUCTIONS TO PROCURING AGENCIES
(Not to be included in Bidding Documents)

A, Basis of Documents

These Documents have been prepared as a global document intended to be used by different
agencies/users according to their requirements. This document is envisaged for National
Competitive Bidding (NCB), meant for use for Works costing not more than Rs. 25 Million.
These documents may be tailored according to the scope of works as well as in casc of
contracts on International Competitive Bidding (ICB) basis, funded by international financial
institutions/donors, with payments in foreign currencies. Procuring agencies are then to tailor
the relevant clauses to suit their requirements including appropriate modifications in the
relevant sections of the documents in the light of SPPRA Bidding Documents for Large
Works.

The Procuring Agency is expected to manage the Contract itself. The role of Engineer may be
added by the Procuring Agency, if the Procuring Agency wishes to engage a consultant. The
role of the Engineer with specific delegated powers under various clauses of Instructions to
Bidders such as clarifications of Bid Documents, Amendment of Bid Documents, evaluation
of Bids etc. and to administer the Contract under various clauses of Conditions of Contract
should have been specified. The Procuring Agency will be required to set out in the
specifications and drawings the full scope of work including the extent of design to be done
by the Contractor, if any.

B. Contents of Documents

As stated in Clause IB.4 of Instructions to Bidders, the complete Bidding Documents in
addition to Invitation for Bids shall comprise items listed therein including any addendum to
Bidding Documents issued in accordance with IB.6. The Standard Form of Bidding
Documents (for Small Contracts) includes the following:

Instructions to Bidders & Bidding Data
Form of Bid & Schedules to Bid
Conditions of Contract & Contract Data
Standard Forms ]
Specifications

Drawings, if any

DU AW~

In addition, instructions to procuring agencies are also provided at various locations of this
document within parcnthesis or as a Note(s). Procuring agencies are cxpected to cdil or
finalisc this document accordingly, by filling in all the relevant blank spaces and forms as per
the scope of the work, deleting all nctes and instructions intended to help the bidders.

The procuring agency is required to prepare the following for completion of the Bidding
Documents:

(1) IavitaZon for Bids
. EXECUTIVE ENGINEER
Contractor (|, Wighway Division Dadu.

'
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(i) Bidding Data

(iii) Schedules to Bid (Samples)
(iv) Schedule of Prices (Format)
(v) Contract Data

(vi) Specifications

(vii) Drawings, if any

The Procuring agency’s attention is drawn to the following while finalizing the Bidding
Documents.

C. Notice Inviting Tender/ Invitation for Bids/ Request for Expression of Interest

The “Notice Inviting Tender” is meant for publication of tenders for calling bids in the
newspapers and SPPRA Website.

The blank spaces wherever shown are required to be filled by the Procuring Agency before
issuance of Bidding Documents.

The Procuring Agency may modify para 1 of Notice Inviting Tender as per its requirements.

The notice should be published so as to give the interested bidders sufficient working period’

for preparation and submission of bids — not less than 15 days for National Competitive
Bidding and 45 days for International Competitive Bidding (SPP Rule 18).

1. The eligible bidders are defined in IB.2; the text can be amended by the Procuring

Agency as deemed appropriate.

2. The non-refundable fee for the sale of Bidding Documents should be nominal so as to
cover printing/reproduction and mailing costs and to ensure that only bona-fide

bidders shall apply (SPP Rule 20).

3. The amount of Bid Security should be a lump sum figure or a percentage, but not lelss
than 1% and more than 5% of bid price and should be in accordance with IB.13.1
(SPP Rule 37).

4, If the venue of receipt of bids and the opening of bids is the same, the times for receipt

and opening of bids are to be entered in last Para of the Notice Inviting Tender,
otherwise indicate the name, address and exact location for the opening of bids.
However the date for the receipt and the opening of bids shall be same (SPP Rule 41).

D. Instructions to Bidders

These Instructions to Bidders will not be part of Contract and will cease to have effect once
the Contract is signed along with Bidding Data.

The Instructions to Bidders can be used as given. Procuring agency may have to make
changes under Bidding Data. '

gxercise powers of the

The Procuring Agency’s or Engineer’s Representative, if any, sh
5, IB.6, IB.16, etc. In

Contractor JEX
o

s . . H auzs:
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case an Engineer has been appointed by the Procuring Agency, the aforesaid clauses may be
modified accordingly to specify the role of the Engineer by the Procuring Agency, otherwise
the Engineer’s reference wherever exist, except Sub-Clause 1.1.20 & Clause 15 of Conditions

of Contract and Item 1.1.20 of Contract Data, shall be deleted.

E. Bidding Data

The blank spaces wherever shown in Bidding Data are required to be filled by the
Engineer/Procuring Agency before issnance of Bidding Documents.

1. Contents of IB.10.3 may be retained or modified by the Procuring Agency.

2 Procuring Agency should insert required experience in IB.11.2.

3. Referring to 'IB.14.1, the period of bid validity may range from 30 to 90 days
depending upon the size and nature of the works. Number of days shall be filled in as
per Procuring Agency's requirements.

4, Contents of IB.16.3 to IB.16.8 may be retained or modified by the Procuring Agency
in accordance with its requirements.

F. Schedules to Bid

Specimen of Schedules to Bid including format of Schedule of Prices are provided in this
document. The Procuring Agency may add/delete/modify as per its requirement.

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency
before issuance of Bidding Documents except those required to be provided by the
Contractor.

G. Conditions of Contract‘

The procuring agency while preparing Contract Data, shall ensure that no Clause of
Conditions of Contract is deleted and that the changes included in Contract Data shall be such
as not to change the spirit of the document. Any adjustment or change in clauses of
Conditions of Contract to meet specific project features shall be made with care and
incorporated in Contract Data.

H. Contract Data

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency
before issuance of Bidding Documents.

1. Referring to Sub-Clause 1.1.1 of Conditions of Contract, the Engineer/Procuring
Agency may add, in order of priority, such other documents as to form part of the
Contract, in Sub-Clause 1.3 of the Contract Data.

2, The Procuring Agency’s Representative, if any, shall exercise powers of the Procuring
Agency under and in connection with Sub-Clauses 1.3, 2.3, 4.2, 4.3, 5.1, 7.3, 8.2, 9.1,
9.2, 10.1, 10.2. 10.5, 11.1, 11.5, 12.1, 13.2 and 14.1 of the Conditions of Contract. In
case an Engineer has been appointed by the Procuring Agen e aforesaid clauses

Contractor
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3. The sum insured for different insurances including minimum amount of third party
insurance should be assessed by the Engineer/Procuring Agency and entered in
Contract Data. Such insurance cover shall be carried out with Insurance Company
having at least AA rating from PACRA / JCR in the favour of the procuring agency.

4, The time for completion of the whole of the works should be assessed by the
Engineer/Procuring Agency and entered in the Contract Data.

5. The Conditions of Contract contain no overall limit on the Contractor’s liability. The
amount of liquidated damages per day of delay shall be entered by the
Engineer/Procuring Agency in Contract Data. Usually the liquidated damages are set

between 0.05 percent and 0.10 percent per day and the maximum limit as 10
percent of contract price stated in the Letter of Acceptance.

6. Any amendment and/or additions to.the Conditions of the Contract that are specific to
a given Bid/Contract should be included by the Procuring agency. This may include
but not be limited to the provisions regarding the following:

a) Terms of Payment should be prepared and incorporated in Contract Data by
the Engineer/Procuring Agency.

b) The Engineer/Procuring Agency-to make sure that all taxes and duties are
included by the Bidders/Contractors in their prices.

I Specifications
'To be prepared and incorporated by the Engineer/Procuring Agency
J. Drawings

To be prepared and incorporated by the Engineer/Procuring Agency, if required.

ighway Division Daou

Contractor ﬁxsc TIVE ENGINEER
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(Note:

IB.1

1.1

1B.2

2.1

INSTRUCTIONS TO BIDDERS

(These Instructions to Bidders (IB) along with Bidding Data will not be part of
Contract and will cease to have effect once the Contract is signed).

A. GENERAL
Scope of Bid & Source of Funds

Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called “the Procuring
Agency”) wishes to receive Bids for the Works summarized in the Bidding Data
(hereinafter referred to as “the Works™).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of
work will be rejected as non-responsive.

Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial
/Donor agency or any other source, which may be indicated accordingly in bidding data
towards the cost of the project/scheme.

Eligible Bidders
Bidding is open to all firms and persons meeting the following requirements:

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate
category for value of works.

Provided that the works costing Rs. 2.5 million or less shall not require any registration
with PEC .

b) duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from
prequalified bidders will be considered for award of Contract.

c) if prequalification has not undertaken , the procuring agency may ask information
and documents not limited to following:-
(i) company profile;
(i)  works of similar nature and size for each performed in last 3/5 years;
(1i1)  construction equipments;
(iv)  qualification and experience of technical persoymel
management;

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.




(v) financial statement of last 3 years;
(vi)  information regarding litigations and abandoned works if any.

1B.3 Cost of Bidding

3.1  The bidder shall bear all costs associated with the preparation and submission of its bid
and the Procuring Agency will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

B. BIDDING DOCUMENTS

IB.4 Contents of Bidding Documents

4.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Sub-Clause
IB.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid, Qualification Information & Schedules to Bid
Schedules to Bid comprise the following:

@) Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).

(i) Schedule B: Specific Works Data

(iii) Schedule C: Works to be Performed by Subcontractors

(iv) Schedule D: Proposed Programme of Worlks -

) Schedule E: Method of Performing Works

(vi) Schedule F: Integrity Pact (works costing Rs 10 million and above)

3. Conditions of Contract & Contract Data

4. Standard Forms:
(1) Form of Bid Security,
(i1) Form of Performance Security;
(iif)Form of Contract Agreement;
(iv) Form of Bank Guarantee for Advance Payment.

5. Specifications
6. Drawings, if any
IB.5 Clarification of Bidding Documents
5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may

notify the Engineer/Procuring Agency at the Engineer’s/ Procuring Agency’s address
indicated in the Bidding Data.

5.2 Au interested bidder, who has obtained bidding documents request for clarification

o EX

AR
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IB.6

6.1

6.2

6.3

IB‘?

%l

1B.8

8.1

IB.9
9.1

of contents of bidding documents in writing and procuring agency shall respond to such
quarries in writing within three calendar days, provided they are received at least five
calendar days prior to the date of opening of bid (SPP Rule 23-1).

Amendment of Bidding Documents (SPP Rules 22(2) & 22).

At any time prior to the deadline for submission of Bids, the Procuring Agency may, for
any reason, whether at his own initiative or in response to a clarification requested by a
interested bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in writing
to the Procuring Agency. '

To afford interested bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for
submission of Bids. '

e PREPARATION OF BIDS
Language of Bid
All documents relating to the Bid shall be in the language specified in the Contract Data.

Documents Comprising the Bid
The Bid submitted by the bidder shall comprise the following:

(a) Offer /Covering Letter

(b) Form of Bid duly filled, signed and sealed, in accordance with IB.14.3.

(c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the
instructions contained therein & in accordance with IB.14.3.

(d)  Bid Security furnished in accordance with IB.13.

(e)  Power of Attorney in accordance with IB 14.5.

(f) Documentary evidence in accordance with IB.2(c) & IB.11

(g0  Documentary evidence in accordance with IB.12.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of
his Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the
Schedule of Prices, which rates and prices shall except in so far as it is otherwise
expressly provided in the Contract, cover all his obligations under the Contract and all
matters and things necessary for the proper completion of t

; = Contractor ‘ - EXECU o
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9.2

IB.10

10.1

10.2

10.3

10.4

IB.11

111

11.2

1B.12

12.1

12.2

The bidder is advised. to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a Contract for

execution of the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the
percentage above or below the Composite Schedule of Rates/unit rates and prices of the
Works to be performed under the Contract. Prices in the Schedule of Prices/Bill of
Quantities shall be quoted entirely in Pak Rupees keeping in view the instructions
contained in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account. ;

The unit rates and prices in the Schedule of Prices or percentage above or below on the
composite schedule of rates shall be quoted by the bidder in the currency as stipulated in

Bidding Data.

Items for which no rate or price is entered by the Bidder will not be paid for by the
Procuring Agency when executed and shall be deemed covered by the other rates and
prices in the Bill of Quantities.

Documents Establishing Bidder’s Eligibility and Qﬁaliﬁcaﬁuns

Pursuant to Clause 1B.8, the bidder shall furnish, as part of its bid, documents establishing
the bidder’s eligibility to bid and its qualifications to perform the Contract if its bid is
accepted.

Bidder must possess and provide evidence of its capability and the experience as
stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding
Documents.

Documents Establishing Works’ Conformity to Bidding Documents

The documentary evidence of the Works’ conformity to the Bidding Documents may be
in the form of literature, drawings and data and the bidder shall furnish documentation as
set out in Bidding Data. '

The bidder shall note, that standards for workmanship, material and equipment, and

references to brand names or catalogue numbers, if any, designated by the Procuring
Agency in the Technical Provisions are intended to be descriptive only and not restrictive.

EXECUTIVE ENGINEER

Contractor lﬁi‘@!ﬁy Division Daadu. -
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IB.13

13.1

Bid Security

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as
percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak.
Rupees in the form of Deposit at Call/ Payee's Order or a Bank Guarantee issued by a
Scheduled Bank in Pakistan in favour of the Procuring Agency valid for a period up to

+ twenty eight (28) days beyond the bid validity date (Bid security should not be below

13.2

13.3

13.4

13.5

IB.14

14.1

14.2

14.3

14.4

1%.and not exceedz‘ng_."i % of bid price/estimated cost SPP Rule 37).

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring
Agency as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Security, and signed the Contract Agreement (SPP Rule 37).

The Bid Security may be forfeited:

(a) if a bidder withdraws his bid during the period of bid validity; or

(b)  if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause
16.4 (b) hereof; or '

(c)  in the case of a successful bidder, if he fails within the specified time limit to:

@) furnish the required Performance Security or
(i)  sign the Contract Agreement.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid
opening.

In exceptional circumstances, Procuring Agency may request the bidders to extend the
period of validity for a additional period but not exceeding 1/3 of the original period.The
request and the bidders’ responses shall be made in writing or by cable. A Bidder may
refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request
will not be required or permitted to otherwise modify the Bid, but will be required to
extend the validity of Bid Security for the period of the extension, and in compliance with
IB.13 in all respects (SPP Rule 38).

All Schedules to Bid are to be properly completed and signed.
No alteration is to be made in the Form of Bid except in filling up the blanks as directed.

If any alteration be made or if these instructions be not fully lied with, the bid may
be rejected.

 Contractor
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14.5

14.6

14.7

IB.15

15.1

15.2

153

15.4

15.5

15.6

Each bidder shall prepare Original and number of copies specified in the Bidding Data of
the documents comprising the bid as described in IB.8 and clearly mark them
“ORIGINAL” and “COPY™ as appropriate. In the event of discrepancy between them, the
original shall prevail,

The original and all copies of the bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign (in the case of copies, Photostats are
also acceptable). This shall be indicated by submitting a written Power of Attorney
authorising the signatory of the bidder to act for and on behalf of the bidder. All pages of
the bid shall be initialed and official seal be affixed by the person or persons signing the

bid.

The Bid shall be delivered in person or sent by registered mail at the address to Procuring
Agency as given in Bidding Data.

D. SUBMISSION OF BID
Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Procuring Agenéy at the address/provided in Bidding Data
not later than the time and date stipulated therein.

The inner and outer envelopes shall

(a) be addressed to the Procuring Agency at the address provided in the Bidding Data;

) bear the name and identification number of the Contract as defined in the Bidding
and Contract Data; and

(c) provide a warning not to open before the specified time and date for Bid opening
as defined in the Bidding Data.

(d)  inaddition to the identification required in 15.2, the inner envelopes shall indicate
the name and address of the Bidder to enable the Bid to be returned unopened in
case it is declared late.

©) If the outer envelope is not sealed and marked as above, the Procuring Agency will
assume no responsibility for the misplacement or premature opening of the Bid.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Agency after the deadline for submission prescribed in
Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the
modification or written notice of withdrawal is received by the Procuring Agency prior to
the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified in the¢/Eghm of Bid may result in
forfeiture of the Bid Security pursuant to IB.13.5 (a).

&,
A " FXECUTIVE ENGINE
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E. BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

16.1

16.2

16.3

16.4

16.5

16.6

The Procuring Agency will open the bids, in the presence of bidders’ representatives who
choose to attend, at the time, date and in the place specified in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and
such other details as the Procuring Agency at its discretion may consider appropriate, will
be announced by the Procuring Agency at the bid opening. The Procuring ‘Agency will
record the minutes of the bid opening. Representatives of the bidders who choose to
attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will not be
taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring
Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or substance
of the Bid shall be sought, offered or permitted (SPP Rule 43).

(a) Prior ‘to the detailed evaluation, pursuant to IB.16.7 to 16.9, the
Engineer/Procuring Agency will determine the substantial responsiveness of each
bid to the Bidding Documents. For purpose of these instructions, a substantially
responsive bid is one which conforms to all the terms and conditions of the
Bidding Documents without material deviations. It will include determining the
requirements listed in Bidding Data.

(b)  Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the Total Bid
price entered in Form of Bid and the total shown in Schedule of Prices-Summary,
the amount stated in the Form of Bid will be corrected by the Procuring Agency in
accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected
and his Bid Security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-conformity.

a Bid which does not

Any minor informality or non-conformity or irregularity i
ived by Procuring Agency,

constitute a material deviation (major deviation) may be w,

Contracior XECL
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provided such waiver does not prejudice or affect the relative ranking of any other
bidders.

(A). Major (material) Deviations include:-
) has been not properly signed;
(i)  is not accompanied by the bid security of required amount and manner;
(iii)  stipulating price adjustment when fixed price bids were called for;
(iv) failing to respond to specifications;
(v)  failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
(vi)  sub-contracting contrary to the Conditions of Contract specified in Bidding
Documents;
(vi) refusing to bear important responsibilities and liabilities allocated in the Bidding
Documents, such as performance guarantees and insurance coverage,
(viii) taking exception to critical provisions such as applicable law, taxes and duties and
dispute resolution procedures;
(ix)  amaterial deviation or reservation is one :
(a) which affect in any substantial way the scope, quality or performance of the
works;
(b) adoption/rectification whereof would affect unfairly the competitive position
of other bidders presenting substantially responsive bids.

(B) Minor Deviations _

Bids that offer deviations acceptable to the Procuring Agency and which
can be assigned a monetary value may be considered substantially responsive at least
as to the issue of fairness. This value would however be added as an adjustment for
evaluation purposes only during the detailed evaluation process.

16.7 The Engineer/Procuring Agency will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements
given hereunder. Bids will be evaluated for complete scope of works. The prices will be
compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.

Technical Evaluation: It will be examined in detail whether the works offered by
the bidder complies with the Technical Provisions of the Bidding Documents. For
this purpose, the bidder’s data submitted with the bid in Schedule B to Bid will be
compared with technical features/criteria of the works detailed in the Technical
Provisions. Other technical information submitted with the bid regarding the
Scope of Work will also be reviewed.

16.8 Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in
addition to the Bid Price, the following factors (adjustments) in the manner and to the
extent indicated below to determine the Evaluated Bid Price:

@) making any correction for arithmetic errors pursuan, .16.4 hereof.

Contractor £
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(i)  discount, if any, offered by the bidders as also read out and recorded at the time of
bid opening. :

(i)  excluding provisional sums and the provisions for contingencies in the Bill of
Quantities if any, but including Day work, where priced competitively.

IB.17 Process to be Confidential

17.1  Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any
matter relating to its Bid from the time of the Bid opening to the time the bid evaluation
result is announced by the Procuring Agency. The evaluation result shall be announced at
least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all
bidders will include table(s) comprising read out prices, discounted prices, price
adjustments made, final evaluated prices and recommendations against all the bids

evaluated.

17.2  Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, Bid
comparison or Contract Award decisions may result in the rejection of his Bid. Whereas
any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal
Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere
fact of lodging a complaint shall not warrant suspension of procurement process.

173  Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means
either one or any combination of the practices given below SPP Rule2(q);

(i) “Coercive Practice” means any impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence the actions of a party to
achieve a wrongful gain or to cause a wrongful loss to another party;

(ii) “Collusive Practice” means any arrangement between two or more parties to the
procurement process or contract execution, designed to achieve with or without the knowledge of
the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain;
(i) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful gain;

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect the
execution of a contract or deliberately destroying, falsifying, altering or concealing of

evidence material to the investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; or threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation, or acts
intended to materially impede the exercise of inspection and audit rights provided for under the
Rules.

Contractor gXE UTIVE ENGINEER
i ay Division Daau.
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IB.18.

18.1

18.2

IB.19
19:1

192

1B.20

20.1

202

20.3

) _ F. AWARD OF CONTRACT
Post Qualification

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in contractor’s capacities, may require the contractors
to provide information concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore
in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under B.11,-as well as such other information required in the
Bidding Documents.

Award Criteria & Procuring Agency’s Right

Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the Bidding Documents and who
has offered the lowest evaluated Bid Price, provided that such bidder has been determined
to be qualified to satisfactory perform the Contract in accordance with the provisions of
the IB.18.

Not withstanding IB.19.1, the Procuring Agency reserves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any obligation
to inform the affected bidders of the grounds for the Procuring Agency’s action except
that the grounds for its rejection of all bids shall upon request be communicated, to any
bidder who submitted a bid, without justification of the grounds. Notice of the rejection
of all the bids shall be given promptly to all the bidders (SPP Rule 25).

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the
Procuring Agency will notify the successful bidder in writing (“Letter of Acccptance")
that his bid has been accepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Procuring Agency will send the successful bidder
the Form of Contract Agreement provided in the Bidding Documents, incorporating all
agreements between the parties.

The formal Agreement between the Procuring Agency and the successful bidder duly
stamped at rate of ----% of bid price(updated from time to time) stated in Letter of
Acceptance shall be executed within seven (07) days of the rgteipt of Form of Contract
Agreement by the successful bidder from the Procuring A :

Coniractor EXAECUTIVE ENGINEE .
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IB.18.

18.1

18.2

IB.19
19.1

192

IB.20

20.1

20.2

20.3

. F. AWARD OF CONTRACT
Post Qualification

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in contractor’s capacities, may require the contractors
to provide information concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore
in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under B.11, as well as such other information required in the
Bidding Documents.

Award Criteria & Procuring Agency’s Right

Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the Bidding Documents and who
has offered the lowest evaluated Bid Price, provided that such bidder has been determined
to be qualified to satisfactory perform the Contract in accordance with the provisions of
the IB.18.

Not withstanding [B.19.1, the Procuring Agency reserves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any obligation
to inform the affected bidders of the grounds for the Procuring Agency’s action except
that the grounds for its rejection of all bids shall upon request be communicated, to any
bidder who submitted a bid, without justification of the grounds. Notice of the rejection
of all the bids shall be given promptly to all the bidders (SPP Rule 25).

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the
Procuring Agency will notify the successful bidder in writing (“Letter of Acceptance”)

that his bid has been accepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Procuring Agency will send the successful bidder
the Form of Contract Agreement provided in the Bidding Documents, incorporating all
agreements between the parties.

The formal Agreement between the Procuring Agency and the successful bidder duly
stamped at rate of -—-% of bid price(updated from time to time) stated in Letter of
Acceptance shall be executed within seven (07) days of the rgteipt of Form of Contract
Agreement by the successful bidder from the Procuring A ;

Contractor
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IB.21 Performance Security

21.1  The successful bidder shall furnish to the Procuring Agency a Performance Security in the
form and the amount stipulated in the Conditions of Contract within a period of fourteen
(14) days after the receipt of Letter of Acceptance (SPP 39).

21.2  Failure of the successful bidder to comply with the requirements of Sub-Clauses 1B.20.2
& 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security.

21.3 Publication of Award of Contract: within seven days of the award of contract, the procuring

shall publish on the website of the authority and on its own website, if such a website exists, the

results of the bidding process, identifying the bid through procurement identifying Number if any
and the following information:

(1) Evaluation Report;

(2) Form of Contract and letter of Award,

(3) Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Pact The Bidder shall sign and stamp the Form of Integrity Pact provided at
Schedule-F to Bid in the Bidding Document for all Sindh Government procurement contracts
exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non-
responsive (SPP Rule 89).

EXECUTIVE ENGINEER
Contractor @ghway Division Dadu
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No,

(Name of Works)

To:

Gentlemen,

1.

Having examined the Bidding Documents including Instructions to Bidders,
Bidding Data, Conditions of Contract, Contract Data, Specifications,
Drawings, if any, Schedule of Prices and Addenda Nos.

for the execution of the above-named works,
we, the undersigned, being a company doing business under the name of and
address

: and being
duly incorporated under the laws of Pakistan hereby offer to execute and
complete such works and remedy any defects therein in conformity with the
said Documents including Addenda thereto for the Total Bid Price of
Rs - (Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this
Bid, we submit herewith a Bid Security in the amount of

drawn in your favour or made payable to you
and valid for a period of twenty eight (28) days beyond the period of validity

of Bid,

We undertake, if our Bid is accepted, to commence the Works and to deliver
and complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

We agree to abide by this Bid for the period of days from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding

contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




referred to in Conditions of Contract for the due performance of the Contract,

8. We understand that you are not bound to accept the lowest or any bid you may
receive.

9, We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a bid for
the Works. -

Dated this day of , 20

Signature

in the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in Block Capitals)
: (Seal)

Address

Witness:

(Signature)

Name:
Address:

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




SCHEDULE - A TO BID

PREAMBLE TO SCHEDULE OF PRICES

1. General

1.1 The Schedule of Prices shall be read in conjunction with the

Conditions of Contract, Contract Data together with the Specifications
and Drawings, if any.

12 The Contract shall be for the whole of the works as described in these
Bidding Documents. Bids must be for the complete scope of works.

2 Description

2.1  The general directions and descriptions of works and materials are not
necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be

made before entering prices against each item in the Schedule of
Prices.

3. Units & Abbreviations

3.1 Units of measurement, symbols and abbreviations expressed in the
Bidding Documents shall comply with the Systeme Internationale d’
Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Procuring Agency).

4, Rates and Prices

otherwise expressly provided under the Cond_itions of

i gzzetf;ct?sthe rates and ampounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be' pai'd and shall be the full
inclusive value of the works set forth or implied in the Contract;dexc;pt

for the amounts reimbursable, if any to the Contractor under the

Contract.

42  Unless otherwise stipulated in the Contract Data, tpe premi:ix_m,t ::;;st.
' and prices entered by the bidder shall not be subject to adjus

during the performance of the Contract.
z b
43 Al duties, taxes and other levies payable by the Contractor shall be
' included in the rates and prices.

6f the Contract shall

44  The whole cost of complying with the ."‘ _.
“ be included in the items provided in the Schf

s '
_“g A iy o
nont‘am'_ . i sion duu 4'4 oy '<;. =
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4.5 '
(a) The biddey shall be deemed tq

46  The Contracto i Wi
r shall
i ove pro.v:dq for all parts of the orks to be completed

. S Bid Prices

5.1 Break-up of Bid Prices
The various elements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices.
The bidder shall recognize such elements of the costs which he expects
to incur the performance of the Works and shall include all such costs
in the rates and amounts entered in the Schedule of Prices.

5.2 Total Bid Price
The total of bid prices in the Schedule of Prices shall be entered in the

Summary of Bid Prices.

6. Provisional Sums and Day work

Provisional Sums included and so designated in the Schedule of Prices
if any, shall be expended in whole or in part at the direction and
discretion of the Engineer/Procuring Agency. The Contractor will only
receive payment in respect of Provisional Sums, if he has been
instructed by the Engineer/Procuring Agency to utilize such sums.

6.1

6.2 Day work rates in the confractor’s bid are to be used for sx_nall
additional amounts of work and only when thg Engineer have given
written instructions in advance for additional/woyk to be paid for in

that way.

Contractor éuiglmar Division Dacdu.
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(WS )

I [Culvert
2 Bridge

Add:

Lart- p ~ Tota] I

Part - C Difference cost of
Bitumen ‘

Cement

Bricks

Steel

(A+B-C)

Grand Total

Total

Total (to be carried to Summary of Bid Price)

Composite Schedule of Rates.

4dd / Deduct the percentage quoted above/below on the prices of items based on

CONTRACTOR

EXECUTIVE ENGINEER

JHICHWAYS DIVISION DADU

Page No.27




-

TENDER / BIDDING DOCUMENTS

NAME OF WORK:

NIT NO. & DATE:
DATE OF ISSUE:

DATE OF OPENING:

TENDER ISSUED TO:

D.R. NO. DATE:

CALL DEPOSIT:

(UPTO 2.5 MILLION)

(99) CONSTRUCTION OF ROAD FROM BABUL
DARVESH _(QAMBRANI _VILLAGE) TO DARI
KHOSO MILE 0/0-0/3+500' 1/C MASONRY
STRUCTURE.

TC/G-55/XEN/DADU/52 DATED: 15-02-2018
07-03-2018

08-03-2018

NO. DATED: AMOUNT:RS.3000/-
NO. DATED:

AMOUNT BANK

EXECUié IVE ENGINEER

HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU.

PH: ©25-92002:54




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency belore issuance of
the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive Engineer Highways Division Dadu.

(b). Brief Description of Works:- (99) Construction of road from Babul Darvesh
(Qambrani village) to Dari Khoso mile 0/0-0/3-+500' i/¢ Masonry Structure.

(c).Procuring Agency’s address:- Officc of the Exccutive Engincer Highways
Division Dadu.

(d). Estimated Cost:-10.000 (M)

(e). Amount of Bid Security:- 200000/- (Fill  in  lump sum
amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 500000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j)- Venue, Time, and Date of Bid Opening:- Office of the xecutive Engineer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay,
but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:
(in words and figures)

EXECUTIVE lCN(}lNl"‘.-iCR
HIGHWAYS DIVISION DADU
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+ Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

T Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic .
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

A ExEChTIVE ENGINEER

Contractor Highway Division Dadu
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+ Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clanse — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-:

()  contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iti) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring * Agency has power to adopt any of the
following courses as may deem fit:-

(i)  to forfeit the security deposit available except conditions mentioned at A
(1i1) and (1v) above;

(i) to finalize the work by measuring the work done contractor.

Pontractos ZEXECOTIVE ENGINEER
ELLF:
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: Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i1)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this' or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the

contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid. %1 2 Q
7z EXECUTIVE ENGINEER

Contracior Highway Division Dady
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', . Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(4)

®)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said worlk in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on‘all parties. -

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparatmn of final or on running
account bills with reasons recorded in writing,

Clause — 9: Issuance of Variation and Repeat Orders.

(4)

®)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work. items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfeefl to do them in the

Coniractor
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Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The
_contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Enginesr.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
.amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract. -

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to

_uncover and'test anypart of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(O Uncorrected Defects:

(1) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

Z exXECOTIVE ENGINEER

Contractor Wighua
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Draft Bidding Document for Worksup to 2.5 M

(if) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and.advises the. contractor. accordingly, attend for the.purpose.of . .
examining and measuring such. part. of the works or - of. examining such
foundations; '

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the

- same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

%EXE IVE ENGINEER
Comtractor ighway Division Dadu
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which , cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising .out of, or relating to.the contract design, drawings, specifications; estimates,
instructions, orders or these conditions or otherwise conceming the works, or“the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
_incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

ﬁmc TIVE ENGINEER
Contractor Highway Division Dadu
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e Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Securead Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the

- whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments. from his:bills) shall be refunded to him-after the expiry of three -
months from the date on which the work is-completed.

Divisional Accountant

ZEXECUTIVEENGINEER
_ Contractor Execmi‘é-ﬁﬁ’ﬁﬁﬁ'égﬁﬁpﬁqﬂing Agency
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BILL OF QUANTITIES

(A) Description and rate of Items bascd on Composite Schedule of Rates.

; Quantities Description of item to be executed at Rate
Item No site | Unit Amount in
Rupees
1 2 3 4 5 6
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)
Total (A) = a+b in words & figures:
-
EXECUTIVE ENGIN&
ighway Division Dadu
Contractor Execufive Engineer/Procuring Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




» | Draft Bidding Document for Works up to 2.5 M

]

(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities

Description of item to be executed at
sife

Rate

Unit

Amount in
Rupees

COnﬁactor

Exe cﬁ%@”&a{i’ 0

(B) in words & figures:

XECUTIVE ENGINEER

ivisinn Dadu

gineer/Procuring Agency
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s

N

Summary of Bill of Quantities.-

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

: IVEENGINEER
Contractor ) Execum%%agg&ég#ﬁggﬁgﬁjg Agency

Sindh Public Procurement Regulatory Authority | www.porasindh.gov.pk
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TENDER / BIDDING DOCUMENTS
(UPTO 2.5 MILLION)

NAME OF WORK: (100) CONSTRUCTION OF PAVING BLOCK AT
GAHEE MAHESSAR & MUHAMMAD BACHAL
LAKHAIR STREET AT LAL SHAH COLONY MEHAR.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED:
AMOUNT BANK

EXECgi IVE ENGIEEER

HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU. PH: 025-9200284




BIDDING DATA

(This section should be filled in by the Engincer/Procuring Agency before issuance off
the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive Iingineer Highways Division Dadu.

(b). Brief Description of Works:- (100) Construction of Paving Block at Gahee Mahessar
& Muhammad Bachal Lakhair street at Lal Shah Colony Mehar.

(¢).Procuring Agency’s address:- Office of the Executive Pngineer lighways
Division Dadu.

(d). Estimated Cost:-5.000 (M)

(e). Amount of Bid Security:- 100000/- (Fill  in  lump sum
amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 225000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the Exccutive Engineer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay,
but total not exceeding 10%).

(m). Deposit Receipt No: Date: ~_Amount:
(in words and figures)

EXECUTIVE ENGINEER
HIGITWAYS DIVISION DADU

Sindh Public Procurement Regulatory Authority | www.pprasindh.cov.pk
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

= Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and: any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11,  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

A exECOTIVE ENGINEER
Contractor Highway Division Dadu
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

' instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-:

(i)  conftractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iti)  in the case of abandonment of the work owing to the serious illness or death
of the confractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring - Agency has power to adopt any of the
following courses as may deem fit:-

(1)  to forfeit the security deposit available except conditions mentioned at A
(ii1) and (1v) above;

(11)  to finalize the work by measuring the work done contractor.

pontractos ZEXECUTIVE ENGINEER
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i)  no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

- Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The

_ decision of the Executive Engineer in this matter shall be final; where time has been
- extended under this' or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence of the

contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid. 'Ié 2 Q
Z EXECUTIVE ENGINEER

; Contracior Highway Division Dadu
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in 2 month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on‘all parties. .. -

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfegf to do them in the

Sindh Public Procurement chilacory Authority | www.pprasindh.gov.pk Highway Divisicn Dad
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work, and at the same rates, as are specified in the tender for the main-work. The
. contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
“ the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
.amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may .instruct the contractor to
uncover and'test any‘part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may

require, The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

() In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

v
@ontractor ,%}fﬂ }3 TIVEE NGINEER‘
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(if) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clanse —11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor

shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and . advises the. contractor accordingly, attend for the .purpose.of . -
examining and measuring such. part of the works or -of.. examining such

* foundations; - '

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
- same to be made good by other workmen, and deduct the expenses from retention money

lying with the Engineer. ; i
IVE ENGINEER

Contractor ighway Division Dadu
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor

_ shall take necessary measures to prevent such fire spreading to or otherwise damaging

surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which , cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to.the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise conceming the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
fumished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so

. incurred from the contractor’s retention money. The contractor shall have no claim in

respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

CUTIVE ENGINEER
Gontractor g—lf;gway Division Dadu
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" Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

- Clause —-20: Refund of Security Deposit/Retention Money. On completion of the
- whole of the'works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or

. recovered in installments.from. his:bills) shall-be refunded to him-after the expiry of three
months from the date on which the work is completed.

Divisional Accountant

ZEXECUTIVE ENGINEER
Contractor ExecM‘ﬁg‘?ﬁ'&%ﬁf’P@&iﬁng Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

i

e




+ «Draft Bidding Document for Works up to 2.5 M

0

BILL OF QUANTITIES

(A) Description and rate of Items bascd on Composite Schedule of Rates.

6 Quantities Description of item to be executed at Rate
Item No site . Unit Amount in
Rupees
1 2 3 < 3 6
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

EXECUTIVE ENGIN@%Z”

ighway Division Dadu
Contractor Execut%ve ]E:'l.ggineer.fProcuring Agency

Sindh Public Procurement Regulatofy Authority | www.pprasindh.gov.pk




s, Draft Bidding Document for Works up to 2.5 M

(B) Description and rate of Items based on Market (Offered rates)

‘| Item No | Quantities Description of item to be executed at Rate

site

Unit

Amount i
Rupees

XECUTIVE ENG
Contractor Execﬂ%@m@ﬂ'g%‘élesf T

(B) in words & figures:

EER

Dadu
ocuring Agency

Sindh Public Procurement I'{cgulatory Authority | www.pprasindh.zov.nk




« 1 Draft Bidding Document for Works up to 2.5 M

A

Summary of Bill of Quantities.-

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

ZEXECUTIVE ENGINEER
Contractor : Exccu@%@ﬁ%&‘%@&%ﬁg Agency

Sindh Public Procurement Regulatory Authority | www. pprasindh.gov.ok




TENDER / BIDDING DOCUMERNTS

NAME OF WORK:

NIT NO. & DATE:
DATE OF ISSUE:

DATE OF OPENING:

(BETWEEN 2.5 TO 50 MILLION)

(101) CONSTRUCTION OF PAVING BLOCK AT
SHAH NAWAZ MASTOL.

TC/G-55/XEN/DADU/52 DATED: 15-02-2018
07-03-2018

TENDER ISSUED TO:

D.R. NO. DATE:

CALL DEPOSIT:

08-03-2018

NO. DATED: AMOUNT:RS.2000/-
NO. DATED:

AMOUNT BANK

EXECETWE ENGINEER

HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU. PH: 025-9200284




‘ BIDDING DATA

(This scction should be filled in by the Engincer/Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive Ingineer Highways Division Dadu.

(b). Brief Description of Works:- (101) Construction of Paving Block at Shah Nawaz
Mastoi.

(c).Procuring Agency's address:- Office of the lixccutive Engineer Ilighways
Division Dadu.

(d). Estimated Cost:-2.000 (M)

(e). Amount of Bid Security:- 40000/- _(Fill  in lump sum
amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 100000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50% _

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j)- Venue, Time, and Date of Bid Opening:- Office of the Executive Lingincer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commenee:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day ol delay.
but total not exceeding 10%).

(m). Deposit Receipt No: Date:  Amount:
(in words and figures)

EXECUTIVE ENGINEER
HIGITWAYS DIVISION DADU

Sindh Public Procurement Regulatory Authority | wwsw.pprasindh.sov.pk
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INSTRUCTIONS TO PROCURING AGENCIES
(Not to be included in Bidding Documents)

A. Basis of Documents

These Documents have been prepared as a global document intended to be used by different
agencies/users according to their requirements. This document is envisaged for National
Competitive Bidding (NCB), meant for use for Works costing not more than Rs. 25 Million.
These documents may be tailored according to the scope of works as well as in casc of
contracts on International Competitive Bidding (ICB) basis, funded by international financial
institutions/donors, with payiments in foreign currencies. Procuring agencies are then to tailor
the relevant clauses to suit their requirements including appropriate modifications in the
relevant sections of the documents in the light of SPPRA Bidding Documents for Large
Works.

The Procuring Agency is expected to manage the Contract itself. The role of Engineer may be
added by the Procuring Agency, if the Procuring Agency wishes to engage a consultant. The
role of the Engineer with specific delegated powers under various clauscs of Instructions to
Bidders such as clarifications of Bid Documents, Amendment of Bid Documents, evaluation
of Bids etc. and to administer the Contract under various clauses of Conditions of Contract
should have been specified. The Procuring Agency will be required to set out in the
specifications and drawings the full scope of work including the extent of design to be done
by the Contractor, if any.

B. Contents of Documents

As stated in Clause IB.4 of Instructions to Bidders, the complete Bidding Documents in
addition to Invitation for Bids shall comprise ilems listed therein including any addendum to
Bidding Documents issued in accordance with IB.6. The Standard Form of Bidding
Documents (for Small Contracts) includes the following:

Instructions to Bidders & Bidding Data
Form of Bid & Schedules to Bid
Conditions of Contract & Contract Data
Standard Forms :
Specifications

Drawings, if any

Ox L B K

In addition, instructions to procuring ageicies are also provided at various locations of this
document within parcnthesis or as a Note(s). Procuring agencies are cxpected to cdit or
finalisc this document accordingly, by filling in all the relevant blani: spaces and forms as per
the scope of the work, deleting all nctes and instructions intended to nelp the bidders.

The procuring agency is required to prepare the following for completion of the Bidding

Documents:

(1) InvitaZon for Bids
EXECUTIVE ENGINEER

Contractor A, Highway Division Dadu. _
Sindh Public Procurcment Regulatory Anthoriiy | ww.“.ppmsmdh.go;pk s




(ii) Bidding Data

(iii) Schedules to Bid (Samples)
(iv) Schedule of Prices (Format)
(v) Contract Data

(vi) Specifications

(vi1) Drawings, if any

The Procuring agency’s attention is drawn to the following while finalizing the Bidding
Documents.

C. Notice Inviting Tender/ Invitation for Bids/ Request for Expression of Interest

The “Notice Inviting Tender” is meant for publication of tenders for calling bids in the
newspapers and SPPRA Website.

The blank spaces wherever shown are required to be filled by the Procuring Agency before
issuance of Bidding Documents.

The Procuring Agency may modify para 1 of Notice Inviting Tender as per its requirements.
The notice should be published so as to give the interested bidders sufficient working period
for preparation and submission of bids — not less than 15 days for National Competitive
Bidding and 45 days for International Competitive Bidding (SPP Rule 18).

1. The eligible bidders are defined in IB.2; the text can be amended by the Procuring
Agency as deemed appropriate.

2 The non-refundable fee.for the sale of Bidding Documents should be nominal so as to
cover printing/reproduction and mailing costs and to ensure that only bona-fide

bidders shall apply (SPP Rule 20).

3 The amount of Bid Security should be a lump sum figure or a percentage, but not less
than 1% and more than 5% of bid price and should be in accordance with IB.13.1
(SPP Rule 37).

4, If the venue of receipt of bids and the opening of bids is the same, the times for receipt

and opening of bids are to be entered in last Para of the Notice Inviting Tender,
otherwise indicate the name, address and exact location for the opening of bids.
However the date for the receipt and the opening of bids shall be same (SPP Rule 41).

D. Instructions to Bidders

These Instructions to Bidders will not be part of Contract and will cease to have effect once
the Contract is signed along with Bidding Data.

The Instructions to Bidders can be used as given. Procuring agency may have to make
changes under Bidding Data.

xercise powers of the

The Procuring Agency’s or Engineer’s Representative, if any, shs
.5, IB.6, IB.16, etc. In

Engineer/Procuring Agency under and in connection with Cla

Contractor E

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov. ;&wg-hwar vivisi
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case an Engineer has been appointed by the Procuring Agency, the aforesaid clauses may be

. muodified accordingly to specify the role of the Engineer by the Procuring Agency, otherwise

the Engineer’s reference wherever exist, except Sub-Clause 1.1.20 & Clause 15 of Conditions
of Contract and Item 1.1.20 of Contract Data, shall be deleted.

E. Bidding Data

The blank spaces wherever shown in Bidding Data are required to be filled by the
Engineer/Procuring Agency before issuance of Bidding Documents.

L Contents of IB.10.3 may be retained or modified by the Procuring Agency.

2 Procuring Agency should insert required experience in IB.11.2,

3. Referring to.'IB.14.1, the period of bid validity may range from 30 to 90 days
depending upon the size and nature of the works. Number of days shall be filled in as
per Procuring Agency’s requirements.

4, Contents of IB.16.3 to IB.16.8 may be retained or modified by the Procuring Agency
in accordance with its requirements.

F. Schedules to Bid

Specimen of Schedules to Bid including format of Schedule of Prices are provided in this
document. The Procuring Agency may add/delete/modify as per its requirement.

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency
before issuance of Bidding Documents except those required to be provided by the
Contractor.

G. Conditions of Con tract.

The procuring agency while preparing Contract Data, shall ensure that no Clause of
Conditions of Contract is deleted and that the changes included in Contract Data shall be such
as not to change the spirit of the document. Any adjustment or change in clauses of
Conditions of Contract to meet specific project features shall be made with care and
incorporated in Contract Data.

H. Contract Data

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency
before issuance of Bidding Documents.

1. Referring to Sub-Clause 1.1.1 of Conditions of Contract, the Engineer/Procuring
Agency may add, in order of priority, such other documents as to form part of the
Contract, in Sub-Clause 1.3 of the Contract Data.

2. The Procuring Agency’s Representative, if any, shall exercise powers of the Procuring
Agency under and in connection with Sub-Clauses 1.3, 2.3, 4.2, 4.3, 5.1, 7.3, 8.2, 9.1,
9.2,10.1, 10.2. 10.5, 11.1, 11.5, 12.1, 13.2 and 14.1 of the Conditions of Contract. In
case an Engineer has been appointed by the Procuring Ager e aforesaid clauses
may be modified accordingly by the Procuring Agency.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov. i i ad ug 7 :ﬂ"iﬁ
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The sum insured for different insurances including minimum amount of third party
insurance should be assessed by the Engineer/Procuring Agency and entered in
Contract Data. Such insurance cover shall be carried out with Insurance Company
having at least AA rating from PACRA / JCR in the favour of the procuring agency.

The time for completion of the whole of the works should be assessed by the
Engineer/Procuring Agency and entered in the Contract Data.

The Conditions of Contract contain no overall limit on the Contractor’s liability. The
amount of liquidated damages per day of delay shall be entered by the
Engineer/Procuring Agency in Contract Data. Usually the liquidated damages are set
between 0.05 percent and 0.10 percent per day and the maximum limit as 10
percent of contract price stated in the Letter of Acceptance.

Any amendment and/or additions to.the Conditions of the Contract that are specific to
a given Bid/Contract should be included by the Procuring agency. This may include
but not be limited to the provisions regarding the following:

a) Terms of Payment should be prepared and incorporated in Contract Data by
the Engineer/Procuring Agency.

b) The Engineer/Procuring Agency to make sure that all taxes and duties are
included by the Bidders/Contractors in their prices.

Specifications
To be prepared and incorporated by the Engineer/Procuring Agency
Drawings

To be prepared and incorporated by the Engineer/Procuring Agency, if required.

ay Division Daou

Contractor £¥EC IVE ENGINEER
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(Note:

IB.1

1.1

1.2

1B.2

2.1

INSTRUCTIONS TO BIDDERS

(These Instructions to Bidders (IB) along with Bidding Data will not be part of
Contract and will cease to have effect once the Contract is signed).

A. GENERAL
Scope of Bid & Source of Funds

Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called “the Procuring
Agency”) wishes to receive Bids for the Works summarized in the Bidding Data
(hereinafter referred to as “the Works™).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of
work will be rejected as non-responsive.

Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial
/Donor agency or any other source, which may be indicated accordingly in bidding data
towards the cost of the project/scheme.

Eligible Bidders
Bidding is open to all firms and persons meeting the following requirements:

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate
category for value of works.

Provided that the works costing Rs. 2.5 million or less shall not require any registration
with PEC .

b) duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from
prequalified bidders will be considered for award of Contract.

c) if prequalification has not undertaken , the procuring agency may ask information
and documents not limited to following:-
(1) company profile;
(i)  works of similar nature and size for each performed in last 3/5 years;
(i)  construction equipments;
(iv)  qualification and experience of technical persopmel and key site
management;




(v) financial statement of last 3 years;
(vi)  information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1  The bidder shall bear all costs associated with the preparation and submission of its bid
and the Procuring Agency will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

B. BIDDING DOCUMENTS

IB.4 Contents of Bidding Documents

4.1  In addition to Invitation for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Sub-Clause
IB.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid, Qualification Information & Schedules to Bid
Schedules to Bid comprise the following:

1) - Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).

(ii) Schedule B: Specific Works Data

(iii) Schedule C: Works to be Performed by Subcontractors

(iv) Schedule D: Proposed Programme of Works )

(v) Schedule E: Method of Performing Works

(vi) Schedule F: Integrity Pact (works costing Rs 10 million and above)

3. Conditions of Contract & Contract Data

4. Standard Forms:
(i) Form of Bid Security,
(it) Form of Performance Security;
(iii)Form of Contract Agreement;
(iv) Form of Bank Guarantee for Advance Payment.

5. Specifications
6. Drawings, if any
IB.5 Clarification of Bidding Documents
5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may

notify the Engineer/Procuring Agency at the Engineer’s/ Procuring Agency’s address
indicated in the Bidding Data.

5.2  Anx interested bidder, who has obtained bidding documents request for clarification

. o

et

Contractor
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IB.6.

6.1

6.2

6.3

IB.7

7.1

IB.8

8.1

IB.9
9.1

of contents of bidding documents in writing and procuring agency shall respond to such
quarries in writing within three calendar days, provided they are received at least five:
calendar days prior to the date of opening of bid (SPP Rule 23-1).

Amendment of Bidding Documents (SPP Rules 22(2) & 22).

At any time prior to the deadline for submission of Bids, the Procuring Agency may, for
any reason, whether at his own initiative or in response to a clarification requested by a
interested bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in writing

to the Procuring Agency.

To afford interested bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for
submission of Bids. '

. PREPARATION OF BIDS
Language of Bid
All documents relating to the Bid shall be in the language specified in the Contract Data.

Documents Comprising the Bid
The Bid submitted by the bidder shall comprise the following:

(a) Offer /Covering Letter
(b) Form of Bid duly filled, signed and sealed, in accordance with IB.14.3.
(c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the
instructions contained therein & in accordance with IB.14.3.
(d)  Bid Security furnished in accordance with IB.13.
(e)  Power of Attorney in accordance with IB 14.5,
(f) Documentary evidence in accordance with IB.2(c) & IB.11
g)  Documentary evidence in accordance with IB.12.

Sufficiency of Bid

Each bidder shall satisfy Himself before Bidding as to the correctness and sufficiency of
his Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the
Schedule of Prices, which rates and prices shall except in so far as it is otherwise
expressly provided in the Contract, cover all his obligations under the Contract and all
matters and things necessary for the proper completion of thg

s gl
EBALWY

, : -Contraclor : :
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9.2

IB.10

10.1

10.2

10.4

I1B.11

1151

11.2

1B.12

12.1

12.2

The bidder is advised. to. obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a Contract for
execution of the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the
percentage above or below the Composite Schedule of Rates/unit rates and prices of the
Works to be performed under the Contract. Prices in the Schedule of Prices/Bill of
Quantities shall be quoted entirely in Pak Rupees keeping in view the instructions
contained in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account. ;

The unit rates and prices in the Schedule of Prices or percentage above or below on the
composite schedule of rates shall be quoted by the bidder in the currency as stipulated in
Bidding Data.

Items for which no rate or price is entered by the Bidder will not be paid for by the
Procuring Agency when executed and shall be deemed covered by the other rates and

prices in the Bill of Quantities.
Documents Establishing Bidder’s Eligibility and Qﬁaliﬁcaﬁons

Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing
the bidder’s eligibility to bid and its qualifications to perform the Contract if its bid is
accepted.

Bidder must possess and provide evidence of its capability and the experience as
stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding
Documents.

Documents Establishing Works’ Conformity to Bidding Documents

The documentary evidence of the Works’ conformity to the Bidding Documents may be
in the form of literature, drawings and data and the bidder shall furnish documentation as

set out in Bidding Data.
The bidder shall note that standards for workmanship, material and equipment, and

references to brand names or catalogue numbers, if any, designated by the Procuring
Agency in the Technical Provisions are intended to be descriptive only and not restrictive.

EXECUTIVE ENGINEER

Contractor k@@ﬂ? Division Daau.
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IB.13

13.1

Bid Security

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as
percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak.
Rupees in the form of Deposit at Call/ Payee’s Order or a Bank Guarantee issued by a
Scheduled Bank in Pakistan in favour of the Procuring Agency valid for a period up to

- twenty eight (28) days beyond the bid validity date (Bid security should not be below

13.2

133

13.4

13.5

I1B.14

14.1

14.2

14.3

14.4

1%.and not exceeding 5% of bid price/estimated cost SPP Rule 37).

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring
Agency as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Security, and signed the Contract Agreement (SPP Rule 37).

The Bid Security may be forfeited:

(a) if a bidder withdraws his bid during the period of bid validity; or
(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause

16.4 (b) hereof; or
(c) in the case of a successful bidder, if he fails within the specified time limit to:

(i) furnish the required Performance Security or
(i)  sign the Contract Agreement.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid
opening.

In exceptional circumstances, Procuring Agency may request the bidders to extend the
period of validity for a additional period but not exceeding 1/3 of the original period.The
request and the bidders’ responses shall be made in writing or by cable. A Bidder may
refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request
will not be required or permitted to otherwise modify the Bid, but will be required to
extend the validity of Bid Security for the period of the extension, and in compliance with
IB.13 in all respects (SPP Rule 38). ;

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as directed.
If any alteration be made or if these instructions be not fully lied with, the bid may
be rejected.

" Contractor
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14.5

14.6

14.7

IB.15

15.1

15.2

15.3

15.4

15.5

15.6

Each bidder shall prepare Original and number of copies specified in the Bidding Data of
the documents comprising the bid as described in IB.8 and clearly mark them
“ORIGINAL” and “COPY™ as appropriate. In the event of discrepancy between them, the
original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign (in the case of copies, Photostats are
also acceptable). This shall be indicated by submitting a written Power of Attorney
authorising the signatory of the bidder to act for and on behalf of the bidder. All pages of
the bid shall be initialed and official seal be affixed by the person or persons signing the

bid.

The Bid shall be delivered in person or sent by registered mail at the address to Procuring
Agency as given in Bidding Data.

D. SUBMISSION OF BID
Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Procuring Agenéy at the address/provided in Bidding Data
not later than the time and date stipulated therein.

The inner and outer envelopes shall

(a)  be addressed to the Procuring Agency at the address provided in the Bidding Data;

) bear the name and identification number of the Contract as defined in the Bidding
and Contract Data; and

(c) provide a warning not to open before the specified time and date for Bid opening
as defined in the Bidding Data.

(d) in addition to the identification required in 15.2, the inner envelopes shall indicate
the name and address of the Bidder to enable the Bid to be returned unopened in
case it is declared late.

(e) If the outer envelope is not sealed and marked as above, the Procuring Agency will
assume no responsibility for the misplacement or premature opening of the Bid.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Agency after the deadline for submission prescribed in
Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the
modification or written notice of withdrawal is received by the Procuring Agency prior to
the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified in th¢/Egim of Bid may result in
forfeiture of the Bid Security pursuant to IB.13.5 (a).

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.p
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IB.16

16.1

. 162

16.3

16.4

16.5

16.6

E. BID OPENING AND EVALUATION
Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

The Procuring Agency will open the bids, in the presence of bidders’ representatives who
choose to attend, at the time, date and in the place specified in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and
such other details as the Procuring Agency at its discretion may consider appropriate, will
be announced by the Procuring Agency at the bid opening. The Procuring ‘Agency will
record the minutes of the bid opening. Representatives of the bidders who choose to
attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will not be
taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring
Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or substance
of the Bid shall be sought, offered or permitted (SPP Rule 43).

(@ Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the
Engineer/Procuring Agency will determine the substantial responsiveness of each
bid to the Bidding Documents. For purpose of these instructions, a substantially
responsive bid is one which conforms to all the terms and conditions of the
Bidding Documents without material deviations. It will include determining the
requirements listed in Bidding Data.

(b)  Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the Total Bid
price entered in Form of Bid and the total shown in Schedule of Prices-Summary,
the amount stated in the Form of Bid will be corrected by the Procuring Agency in
accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected
and his Bid Security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-conformity.

a Bid which does not
by Procuring Agency,

Any minor informality or non-conformity or irregularity i
constitute a material deviation (major deviation) may be w/i

Contractor ~ EXECUY| ¥ E—E-NG—'N-E—EFFW ST
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provided such waiver does not prejudice or affect the relative ranking of any other
bidders.

(A). Major (material) Deviations include:-
i) has been not properly signed;
(i1) is not accompanied by the bid security of required amount and manner;
(iii)  stipulating price adjustment when fixed price bids were called for;
(iv)  failing to respond to specifications;
(v)  failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
(vi)  sub-contracting contrary to the Conditions of Contract specified in Bidding
Documents;
(vii) refusing to bear important responsibilities and liabilities allocated in the Bidding
" Documents, such as performance guarantees and insurance coverage;
(viii) taking exception to critical provisions such as applicable law, taxes and duties and
dispute resolution procedures;
(ix)  amaterial deviation or reservation is one :
(a) which affect in any substantial way the scope, quality or performance of the
works; '
(b) adoption/rectification whereof would affect unfairly the competitive position
of other bidders presenting substantially responsive bids.

(B) Minor Deviations
Bids that offer deviations acceptable to the Procuring Agency and which

can be assigned a monetary value may be considered substantially responsive at least
as to the issue of fairness. This value would however be added as an adjustment for
evaluation purposes only during the detailed evaluation process.

16.7 The Engineer/Procuring Agency will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements
given hereunder. Bids will be evaluated for complete scope of works. The prices will be
compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.

Technical Evaluation: It will be examined in detail whether the works offered by
the bidder complies with the Technical Provisions of the Bidding Documents. For
this purpose, the bidder’s data submitted with the bid in Schedule B to Bid will be
compared with technical features/criteria of the works detailed in the Technical
Provisions. Other technical information submitted with the bid regardmg the
Scope of Work will also be reviewed.

16.8 Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in
addition to the Bid Price, the following factors (adjustments) in the manner and to the
extent indicated below to determine the Evaluated Bid Price:

(i) making any correction for arithmetic errors pursuan .16.4 hereof.

Contra ENGINEE
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(i)  discount, if any, offered by the bidders as also read out and recorded at the time of
bid opening. ;

(1))  excluding provisional sums and the provisions for contingencies in the Bill of
Quantities if any, but including Day work, where priced competitively.

IB.17 Process to be Confidential

17.1  Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any
matter relating to its Bid from the time of the Bid opening to the time the bid evaluation
result is announced by the Procuring Agency. The evaluation result shall be announced at
least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all
bidders will include table(s) comprising read out prices, discounted prices, price
adjustments made, final evaluated prices and recommendations against all the bids
evaluated.

17.2  Any effort by a bidder to influence Engineer/Procuring Agency in the Bid cvaluation, Bid
comparison or Contract Award decisions may result in the rejection of his Bid, Whereas
any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal
Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere
fact of lodging a complaint shall not warrant suspension of procurement process.

17.3  Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means
either one or any combination of the practices given below SPP Rule2(q);

(i) “Coercive Practice” means any impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence the actions of a party to
achieve a wrongful gain or to cause a wrongful loss to another party;

(ii) “Collusive Practice” means any arrangement between two or more parties to the
procurement process or contract execution, designed to achieve with or without the knowledge of
the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain;
(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful gain;

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect the
execution of a contract or deliberately destroying, falsifying, altering or concealing of

evidence material to the investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; or threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation, or acts
intended to materially impede the exercise of inspection and audit rights provided for under the

Rules. -

ay Division Daau.
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1B.18.

18.1

18.2

1B.19

19.1

19.2

1B.20

20.1

20.2

20.3

: F. AWARD OF CONTRACT
Post Qualification

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in contractor’s capacities, may require the contractors
to provide information concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore
in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under B.11, as well as such other information required in the
Bidding Documents.

Award Criteria & Procuring Agency’s Right

Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the Bidding Documents and who
has offered the lowest evaluated Bid Price, provided that such bidder has been determined
to be qualified to satisfactory perform the Contract in accordance with the provisions of
the IB.18.

Not withstanding IB.19.1, the Procuring Agency reserves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any obligation
to inform the affected bidders of the grounds for the Procuring Agency’s action except
that the grounds for its rejection of all bids shall upon request be communicated, to any
bidder who submitted a bid, without justification of the grounds. Notice of the rejection
of all the bids shall be given promptly to all the bidders (SPP Rule 25).

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the
Procuring Agency will notify the successful bidder in writing (“Letter of Acceptance”)
that his bid has been accepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Procuring Agency will send the successful bidder
the Form of Contract Agreement provided in the Bidding Documents, incorporating all

agreements between the parties.

The formal Agreement between the Procuring Agency and the successful bidder duly
stamped at rate of ----% of bid price(updated from time to time) stated in Letter of
Acceptance shall be executed within seven (07) days of the rgteipt of Form of Contract
Agreement by the successful bidder from the Procuring A

Confractor EXECUTIVE ENGINEE ~
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IB.21 Performance Security

21.1  The successful bidder shall furnish to the Procuring Agency a Performance Security in the
form and the amount stipulated in the Conditions of Contract within a period of fourteen
(14) days after the receipt of Letter of Acceptance (SPP 39).

21.2  Failure of the successful bidder to comply with the requirements of Sub-Clauses 1B.20.2
& 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security.

21.3 Publication of Award of Contract: within seven days of the award of contract, the procuring

shall publish on the website of the authority and on its own website, if such a website exists, the

results of the bidding process, identifying the bid through procurement identifying Number if any
and the following information:

(1) Evaluation Report;

(2) Form of Contract and letter of Award;

(3) Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Pact The Bidder shall sign and stamp the Form of Integrity Pact provided at
Schedule-F to Bid in the Bidding Document for all Sindh Government procurement contracts
exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non-
responsive (SPP Rule 89).

EXECUTIVE ENGINEER
Contractor @ighway Division Dadu
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

(Name of Works)

To:

Gentlemen,

1

Having examined the Bidding Documents including Instructions to Bidders,
Bidding Data, Conditions of Contract, Contract Data, Specifications,
Drawings, if any, Schedule of Prices and Addenda Nos.

for the execution of the above-named works,
we, the undersigned, being a company doing business under the name of and
address

and being
duly incorporated under the laws of Pakistan hereby offer to execute and
complete such works and remedy any defects therein in conformity with the
said Documents including Addenda thereto for the Total Bid Price of
Rs (Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

‘We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this

Bid, we submit herewith a Bid Security in the amount of
drawn in your favour or made payable to you

and valid for a period of twenty eight (28) days beyond the period of validity

_ of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver
and complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

We agree to abide by this Bid for the period of days from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding
contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




referred to in Conditions of Contract for the due performance of the Contract.

8. ‘We understand that you are not bound to accept the lowest or any bid you may
receive.

9. ‘We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a bid for
the Works. -

Dated this day of , 20

Signature

in the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address

Witness:

(Signature)

Name:
Address:

preires
Tk
{;1/-
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SCHEDULE - A TO BID

PREAMBLE TO SCHEDULE OF PRICES

38 General

1.1  The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the Specifications
and Drawings, if any.

1.2 The Contract shall be for the whole of the works as described in these
Bidding Documents. Bids must be for the complete scope of works.

2. Description

2.1  The general directions and descriptions of works and materials are not
necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of
Prices.

3. Units & Abbreviations

3.1  Units of measurement, symbols and abbreviations expressed in the
Bidding Documents shall comply with the Systeme Internationale d’
Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Procuring Agency).

4, Rates and Prices

4.1  Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works set forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

42 Unless otherwise stipulated in the Contract Data, the premium, rates
and prices cntered by the bidder shall not be subject to adjustment
during the performance of the Contract.

4.3  All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

f the Contract shall
e of Prices, and where

44  The whole cost of complying with the provisi
be included in the items provided in the Sck

enmadnl— "Ex qm-qu:r’»y;w
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4.5

4.6

5'

5.1

5.2

SCHEDULE - A TO BID

no items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related items of the Works
and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the
Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by the rates and prices for other
iterns in the Schedule of Prices.

(a) The bidder shall be deemed to have obtained all information as
to and all requirements related thereto which may affect the bid
price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

*(Procuring Agency may modify as appropriate)

The Contractor shall provide for all parts of the Works to be completed
in every respect. Notwithstanding that any details, accessories, etc.
required for the complete installation and satisfactory operation of the
Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

Bid Prices

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects
to incur the performance of the Works and shall include all such costs
in the rates and amounts entered in the Schedule of Prices.

Total Bid Price
The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

6. Provisional Sums and Day work

6.1

6.2

Provisional Sums included and so designated in the Schedule of Prices
if any, shall be expended in whole or in part at the direction and
discretion of the Engineer/Procuring Agency. The Contractor will only
receive payment in respect of Provisional Sums, if he has been
instructed by the Engineer/Procuring Agency to utilize such sums.

Day work rates in the contractor’s bid are to be used for small
additional amounts of work and only when thg Engineer have given
written instructions in advance for additional/wogk to be paid for in
that way.

£Er

o : EXECUTIVE EN

Contractor o
Sindh Public Procurement Regulatory Authority | www.pprasiudh.gov#uwa, Division Dadu. E%:?o




SCHEDULE OF PRICES

Item Description Quantity Rate Unit Amount
No. :
Part - A
1 |Earth Work
2 |Road Work
Add:
Total
Part - B
Culvert
2 |Bridge
Add:
Total
‘Pan‘ - C Difference cost of
1 |Bitumen ‘
2 |Cemenl
3 |Bncks
4 [Steel

Grand Total

(A+B-C) Total

l

Total (fo be carried to Summary of Bid Price)
Add / Deduct the percentage quoted above/below on the prices of items based on

Composite Schedule of Rates.

CONTRACTOR EXECUTIVE ENGINEER
'AYS DIVISION DADU
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INEER WGy

e

TENDER / BIDDING DOCUMENTS |
(UPTO 2.5 MILLION) |

NAME OF WORK: (102) IMPROVEMENT OF ROAD FROM SINDHI
BUTRA ROAD TO MERO KALHORO VILLAGE MILE
0/0-0/5 (IN PORTION).

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018 |

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/- ‘
CALL DEPOSIT: NO. DATED: |
|

AMOUNT BANK

EXECU : IVE ENGINEER

HIGHWAYS DIVISION DADU |

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU, PH: 025-9200284 J




BIDDING DATA

(‘This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive Eingineer Highways Division Dadu.

(b). Brief Description of Works:- (102) Improvement of road from Sindhi Butra road to
Mero Kalhoro village mile 0/0-0/5 (in portion).

— e

Division Dadu.

(d). Estimated Cost:-4.000 (M)

(e). Amount of Bid Security:- 80000/- (Fill  in  lump sum
amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 200000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j)- Venue, Time, and Date of Bid Opening:- Office of the Executive Engincer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day ol delay.,
but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:
(in words and figures)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU
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Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

y Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic .
errors. Arithmetical errors shall be rectified on the following basis; .

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,

the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in
amount in words will govern.

res and in words, the

A EXECOTIVE ENGINEER
Contractor Highway Division Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




. Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-:

()  contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(i11)  in the case of abandonment of the work owing to the serious illness or death
of the confractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring - Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(i1)  to finalize the work by measuring the work done contractor.

eontractos ZEXECOTIVEENGINEER
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! Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(ii) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this' or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the

contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, sand instructions as
aforesaid. ZD Z %
<7 EXECUTIVE ENGINEER

Contracior Highway Division Dadu

=
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. . Draft Bidding Document for Works up to 2.5 M

(4)

(B)

Clause — 7: Payments.

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engmeer—m—chargc may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on-all parties. .. e

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing,

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfeef to do them in the

Coniractor




Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The
_contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
-amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may .instruct the contractor to
uncover and- test'any ‘part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such fdilure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con
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Draft Bidding Document for Works up to 2.5 M

(ii) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor

shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

- Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the. contractor accordingly, attend for the .purpose.of . .
examining and measuring such. part of the.works or -of- examining such

* foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
- same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

IVE ENGINEER
Contractor ighway Division Dadu
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
. shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which , cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to.the contract design, drawings, specifications, estimates;
instructions, orders or these conditions or otherwise conceming the works, or ‘the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
fumnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in

respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

XECUTIVE ENGINEER

Contractor Highway Division Dadu
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" Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

- Clause —20: Refund of Security Deposit/Retention Money. On completion of the

- whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments. from. his:bills) shall be refunded to him-after the expiry of three
months from the date on which the work is'‘completed.

Divisional Accountant

FEXECUTIVE ENGINEER

s ey
Contractor Exec%é‘ﬁﬁﬁ’eﬁﬁf’{;@aﬁing Agency
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

: Quantities Description of item to be executed at Rate
Item No site Unit Amount in
Rupees
2 3 “ 5 6
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)
Total (A) = a+b in words & figures:
-~
EXECUTIVE ENGINS?I
ighway Division Dadu
Contractor Executive Engineer/Procuring Agency
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1 ?
i

|

]

(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate Unit

site Amount in
i Rupees
(B) in words & figures:
XECUTIVE ENG NEEtI’l
i Divisign Dadu
Contractor Execi%%“fggmeer Procuring Agency
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"

Summary of Bill of Quantities.-

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2, (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

&ZEXECUTIVE ENGINEER
Contractor ' Execu&%@ﬁ%géﬁggl%g Agency
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