



OFFICE OF THE

**EXECUTIVE ENGINEER (EDUCATION WORKS)**

DIVISION JAMSHORO, Opposite Irrigation Workshop Kotri District Jamshoro

No.XEN(Edu:Works)TC/ 1654, 2018 JAMSHORO DATED 19/2/2018

To,

The Director of Information,  
(Advertisement),  
Government of Sindh,  
**KARACHI.**

Subject: **PUBLICATION OF NOTICE INVITING TENDER.**

Enclosed please find herewith (7-Copies) of Notice Inviting Tenders for publication in one insertion of three well-reputed National Dailies in Sindhi, Urdu and English as per Sindh Public Procurement Regulatory Authority, Rules 2010 (amended upto date).

It is informed that the advertisement charges for this advertisement will be met from the development budget of current financial year as such bill may please be sent immediately after publication of tenders so as to clear the charges without accumulation as arrears.

**D.A/As above**

**EXECUTIVE ENGINEER**  
Education Works Division  
Jamshoro

Copy forwarded with compliments for information to:

The Additional Secretary (PDF), School Education Department, Government of Sindh, Karachi.

The Director A&F, Sindh Public Procurement Regulatory Authority, Government of Sindh, Karachi for incorporating on the web portal of SPPRA, Government of Sindh. (Along with C.D, Notifications of Procurement Committee, Notification of Complaint Redressal Committee (CRC), Annual Procurement Plan 2016-17 and Bidding Documents.

The Chief Engineer, Education Works, Hyderabad.

The Superintending Engineer, Education Works Circle, Hyderabad.

The Chairman / Members of Complaint Redressal Committee (CRC) .....

The Chairman / Members of Procurement Committee (PC) .....

The Assistant Engineer, Education Works Sub Division, (all) ..... for wide publicity.

Notice Board / NIT File.

**D.A/As above**

**EXECUTIVE ENGINEER**  
Education Works Division  
Jamshoro

**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION JAMSHORO***Opposite Irrigation Workshop, near NADRA Office Kotri Taluka Kotri District Jamshoro**Ph: 022-3874010, Fax. Nil, Email:- xen.edu.works.jamshoro@hotmail.com**No. XEN/EduWorks/TC G-55/1655**Jamshoro Dated. 19-02-2018.***NOTICE INVITING TENDERS**

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date)

- 2 The bidding documents will be issued to all the interested Bidders on written request to the undersigned on firm's original letterhead and payment of bidding documents fee (non refundable) in cash as shown against each.

**List of Works**

S. No.	Name of scheme / work	Taluka	Estimated Cost in (M)	Bid Security 3% of Bid	Completion Period	Bidding Documents Fee
	<b>DISTRICT ADP</b>					
	Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools Taluka Sehwan 2017-18 Programme					
1	GBPS Hafiz Solangi	Sehwan	1.200	3%	18-Months	1500
2	GBPS Maswani Jamali	Sehwan	1.200	3%	18-Months	1500
3	GBPS Main Bhan	Sehwan	2.779	3%	18-Months	2500
4	GBPS Sharif ja Bhan	Sehwan	1.200	3%	18-Months	1500
	Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak Taluka Sehwan District Jamshoro					
5	GGHS Bajara	Sehwan	6.604	3%	18-Months	3000
6	GBHSS Bubak	Sehwan	4.174	3%	18-Months	3000
	Rehabilitation / Re-Construction Of Various Primary Schools Taluka Sehwan 2017-18 Programme					
7	GGPS Bhamba UC Bhamba	Sehwan	2.405	3%	18-Months	2500
8	GGPS Bachal Channa	Sehwan	2.400	3%	18-Months	2500
9	GBPS Waraye jo Goth UC Talti	Sehwan	2.820	3%	18-Months	2500
10	GGPS Bajara	Sehwan	1.756	3%	18-Months	2500
11	GBPS Molidino Sahito UC Channa	Sehwan	1.837	3%	18-Months	2500
	Construction Of 2 Roomed Shelter Less Primary Schools Taluka Sehwan (2 Units )					
12	GBPS Tajuji	Sehwan	3.692	3%	18-Months	3000
13	GBPS Sher Khan Talpur	Sehwan	3.700	3%	18-Months	3000
14	Rehabilitation of Government of Elementary Schools @ GBPS Akro (Old Block) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18	Kotri	4.629	3%	18-Months	3000


15	Rehabilitation of Government of Elementary Schools @ GGPS Karo Khaw (1C/R Old) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18	Kotri	1.125	3%	12-Months	1500
	Integrated Rehabilitation of Various Elementary Schools Damaged During Flood 2010 of Taluka Sehwan District Jamshoro ADP No. 385 of 2017-18					
16	GBPS Dato Ghambeer	Sehwan	2.647	3%	12-Months	2500
17	Reconstruction of Dangerous Primary Schools @ GBPS Saleh Bhand Taluka Sehwan District Jamshoro (6 Units) (2012-13). ADP No. 384 of 2017-18	Sehwan	3.394	3%	12-Months	3000
18	Renovation/ Rehabilitation & Reconstruction of Existing Primary Schools @ GBPS Band Manchhur Taluka Sehwan (2016-17), District Jamshoro.(7 Units) ADP No. 399 of 2017-18	Sehwan	3.261	3%	12-Months	3000
19	Rehabilitation of Existing Elementary / Secondary Schools at GGPS Loung Charo Taluka Kotri District Jamshoro ADP No. 406 of 2017-18	Manjhand	1.913	3%	12-Months	2000
20	Rehabilitation / Re-Construction of Govt Boys Primary School Wada Chhachhar Taluka Manjhand District Jamshoro	Manjhand	1.900	3%	12-Months	2000
	<b>PROVINCIAL ADP</b>					
	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools Taluka Sehwan ADP No. 168 of 2017-18					
21	GBPS Ali Khanana	Sehwan	1.170	3%	12-Months	1500
22	GBPS Moosa Gabol	Sehwan	1.689	3%	12-Months	1500
23	Construction Of Building Shelterless Primary School Jamshoro @ GBPS Veeru Band Taluka Kotri District Jamshoro ADP No. 197 of 2017-18	Kotri	4.337	3%	12-Months	1500
	<b>Community Development Programme (SDGs)</b>					
24	Rehabilitation of Government Girls Primary School Akro, Taluka Kotri, District Jamshoro (NA-231)	Kotri	2.400	3%	06-Months	2500
25	Rehabilitation of Government Boys Primary School Allah Bachayo Shoro, Taluka Kotri, District Jamshoro (NA-231)	Kotri	3.000	3%	06-Months	2500
26	Rehabilitation of Two Class Rooms and Construction of Additional One Class Room at Government Boys Primary School Loung Khan Birhmani, Taluka Manjhand, District Jamshoro (PS-71)	Manjhand	2.000	3%	06-Months	2500

- 3 Bidding is open to all interested bidders.
- 4 Method of procurement i.e **Single Stage – Single Envelope**.
- 5 Bid Validity Period is **(90) Ninety days**.

Particulars	1 <sup>st</sup> Attempt	In case of un-responded works 2 <sup>nd</sup> Attempt
A Date of issuance of bidding documents	From the date of publication in press and hoisted on website of SPPRA at or before 01:00 PM on <b>08-03-2018</b>	<b>26-03-2018 at 01:00 PM</b>
B Dead line for submission of bids	On <b>09-03-2018</b> upto 01:00 PM in the office of the undersigned	<b>27-03-2018 at 01:00 PM</b>
C Venue, time and date of bids opening	On <b>09-03-2018</b> upto 2:00pm in the office of the undersigned	<b>27-03-2018 at 02:00 PM</b>

#### 6 **BIDDERS QUALIFICATION / ELIGIBILITY CRITERIA**

- a Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No. PEC license required for the works costing upto Rs. 4.00 (Million).
  - b Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above.
  - c Turn-over of last three years as per SPPRA Rules 2010 with current turn over as 30% of the bid cost.
  - d Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).
  - e Valid Registration with the Sindh Revenue Board (SRB).
  - f The bid security 3% (Three percent) in the shape of call deposit / pay order issued from any schedule bank of Pakistan in favour of undersigned shall be submitted at the time of submission of bidding documents.
  - g Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.
  - h Copy of C.N.I.C of proprietor / partners (if any)
  - i Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).
  - j Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Department
  - k Undertaking on stamp paper regarding Non-Black Listing of Firm previously by Government's, Semi Government's Autonomous Bodies as Executing Agency.
  - l Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / Sole Proprietor.
  - m Undertaking on stamp paper that information submitted by Bidder / Firms is correct.
  - n Incomplete / Conditional bids will not be entertained and will be rejected out rightly.
  - o In case of holiday and unforeseen circumstances on opening date, the bids shall be **submitted and opened on the next working day**. Other terms and condition shall remain the same.
- 7 Procuring agency reserve right to annul the bidding process and reject all bids or proposals as per SPP Rules 2010 (amended to-date).

  
**EXECUTIVE ENGINEER**  
 EDUCATION WORKS DIVISION  
 JAMSHORO

**ANNUAL PROCUREMENT PLAN**  
(WORKS, GOODS & SERVICES)  
Financial Year 2018


Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds Allocated	Sources of funds ADP/ Non-ADP)	Proposed Procurement method	Timing of Procurements				Remarks
								1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
1	Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Hafiz Solangi Taluka Sehwan District Jamshoro (2017-18 Programme)		1.200	1.200	1.200	ADP	Single Stage			✓		
2	Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Maswani Jamali Taluka Sehwan District Jamshoro (2017-18 Programme)		1.200	1.200	1.200	ADP	Single Stage			✓		
3	Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Main Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)		2.779	2.779	2.779	ADP	Single Stage			✓		
4	Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Sharif ja Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)		1.200	1.200	1.200	ADP	Single Stage			✓		
5	Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GGHS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)		6.604	6.604	6.604	ADP	Single Stage			✓		
6	Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GBHSS Bubak Taluka Sehwan District Jamshoro (2017-18 Programme)		4.174	4.174	4.174	ADP	Single Stage			✓		



Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds Allocated	Sources of funds ADP/ Non-ADP)	Proposed Procurement method	Timing of Procurements				Remarks
								1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
7	Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bhamba UC Bhamba Taluka Sehwan District Jamshoro (2017-18 Programme)		2.405	2.405	2.405	ADP	Single Stage			✓		
8	Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bachal Channa Taluka Sehwan District Jamshoro (2017-18 Programme)		2.400	2.400	2.400	ADP	Single Stage			✓		
9	Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Waraye jo Goth UC Talti Taluka Sehwan District Jamshoro (2017-18 Programme)		2.820	2.820	2.820	ADP	Single Stage			✓		
10	Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)		1.756	1.756	1.756	ADP	Single Stage			✓		
11	Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Molidino Sahito UC Channa Taluka Sehwan District Jamshoro (2017-18 Programme)		1.837	1.837	1.837	ADP	Single Stage			✓		
12	Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Tajuji Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)		3.692	3.692	3.692	ADP	Single Stage			✓		
13	Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Sher Khan Talpur Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)		3.700	3.700	3.700	ADP	Single Stage			✓		
14	Rehabilitation of Government of Elementary Schools @ GBPS Akro (Old Block) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18		4.629	4.629	4.629	ADP	Single Stage			✓		
15	Rehabilitation of Government of Elementary Schools @ GGPS Karo Khow (1C/R Old) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18		1.125	1.125	1.125	ADP	Single Stage			✓		

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds Allocated	Sources of funds ADP/ Non-ADP)	Proposed Procurement method	Timing of Procurements				Remarks
								1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
16	Integrated Rehabilitation of Various Elementary Schools Damaged During Flood 2010 @ GBPS Dato Ghambeer Taluka Sehwan District Jamshoro ADP No. 385 of 2017-18		2.647	2.647	2.647	ADP	Single Stage			✓		
17	Reconstruction of Dangerous Primary Schools @ GBPS Saleh Bhand Taluka Sehwan District Jamshoro (6 Units) (2012-13). ADP No. 384 of 2017-18		3.394	3.394	3.394	ADP	Single Stage			✓		
18	Renovation/ Rehabilitation & Reconstruction of Existing Primary Schools @ GBPS Band Manchhur Taluka Sehwan (2016-17), District Jamshoro.(7 Units) ADP No. 399 of 2017-18		3.261	3.261	3.261	ADP	Single Stage			✓		
19	Rehabilitation of Existing Elementary / Secondary Schools at GGPS Loung Charo Taluka Kotri District Jamshoro ADP No. 406 of 2017-18		1.913	1.913	1.913	ADP	Single Stage			✓		
20	Rehabilitation / Re-Construction of Govt Boys Primary School Wada Chhachhar Taluka Manjhand District Jamshoro		1.900	1.900	1.900	ADP	Single Stage			✓		
21	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Ali Khanana Taluka Sehwan ADP No. 168 of 2017-18		1.170	1.170	1.170	ADP	Single Stage			✓		
22	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Moosa Gabol Taluka Sehwan ADP No. 168 of 2017-18		1.689	1.689	1.689	ADP	Single Stage			✓		
23	Construction Of Building Shelterless Primary School Jamshoro @ GBPS Veeru Band Taluka Kotri District Jamshoro ADP No. 197 of 2017-18		4.337	4.337	4.337	ADP	Single Stage			✓		

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds Allocated	Sources of funds ADP/ Non-ADP)	Proposed Procurement method	Timing of Procurements				Remarks
								1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
24	Rehabilitation of Government Girls Primary School Akro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs)		2.400	2.400	2.400	SDGs	Single Stage			✓		
25	Rehabilitation of Government Boys Primary School Allah Bachayo Shoro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs)		3.000	3.000	3.000	SDGs	Single Stage			✓		
26	Rehabilitation of Two Class Rooms and Construction of Additional One Class Room at Government Boys Primary School Loung Khan Birhmani, Taluka Manjhand, District Jamshoro (Community Development Programme (SDGs)		2.000	2.000	2.000	SDGs	Single Stage			✓		

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 JAMSHORO





GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-04-2015

## NOTIFICATION

NO.SO(U) EDU/E&A/PRO-EW(CRC)/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers constituted as under to resolve complaint's of aggrieved bidders:-

- |  |          |
|--|----------|
| 1. Superintendent Engineer (Education Works)<br>of concerned Education Works Circle<br>Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer /<br>Accountant General, Sindh   | Member   |
| 3. Representative of Head of procuring Agency<br>(Professional from relevant field concerning)                         | Member   |

### ToRs

- o To perform according to Rule - 31 of SPPRA, 2010;
- o Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION  
TO GOVT. OF SINDH  
Karachi, date the 28<sup>th</sup> May, 2015

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &  
LITERACY DEPARTMENT



28/04/15  
DEPUTY SECRETARY (GA)



GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-04-2015

## NOTIFICATION

NO.SO(O) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- |    |  |          |
|----|--|----------|
| 1. | Executive Engineer (Education Works)<br>Concerned Education Works Division<br>Education & Literacy Department                    | Chairman |
| 2. | Assistant Engineer<br>Local Government Public Health Engineering Department  | Member   |
| 3. | Assistant Engineer (Education Works) of Headquarter<br>Concerned Education Works sub Division<br>Education & Literacy Department | Member   |

### ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

NO.SO(O) EDU/E&A/PRO-EW/14-15

Karachi, date the 28<sup>th</sup> May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &  
LITERACY DEPARTMENT



DEPUTY SECRETARY (CA) 28/04/15