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INVITATION TO BIDDERS

LYARI DEVELOPMENT AUTHORITY
1st Floor, Apollo Centre, Dalmia Road, Karachi.
Telephone No. 021-99240257, Fax No. 021-99245320
Email:lyaridevelopmentauthority@gmail.com


No. 		Dated:  	

To,
M/s.  	

INVITATION TO BIDDERS


SUBJECT:	SURVEY AND DEMARCATION OF ROADS AND PLOTS IN BLOCK NO-3.
CONTRACT NO. SUR-007


1. The Employer invites sealed bids, under Single Stage-One Envelope bidding procedure as per SPPRA Rules 2010, having valid registration with FBR and Sindh Revenue Board as Survey Firm.

2. Bidders may obtain further information from, inspect at and acquire the Bidding Documents from the Office of the Accounts Officer (F & A), L.D.A. 1st Floor, Apollo Centre, Dalmia Road, Karachi.

3. A complete set of Bidding Documents may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non- refundable fee of Rs. 2,000/-.

4. All bids must be accompanied by a Bid Security in the amount of not less than 02% of Bid Amount (Two Percent of Bid Amount) or an equivalent amount in a freely convertible currency in the format of bank guarantee on bid security form provided or in the form of deposit at call or from a foreign bank duly counter guaranteed by a Scheduled Bank in Pakistan or an insurance bond from an insurance company having at least AA rating from PACRA/JCR in favour of Employer and must be delivered to the Office of the Executive Engineer, Sales Centre, Block-16, Near Football Chowk, Boulevard-H, Hawksbay Scheme-42, Karachi, at or before 01:00 hours, on 06-03-2018.

5. Any bid received by the Employer after the deadline for submission of bids will be returned unopened to such bidder.

6. Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer as non-responsive.

7. Bids will be opened at 02:00 hours on the same day, in the presence of bidder’s representatives who choose to attend at the same address.

8. All the prospective bidder needs to be intimated that the book purchased from the office of under signed shall be used as “Original Bid”.

9. The blue ink shall be used to fill all the form/ BOQ.



Executive Engineer
Lyari Development Authority


Invitation to Bid	IT 1-1






























INSTRUCTIONS TO BIDDERS
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INSTRUCTIONS TO BIDDERS
(Note: These Instructions to Bidders alongwith Bidding Data will not be part of the Contract and will cease to have effect once the contract is signed.)

A. GENERAL

IB.1	Scope of Bid & Source of Funds

1.1 Scope of Bid

The Employer as defined in the Bidding Data (hereinafter called “the Employer”) wishes  to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as “the Works”).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 Source of Funds

The Employer has arranged funds from its own sources. [or any other source which may be indicated accordingly]

IB.2	Eligible Bidders

2.1 This Invitation for Bids is open to all bidders meeting the following requirements:

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to the value of the Works.

b. Duly prequalified / enlisted with the Employer.

IB.3	Cost of Bidding

3.1  The bidder shall bear all costs associated with the preparation and submission of  its bid  and the Employer will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS

IB.4	Contents of Bidding Documents

4.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction with any Addendum issued in accordance  with  Sub-Clause IB.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid & Schedules to Bid Schedules to Bid comprise the following:
(i) Schedule A: Schedule of Prices
(ii) Schedule B: Specific Works Data
(iii) Schedule C: Works to be Performed by Subcontractors
(iv) Schedule D: Proposed Programme of Works
(v) Schedule E: Method of Performing Works
(vi) Schedule F: Integrity Pact

3. Conditions of Contract & Contract Data
IB - 8



4. Standard Forms:
(i) Form of Bid Security
(ii) Form of Performance Security
(iii) Form of Contract Agreement
(iv) Form of Bank Guarantee for Advance Payment

5. Specifications

6. Drawings, if any

IB.5	Clarification of Bidding Documents

5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify the Engineer/Employer at the Employer’s/Engineer’s address indicated in the Bidding Data.

5.2 The Engineer/Employer will respond to any request for clarification which it receives earlier than ten (10) days prior to the deadline for the submission of Bids. Copies of the Engineer/Employer’s response will be forwarded to all prospective bidders, at least five
(5) days prior to dead line for submission of Bids, who have received the Bidding Documents including a description of the enquiry but without identifying its source.

IB.6	Amendment of Bidding Documents

6.1 At any time prior to the deadline for submission of Bids, the Employer may, for any reason, whether at his own initiative or in response to a clarification requested by a prospective bidder, modify the Bidding Documents by issuing addendum.

6.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to the Employer.

6.3 To afford prospective bidders reasonable time in which to take an addendum into account in preparing their Bids, the Employer may at its discretion extend the deadline for submission of Bids.

C. PREPARATION OF BIDS IB.7	Language of Bid
7.1    The bid prepared by the bidder and all correspondence and documents relating to the    Bid, exchanged by the bidder and the Employer shall be written in the English language, provided that any printed literature furnished by the bidder may be written in another language so long as accompanied by an English translation of its pertinent passages in which case, for purposes of interpretation of the Bid, the English translation shall govern.

IB.8	Documents Comprising the Bid

8.1 The bid prepared by the bidder shall comprise the following components:

(a) Covering Letter

(b) Form of Bid duly filled, signed and sealed, in accordance with Sub-Clause IB.14.3.

(c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions contained therein & in accordance with Sub-Clause IB14.3.


(d) Bid Security furnished in accordance with Clause IB.13.

(e) Power of Attorney in accordance with Sub-Clause IB 14.5.

(f) Documentary evidence in accordance with Clause IB.11

(g) Documentary evidence in accordance with Clause IB.12.

IB.9	Sufficiency of Bid

9.1 Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the rates and prices entered in the Schedule of Prices, which rates and prices shall except in so far as it is otherwise expressly provided in the Contract, cover all his obligations under the Contract and all matters and things necessary for the proper completion of the Works.

9.2 The bidder is advised to obtain for himself at his own cost and responsibility all information that may be necessary for preparing the bid and entering into a Contract for execution of the Works.

IB.10 Bid Prices, Currency of Bid and Payment

10.1 The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the unit rates and prices of the Works to be performed under the Contract. Prices in the Schedule of Prices shall be entered keeping in view the instructions contained in the Preamble to Schedule of Prices.

10.2 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed during the bidder’s performance of the Contract and not subject to variation on any account.

10.3 The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the currency as stipulated in Bidding Data.

IB.11 Documents Establishing Bidder’s Eligibility and Qualifications

11.1 Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing the bidder’s eligibility to bid and its qualifications to perform the Contract if its bid is accepted.

11.2 Bidder/Manufacturer must possess and provide evidence of its capability and the experience as stipulated in Bidding Data and the Qualification Criteria stipulated in the Bidding Documents.
IB.12 Documents Establishing Works’ Conformity to Bidding Documents

12.1 The documentary evidence of the Works’ conformity to the Bidding Documents may be in the form of literature, drawings and data and the bidder shall furnish documentation as  set out in Bidding Data.

12.2 The bidder shall note that standards for workmanship, material and equipment, and references to brand names or catalogue numbers, if any, designated by the Employer in the Technical Provisions are intended to be descriptive only and not restrictive.

IB.13 Bid Security

13.1 Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security in the amount stipulated in Bidding Data in Pak. Rupees in the form of Deposit at Call or a


Bank Guarantee issued by a Scheduled Bank in Pakistan or an insurance company having alteast AA rating from PACRA/JCR in favour of the Employer valid for a period up to twenty eight (28) days beyond the bid validity date.

13.2 Any bid not accompanied by an acceptable Bid Security shall be rejected by the  Employer as non-responsive.

13.3 The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on the expiry of validity of Bid Security whichever is earlier.

13.4 The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance Security, pursuant to Clause IB.21 and signed the Contract Agreement, pursuant to Sub-Clauses IB.20.2 & 20.3.

13.5 The Bid Security may be forfeited:

(a) if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause
16.4 (b) hereof; or

(c) in the case of a successful bidder, if he fails to:

(i) furnish the required Performance Security in accordance with Clause IB.21, or

(ii) sign the Contract Agreement, in accordance with Sub-Clauses IB.20.2 & 20.3.

IB.14 Validity of Bids, Format, Signing and Submission of Bid

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.

14.2 All Schedules to Bid are to be properly completed and signed.

14.3 No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be made or if these instructions be not fully complied with, the bid may be rejected.

14.4 Each bidder shall prepare Original and number of copies specified in the Bidding Data of the documents comprising the bid as described in Clause IB.8 and clearly mark them “ORIGINAL” and “COPY” as appropriate. In the event of discrepancy between them, the original shall prevail.

14.5 The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign (in the case of copies, Photostats are also acceptable). This shall be indicated by submitting a written Power of Attorney authorizing the signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed by the person or persons signing the bid.

14.6 The Bid shall be delivered in person or sent by registered mail at the address to Employer as given in Bidding Data.

D. SUBMISSION OF BIDS

IB.15 Deadline for Submission, Modification & Withdrawal of Bids

15.1 Bids must be received by the Employer at the address/provided in Bidding Data not later


than the time and date stipulated therein.

15.2 Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

15.3 Any bid received by the Employer after the deadline for submission prescribed in Bidding Data will be returned unopened to such bidder.

15.4 Any bidder may modify or withdraw his bid after bid submission provided that the modification or written notice of withdrawal is received by the Employer prior to the deadline for submission of bids.

15.5 Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant to Sub-Clause IB.13.5 (a).

E. BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation

16.1 The Employer will open the bids, in the presence of bidders’ representatives who choose to attend, at the time, date and location stipulated in the Bidding Data.

16.2 The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details as the Employer at its discretion may consider appropriate, will be announced by the Employer at the bid opening. The Employer will record the minutes of the bid opening. Representatives of the bidders who choose to attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will not be taken into account in the evaluation of bid.

16.3 To assist in the examination, evaluation and comparison of Bids the Engineer/Employer may, at its discretion, ask the bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and no change in the price or substance of the Bid shall be sought, offered or permitted.

16.4 (a) Prior to the detailed evaluation, pursuant to Sub-Clauses IB.16.7 to 16.9, the Engineer/Employer will determine the substantial responsiveness of each bid to the Bidding Documents. For purpose of these Clauses, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Documents without material deviations. It will include to determine the requirements listed in Bidding Data.

(b)	Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the words and figures the amount in words shall prevail. If there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by the Employer in accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security forfeited.

16.5 A Bid determined as substantially non-responsive will be rejected and will not subsequently be made responsive by the bidder by correction of the non-conformity.


16.6 Any minor informality or non-conformity or irregularity in a Bid which does not constitute a material deviation may be waived by Employer, provided such waiver does not prejudice or affect the relative ranking of any other bidders.

16.7 The Engineer/Employer will evaluate and compare only the bids previously determined to be substantially responsive pursuant to Sub-Clauses IB.16.4 to 16.6 as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price pursuant to Sub-Clause 16.8 herein below.

(a) Technical Evaluation

It will be examined in detail whether the Works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder’s data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the Works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed.

(b) Commercial Evaluation

It will be examined in detail whether the bids comply with the commercial / contractual conditions of the Bidding Documents. It is expected that no material deviation/stipulation shall be taken by the bidders.

16.8 Evaluated Bid Price

In evaluating the bids, the Engineer/Employer will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price:

(i) making any correction for arithmetic errors pursuant to Sub-Clause 16.4 hereof.

(ii) making an appropriate price adjustment for any other acceptable variation or deviation.

(iii) making an appropriate price adjustment for Deviations in terms of Payments (if any and acceptable to the Employer).

(iv) discount, if any, offered by the bidders as also read out and recorded at the time of bid opening.

16.9 Evaluation Methods

Pursuant to Sub-Clause 16.8, Para (ii), and (iii) following evaluation methods for price adjustments will be followed:

(i) Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical non compliance will be added to the Corrected Total Bid Price for comparison purposes only. The adjustments will be applied taking the highest price quoted by other bidders being evaluated in detail in their original Bids for corresponding item. In case of non availability of price from other bidders, the price will be estimated by the Engineer/Employer.


(ii) Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable variations and deviations from the Bid Schedules and Conditions of Contract, as determined by the Engineer/Employer will be added to the Corrected Total Bid Price for comparison purpose only. Adjustment for commercial compliance will be added to the Corrected Total Bid Prices.

(iii) Price Adjustment for Deviation in Terms of Payments

Refer to Bidding Data

IB.17 Process to be Confidential

17.1 Subject to Sub-Clause IB.16.3 heretofore, no bidder shall contact Engineer/Employer on any matter relating to its Bid from the time of the Bid opening to the time the bid evaluation result is announced by the Employer. The evaluation result shall be announced at least ten (10) days prior to award of Contract. The announcement to all bidders will include table(s) comprising read out prices, discounted prices, price adjustments made, final evaluated prices and recommendations against all the bids evaluated.

17.2 Any effort by a bidder to influence Engineer/Employer in the Bid evaluation, Bid comparison or Contract Award decisions may result in the rejection of his Bid. Whereas, any bidder feeling aggrieved may lodge a written complaint not later than fifteen (15) days after the announcement of the bid evaluation result, however, mere fact of lodging a complaint shall not warrant suspension of procurement process.

F. AWARD OF CONTRACT IB.18. Post Qualification
18.1 The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of any defect in supplier’s or contractor’s capacities, may require the suppliers or contractors to provide information concerning their professional, technical, financial, legal or managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons therefor in writing. They shall form part of the records of that bid evaluation report.

18.2 The determination will take into account the bidder’s financial and technical capabilities. It will be based upon an examination of the documentary evidence of the bidders’ qualifications submitted under Clause IB.11, as well as such other information required in the Bidding Documents.

IB.19 Award Criteria & Employer’s Right

19.1 Subject to Sub-Clause IB.19.2, the Employer will award the Contract to the bidder whose bid has been determined to be substantially responsive to the Bidding Documents and who has offered the lowest evaluated Bid Price, provided that such bidder has been determined to be qualified to satisfactory perform the Contract in accordance with the provisions of Clause IB.18.

19.2 Not with standing Sub-Clause IB.19.1, the Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds for the Employer’s action except that the grounds for its rejection of all bids shall upon request be communicated, to any bidder


who submitted a bid, without justification of the grounds. Notice of the rejection of all the bids shall be given promptly to all the bidders.

IB.20 Notification of Award & Signing of Contract Agreement

20.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will notify the successful bidder in writing (“Letter of Acceptance”) that his bid has been accepted.

20.2 Within seven (7) days from the date of furnishing of acceptable Performance Security under the Conditions of Contract, the Employer will send the successful bidder the Form of Contract Agreement provided in the Bidding Documents, incorporating all agreements between the parties.

20.3 The formal Agreement between the Employer and the successful bidder shall be executed within seven (7) days of the receipt of Form of Contract Agreement by the successful bidder from the Employer.

IB.21 Performance Security

21.1 The successful bidder shall furnish to the Employer a Performance Security in the form and the amount stipulated in the Conditions of Contract within a period of fourteen (14) days after the receipt of Letter of Acceptance.

21.2 Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.20.2  & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security.

IB.22 Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding Document for all Federal Government procurement contracts exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non- responsive.
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BIDDING DATA
Osmani & Co. (Pvt.) Ltd.
 Consulting Engineers - Architects - Planners	


Biding Data
TD - 3


BIDDING DATA

BD - 2


This section should be filled in by the Employer before issuance of the Bid Documents. The following specific data for the Works to be bided shall complement, amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instructions to Bidders.

Instructions to Bidders Clause Reference

1.1.	Name of Employer

Chief Engineer
Lyari Development Authority 1st Floor, Apollo Centre
Dalmia Road
Karachi

Brief Description of Work

The work in this bid is for:-
Survey and Demarcation of Roads and Plots in Block No-3.

The summary of the project is:-
To Survey and Demarcation of Roads and Plots in Block No-3 L.D.A Sector-30, Hawksbay Scheme-42, Karachi, in all respect with the provision of plant/equipment, labor and material required for execution, completion, for providing the same as specified in the Contract.

2.	Eligible Bidders

Bidders should be valid registered with FBR and Sindh Revenue Board as Survey Firm.

Sub-clause IB 2.1 (b) is deleted.

5.1	(a)	Employer’s Address
Chief Engineer
Lyari Development Authority 1st Floor, Apollo Centre
Dalmia Road, Karachi

(b)	Engineer’s Address
M/s Osmani & Company (Pvt.) Ltd.
Consulting Engineers, Osmani House, 245/2K, Block- 6, PECHS, Karachi Phones: 021-34536007 / 008, 34546541 / 42, Fax: 021-34534691
Email: ocl-khi@osmani.com Web: www.osmani.com

10.3	Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

11.2	The bidder/ manufacturer has the financial, technical and production capability necessary to perform the Contract as follows:

SURVEY AND DEMARCATION OF ROADS AND PLOTS IN BLOCK NO-3.


12.1	(a)	A detailed description of the Works, essential technical and performance characteristics.

(b) Complete set of technical information, description data, literature and drawings as required in accordance with Schedule B to Bid, Specific Works Data. This will include but not be limited to a sufficient number of drawings, photographs, catalogues, illustrations and such other information as is necessary to illustrate clearly the significant characteristics such as general construction dimensions and other relevant information about the works to be performed.

13.1	Amount of Bid Security

Each Bidder shall furnish, as part of his bid, a Bid Security in the amount of not less than 02% of Bid Amount (Two Percent of Bid Amount) or an equivalent amount in a freely convertible currency in the Form of Deposit at Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a Foreign Bank duly counter guaranteed by a Scheduled Bank in Pakistan or an Insurance Bond from an Insurance Company having at least AA rating from PACRA/JCR in favour of the Employer.

14.1	Period of Bid Validity

Ninety (90) days

14.4	Number of Copies of the Bid to be submitted

One original and one copy

14.6	(a)	Employer's Address for the Purpose of Bid Submission

The Executive Engineer, Sales Centre, Block-16, Near Football Chowk, Boulevard-H, Hawksbay Scheme-42, Karachi

15.1	Deadline for Submission of Bids

 01:00	Hours on 06-03-2018


16.1	Venue, Time, and Date of Bid Opening

Venue :	The Executive Engineer, 
	Sales Centre, Block-16, Near Football Chowk, 
	Boulevard-H, Hawksbay Scheme-42, Karachi

Time	:	02:00 Hours
Date	:	 06-03-2018	

16.4 Responsiveness of Bids

(i) the Bid is valid till required period,
(ii) the Bid prices are firm during currency of contract (if it is a fixed price bid)
(iii) completion period offered is within specified limits,
(iv) the Bidder/ Manufacturer is eligible to Bid and possesses the requisite experience, capability and qualification.
(v) the Bid does not deviate from basic technical requirements and
(vi) the Bids are generally in order, etc.



16.9	Price Adjustment

(iii)	Price Adjustment for Deviations in Terms of Payment

Existing Clause is deleted.





























FORM OF BID & SCHEDULES TO BID




Osmani & Co. (Pvt.) Ltd.
Bid Form
Consulting Engineers – Architects – Planners	




FORM OF BID

FB-1


Bid Reference No. SUR-007


Chief Engineer
Lyari Development Authority 1st Floor, Apollo Centre
Dalmia Road 
Karachi


SUBJECT:	SURVEY AND DEMARCATION OF ROADS AND PLOTS IN BLOCK NO-3 CONTRACT NO. SUR-007

Gentleman,


1. Having examined the Bidding Documents including Instructions to Bidders,  Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of  Prices  and Addenda Nos. 	for the execution of the above-named Works, we, the undersigned, being a company doing business under the name of and address        		
 								   and    being duly incorporated under the laws of Pakistan hereby offer to execute and complete such Works and remedy any defects therein in conformity with the said Documents including Addenda	thereto	for	the	Total		Bid		Price	of Rs 		(Rupees 			) or such other sum as may be ascertained in accordance with the said Documents.

2. We understand that all the Schedules attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of      	
 	 drawn in your favour or made payable to you and valid for a period of twenty eight (28) days beyond the period of validity of Bid.

4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data.

5. We agree to abide by this Bid for the period of 	days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us.

7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.


B-2

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the Works.

Dated this 	day of 		2018 Signature:  		

in   the  capacity  of 	duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals) (Seal)

Address: 	




Witness:

Signature:	 Name:  	

Address:  	



Occupation 	
Osmani & Co. (Pvt.) Ltd.
Bid Form
Consulting Engineers – Architects – Planners	




SCHEDULES TO BID INCLUDE THE FOLLOWING:

· Schedule A to Bid: Schedule of Prices
· Schedule B to Bid: Specific Works Data
· Schedule C to Bid: Work to be Performed by Subcontractors
· Schedule D to Bid: Proposed Programme of Works
· Schedule E to Bid: Method of Performing Works
· Schedule F to Bid: Integrity Pact
Osmani & Company (Pvt.) Ltd.
Schedule of Prices
Consulting Engineers – Architects – Planner	
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PREAMBLE TO SCHEDULE OF PRICES

1. General

1.1 The Schedule of Prices shall be read in conjunction with the Conditions of Contract, Contract Data together with the Specifications and Drawings, if any.

1.2 The Contract shall be for the whole of the Works as described in these Bidding Documents. Bids must be for the complete scope of works.

2. Description

2.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the Schedule of Prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Prices.

3. Units & Abbreviations

3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the System Internationale d’ Unites (SI Units).

The following abbreviations shall be used in the Schedule of Prices:

Abbreviation
Pakistani Rupees	PKR/Rs
Number	No.
Kilometer	km
Kilogram	Kg
Cubic Meter	Cu.m
Provisional Sum	PS
Percent	%

4. Rates and Prices

4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the Schedule of Prices shall be the rates at which the Contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the Contract; except for the amounts reimbursable, if any to the Contractor under the Contract.

4.2 Unless otherwise stipulated in the Contract Data, the rates and prices entered by the bidder shall not be subject to adjustment during the performance of the Contract.

4.3 All duties, taxes and other levies payable by the Contractor shall be included in the rates and prices.

4.4 The whole cost of complying with the provisions of the Contract shall be included in the items provided in the Schedule of Prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the Works and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the Schedule of Prices. Any item against which no rate or price is entered by the bidder will not be paid for by the Employer when executed and shall be deemed covered by the rates and prices for other items in the Schedule of Prices.


4.5 (a)	The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.

(b)	The Contractor shall be responsible to make complete arrangements for the transportation of the Plant to the Site.

4.6 The Contractor shall provide for all parts of the Works to be completed in every respect. Notwithstanding that any details, accessories, etc. required for the complete installation and satisfactory operation of the Works, are not specifically mentioned in the Specifications, such details shall be considered as included in the Contract Price.

5. Bid Prices

5.1 Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the Employer in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects to incur the performance of the Works and shall include all such costs in the rates and amounts entered in the Schedule of Prices.

5.2 Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered in the Summary of Bid Prices.

6. Provisional Sums

6.1 Provisional Sums included and so designated in the Schedule of Prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Employer. The Contractor will only receive payment in respect of Provisional Sums if he has been instructed by the Engineer/ Employer to utilise such sums.
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Client / Owner	: Lyari Development Authority
Name of Project : Infrastructure Development Works at Hawksbay Scheme -42 Sub-Head	: Demarcation of Plots in Blocks # 3
Location	: Hawksbay
Contract No	: SUR-07

	Sub-Head
	Name of Work
	Amount (Rs.)

	A
	Demarcation of Plots in Block No-3
	

	Total Amount Rs.
	






(Rupees 	)
In Words








CONTRACTOR	EXECUTIVE ENGINEER





SCHEDULE OF PRICES 
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Client / Owner	: Lyari Development Authority
Name of Project : Infrastructure Development Works at Hawksbay Scheme -42 Sub-Head	: Demarcation of Plots in Blocks # 3
Location	: Hawksbay
Contract No	: SUR-07

	Sr.
No.
	Particulars
	Qty.
	Unit
	Rate
	Amount
(Rs.)

	
	
	
	
	In Figure
	In Words
	

	1
	Cutting of bushes for fixing of plot boundary markers.
	1
	Job
	
	
	

	2
	Survey and demarcation of plots in blocks excluding cost of markers which are to be fixed at corner of each plot and submission of the final drawings of
(5) five copies along with original transparency for the work at scale (1" = 100’) complete as per direction of the Engineer.
	


98
	


Acres
	
	
	

	3
	Providing fixing of C.C Blocs of Size 0'-6" x 0'-8" x 1'-0" at corner of each plot as per layout plan of this work i/c white wash to be done on Blocks complete
i.e. cost of fixing etc. As per directions of the Engineer.
	

1,200
	

Nos
	
	
	

	Total Rs.
	






(Rupees 	)
In Words







CONTRACTOR	EXECUTIVE ENGINEER


SCHEDULE - B TO BID


SPECIFIC WORKS DATA

The work shall involve but not limited to following:

· To Survey and Demarcation of Roads and Plots in Block No-3 L.D.A Sector-30, Hawksbay Scheme-42, Karachi, in all respect with the provision of plant/equipment, labor and material required for execution, completion, for providing the same as specified in the Contract.
Osmani & Company (Pvt.) Ltd.
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WORK TO BE PERFORMED BY SUBCONTRACTORS

The Bidder will do the work with his own forces except the work listed below which he intends to sub-contract.

Osmani & Company (Pvt.) Ltd.
Schedule of Prices
Consulting Engineers – Architects – Planner	
SCHEDULE - C TO BID


Items of Work to be Sub-Contracted

Name and address of Sub-Contractor

Statement of similar works previously executed (attach evidence)







































Note
1. No change of Sub-Contractor shall be made by the Bidder without prior approval of the Employer.

2. The truthfulness and accuracy of the statement as to the experience of Subcontractors is guaranteed by the Bidder. The Employer's judgment shall be final as to the evaluation of the experience of Subcontractors submitted by the Bidder.

3. Statement of similar works shall include description, location & value of work, year completed and name & address of the clients.


SCHEDULE - D TO BID


PROPOSED PROGRAMME OF WORKS


Pursuant to Sub-Clause 7.2 of the Particular Conditions of Contract, the Works shall be completed on or before the date stated in Contract Data. The Bidder shall provide the Construction Schedule in the bar chart CPM/ PERT showing the sequence of work items by which he proposes to complete the work of the entire Contract. The programme should indicate the sequence of work items and the period of time during which he proposes to complete the Works including the activities like designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of Works to be supplied under the Contract.

A separate Bar Chart Showing monthly percentage progress showing major activities related to Cost of Project as per Specimen below be attached which will be considered as “Scheduled Progress” throughout the currency of Contract unless revised with the approval of Client.


	S./ No.
	Activity
	Months

	
	
	1
	2
	3
	4
	5

	
	ABC
	
	
	
	
	

	
	XYZ
	
	
	
	
	

	
	
	
	
	
	
	

	Percentage Scheduled Progress
	10%
	-
	-
	-
	100%


.
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SCHEDULE - E TO BID

METHOD OF PERFORMING WORKS

The Bidder is required to submit a narrative outlining the method of performing the Works. The narrative should indicate in detail and include but not be limited to:

· The sequence and methods in which he proposes to carry out the Works, including the number of shifts per day and hours per shift, he expects to work.

· A list of all major items of  constructional and erectional plant, tools and vehicles proposed  to be used in carrying out the Works at Site.

· The procedure for installation of equipment and transportation of equipment and materials  to the site.

· Organization chart indicating head office & field office personnel involved in management, supervision and engineering of the Works to be done under the Contract.


SCHEDULE - F TO BID

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN CONTRACTS WORTH RS. 10.00 MILLION OR MORE


Contract No. 	Dated	 Contract Value:  		
Contract Title:  	


………………………………… [name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of  Supplier] represents and warrants that   it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not  given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether  described as consultation fee  or otherwise, with the object of obtaining or inducing the procurement of a  contract,  right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that which has been expressly declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with GoP and has not taken any action or  will not take any action to circumvent the above declaration, representation  or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely  to  defeat  the  purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoP under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees to indemnify GoP for any loss or damage incurred by it on account of  its  corrupt  business practices  and further pay compensation  to GoP in an amount equivalent to ten time  the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP.


Name of Buyer: ………………	Name of Seller/Supplier: ………… Signature: ……………………	Signature: ………………………… [Seal]	[Seal]
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CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 “Contract” means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 “Specifications” means the document as listed in the Contract Data, including Employer’s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 “Drawings” means the Employer’s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 “Employer” means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 “Contractor” means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Employer) any assignee.

1.1.6 “Party” means either the Employer or the Contractor.

Dates, Times and Periods

1.1.7 “Commencement Date” means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 “Day” means a calendar day

1.1.9 “Time for Completion” means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 “Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 “Contractor’s Equipment” means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 “Country” means the Islamic Republic of Pakistan.

1.1.13 “Employer’s Risks” means those matters listed in Sub-Clause 6.1.

Condition of Contract
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1.1.14 “Force Majeure” means an event or circumstance which makes performance of a Party’s obligations illegal or impracticable and which is beyond that Party’s reasonable control.

1.1.15 ‘Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 “Plant” means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 “Site” means the places provided by the Employer where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 “Variation” means a change which is instructed by the Engineer/Employer under Sub- Clause 10.1.

1.1.19 ‘Works” means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 “Engineer” means the person notified by the Employer to act as Engineer for the purpose of the Contract and named as such in Contract Data.

1.2 Interpretation

Words importing persons or parties shall include firms and organisations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.3 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

2. THE EMPLOYER

2.1 Provision of Site

The Employer shall provide the Site and right of access thereto at the times stated in the Contract Data.

2.2 Permits etc.

The Employer shall, if requested by the Contractor, assist him in applying for permits,


licences or approvals which are required for the Works.

2.3 Engineer’s/Employer’s Instructions

The Contractor shall comply with all instructions given by the Employer or the Engineer, if notified by the Employer, in respect of the Works including the suspension of all or part of the Works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Employer shall affect the Contractor’s obligations.

3. ENGINEER’S/EMPLOYER’S REPRESENTATIVES

3.1 Authorised Person

The Employer shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Employer shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Employer’s Representative

The name and address of Engineer’s/Employer’s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Employer, the delegated duties and authority before the Commencement of Works.

4. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the Works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor’s Equipment which may be required.

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Employer for such appointment which consent shall not be unreasonable withheld by the Employer. Such authorized representative may be substituted/replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Employer as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the Works. The Contractor shall not subcontract any part of the Works without the consent of the Employer.

4.4 Performance Security

The Contractor shall furnish to the Employer within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Bank Draft or Bank Guarantee or an insurance company having alteast AA rating from PACRA/JCR for the amount and validity specified in Contract Data.


5. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Employer all designs prepared by him. Within fourteen (14) days of receipt the Engineer/Employer shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. The Contractor shall not construct any element of the Works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Employer or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Employer shall be responsible for the Specifications and Drawings.

6. EMPLOYER’S RISKS

6.1 The Employer’s Risks

The Employer’s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor’s personnel and other employees including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works;

d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) use or occupation by the Employer of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Employer’s personnel or by others for whom the Employer is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor’s failure; and


i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Employer and accepted by the Employer.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub- Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Employer a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Employer/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Employer/Engineer for a reasonable extension in the time for the completion of Works. Subject to the aforesaid, the Employer/Engineer shall determine such reasonable extension in the time for the completion of Works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Employer/Engineer within such period as may be prescribed by the Employer/Engineer for the same; and the Employer shall extend the Time for Completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor’s only liability to the Employer for such failure shall be to pay the amount stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Employer when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Employer/Engineer shall either takeover the completed Works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the Works. While issuing the Certificate of Completion as aforesaid, the Employer/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenances Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Employer, repair and rectification work which is necessitated by the earlier execution of poor quality of work


or use of below specifications material in the execution of Works and which is so identified by the Employer/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor’s faithfully performing his aforesaid obligations, the Employer/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Employer to carry out all necessary works at the Contractor’s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Employer may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor’s design, Materials, Plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Employer/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Employer/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Employer/Engineer in writing and if the same are not refuted/denied by the Employer/Engineer within seven (7) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or

c) in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) at appropriate new rates, as may be agreed or which the Engineer/Employer considers appropriate, or

e) if the Engineer/Employer so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor’s Equipment, and of Materials, used.

10.3 Early Warning

The Contractor shall notify the Engineer/Employer in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the Engineer/Employer being unable to keep all relevant records or not taking steps to minimise any delay, disruption, or Cost, or the value of any Variation, the Contractor’s entitlement to extension of the Time for Completion or additional payment shall be


reduced/rejected.

10.4.	Valuation of Claims

If the Contractor incurs Cost as a result of any of the Employer’s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Employer’s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor’s notification for intention of claim to the Engineer/Employer within fourteen
(14) days of the occurrence of cause.

10.5	Variation and Claim Procedure

The Contractor shall submit to the Engineer/Employer an itemised make-up of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Employer shall check and if possible agree the value. In the absence of agreement, the Employer shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a)	Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 47, be paid by the Employer to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Employer and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 60.8, within 60 days after such Final Payment Certificate has been jointly verified by Employer and Contractor; Provided that the Interim Payment shall be caused in 42 days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Employer to make payment within the times stated, the Employer shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid. The provisions of this Sub-Clause are without prejudice to the Contractor’s entitlement under Clause 69.

(b)	Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) the value of the Works executed; and

b) The percentage of the value of Materials and Plant reasonably delivered to  the Site, as stated in the Contract Data, subject to any additions or deductions which may be due.

The Contractor shall submit each month to the Engineer/Employer a statement showing the amounts to which he considers himself entitled.


11.3 Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30) days from the said date of submission by the Contractor, the Employer shall pay to the Contractor the sum verified by the Engineer less retention money at the rate stated in the Contract Data.

11.4 Retention

Retention money shall be paid by the Employer to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub- Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Employer together with any documentation reasonably required to enable the Employer to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Employer shall pay to the Contractor any amount due to the Contractor. While making such payment the Employer may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Employer or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Employer may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Employer’s notice, the Employer may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilise from the Site leaving behind any Contractor’s Equipment which the Employer instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Default by Employer

If the Employer fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Employer’s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Employer’s receipt of the Contractor’s notice, the Contractor may by a second notice given within a further


twenty one (21) days, terminate the Contract. The Contractor shall then demobilise from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilise from the Site leaving behind, in the case of the Contractor’s insolvency, any Contractor’s Equipment which the Employer instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Employer is entitled,

c) if the Employer has terminated under Sub-Clause 12.1 or 12.3, the Employer shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilisation together with a sum equivalent to ten percent (10%) of the value of parts of the Works not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Employer’s/Engineer’s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Employer. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Employer’s Risks, the Contractor shall indemnify the Employer, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Employer immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Employer demobilise the Contractor’s Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of


the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Employer is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Employer’s Risks under Sub-Clause 6.1. The policies shall be issued by insurers and in terms approved by the Employer. The Contractor shall provide the Engineer/Employer with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Employer may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with the Works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Employer and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the Work with all due diligence, and the Contractor and the Employer shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer or if no decision is given within the time set out in Sub-Clause 15.1 hereabove, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the
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Engineer is revised by an arbitrator.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made thereunder and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

16 INTEGRITY PACT

16.1 If the Contractor, or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Employer shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) terminate the Contract; and

(b) recover from the Contractor any loss or damage to the Employer as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the Site leaving behind Contractor’s Equipment which the Employer instructs, in the termination notice, to be used for the completion of the Works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Employer under Sub-Para (a) and (c) of this Sub-Clause.


CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the Employer prior to issuance of the Bidding Documents.)

Sub-Clauses of Conditions of Contract

1.1.4 The Employer means

Chief Engineer
Lyari Development Authority 1st Floor, Apollo Centre
Dalmia Road 
Karachi

1.1.5 The Contractor means

The lowest evaluated bidder.

1.1.7	Commencement Date means the date of issue of Engineer’s Notice to Commence which shall be issued within fourteen (14) days of the signing of the Contract Agreement.

1.1.9	Time for Completion

01 month

1.1.20 Engineer

M/s. Osmani & Company (Pvt.) Ltd.
Consulting Engineers, Osmani House, 245/2K, Block- 6, PECHS, Karachi Phones: 021-34536007 / 008, 34546541 / 42, Fax: 021-34534691
Email: ocl-khi@osmani.com Web: www.osmani.com

1.1.21 Schedule Progress

A Bar Chart Showing monthly percentage progress showing major activities related to Cost of Project which will be considered as “Scheduled Progress”.

1.3 Documents forming the Contract listed in the order of priority

(a) The Contract Agreement
(b) Letter of Acceptance
(c) The completed Form of Bid
(d) Contract Data
(e) The completed Schedules to Bid including Schedule of Prices
(f) The Specifications
(g) Conditions of Contract
(h) The Drawings, if any

2.1	Provision of Site: The Engineer Notice of Commencement shall be reflected.
CONTRACT DATA
Osmani & Co. (Pvt.) Ltd.
 Consulting Engineers – Architects – Planners	
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3.1 Authorised person

Chief Engineer
Lyari Development Authority 1st Floor, Apollo Centre
Dalmia Road 
[bookmark: _GoBack]Karachi
3.2 Name and address of Engineer’s / Employer’s representative M/s Osmani & Company (Pvt.) Ltd.
Consulting Engineers, Osmani House, 245/2K, Block- 6, PECHS, Karachi
Phones: 021-34536007 / 008, 34546541 / 42, Fax: 021-34534691
Email: ocl-khi@osmani.com Web: www.osmani.com

4.4	Performance Security

Amount	:	10% of Contract Price stated in the Letter of Acceptance in the form of bank guarantee or bond from insurance company having alteast AA rating from PACRA/JCR.

Validity	:	Upto the expiry of maintenance period of one year and clearance of Defence Audit whichever is later less any deduction of amount of penalties imposed for unsatisfactory work or for any other reasons.

5.1	Requirements for Contractor’s design (if any)

Specification Clause No’s	:	NA

7.2	Programme

Time for submission	:	Within fourteen (14) days of the Commencement
Date.

Form of programme	:	Bar Chart/CPM/PERT or as directed by the Engineer.

7.4 Penalty equivalent to 1% of the amount of remaining work upto maximum of 10% shall be imposed by the LDA on the Contractor for non-compliance within the stipulated period, which shall lead to disqualification and blacklisting of the Contractor.

9.1 Period for remedying defects

12 Months from the effective date of Taking Over Certificate.

9.2 Verification of the Work

Delete Sub-Clause 9.2 and substitute with the following:

The Engineer shall make checks as the work progress to verify lines and grades established by the Contractor and to determine the conformance of the work as it progresses with the requirements of the Drawings and Specifications. Such checking by the Engineer shall not relieve the Contractor of his responsibility to perform all work in accordance with the Drawings and Specifications and the lines and grades given therein.


	11.1
	(a)
	Terms of Payments

	

11.1
	

(b)
	Existing clause is deleted.

Valuation of the Works

	
	
	Existing clause is deleted.



11.3	Percentage of retention:	Ten (10%) of the amount of Interim Payment Certificate upto
a limit of 5% of Contract Price stated in the Letter of Acceptance.

11.6	Currency of payment:	Pak. Rupees Following new sub-clause is added.
12.1.1 Rate of Progress

The Contractor shall ensure that rate of progress does not fall below 20% of Scheduled Progress as reflected in the programme of work (submitted before issuance of letter of acceptance).

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress of the Works or any Section is at any time, in the opinion of the Engineer, is below 20% of Scheduled Progress as reflected in the programme of work, then the Client will have prerogative to either terminate the contract or reduce/delete portion of work if the contractor fails to improve the progress. The Engineer shall so notify the Contractor who shall thereupon take such steps as are necessary, subject to the consent of the Engineer, to expedite progress. The Contractor shall not be entitled to any additional payment for taking such steps.

14.1 Insurances

Type of cover
The Works

Amount of cover
The sum stated in the Letter of Acceptance plus fifteen percent (15%)

Type of cover
Theft, damage due to natural calamity and third party insurance.

Amount of cover
Full replacement cost

14.2 Amount to be recovered

Existing clause is deleted

15.3	Arbitration

Delete Sub-Clause 15.3 and substitute with the following:
In the event of any dispute between the contractors and LDA the case shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or any statutory modification or re-enactment thereof for the time being in force.

The place of arbitration shall be Karachi, Pakistan.


16. Emergency Work

Following additional Clause is added:

In case of emergency, or excess of quantum of work the Employer  reserves the right to  get any work done through some other approved contractor of the Employer on same rate of the above said contract or part thereof has not been awarded to that Contractor by the Employer.

17. Finishing of the Works

Following additional Clause is added:

The Contractors shall report to the Employer Office in writing about finishing of the work within (07) seven days of the date of completion thereof.

18. Equivalent Materials, Process etc.

Following additional Clause is added:

Where specific materials, processes, etc. are specified and the same are not available other alternative materials and processes which ensure an equal or higher quality than those specified will be accepted subject to the Employer / Engineer's prior review and written approval. Differences between those specified and the proposed alternatives must be fully described in writing by the Contractor and submitted to the Employer / Engineer at least 30 days prior to the date when the Contractor desires the Employer / Engineer approval who may give such approval after determining that the alternative proposed ensures equal or higher quality.

19. Damages / Losses out of Scope of Work

Following additional Clause is added:

i. If the Contractors, their staff, servants, etc., break, deface, injure or destroy any part of the premises etc., in which they may be working or any building, road, fence, enclosure, grassy land, tress, overhead and underground cables / pipes etc., contiguous to the premises in which the work or any part of it is being executed, the contracts shall make good the same at their own expense or in default the Executive Officer may cause the same to be made good at risk and expense of the Contractor recover such expense from the Contractors.

ii. The Contractors shall be responsible for the settlement of all claims in respect of injury or damage done to any person or property during and after execution of this contract if it is proved that such damage or injury (as the case may be) was the consequence of negligence or any other willful action of the Contractors, their labour etc.

iii. The Contractors shall be responsible for payment or compensation to their workmen under the Workman's Compensation Act.






























STANDARD FORMS




FORM OF PERFORMANCE SECURITY
(Bank Guarantee)
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[Letter by the Guarantor to the Employer]

Guarantee No. 	 Executed on  	
Expiry date  	


Name of Guarantor (Bank) with address: 	
(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address: 	

Penal Sum of Security (express in words and figures) 	

Letter of Acceptance No. 	Dated  	

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the Guarantor above named, are held and firmly bound unto the
 	(hereinafter called the Employer) in the penal sum of the amount stated above for the payment of which sum well and truly to be made to the said Employer, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the Employer's above said Letter of Acceptance for         	
 	   (Name of Contract) for the     	
 	(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants, terms and conditions of the said Documents during the original terms of the said Documents and any extensions thereof that may be granted by the Employer, with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all modifications of said Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee.



We, 	(the Guarantor), waiving all objections and defences under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer without delay upon the Employer's first written demand without cavil or arguments and without requiring the Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated above, against the Employer's written declaration that the Principal has refused or failed to perform the obligations under the Contract which payment will be effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written demand from the Employer forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.
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Witness:
1.  	

Guarantor (Bank) Signature  	



Corporate Secretary (Seal)

Name	 Title  	

2.   	


Name, Title & Address	Corporate Guarantor (Seal)


FORM OF CONTRACT AGREEMENT


THIS   CONTRACT   AGREEMENT   (hereinafter   called   the   “Agreement”)   made   on  the
day	of 	(month)	2018	between
(hereafter called the “Employer”) of the one part and    	 (hereafter called the “Contractor”) of the other part.

WHEREAS  the  Employer  is  desirous  that  certain Works, viz 	should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

(a) The Contract Agreement (if completed);
(b) The Letter of Acceptance;
(c) The completed Form of Bid;
(d) Special Stipulations (Appendix-A to Bid);
(e) The Particular Conditions of Contract – Part II;
(f) Specifications - Special Provisions;
(g) Specifications - Technical Provisions;
(h) The General Conditions – Part I;
(i) The priced Bill of Quantities (Appendix-D to Bid);
(j) The completed Appendices to Bid (B, C, E to L);
(k) The Drawings; and
(l)  	(any other).

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or  such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
CA-1




IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contactor	Signature of Employer







(Seal)	(Seal)


Signed, Sealed and Delivered in the presence of: Witness:	Witness:






(Name, Title and Address)	(Name, Title and Address)
CA-2




MOBILIZATION ADVANCE GUARANTEE

Guarantee No. 	Date  	

WHEREAS 	(hereinafter called the 'Employer') has entered into a Contract for
 	   (Particulars    of   Contract)     with
 	(hereinafter called the "Contractor').

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request,  an  amount of Rupees 	(Rs 	) which amount shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,  	
(Scheduled Bank in Pakistan)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written demand, payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim Payment Certificates of the Contractor or until 		whichever is earlier.	(Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
 	(Rs 	).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully adjusted.
MG-1





GUARANTOR


1. Signature	 	
2. Name	 	
3. Title	 	

WITNESS

1.	 	

Corporate Secretary (Seal)

2.					 (Name Title & Address)			Corporate Guarantor(Seal)
MG-2
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SPECIFICATIONS - SPECIAL PROVISIONS

1. DESCRIPTION OF PROJECT

1.1. General

The Employer intends to construct Infrastructure Development Works at Hawksbay Scheme-42, Karachi.

2. THE SITE

2.1. Site of Works

The Site of the Works is the area for construction lying within the right-of-way lines, boundaries and limits shown on the Drawings and any such additional areas adjacent thereto as may be designated by the Engineer subject to approval of Employer from time to time for the construction to be performed under the Contract, and all such areas and additional areas shall be comprised in the Site as defined in Clause 1 of the Conditions of Contract.

The Employer will give to the Contractor possession of the area designated and defined as the Site and shown on the drawing as may be required to implement as much of the Works, when the Engineer’s Notice to Commence the Works is given.

3. THE WORKS UNDER THE CONTRACT

3.1. General Description

The Contract comprises to construct the work in all respect with the provision of plant/equipment, labor and material required for execution, completion, the execution and completion of the Works, remedying of any defects therein, maintenance of utility services and everything whether of a temporary or permanent nature required in and for such execution, completion, remedying and maintenance so far as the necessity for providing the same is specified or can reasonably be inferred from the Contract.

The following description of the Works to be performed under this Contract is general in nature and is not intended to describe all of the facilities to be provided under this Contract.

SURVEY AND DEMARCATION OF ROADS AND PLOTS IN BLOCK NO-3

4. GENERAL RULES OF SPECIFICATIONS

a) Specification or as Specified

Specification” or “as specified" refers to the specifications outlined in these Documents and where no specifications are available for any work or where the same are found not applicable then the relevant applicable ASTM or BSS specifications or equivalent standards shall apply in the same order.

Any item for which no specifications are outlined but which are identified on drawings, shall be completed according to the standards as per ASTM / BSS, these include items that may be added in the future. The Employer / Employer’s Representative may supplement such specifications during the progress of work. All materials and processes used for these items shall be subjected to standard testing and, if found below the pertinent ASTM / BSS standards, shall be removed from the site immediately at Contractor's expense.
Osmani & Company (Pvt.) Ltd.
Consulting Engineers – Architects – Planner
Specifications - Special Provision
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b) Standards and Codes

Wherever reference is made in the specifications to the respective standards and codes in accordance to which goods and materials are to be furnished, and work is to be performed or tested, the provisions of the latest current edition or revision of the relevant standards and codes in effect shall apply, unless otherwise expressly set forth in the Contract.

c) Materials and Processes

All goods and materials to be incorporated in the Works shall be new, unused, of the  most recent or current models and incorporate all recent improvements in design and materials unless provided otherwise in the Contract.

d) Equivalent Materials, Processes, etc.

Where specific materials, processes, etc. are specified and the same are not available other alternative materials and processes which ensure an equal or higher quality than those specified will be accepted subject to the Employer / Employer’s Representative's prior review and written approval. Differences between those specified and the proposed alternatives must be fully described in writing by the Contractor and submitted to the Employer / Employer’s Representative at least 14 days prior to the date when the Contractor desires the Employer / Employer’s Representative's approval who may give such approval after determining that the alternative proposed ensures equal or higher quality.

e) Approved, Directed, Instructed

Approved, directed, instructed means the approval, etc. of the Employer / Employer’s Representative unless otherwise stated.

f) Alternatives

Where alternative materials, processes etc., are specified the selection will depend on local conditions and discretion rests with the Employer / Employer’s Representative whose decision shall be final and binding.

g) Catalogues / Standards / Manufacturer's Instructions, etc.

Wherever the manufacturer's/supplier's instructions, manuals, guarantees and ASTM/BSS Standards are referred to in the specifications and details of Bills of Quantities; all such literature shall be submitted by the Contractor to the Employer / Employer’s Representative for due checking, approval and record.

h) Applicability

Unless stated or specified else-where to the contrary these General Rules shall apply to all sections of work irrespective of their sequence, location and description.

5. DRAWINGS

5.1. Bid Drawings

Bid Drawings issued with the Bid Documents, called the Tender Drawings, show scope of the work to be performed by the Contractor. The Drawings are generally in sufficient detail so as to be used as a basis for construction, fabrication and for placing orders for materials subject to corrections based on the future issue of supplementary Drawings as provided under Sub-Clause 5.2 hereof.


5.2. Construction Drawings, Supplementary Drawings

After award of Contract, the Contractor shall carry out “Joint Survey” at Site of Works in pursuance to Sub-Clause 6.4, Specifications - Special Provisions. The Contractor shall submit to the Engineer “Joint Survey”, duly signed, dated and stamped by the representatives of the Employer, Consultant and Contractor.

Simultaneously, the Contractor shall submit to the Engineer detailed “Work Programme” in terms of Sub-Clause 7.2 Conditions of Contract.

After receipt of “Joint Survey” and “Work Programme” from the Contractor, the Engineer will start issuing Construction Drawings to the Contractor. The Engineer shall have authority to issue to the Contractor, from time to time, such Supplementary Drawings and instructions as shall be necessary for the purpose of the proper and adequate execution and completion of the Works and the remedying of any defects therein. The Contractor shall follow these Drawings.

The Contractor shall give notice to the Engineer regarding the part of the Drawings which in his opinion contain discrepancies or are not clear. The Engineer shall issue necessary clarifications or Supplementary Drawings in greater details as required to execute the Works. These Supplementary Drawings showing changes from the Bid Drawings, in the opinion of the Contractor, shall be reviewed by the Engineer for his determination of adjustment of the Contract Price under Clause 51 and 52 of the Conditions of Contract.

5.3. Definition of Term Drawings

The term Drawings as used in the Specifications means the Drawings referred in Clauses
5.1 and 5.2 hereof.

5.4. Checking of Drawings

The Contractor shall check all Drawings carefully as soon as practicable after receipt thereof, and shall promptly notify the Engineer of any errors discovered.

5.5. Copies of Drawings

Drawings will be issued to the Contractor and the Employer as described below.

5.5.1. Bid Drawings

One (1) set each of the Bid Drawings will be issued to the Contractor and Employer along with Bid Documents. Additional sets will be provided at cost of reproduction upon written request of the Contractor.

5.5.2. Construction Drawings / Supplementary Drawings

One (1) print of each Construction Drawings / Supplementary Drawing will be issued to the Contractor and Employer free of charge. Additional sets will be provided at cost of reproduction upon written request of the Contractor.

5.6. Drawings to be furnished by the Contractor / As-Built Drawings

The Contractor shall submit to the Engineer for review of such drawings as required under the Contract, sufficiently in advance of the work intended to be executed.
The Contractor shall, at all times, keep on Site a separate set of prints on which all significant changes between the work shown on the Drawings and that which is actually constructed, shall be noted neatly, accurately and promptly as the work progresses. The Subcontractor(s) for plumbing, mechanical and electrical shall, at all times, keep on Site,


a separate set of prints of the drawings (showing their parts of the Works) on which all significant changes between the work shown on the Drawings and that which is actually constructed, shall be noted neatly, accurately and promptly as the work progresses. Such drawings shall show the exact physical location and configuration of the works as actually installed.

The Contractor shall, within fourteen (14) days of issuance Taking-Over Certificate for whole of the Works, furnish to the Engineer for his approval two (2) copies of such marked up drawings. One (1) copy of each of the marked up drawings approved by the Engineer shall be returned to the Contractor by the Engineer and these shall be used for the preparation of the As - Built Drawings.

The Contractor shall furnish to the Engineer six (6) complete sets of all As -Built Drawings as well as AutoCAD soft copy within fifteen (15) days of receipt of drawings stated above, from the Engineer.

5.7	Shop Drawings & Design

The Contractor to prepare and provide detailed shop drawings & design, for all the required items as per the instructions and approval of the Employer/ Engineer and as mentioned in Bidding documents and drawings including but not limited to Architectural, Structural, Road works, Hard & Soft Landscaping, Electrical, Water Supply, Drainage,  ICT or any related electro-mechanical works apart from Bar-bending schedule, etc. All drawings should be prepared based on the rules, regulation and requirements of the concerned departments and should be prepared electronically on latest venison of AutoCAD, hard copies along with soft copies on CD’s shall be submitted for the approval of Engineer as per the Nos. required in Scope of Work.

6. SETTING OUT OF WORK AND SURVEY

6.1. Reference Points, Lines

The Contractor shall establish bench marks and / or reference line at the Site in accordance with the instructions of the Engineer. The Contractor shall set out its work from these bench marks and / or lines.

6.2. Verification

The Engineer and the Employer may make checks as the work progress to verify lines and grades established by the Contractor and to determine the conformance of the work as it progresses with the requirements of the Drawings and Specifications. Such checking by the Engineer shall not relieve the Contractor of his responsibility to perform all work in accordance with the Drawings and Specifications and the lines and grades given therein.

6.3. Survey Instruments

The Contractor shall maintain at the Site the requisite surveying instruments in perfect working conditions for the use of the Engineer’s Representative to check levels and lines of the work at all times. These instruments shall include (but not limited to) One Total Station, Adequate nos. of Levels, theodolites, Tapes, etc.

6.4. No work without Joint Survey

The Contractor shall not start the excavation and / or embankment works until the Joint Survey has been done to establish the existing/ original ground levels (i.e. National Surface Level or NSL).


7. APPROVAL OF MATERIALS AND PLANT

7.1. Quality of Materials

All materials, fixtures, fittings, supplies and plant furnished under the Contract shall be new and unused, standard first grade quality and of the best workmanship and design.  No inferior or low-grade materials, supplies or articles will be either approved or accepted, and all work of assembly and construction shall be done in a first-class and workmanlike manner. In asking for prices for materials intended for delivery to the Site and incorporation in the Works under any portion of these Specifications, the Contractor shall provide the manufacturer or supplier with complete information as may be necessary to secure compliance to this Clause and, in every case, he shall quote this Clause in full to each such manufacturer or supplier.

The Employer will select the manufacturer of his choice and approval will be conveyed to the Engineer and Contractor.

7.2. Submission of Samples and Data

As soon as practicable after award of Contract, the Contractor shall submit for the approval of the Engineer drawings, catalogues, diagrams and other descriptive data for  all mechanical, electrical, architectural and such other materials and plant designated by the Engineer subject to approval of Employer, which the Contractor proposes for use under this Contract. For certain materials and plant, data may be required to be submitted in accordance with a detail form furnished by the Engineer. Samples of materials (1 set) each shall be submitted by the Contractor to the Engineer and the Employer at Contractor’s cost for approval sufficiently in advance of the materials intended to be incorporated in the Works.

7.3. Testing

Testing, except as otherwise specified herein, shall be performed by a testing agency as proposed by the Contractor and approved by the Engineer, at no extra cost to the Employer. The Engineer/ Employer may require all testing to be carried out under their supervision only.

The quality control testing shall be performed by the Contractor’s competent personnel in accordance with a site testing as approved by the Engineer/ Employer.

The Contractor shall keep a complete record of all quality tests programme performed on Site.

7.4. Testing Laboratory Certificates

The Engineer may accept a certificate from a commercial testing laboratory, satisfactory to him, certifying that the product has been tested within a period acceptable to the Engineer and that it conforms to the requirements of these Specifications. The Employer may carryout testing from independent laboratory at the cost of the Contractor.

7.5. Inspection

All material and Plant furnished and all work performed under this Contract will be subject to inspection by the Engineer/ Employer or Employer’s Representative at all times and in all states of completion both off-Site and on-Site. The Contractor shall furnish promptly without additional charge, all facilities, labour and materials reasonably needed for performing such inspection and testing as may be required by the Engineer/ the Employer or Employer’s Representative.


7.6. Approved Sample at Site

The Contractor shall, at all times, keep on the Site approved samples. All such samples shall be made available to the Engineer/ Employer as and when required.

7.7. Site Laboratory

The Contractor shall establish a site laboratory for the purpose of necessary testing. The cost of equipment and salaries of the manpower required will be borne by the Contractor.

8. CONSTRUCTION SCHEDULE

8.1. Submittal Date

The programme of Works submitted by the Contractor in accordance with Clause 7.2 ”Programme to be Submitted”, of the Conditions of Contract shall be submitted in the  form of a CPM schedule based on Primavera Project Planner or Microsoft Project covering all construction activities indicating critical activities with critical path, total and free float, interdependencies between the construction activities and resource scheduling for Contractor’s Equipment, material and labour, within the period stated in the Appendix A to Tender. All milestones shall be clearly identified.

If the Contractor fails to submit the construction schedule indicating all the details as  listed above within 14 days of Notice of Commencement a penalty of Rs 30,000/- per week will be charged on the Contractor.

8.2. Requirements

The detailed submittal shall consist of schedules, network analysis tabulations and narrative descriptions of the proposed construction programme.

Each summary or detailed schedule shall consist of a bar chart and a time -scaled network. The scheduled start and finish times for all activities on the bar chart shall agree with those on the network. All inter-relationships and inter-dependencies between structures shall be clearly indicated on the schedules.

The network shall show the order and interdependence of activities planned by the Contractor, and shall be time-scaled according to calendar dates.

8.3. Monthly Reports

Each month, the Contractor shall submit a report consisting of:
· Copies of the bar charts for the current phase with both actual progress and scheduled progress shown.
· Network analysis tabulations as in Sub-Clause above, reflecting actual start and finish dates where applicable.
· A narrative report discussing any significant deviations from the schedule and, if necessary, explaining the steps proposed to be taken to maintain the approved schedule.

9. Not used

10. SITE OFFICE AND TEMPORARY FACILITIES PROVIDED BY THE CONTRACTOR

10.1. Contractor’s Office, Facilities etc.

The Contractor shall establish and maintain a Site office. The Contractor shall provide all facilities in connection with the execution, completion, of the Works, remedying defects


therein and maintenance of the utilities services. The facilities shall, not be limited to, the Contractor’s Site Office, labour camps, workyard and storage areas, temporary water supply, waste water disposal, temporary electricity, medical unit, temporary roads, fire protection and fire fighting equipment etc. The Contractor shall be solely responsible for arranging the facilities.

The Contractor shall arrange his labour camp, work yard, storage area, site office within the area available at the Site.

10.2. Notice Board

The Contractor shall erect and maintain at the Site in a location to be approved by the Engineer, 3 Sign Boards 4.45M height and 2 M wide for writing the name of Work, name of Employer, name of Consultants, name of Contractor and Project Cost. The notice board shall comprise of the following;

· Frame of 3” dia GI Pipe properly painted as per the direction of the Consultants/ Engineer and as per drawing.

· 2 Nos. Posts of 3” dia GI Pipe 4.45M above ground and 1M below ground embedded in 1:2:4 CC 2’x2’x4’ with proper arrangements of anchorage and brasses. Pipes painted with anti-rust as directed by the Engineer.

· 4 Nos. Steel Sheets 0.6M high and 2M wide fixed on both sides with 50mm gap between each. The background of plates is of white color whereas the writing would be black or red color (as approved by the Engineer)

· White imported 3M sheet used as background. The color of monogram would be, green, red or black etc. (as approved by the Engineer)

· Alphabets of appropriate size as approved by the Engineer in 3M reflective sheet in blue/ black color.

The Contractor shall maintain the display of the notice boards at his own cost throughout the length of the project.

11. FACILITIES FOR ENGINEER’S PERSONNEL PROVIDED BY THE CONTRACTOR

The Clause is deleted in its entirety.


12. SAFETY

12.1. Accident Prevention, Protective Equipment

The Contractor shall comply and enforce compliance by all his Subcontractors with the highest standards of safety and accident prevention in compliance with all applicable laws, ordinance and statutory provisions.

Where overhead work is being carried out, warning signs shall be installed at ground level clearly warning of the overhead work.

All warning signs shall be in two languages, English and Urdu, and shall at all times be maintained in a clean and legible condition, to the satisfaction of the Engineer.

Trash shall be removed at frequent intervals to the satisfaction of the Engineer.


If, safety precautions/ warning signs are not installed by the Contractor, LDA will charge an amount of Rs. 10,000/- per site per day for the period

13. PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS

Unless otherwise specifically stated in the Contract, the price of all work required by the Special Provisions shall be considered to be included in the Contract Price.

14. The Bided Rates shall be inclusive of all lead and lift

15. No alterations or additions shall be made by the Contractor in the Bill of Quantities and rates must be filled in ink or typed out both in figures and words clearly and legibly in the columns provided in the schedule of quantities. All corrections must be initialed by the contractors. Any Tender which does not comply with this condition will be liable to be summarily rejected and not taken into account when preparing comparative statement.

16. Materials obtained from excavations will be the property of the Employer. Serviceable materials are to be stacked in places pointed out by Engineer-in-charge. The Contractor undertakes to have the site clean and free from rubbish to the satisfaction of the Engineer. All surplus materials, rubbish, etc., will be removed to places to be fixed by the Engineer and nothing extra will be paid for this.

17. On completion of the work or earlier as directed by the Engineer, the Contractor shall remove all temporary structure (Godowns, site offices, etc.), erected by him at the site of work. He shall fill tanks dug out by him at site, remove all debris and other materials like surplus sand, stone ballast, rubbish, etc.; and in short, shall leave the site in a neat and tidy condition.

18. The contractors in the course of their works should understand that all material (e.g., stone and other materials) obtained in the work or dismantling, excavation, etc., will be considered as Employer’s property and issued to the contractors (if they require the same for their own use) at rates approved by the Engineer. If the materials are not required by them they will be disposed off in the interest of Employer.
19. The contractor shall inspect the site of works and acquaint himself with the nature and requirements of the work, facilities of access for materials, removal of rubbish, cost of carriage, nature of strata, etc., before submitting his Bid.

20. The contractor shall have to make temporary approach roads, etc., at his own cost to facilitate movement of materials, such approach roads shall be aligned in a manner approved by the Engineer.

21. The contractor shall have to make proper arrangements for road crossing barriers during working hours in the day time as well as in the night when danger lights will have to be provided on either ends at his own cost and no extra cost will be paid. Sufficient barricades and red lights will be provided by the Contractor where required to avoid the chances of accidents. In case an accident occurs for failure on the part of the contractor, he shall be entirely responsible for the consequences.

22. The Contractor shall have to make arrangements for diversions for traffic wherever necessary and shall have to provide diversion and caution boards as per directions of the Engineer at his own cost for which no extra cost will be paid. The diversion shall be watered and consolidated as per directions of the Engineer.

23. No material shall be removed from the site without the written permission of the Engineer.

24. Dewatering including shoring wherever so required for any foundation area, pumping, bailing out water, drainage of water within plot areas if any shall be deemed to have been


included in the rates quoted by the bidders and no extra payment will be made. The rates shall be deemed inclusive of such incidental charges.

25. The Contractors shall execute all works at their own cost for diversion of water away from the plot as per site requirements to have full satisfaction of Engineer and no additional payment will be made on this account.

26. The Engineer, subject to approval of the Employer, reserves the right to select all materials and the type, grade, heating capacity and quantity of proportion of any or all materials as required for a particular work. The decision of Employer in this respect shall be final and binding on the Contractor. The rejects on materials must be carted at his own cost. If the rejected materials are not re moved within one month of its rejection the materials will become the property of the Employer or will be removed at Contractors cost.

27. ATTENDANCE OF MEETINGS

The Contractor shall attend and shall cause his Sub-Contractors to attend any or all meetings when called by the Employer or the Engineer or his Representative to discuss progress of the work and other matters related to the work and the Contract, without any compensation from the Employer.

a) The Contractor shall bear all expenses of the Employer and his agents and representatives and the Engineer, his agents and representatives if requested by the Contractor for any meetings, instructions and approvals away from the Site.

b) The proceedings of the meetings shall be recorded by the Engineer which shall be circulated to all the participants including those of the Contractor. All decisions taken in the meetings shall be binding on the Contractor and shall form part of the Contract.

28. DOCUMENTS NOT TO BE ALTERED OR MUTILATED

No alteration or mutilation (other than filling in all the blanks intended to be filled in) shall be made in the form of Bid or in any of the documents attached to it. Any comments which it is desired to make shall not be placed on any of the documents attached hereto, but shall take the form of a separate statement which shall be as brief as possible and referenced to items, clauses and pages of the annexed documents.

Such statements shall not qualify the acceptance of the Bid based upon a proposed change or changes in the annexed documents, nor shall be binding upon the Employer in any way in making the award. Alterations of already written prices must be signed in the place of alteration by the Bidder or his legally authorized representative.

29. PERSONAL LIABILITY OF PUBLIC OFFICIALS OR ENGINEER

In carrying out any of the provisions of these specifications, or in exercising any power of authority granted to them by or within the scope of the Contract, there shall be no liability upon the Employer or his authorized representatives or the Engineer or his authorized representatives their personally or in their official capacity, it being understood that in all matters they act solely as agents and representatives of the Employer.

30. ACCESS AND EXISTING ROADS

If the Contractor finds it necessary or elects to use existing roads, the Contractor shall make all necessary arrangements and obtain all permits from the relevant departments for travel over and use of such roads. The Contractor shall observe all rules regulations of the concerned department regarding the use of said roads. The cost of maintaining all necessary safety measures and temporary structures and making any necessary repairs,


replacements or similar operations and all or any other costs required by reason of his use of such roads shall be borne by the Contractor and the Contractor shall save harmless and indemnify the Employer in respect of all claims, demands proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to any such operation or interference.

31. FIRST AID FACILITIES

The Contractor shall provide and maintain adequate First Aid Facilities at all times, convenient to the Site to the approval of the Employer.

32. FINAL HAND-OVER

At the end of the Defect Liability Period stipulated in the contract, the Employer and the Engineer on application of the Contractor, shall decide the members of the final hand  over committee and announce the same to the Contractor. The committee, after inspection of Work, if satisfied that there are no deficiencies or defects due to work of the Contractor shall certify the final hand-over, and the Employer will then issue a final Certificate of Completion of Work within thirty (30) calendar days thereafter.

Once completion has been formalized and endorsed both by the contractor as well as controlling officer, the work will be regarded as completed for all purpose as per contract agreement although the accounts may not have been settled, no further new works will  be authorized against the sanctioned project and not further supplementary estimates or claims may be accepted.

33. EMPLOYER AND ENGINEER NOT PERSONALLY LIABLE

No member or officer of the Government or the Employer or the Employer's Representative or the Engineer or his representatives or any one of their respective staffs or their employees shall be in anyway personally bound or liable for the acts or obligations of the contractor under the contract or answerable for any default or omission in the observance or performance of any of the acts, matters or things which are herein, contained.

34. PROGRESS PHOTOGRAPHS

The contractor shall furnish to the Employer and to the Engineer every two weeks at least six photographs to clearly show the progress of construction. The photographs shall be submitted in glossy prints 20 cm x 20 cm. Each print shall be marked on the back with the date and serial number. There shall be no writing, lettering or marking on the face of the photographs. The set of photographs of the Engineer should accompany respective negatives.

35. SITE ORDER BOOK

The Contractor shall maintain site order book {of triplicate leaves} at the Site, for taking down instructions of the Engineer and/ or the Employers, with out any obligation and charges to the Employer / Engineer.

36. REPORT ON PROGRESS OF WORK AND PHOTOGRAPHS

The Contractor shall, during the execution of the work, submit to the Employer (3 copies) and Engineer (2 copies) so as to reach them in the first week of every calendar month, a report on the actual progress of the works attained by him during the preceding month fully supported with colour photographs of (5” x 7”) size, at least 15, depicting the complete stages of the works. Each photograph should be properly pasted on A-4 size paper, indicating the location and other relevant information of the area photographed.
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The report will be submitted on the standard format to be supplied later on. In case the Supervision Engineer are different from the Design Engineer, one copy each of photographs should be sent to both the Engineer.

The set of photographs for the Design Engineer should be submitted with respective negatives.
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SPECIFICATIONS - TECHNICAL PROVISIONS


All items to conform with National Highway Authority (NHA) Specifications for road works and Military Engineering Services (MES) Specifications for all other works (with their sub-sequent amendments) except where additional specifications are provided in this section and BOQ, with the following additional stipulations:-

i) No payment for extra lead and lift will be made.

ii) The rates being quoted by the Contractor shall include dewatering if required.

iii) Not with-standing any item of BOQ, NO LEAD or LIFT for supply of any material/ disposal of any item/ execution of any work would be given to the Contractor. The Contractor is supposed to investigates the source of all materials and ascertain their cost of cartage (including all incidental costs) which would be considered incorporated in the items rates.

iv) RCC pipes in items to conform to ASTM Specifications C-76.

v) Sea sand shall be used only for bedding and backfilling under PE Pipe and will not be allowed in any other activity.

vi) Sea water/ brackish water shall not be used in any construction activity including road construction.

vii) In case Employer’s approved list of manufacturer’s/ suppliers for any material (s) is provided to the Contractor, the Employer / Engineer shall have the right to select anyone of the manufacturers/ supplier out of approved list of manufacturer/ suppliers of LDA which shall be binding on the Contractor.

viii) Any item (i) described in the Bill of Quantities or relevant Specifications but not shown on the Drawings, or (ii) shown on the Drawings but not described in the Bill of Quantities or relevant Specifications, shall be of like effect as it has been shown and mentioned in both. Similarly, if any item which is neither shown on the drawing not mentioned in the Bill of Quantities or  Specification but is a pre-condition to carryout any item of the contract, it shall be considered to be included in the contract price, distributed among the rates and prices entered for the related items of works. The decision of the Engineer shall be final and binding on the Contractor, unless before the deadline for submission of Bids, such discrepancies are clarified by the Design Consultant as a result of an inquiry from bidders or on the initiative of the Design Consultant/ Employer. The clarification in either case would be sent to all bidders as an Addendum. However it shall be clearly understood that no extra cost whatsoever shall be paid in case such discrepancies if any, exist in the Bid documents.

ix) All diameters of pipes and fittings (MS, uPVC, RCC, FC etc.) as mentioned in BOQs shall be minimum clear inner diameters.

x) In case of PE Pipe the diameter given in the BOQ shall refer to outer diameter.

xi) Not withstanding anything contained in the Contract Documents, Employer/ Engineer reserves the right to ask for justification/ rate analysis from the contractor of any rate which in the opinion of the Employer/ Engineer is abnormally high or low. Furthermore, the quoted rates, once accepted will be valid only for the quantities mentioned in the BOQ with a variation of ± 15%. For any further variation, the Employer/ Engineer reserves the rights to reduce any abnormally high rate quoted by the contractor as per Clause 52.2 of the contract.

xii) Notwithstanding anything contained in the Contract, all structural concrete shall be through approved Batching Plant/ Transit Mixers, as per approved design mix.

xiii) Specification of special items shall be as identified/ mentioned in the BOQ and / or drawings.
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CLEARING AND GRUBBING

1. DESCRIPTION

This work shall consist of removal to the specified depth, grubbing and disposal of all surface objects, as and where directed in writing by the Engineer, including, bushes, trees with stumps and roots of less than 150 mm girth, vegetation, logs, rubbish and all other objectionable material except such objects as are designated to remain or are to be removed in accordance with other sections of specification.

Such organic topsoil would carefully be stored, and re-applied on top of new surfaces as directed by Engineer upon completion of work. In this way new vegetation would be facilitated for early/quick regeneration.

2. CONSTRUCTION REQUIREMENTS

2.1. Clearing/Grubbing

In roadway cut areas, all surface objects or any object to the depth of 30 Cm, below subgrade level such as stumps, roots, vegetation, bushes, logs, rubbish shall be cleared and/or grubbed as directed by the Engineer. In roadway fill areas where clearing and grubbing is required, same shall be carried out to the depth of 30 cm below original surface level as described above.

Original surface is the surface of the ground received by the contractor for the purpose of road construction under contract and upon which joint levels were taken and joint cross section were prepared prior to clearing grubbing. Aggregate

Operation of clearing and grubbing shall in no way be deemed to effect any level or volume change of the area and the Embankment quantities shall be calculated/ measured and paid from the joint levels prior to clearing and grubbing operation.

After clearing and grubbing, which includes the removal of top 15 cm soil or any layer of unsuitable material or after excavation; the compaction of cleared/grubbed surface, suitable filling material shall be placed and compacted, up to original ground level as determined by joint leveling and the compaction of the area will be restored to its original value without any extra payment.

Before bottom layer of embankment is placed, contractor will grub up and remove without extra payment, any vegetation that may, in the meantime have grown on surface previously cleared and grubbed.

All trees having girth less than 150 mm measured at (600) mm above ground and falling within the construction limits shall be felled & removed by the contractor. The excavation and removal of trees, roots and stumps including backfilling and compacting of holes and restoring the natural ground to the original condition shall be responsibility of the contractor for which no extra payment shall be made to him. The trees, stumps & roots remains the property of the Employer, which shall be delivered at designated place as directed by the Engineer.

2.2. Protection and Restoration

The Contractor shall prevent damage to all pipes, conduits, wires, cables or structure above or below ground. No land monuments, property markers, or official datum points shall be damaged or removed until the Employer/Engineer has witnessed or otherwise referenced their locations and approved their removal. The Contractor shall so control his operations as to prevent damage to shrubs, which are to be preserved. Protection may include fences and boards latched to shrubs, to prevent damage from machine operations. Any damage as a result of contractor's operation shall immediately be rectified by him at his own expense.

3. MEASUREMENT AND PAYMENT

3.1. Measurement

Clearing and grubbing will be measured for payment only on areas so designated in writing by the Engineer or shown on the drawings. The quantity to be paid for shall be satisfactorily clearing and grubbing & disposal of 15 cm top soil & filling with suitable material and compacting it to the required
Osmani & Co. (Pvt.) Ltd.
Consulting Engineers - Architects - Planners
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density as defined below, to attain the levels determined by joint leveling prior to the clearing and grubbing works.
Depth		Percent of Maximum Dry Density below sub grade level.	as determined by AASHTO T -180.* 0 to 30 cm			95
30 to 75cm	93
Over 75 cm	90
Below the foundation of structures	95

Any tree having girth of less than 150 mm (measured 600 mm above ground level) shall be measured under this item and no separate payment shall be admissible for this, as it is included in clearing & grubbing.

Clearing and grubbing carried out by the Contractor in roadway cut areas and borrow pits is not payable, as such, shall not be measured for payment.

3.2. Payment

The quantities determined as provided above will be paid for at the contract unit price for the pay item shown in the Bill of Quantities, which price and payment shall be full compensation for clearing and grubbing as per the requirement of this item and restoration of area, to its original level upto the required density as determined by joint leveling.


PRECAST CONCRETE POSTS AND MARKERS

1 DESCRIPTION

The work shall consist of furnishing and placing precast concrete Kilometer, Ten Kitometer, Guide Posts and Right of Way Markers, complete including painting and lettering in accordance with the Drawings and specifications or as directed by the Engineer.

2 MATERIAL REQUIREMENT

2.1. Concrete

Precast concrete post and markers shall consist of Class A Concrete and to the lengths, shapes and other details shown on the Drawings.


3 CONSTRUCTION REQUIREMENTS

(a) Excavation and Bedding

Excavation shall be made to the required depth as shown on the Drawings. All soft and unsuitable material shall be removed and replaced with suitable material acceptable to the Engineer.

Bedding shall be to section and dimension shown on the’ Drawings or as directed by the Engineer.

(b) Placing

The precast concrete posts and markers shall be set in two (2) cm of cement mortar to the level and grade as shown on the Drawings or as directed by the Engineer.

(c) Backfilling

After the placing of precast concrete posts and markers in the excavated areas and subsequent setting in with cement mortar, the same will be refilled to the required elevation with suitable earth or granular material, which shall be tamped in layers of not more than fifteen (15) centimeters each until firm and solid.

4 MEASUREMENT AND PAYMENT

4.1. Measurement

The quantity of each element to be paid for shall be the number of post and marker furnished and installed in place as per drawing or as directed by the Engineer.

4.2. Payment

The accepted quantities of posts and markers shall be paid for at the contract unit price per unit of measurement for the pay items shown in Bill of Quantities which price shall be compensation for furnishing, excavation, placing, erection, painting, lettering and for all costs including labour, tools, and incidentals necessary to complete the work.
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