
 
 

GOVERNMENT OF SINDH 
 

 
 

 
 
 
 
 

REQUEST FOR PROPOSAL 
SELECTION OF CONSULTING FIRMS 

 
 

CONSULTANCY SERVICES 
For 

“Detailed Engineering Design and Construction 
Supervision of Landfill Sites of Sindh Solid Waste 

Management Board” 
 
 

 
Quality & Cost Based Selection 

(QCBS) Method 
 
 
 
 
 

Reference: SSWMB/NIT-12.2/2017-18 
 

 
 

Sindh Solid Waste Management Board 
Bungalow No. 13, Al-Hamra Housing Society, 
Shaheed-e-Millat Road Karachi. 
Ph# +92 21 9933 3704 - 06 
Facsimile:  +92 21 9933 3707 
E-mail: info@sswmb.gos.pk URL: www.sswmb.gos.pk 

mailto:info@sswmb.gos.pk
http://www.sswmb.gos.pk/


SSWMB/NIT-12.2/2017-18  ‘Engineering Design and Const. Supervision of LFS’ Page 2 

 

 

 
 
 
 

 

TABLE OF CONTENTS 
 
 
 
 

 

Section 01 Letter of Invitation 03 
 

 

Section 02 Instructions to Consultants 05 
 

 

Data Sheet 17 
 

 

Section 03 Technical Proposal- Standard Forms 25 
 

 

Section 04 Financial Proposal- Standard Forms 37 
 

 

Section 05 Terms of Reference 50 
 

 

General Conditions 58 
 

 

Special Conditions 68 
 

 

Section 06 Standard Forms of Contract - Integrity Pact 70 



SSWMB/NIT-12.2/2017-18  ‘Engineering Design and Const. Supervision of LFS’ Page 3 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION - I 
 

Letter of Invitation 



SSWMB/NIT-12.2/2017-18  ‘Engineering Design and Const. Supervision of LFS’ Page 4 

 

 

 

LETTER OF INVITATION 
 

1.         The Sindh Solid Waste Management Board – SSWMB (hereinafter called “Procuring Agency”) 
invites  proposals  from  the  national,  qualified  and  registered  well-reputed  firms/companies  for 
Selection  of  Consulting  Firms  for  providing  “Consultancy Services  for  Detailed  Engineering 
Design & Construction Supervision of Landfill Sites of Sindh Solid Waste Management Board 
(SSWMB) – in Karachi”. 

 
More details on the services are provided in the Terms of Reference (ToRs). 

 

 
2.         Interested national firms with relevant expertise and having valid registration with legal entity 
(e.g. Pakistan Engineering Council), relevant tax authorities (e.g. Federal Board of Revenue, Sindh 
Revenue Board) are requested to send their proposals to the undersigned in two separate sealed 
envelopes clearly mentioned as “TECHNICAL PROPOSAL” and “FINANCIAL PROPOSAL”. 

 

 
3. A firm will be selected under Quality and Cost Based Selection Method and procedures 

described in this RFP and in accordance with the Sindh Public Procurement Rules 2010 (amended 
2013). 

 

 
4. The RFP Document includes the following:- 

Section 1 - Letter of Invitation 
Section 2 - Instructions to Consultants (including Data Sheet) 
Section 3 - Technical Proposal - Standard Forms 
Section 4 - Financial Proposal - Standard Forms 
Section 5 - Terms of Reference 
Section 6 – Standard Forms of Contract 

 
5.         Please inform us in writing at the following address upon receipt; Not applicable 

(a) that you received the letter of invitation; and 
(b) whether you will submit a proposal alone or in association 

 
6.         Firms, who wish to participate, may contact at the following address: 

 

Sindh Solid Waste Management Board, 
Bungalow No. 13, Al-Hamra Housing Society, 
Shaheed-e- Millat Road Karachi 
Ph# +92 21 9933 3704 - 06        Facsimile: +92 21 9933 3707 

URL www.sswmb.gos.pk           Email:   info@sswmb.gos.pk 
 

7.         All proposals must be accompanied with a Bid Security of an amount of Rs. 500,000/- (Pak 
Rupees Five Hundred Thousands only), in line with SPPRA requirements, in the shape of Pay Order 
or  Bank  Draft.  This  Bid  Security  shall  be  placed  in  the  Technical  Proposal  Envelope.  Non- 
submission of the Bid Security in the Technical Proposal Envelope shall render the proposal 
Non-responsive and it shall not be evaluated. 

 
8.         Proposals reaching the SSWMB office after the date and time for submission shall not be 
considered and will be summarily rejected. SSWMB shall not take any responsibility for proposals 
delayed in post, courier, transit or any other mode of submission. 

 
9.         The firm / JV Association (including all partners of the JV or Association) finally selected for 
the feasibility study, preliminary engineering design, etc. will not be allowed to participate in the 
Design-Build / PPP contract of the project. 

Yours Sincerely, 

Managing Director, 
Sindh Solid Waste Management Board, 
Government of Sindh, Karachi. 

http://www.sswmb.gos.pk/
mailto:info@sswmb.gos.pk
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SECTION - II 

Instructions to Consultants 
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Instructions to Consultants 
 

1. Definitions 
 

(a) “Procuring Agency (PA)” means any department or office of Government; or District 
Government; or any authority, corporation body or organization established by law or which 
is owned or controlled by Government; 

 

 

(b)  “Consultant”  means  a  professional  who  can  study,  design,  organize,  evaluate  and 
manage projects or assess, evaluate and provide specialist advice or give technical 
assistance for making or drafting policies, institutional reforms and includes private entities, 
consulting firms, legal advisors, engineering firms, construction managers, management 
firms, procurement agents, inspection agents, auditors, international and multinational 
organizations,  investment  and  merchant  banks,  universities,  research  institutions, 
government agencies, nongovernmental organizations, and individuals; 

 

 

(c) “Contract” means an agreement enforceable by law and includes General and Special 
Conditions, specifications, drawings and bill of quantities; 

 

 

(d) “Data Sheet” means such part of the Instructions to Consultants that is used to reflect 
specific assignment conditions; 

 

 

(e) “Day” means calendar day including holiday; 
 

 

(f) “Government” means the Government of Sindh; 
 

 

(g) “Instructions to Consultants” (Section 2 of the RFP) means the document which provides 
shortlisted Consultants with all information needed to prepare their Proposal; 

 

 

(h) “LOI” (Section 1 of the RFP) means the Letter of Invitation sent by the procuring agency 
to the Consultant (Not Applicable in this tender). 

 

 

(i) “Proposal” means the Technical Proposal and the Financial Proposal; 
 

 

(j)  “RFP”  means  the  Request  For  Proposal  prepared  by the  procuring  Agency for  the 
selection of Consultant; 

 

 

(k) “Sub-Consultant” means any person or entity to which the Consultant subcontracts any 
part of the Services; 

 

 

(l) “Terms of Reference” (TOR) means the document included in the RFP as Section 5 which 
explains the objectives, scope of work, activities, tasks to be performed, respective 
responsibilities of the procuring agency and the Consultant, and expected results and 
deliverables of the assignment. 
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2. Introduction The Procuring Agency named in the Data Sheet will select a 

consulting firm/organization (the Consultant) in accordance 2.1 

 

 

with  the  method  of  selection,  Quality  and  Cost  Based 
Selection  (QCBS)  as  per  SPP  Rules  2010  (amended 

2013). 
 

 

2.2 The  eligible  Consultants  (shortlisted  if  so)  are  invited  to 
submit a Technical Proposal and a Financial Proposal, as 
specified   in   the   Data   Sheet,   for   consulting   services 
required for the assignment named in the Data Sheet. The 
Proposal will be the basis for contract negotiations and 
ultimately  for  a  signed  Contract  with  the  selected 
Consultant. 

 

 

2.3 Consultants  should  familiarize  themselves  with  rules  / 
conditions and take them into account while preparing their 
Proposals. Consultants are encouraged to attend a pre- 
proposal conference (if held) as specified in the Data Sheet. 
Attending the pre-proposal conference is, however optional. 
Consultants  may liaise  with  procuring  agency’s 
representative named in the Data Sheet for gaining better 
insight into the assignment. 

 

 

2.4 Consultants   shall   bear   all   costs   associated   with   the 
preparation and submission of their proposals and contract 
negotiation.  The  Procuring  Agency  reserves  the  right  to 
annul the selection process at any time prior to Contract 
award, without thereby incurring any liability to the 
Consultants. 

 

 

2.5 Procuring  Agency  may  provide  facilities  and  inputs  as 
specified in Data Sheet. 

 

3. Conflict of 
Interest 

3.1.1    Consultants are required to provide professional, objective, 
and impartial advice and holding the Procuring Agency 
interest  paramount.  They  shall  strictly  avoid  conflict  with 
other assignments   or   their   own   corporate   interest. 
Consultants have an obligation to disclose any situation of 
actual  or  potential  conflict  that  impacts  their  capacity  to 
serve the best interest of the Procuring Agency, or that may 
reasonably be perceived as having such effect.    Failure to 
disclose said situations may lead to the disqualification of 
the Consultant or the termination of its Contract. 

 
3.1.2 Without limitation on the generality of the foregoing, 

Consultants, and any of their affiliates, shall be considered 
to have a conflict of interest and shall not be recruited, under 
any of the circumstances set forth below: 

 
i.         A consultant that has been engaged by the procuring 

agency to provide goods, works or services other 
than consulting services for a project, any of its 
affiliates, shall be disqualified from providing 
consulting services related to those goods, works or 
services.   Conversely,   a   firm   hired   to   provide 
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consulting services for the preparation or 
implementation of a project, any of its affiliates, shall 

 

 

be disqualified from subsequently providing goods or 
works or services other than consulting services 
resulting from or directly related to the firm’s 
consulting services for such preparation or 
implementation. 

 
ii.       A Consultant (including its Personnel and Sub- 

Consultants) or any of its affiliates shall not be hired 
for any assignment that, by its nature, may be in 
conflict with another assignment of the Consultant to 
be executed for the same or for another Procuring 
Agency. 

 
iii. A  Consultant  (including  its  Personnel  and  Sub- 

Consultants)  that  has  a  business  or  family 
relationship  with  a  member  of  the  Procuring 
Agency’s staff who is directly or indirectly involved in 
any part of (i) the preparation of the Terms of 
Reference of the assignment, (ii) the selection 
process for such assignment, or (iii) supervision of 
the Contract, may not be awarded a Contract, unless 
the conflict stemming from this relationship has been 
resolved. 

 

Conflicting 
Relationships 

 
 
 
 
 
 
 
 
 
 

4. Fraud and 
Corruption 

3.2 Government  officials  and  civil  servants  may  be  hired  as 
consultants only if: 

 

i.         They are on leave of absence without pay; 
 

ii. They are not being hired by the agency they were 
working for, six months prior to going on leave; and 

 
iii. Their   employment   would   not   give   rise   to   any 

conflict of interest. 
 

It is Government’s policy that Consultants under the 
contract(s) observe the highest standard of ethics during the 
procurement and execution of such contracts. In pursuit of 
this policy, the Procuring Agency follows the instructions 
contained in Sindh Public Procurement Rules 2010 
(Amended 2013) which defines: 

 

“corrupt and fraudulent practices” includes the offering, 
giving,  receiving,   or  soliciting,  directly  or  indirectly  of 
anything of value to influence the act of another party for 
wrongful gain or any act or omission, including 
misrepresentation, that knowingly or recklessly misleads or 
attempt mislead a party to obtain a financial or other benefit 
or to avoid an obligation; 

 

Under Rule 35 of SPPR 2010 (Amended 2013), “The PA 
can  inter-alia  blacklist  Bidders  found  to  be  indulging  in 
corrupt or fraudulent practices. Such barring action shall be 
duly publicized and communicated to the SPPRA.  Provided 
that any supplier or contractor who is to be blacklisted shall 
be accorded adequate opportunity of being heard”. 
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5. Integrity Pact Pursuant  to  Rule  89  of  SPPR  2010  (Amended  2013) 

 

 

Consultant  undertakes  to  sign  an  Integrity  Pact  in 
accordance with prescribed format attached hereto for all 
the procurements estimated to exceed Rs. 2.5 million 
(Annex-A). 

 
6. Eligible 
Consultants 

6.1 
 

 
 
 
 
 
 
 

6.2 
 

 
 

6.3 

If short listing process has been undertaken through REOI, 
as outlined under Rule 73 and 74 of SPPRA 2010 for the 
Consultant(s) for which these RFP documents are being 
issued, those firms in case of Joint Ventures with the same 
partner (s) and Joint Ventures Structures - that had been 
pre-qualified are eligible --- (Not applicable). 
 
Short  listed  consultants  emerging  from  request  of 
expression of interest are eligible ---- (Not applicable). 
 
All Consulting firms having following are eligible to submit 
RFP / participate: 

i.         Valid registration with FBR, SRB, and; 

ii. Valid registration with Pakistan Engineering Council 
as Consulting Firm in relevant category and 
discipline, having PEC Service and Project Profile 
Codes as mentioned in the Data Sheet. The firms 
having proof of submission of application for 
renewal  of  registration  with  Pakistan  Engineering 
Council within the period prescribed by PEC are also 
eligible  to  apply  but  they  shall  have  to  obtain 
renewal  before  award  of  tender  or  else  their  Bid 
Security shall be forfeited. 

 

7. Eligibility of 
Sub- 
Consultants 

A shortlisted Consultant would not be allowed to associate 
with Consultants who have failed to qualify the short-listing 
process --- (Not Applicable). 
2.  Shortlisted Consultants may only submit one proposal. If 
a  Consultant  submits  or  participates  in  more  than  one 
proposal,  such  proposals  shall  be  disqualified  ---  (Not 
Applicable). 

 

8. Only one 
Proposal 

Participation  of  the  same  Sub-Consultant,  including 
individual  experts,  to  more  than  one  proposal  is  not 
allowed. 

 
9. Proposal 
Validity 

9.1 The Data Sheet indicates Proposals validity that shall not be 
more than 90 days in case of National Competitive Bidding 
(NCB). During this period, Consultants shall maintain the 
availability of Professional staff nominated in the Proposal. 
The Procuring Agency will make its best effort to complete 
negotiations within this period. Should the need arise; 
however, the Procuring Agency may request Consultants to 
extend  the  validity  period  of  their  proposals.  Consultants 
who agree to such extension shall confirm that they maintain 
the availability of the Professional staff nominated in the 
Proposal, or in their confirmation of extension of validity of 
the Proposal, Consultants may submit new staff in 
replacement,   who   would   be   considered   in   the   final 
evaluation for contract award. Consultants who do not agree 
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have  the  right  to  refuse  to  extend  the  validity  of  their 

 

 

Proposals. 
 

 

9.2 Consultants  shall  submit  required  bid  security  of   Rs. 
500,000 (Rupees Five hundred thousand only) along with 
technical proposal as defined in the Data Sheet (which shall 
not  be  less  than  one  percent  and  shall  not  exceed  five 
percent of bid amount). 

 

10. Clarification 
and 
Amendment in 

RFP 
Documents 

10.1     Consultants may request for a clarification of contents of the 
bidding document in writing, and procuring agency shall 
respond  to  such  queries  in  writing  within  three  calendar 
days, provided they are received at least five calendar days 
prior to the date of opening of proposal. The procuring 
agency shall communicate such response to all parties who 
have obtained RFP document without identifying the source 
of inquiry. Should the PA deem it necessary to amend the 
RFP as a result of a clarification, it shall do so. 

 

 

10.2     At  any  time  before  the  submission  of  Proposals,  the 
Procuring Agency may amend the RFP by issuing an 
addendum/ corrigendum in writing. The addendum shall be 
sent to all Consultants and will be binding on them. 
Consultants shall acknowledge receipt of all amendments. 
To give Consultants reasonable time in which to take an 
amendment into account in their Proposals the Procuring 
Agency may, if the amendment is substantial, extend the 
deadline for the submission of Proposals. 

 
11. Preparation 
of Proposals 

11.1    In preparing their Proposal, Consultants are expected to 
examine in detail the documents comprising the RFP. 
Material deficiencies (deviation from scope, experience and 
qualification of personnel) in providing the information 
requested may result in rejection of a Proposal. 

 
11.2     The estimated number of professional staff months or the 

budget required for executing the assignment should be 
shown in the Data Sheet, but not both. However, proposal 
shall be based on the professional staff month or budget 
estimated by the consultant. 

 

12. Language                     The   Proposal   as   well   as   all   related   correspondence 
exchanged by the Consultants and the Procuring Agency 
shall be written in  English. However it is desirable that the 
firm’s Personnel have a working knowledge of the national 
and regional languages of Islamic Republic of Pakistan. 

 
13. Technical 
Proposal 
Format and 
Content 

13.1 While preparing the Technical Proposal, consultants must 
give Particular attention to the following: 

 

 
 

i. If  a  consultant  considers  that  it  may  enhance  its 
expertise for the assignment by associating with   other 
consultants in  a  joint  venture or  sub-consultancy,  it 
may associate with any one if so      indicated in the 
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Data Sheet. A consultant must first obtain the approval 
of procuring agency if it wishes to enter into a joint 
venture. In case of a joint venture, all partners shall be 
jointly and severally liable and shall indicate who will 
act as the leader of the joint venture 

 
ii.     For assignments on a staff-time basis, the estimated 

number  of  professional  staff-months  is given  in  the 
Data Sheet, The proposal shall, however, be based on 
the  number  of  For  fixed-budget-based  assignments, 
the available budget is given in the Data Sheet, and 
the Financial Proposal shall not exceed this budget. 

 
iii.     It is desirable that the majority of the key professional 

staff proposed be permanent employees of the firm or 
has an extended and stable working relationship with 
it. 

 
iv.     Proposed professional staff must, at a minimum, have 

the experience indicated in the Data Sheet, preferably 
working under similar geographical condition. 

 
v. Alternative professional staff  shall not  be proposed, 

and only one curriculum Vitae (CV) shall be submitted 
for each position. 

 
13.2    The  Technical  Proposal  shall  provide  the  following 

information using the attached Standard Forms. TECH-1 is 
Technical Proposal submission Form. 

 
i. A  brief  description  of  the  consultant  organization 

(Section 3: TECH-2A) and an outline of recent 
experience   on   assignments   of   a   similar   nature 
(Section 3: TECH-2B). For each assignment, the 
outline should indicate, inter alia, the profiles of the 
staff, duration of the assignment, contract amount, and 
firm’s involvement. 

 
ii.      Any  comments  or  suggestions  on  the  Terms  of 

Reference and on the data, a list of services, and 
facilities to be provided by the PA (Section 3: TECH- 
3A& 3B) 

 
iii.     The list of the proposed staff team by specialty, the 

tasks that would be assigned to each staff team 
member and their timing (Section 3: TECH-5). 

 
iv.     CVs recently signed by the proposed professional staff 

and the authorized representative submitting the 
proposal (Section 3: TECH-6). Key information should 
include number of years working for the consultant and 
degree of responsibility held in various assignments 
during the last five years. 

 
v. Estimates  of  the  total  staff  input  (professional  and 
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support staff; staff time) needed to carry out the 
assignment, supported by bar chart diagrams showing 
the time proposed for each professional staff team 
member (Section 3: TECH-7 & TECH-8). 

 
vi.     A detailed description of the proposed methodology, 

work plan for performing the assignment, staffing, and 
monitoring of training, if the Data Sheet specifies 
training as a major component of the assignment 
(Section 3: TECH-4). 

 
vii. Any  additional  information  requested  in  the  Data 

Sheet. 

 
13.3 The  Technical  Proposal  shall  not  include  any  financial 

information. 
 

14. Financial 
Proposals 

14.1     The Financial Proposal shall be prepared using the attached 
Standard Forms (Section 4). It shall list all costs associated 
with the assignment, including (a) remuneration for staff (in 
the  field  and  at  the  Consultants’  office),  and  (b) 
reimbursable expenses indicated in the Data Sheet (if 
applicable). Alternatively, Consultant may provide their own 
list of cost. If appropriate, these costs should be broken 
down by activity. All activities and items described in the 
Technical Proposal must be priced separately; activities and 
items described in the Technical Proposal but not priced, 
shall be assumed to be included in the prices of other 
activities or items. 

 

15. Taxes               15.1     The Consultant will be subject to all admissible taxes (such 
as sales tax or services tax or value added tax, social 
charges or income taxes) including stamp duty and service 
charges  at  a  rate  prevailing  on  the  date  of  contract 
agreement unless exempted by relevant tax authority. 

 

16. 
Submission, 
Receipt, and 
Opening of 
Proposals 

16.1 Proposal  shall  contain  no  interlineations  or  overwriting. 
Submission   letters   for   both   Technical   and   Financial 
Proposals should respectively be in the format of TECH-1 to 
8 of Section 3 and FIN-1 to 4 of Section 4. All pages of the 
original Technical and Financial Proposals will be initialed by 
an authorized representative of the Consultants (Individual 
Consultant).  The  authorization  shall  be  in  the  form  of  a 
written power of attorney accompanying the Proposal. 

 
16.2     All required copies of the Technical Proposal are to be made 

from the original.  If there are discrepancies between the 
original and the copies of Technical Proposal, the original 
governs. 

 
16.3     The original and all copies of the Technical Proposal shall 

be placed    in    a    sealed    envelope    clearly    marked 
“TECHNICAL PROPOSAL” Similarly, the original Financial 
Proposal (if required under the selection method indicated in 
the Data Sheet) shall be placed in a sealed envelope clearly 
marked “FINANCIAL PROPOSAL” followed by name of the 
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assignment, and with a warning “DO NOT OPEN WITH THE 

 

 

 
 
 
 
 
 
 

16.4 

TECHNICAL PROPOSAL.” If the Financial Proposal is not 
submitted in a separate sealed envelope duly marked as 
indicated above, this will constitute grounds for declaring the 
Proposal non-responsive. 
 

The proposals must be sent to the address indicated in the 
Data Sheet and received by the PA no later than the time 
and the date indicated in the Data Sheet, or any extension 
to this date. Any proposal received by PA after the deadlines 
for submission shall be returned unopened. In order to avoid 
any delay arising from the postal or PA’s internal dispatch 
workings, consultants should ensure that proposals to be 
sent  through  couriers  should  reach  a  day  before  the 
deadline for submission. 

 

17. Proposal 
Evaluation 

17.1    From the time the Proposals are opened to the time the 
Contract is awarded, the Consultants should not contact the 
PA on any matter related to its Technical and/or Financial 
Proposal. Any effort by Consultants to influence the PA in 
the examination, evaluation, ranking of Proposals, and 
recommendation for award of Contract may result in the 
rejection of the Consultants’ Proposal. 

 
Evaluators of Technical Proposals shall have no access to 
the Financial Proposals until the technical evaluation is 
concluded. 

 

18. Evaluation 
of Technical 
Proposals 

18.1    The Consultant Selection Committee shall evaluate the 
Technical Proposals on the basis of their responsiveness to 
the Terms of  Reference,  applying  the  evaluation  criteria, 
sub-criteria, and point system specified in the Data Sheet. 
Each responsive Proposal will be given a technical score 
(St). A Proposal shall be rejected at this stage if it fails to 
achieve the minimum technical score indicated in the Data 
Sheet. 

 
In the case of Quality-Based Selection, selection based on 
Consultant’s qualifications, and Single-Source Selection, the 
highest  ranked  consultant  or  firm  selected  on  a  single- 
source basis is invited to negotiate its proposal and the 
contract on the basis of the Technical Proposal and the 
Financial Proposal submitted. 
Public Opening and Evaluation of Financial Proposals: 
(LCS, QCBS, and Fixed Budget Selection Methods Only) 

 
18.2    After the technical evaluation is completed, the Procuring 

Agency   shall   notify   in   writing   Consultants   that   have 
secured the minimum qualifying marks, the date, time and 
location,  allowing  a  reasonable  time,  for  opening  the 
Financial   Proposals.      Consultants’   attendance   at   the 
opening of Financial Proposals is optional. 

 
Financial  proposals  of  those  consultants  who  failed  to 
secure minimum qualifying marks shall be returned un 
opened. 



SSWMB/NIT-12.2/2017-18  ‘Engineering Design and Const. Supervision of LFS’ Page 14 

19. Evaluation 19.1 Financial Proposals shall be opened publicly in the presence 

 

 

of Financial 
Proposals 

of the Consultants’ representatives who choose to attend. 
The name of the Consultants and the technical scores of the 
Consultants shall be read aloud. The Financial Proposal of 
the Consultants who met the minimum qualifying marks will 
then be inspected to confirm that they have remained sealed 
and unopened. These Financial Proposals shall be then 
opened, and the total prices read aloud and recorded. Copy 
of the record shall be sent to all Consultants. 

 

 

19.2   The Consultant Selection Committee will correct any 
computational errors. When correcting computational errors, 
in case of discrepancy between a partial amount and the 
total amount, or between words and figures, the former will 
prevail. In addition to the above corrections, activities and 
items described in the Technical Proposal but not priced, 
shall be assumed to be included in the prices of other 
activities or items. 

 

 

19.3    In case of Quality and Cost Based Selection (QCBS) 

Method the lowest evaluated Financial Proposal (Fm) will be 

given the maximum financial score (Sf) of 100 points. The 

financial scores (Sf) of the other Financial Proposals will be 

computed as indicated in the Data Sheet. Proposals will be 
ranked according to their combined technical (St) and 

financial (Sf) scores using the weights (T = the weight given 

to the Technical Proposal; P = the weight given to the 
Financial Proposal; T + P = 1) indicated in the Data Sheet: S 

= St x T% + Sf x P%. The firm achieving the highest 

combined technical and financial score will be invited for 
negotiations, if required. 

 
20. 
Negotiations 

20.1     Negotiations will be held at the date and address indicated 
in the Data Sheet. The invited Consultant will, as a pre- 
requisite for attendance at the negotiations, confirm 
availability of all Professional staff. Failure in satisfying such 
requirements may result in the PA proceeding to negotiate 
with  the  next-ranked  Consultant. Representatives 
conducting negotiations on behalf of the Consultant must 
have written authority to negotiate and conclude a Contract. 

 

21. Technical 
negotiations 

21.1    Technical Negotiations will include a discussion of the 
Technical Proposal, the proposed technical approach and 
methodology, work plan, organization and staffing, and any 
suggestions made by the Consultant to improve the Terms 
of Reference. The PA and the Consultants will finalize the 
Terms of Reference, staffing schedule, work schedule, 
logistics, and reporting. These documents will then be 
incorporated in the Contract as “Description of Services”. 
Minutes of negotiations, which will be signed by the PA and 
the Consultant, will become part of Contract Agreement. 

 

22. Financial 
Negotiations 

22.1     If applicable, it is the responsibility of the Consultant, before 
starting financial negotiations, to contact the local tax 
authorities to determine the tax amount to be paid by the 
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Consultant under the Contract. The financial negotiations 

 

 

will include a clarification (if any) of the firm’s tax liability, 
and the manner in which it will be reflected in the Contract; 
and will reflect the agreed technical modifications in the cost 
of the services. Consultants will provide the PA with the 
information on remuneration rates described in the Appendix 
attached to Section 4 (i.e. Financial Proposal – Standard 
Forms of this RFP). 

 

22.2 Extent of contract negotiation –   Procuring Agency may 
negotiate with the highest rank bidder regarding 
methodology, work plan, staffing and special conditions of 
the contract. The procuring agency shall not permit 
substitution  of  key  staff,  unless  both  parties  agree  that 
undue delay in selection process makes such substitution 
unavoidable. Similarly, negotiation shall not seek changes in 
the rate quoted by the bidder. In case of failure of 
negotiations the procuring agency may invite second ranked 
bidders as per the evaluation report. 

 
23. Availability 
of Professional 
staff/experts 

23.1     Having selected the Consultant on the basis of, among other 
things, an evaluation of proposed Professional staff, the PA 
expects to negotiate a Contract on the basis of the 
Professional staff named in the Proposal. Before contract 
negotiations, the PA will require assurances that the 
Professional staff will be actually available. The PA will not 
consider substitutions during contract negotiations unless 
both parties agree that undue delay in the selection process 
makes such substitution unavoidable or for reasons such as 
death or medical incapacity. If this is not the case and if it is 
established that Professional staff were offered in the 
proposal without confirming their availability, the Consultant 
may be disqualified. Any proposed substitute shall have 
equivalent or better qualifications and experience than the 
original candidate and be submitted by the Consultant within 
the period of time specified in the letter of invitation to 
negotiate. 

 

24. Award of 
Contract 

24.1    After completing negotiations, the Procuring Agency shall 
award the Contract to the selected Consultant and within 
seven days of the award of contract, Procuring Agency shall 
publish  on  the  website  of  the  SPPRA  and  on  its  own 
website, the result of the bidding process, identifying the bid 
through   procuring   identifying   number,   if   any   and   the 
following information, evaluation report, form of contract and 
letter of award, bill of quantity or schedule of requirement, as 
the case may be. 

 
24.2     After publishing of award of contract consultant would be 

required to submit a performance security at the rate 
indicated in data sheet. 

 
24.3     The Consultant is expected to commence the assignment 

on the date and at the location specified in the Data Sheet. 
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25. Information relating to evaluation of Proposals and 

 

 

Confidentiality 
 
 
 
 
 
 
 
 
 

26. Duties & 
Taxes 

 

 
 
 

27. Proposal 
Preparation 
cost 

recommendations concerning awards shall not be disclosed 
to the Consultants who submitted the Proposals or to other 
persons not officially concerned with the process, until the 
publication of the award of Contract. The undue use by any 
Consultant  of  confidential  information  related  to  the 
process may result in the rejection of its Proposal. 
 

 
 

All taxes, duties, fees and other contractual cost regarding 
the signing of contract shall be borne by the consultants / JV 
consulting firm. 
 

 
 

Consulting firm, JV consulting firms shall bear all costs 
associated with preparation and submission of their 
proposals. 
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DATA SHEET 

 

Sr. 
No. 

Reference 
Paragraph 

Data 

1. 1.1 Name of the Assignment:- 
 

“Detailed Engineering Design and Construction Supervision of 
Landfill Sites of SSWMB” 
 

Name of the Procuring Agency (Procuring Agency): 
Sindh Solid Waste Management Board (SSWMB) 
 
The Name of the Procuring Agency official(s): Managing Director, 
 
Address: Sindh Solid Waste Management Board, Bungalow No. 13, 
Al-Hamra Housing Society, Shaheed-e-Millat Road, Karachi. 
Telephone: +92 21 9933 3704 - 06 Facsimile: +92 21 9933 3707 
E-mail: info@sswmb.gos.pk 

2. 1.2 The method of selection is: 
“Quality and Cost Based Selection (QCBS)” Rule No.  72  (3)  of 
SPPRA Rules (2010) Amended (2013) 

3. 1.3 Financial Proposal to be submitted together with Technical Proposal: 
Yes  (but  Financial  &  Technical  Proposals  are  to  submitted  in 
separate envelopes) 
 

NOTE: For evaluation of RFP of current assignment Rs.535,106,383/- i.e. the 
amount of the project as per approved PC-I minus contingency, fees and 
incidental charges shall be taken as ESTIMATED COST OF THE PROJECT. 
THE CONSULTANCY FIRM IS REQUIRED TO OFFER HIS RATE AS 
PERCENTAGE OF THE WHOLE ASSIGNMENT. CONSULTANCY FIRM’S 
RATE OFFERED IN %AGE SHALL BE MULTIPLIED BY THIS ESTIMATED 
COST OF THE PROJECT TO CALCULATE HIS OFFERED RATE WHICH 
SHALL BE USED AS 30% WEIGHTAGE OF FINANCIAL PROPOSAL. 

4. 1.4 The Procuring Agency will provide the following inputs and facilities: 

 
All the available data and reports, if any, will be shared with successful 
consultants. 

5. 1.5 The Proposal submission address is: 

 
Managing Director, 
Sindh Solid Waste Management Board (SSWMB),                               
Bungalow No. 13, Al-Hamra Housing Society, Shaheed-e-Millat 
Road, Karachi.  Tel No. +92 21 9933 3704-6 – Fax +92 21 9933 3707. 

mailto:info@sswmb.gos.pk
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Proposals must be submitted not later than the following date and time: 

Date: 15th March 2018  Time: 03:00 PM 

6. 1.6 Expected date for commencement of consulting services 

Date: 3rd / 4th week of April 2018 at Karachi. 

7. 3.1 The firm / JV / Association (including all partners of the JV or 
association) finally selected for the feasibility study, preliminary 
engineering design, etc. will not be allowed to participate in the 
design-Build PPP contract of the project. 

8. 5.1 Consultant undertake to sign Integrity Pact for the procurement 
estimated to exceed Pak Rs. 2.5 million. 

9. 6 Eligibility of Consulting Firms: 
 
The Mandatory Eligibility requirements for the Consulting Firms 
are as follows: 

 
1.  Duly registered / Licensed by Pakistan Engineering Council as 

Consulting Engineers for the year 2018 or beyond having 
specialized Relevant Service Codes (as per requirement of PEC 
for this Consultancy Services) /  Project Profile Codes 1201 
& or 1204. (In case of a JV or association of consultants, the 
Lead Firm / or JV partners shall have to fulfill the above criteria). 

 
2.  The  firms  having  proof  of  submission  of  application  for 

obtaining       required  code  or  renewal  of  registration  with 
Pakistan Engineering Council within the period prescribed by 
PEC are also eligible to apply but they shall have to obtain 
required codes / renewal before award or tender or else their 
Bid Security shall be forfeited. 
 

3.  Registration with Federal and Provincial Tax Authorities. 
 
4. Not having been blacklisted by any government, semi- 

government department, agency, autonomous body, or other 
clients. 

10. 9.1 Proposals must remain valid for  90 days  after the submission date. 

11. 10.1 Clarifications may be requested not later than five  days before the 
Submission date: 
The address for requesting clarification is: 
Managing Director, 
Sindh Solid Waste Management Board (SSWMB), 
Bungalow No. 13, Al-Hamra Housing Society, 
Shaheed-e-Millat Road, Karachi. 
Tel No. +92 21 9933 3704 - 06 – Fax +92 21 9933 3707 

12. 11.2 The   estimated   number   of professional   staff-months   required   for   the 

assignment is: 

As given in Section 5 (Terms of Reference). 
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13. 12. The Proposal as well as all related correspondence exchanged by the 
Consultants and the Procuring Agency shall be written in English 
However it is desirable that the firm’s Personnel have a working 
knowledge of the national and regional languages of Islamic Republic 
of Pakistan. 

14. 13.1 The  format  of  the  Technical  Proposal  to  be  submitted  is  FTP√  or 
STP_   

  Eligibility, Responsiveness & Qualification Criteria: 
13.1 (a) Eligibility & Responsiveness Criteria: 
 

1. The applicant (or the lead firm / partners in case of a JV or association of 

consultants) must be a registered / licensed Consulting Engineering Firm from 

Pakistan Engineering Council for the year 2018 or beyond, having 

specialized Relevant Service Codes (as per requirement of PEC for this 

Consultancy Services) and Project Profile Codes 1201 & or 1204. (In case of a 

JV or association of consultants, the Lead Firm / or JV partners shall have to 

fulfill the above criteria). 

 

- The firms having proof of submission of application for obtaining 
required code or renewal of registration with Pakistan Engineering 
Council within the period prescribed by PEC are also eligible to apply 
but they shall have to obtain required codes / renewal before award or 
tender or else their Bid Security shall be forfeited. 
 
- The firms having proof of submission of application for obtaining 
required code or renewal of registration with Pakistan Engineering 
Council within the period prescribed by PEC are also eligible to apply     
but they shall have to obtain required codes / renewal before 
award or tender or else their Bid Security shall be forfeited. 
 
COPY OF PEC LICENSE MUST BE SUBMITTED. 
 

2. Registration with FBR and SRB. 
 

3.  The applicant (all firms in case of a JV or association of 
consultants) must not be blacklisted from any government / semi-government 
department, agency, autonomous body, or other clients. An affidavit on stamp 
paper of Rs. 50/- that the firm is not blacklisted by any government  /  semi-
government  department,  agency,  autonomous body or other clients - 
(Separate affidavits for all firms in case of JV or association). 
 

4.  Details of litigation / arbitration in last ten years with result thereof. If no 
litigation / arbitration, an affidavit in this regard should be submitted by the 
applicant (or all partners in case of a JV or association) on stamp paper of Rs. 
50. 
 

 

5. All information required in the RFP is submitted. 
 
6. Submission of  Bid Security in Technical Proposal Envelope for an 
amount of Rs. 500,000 (Rupees Five Hundred Thousands only) in the shape 
of Pay order / Demand Draft / Bank Guarantee in favour of SSWMB, as 
approved by SPPRA. 
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Sr. 
No. 

 
Name 
of work 

 
Employer 

/ client 

 
 
Amount 

Date Documents 
enclosed (y/n)  

Start 
 

Compl. Work 
Order 

Compl. 

1        

2        

3        

4        

 

 
  NOTE: ALL DOCUMENTS MENTIONED ABOVE MUST BE SUBMITTED 

WITH THE PROPOSAL. 

 
Applicants will be declared as non-responsive and their proposals will 

not be evaluated further if the above documents are not attached with 

the application or PEC licensing requirements are not met. In such a 

case, their     financial proposals shall be returned unopened as per 

SPPRA Rules. 

  13.1 (b) Qualification Criteria: 
 
A. PROFILE, EXPERIENCE AND PAST PERFORMANCE OF 

THE FIRM 

 
 
 

20 

Marks 

  1.  PROFILE OF THE FIRM 
 
i. Name, address, telephone, fax no. and email address of 

firms 
ii. Ownership, organization structure and year of 

establishment of the applicant Firm of Lead Firm in case 
of JV or association. (Half mark for every year of 

existence) subject to a maximum of 5 marks. Documentary 

Evidence of Year of Establishment of firm is to be 

provided 
 

 
2.  GENERAL EXPERIENCE 
 
 Overall experience  of  the firm  as  prime  consultant  

(Half point of each project of Rs. 100 million or above, in 
last 15 years up to a maximum of 15 such projects). 
Documentary proof (i.e. work order and/or completion 
certificate) be attached. The projects should be 
presented strictly in the following format and no 
additional information should be given 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
3.  SPECIFIC EXPERIENCE 
Specific Experience i.e. Industrial Building Structure Works, 

completed as prime consultants (1.5 points for each 

project of Rs.100 million or above, in last 05 years up to a 

maximum of 05 such  

05 

Marks 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

7.5 
Marks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
7.5 

Marks 
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Sr. 
No. 

 
Name 
of work 

 
Employer 

/ client 

 
 
Amount 

Date Documents 
enclosed (y/n)  

Start 
 

Compl. Work 
Order 

Complet. 

1        

2        

3        

4        

 

 
  projects).  Documentary  proof  (i.e.  work  order/or  completion 

certificate) be attached. The project should be presented strictly in 

the following format and no additional information should be given: 
 
 
 
 
 
 
 
 
 
 
 
 

 
Notes: 

1. Documentary Evidence (agreement or work orders) of 
each project is to be provided and only those projects 
shall be considered for evaluation for which documentary 
evidence is provided. 

2.  In   order   to   expedite   the   evaluation   process,   the 
applicants shall indicate only the maximum number of 
projects required in the above categories, which in their 
opinion shall exhibit the best credentials for the applicant. 

3.  The projects in 2&3 may be repeated if they fall in more 
than one category but the applicant has to identify 
projects  in  each  category  separately  in  order  to  be 
considered  for  evaluation.  Copies  of  work  orders  (if 
repeated project) may however be appended only once. 

 

  B. ADEQUACY   OF   THE   PROPOSED  METHODOLOGY   AND 

WORK PLAN 
40 

Marks 

  a)  Technical Approach and Methodology 
b)  Work Plan 
c)  Organization and Staffing 

30 
05 
05 

  C. PROPOSED PROJECT TEAM 30 

  Key professional Staff qualifications & competence for the assignments: 
 

The applicant should demonstrate that the proposed project team is from the 
personnel available with them on a permanent basis. The CVs of the key 
professionals and team members must be submitted with the proposal. 
SSWMB may ask the applicant (Consulting Firm) to provide Copies of Tax 
payment  challans against the salary for the last 6 months or other proof for 
each or any individual claimed by the Firm in order to be considered for 
evaluation of these personnel. Failure to provide the Tax Challan or required 
proof on demand shall render the claimed individual to be excluded from the 
evaluation process. 
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S. No. Position Qualification / Experience required 
Maximum 

Marks 

1 Project Manager / Team 

Leader / Chief Resident 

Engineer 

Masters   in   Engineering   /   Environmental 

Engineering / Science with 15 years related 

experience with at least 2 SWM Projects in 

his credentials. 

 

 
06 

2 Senior Structural Design 

Engineer 

Masters  in  Structural  Engineering  with  10 

years experience in structure design (Steel 

& R.C.C structure). 

 

 

05 

 Senior Architect Masters   in   Architecture   /   Bachelors   in 

Architecture  with  10  /  15  years  of 

experience in Architectural Design of 

Industrial Structure 

 

 
04 

 Senior HVAC / Plumbing 

Engineer 

Bachelors  in  Mechanical  Engineering  with 

10 - 16 years of experience in Industrial 

Ventilation / Air-conditioning Design System 

(HVAC) 

(Half Mark for every 2 year of experience) 

 
 
 

04 

3 GIS Expert Masters / Bachelors Degree in the relevant 

with minimum 10/15 years experience 

 

03 

4 Mechanical Design 

Engineer 

Masters in Mechanical Engineering / 

Bachelors  in  Mechanical  Engineering  with 

10 / 15 years of experience in Design of 

industrial structure 

 

 
03 

5 Electrical Design engineer Masters in Electrical Engineering / 

Bachelors in Electrical Engineering with 10 / 

15 years of experience in Design of 

electrical industrial system 

 

 
03 

6 Sociologist / Economist Masters / Bachelors Degree with minimum 

10 /15 years experience 

 

02 

Total Marks 30 

II. D. Financial Stability of the Firm 10 Marks 

1. The  applicant  (or  Lead  Firm  in  case  of  JV  /  Association)  should 

demonstrate that it has adequate financial stability by submitting copies of 

last three years Accounts of the firm duly signed by a qualified Auditor. 

3.0 marks for first year and 3.5 marks each for last two years audited 

accounts report. 

10 Marks 

 TOTAL (A+B+C+D) 100 
 The Qualification Criteria 

 

1.  In order to qualify to be shortlisted for the assignment, the applicant shall secure: 

a. Min imum 50% or more marks in each of the four main categories. 

b. Overa l l  60% or more Marks. 

2.  Those applicants who EITHER fail to secure 60% or more overall marks OR fail to secure 

50% or more marks in any of the four categories shall not be considered qualified and their 

financial proposal shall be returned un-opened as per SPPRA rules. 
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 3.  Any false information provided by the applicant firms may result in disqualification. 

13.2 (vii) Training is a specific component of this assignment: Yes  No√ 

14.1 List of the applicable Reimbursable expenses in local currency; 
 

 

The successful consultant shall be paid on lump sum basis (all inclusive) as per his 

approved lowest evaluated bid i.e. %age of the cost of engineering works.  No 

additional reimbursement can be claimed on whatever pretext. 

 
FOLLOWING IS NOT APPLIACBLE 

 

 

(1) A per diem allowance in respect of the personnel of the Consultant for every day 

in which the Personnel shall be absent from the home office and, as applicable, 

outside the beneficiary country for purpose of the services; 

(2) Cost of necessary travel, including transportation of the Personnel by the most 

appropriate means of transport and most direct practicable route; 

(3) Cost of office accommodation, investigations and surveys; 

(4) Cost of applicable international or local communication such as the use of 

telephone and facsimile required for the purpose of Consulting Services; 

(5) Cost, rental and freight of any instruments or equipment required to be provided 

by the Consultants for the purpose of Consulting Services; 

(6) Cost of printing and dispatching of the reports to be produced for Consulting 

Services; 

(7) Other allowances where applicable and provisional or fixed sums (if any); and 

(8) Cost of such further items required for purposes of the Services not covered in 

the foregoing. 

 
It should be noted by the applicants that it is Pak Rupees procurement and all 

prices are to be quoted in Pakistan rupees only. The PA shall pay to the successful 

consultants in Pakistan rupees only. The PA shall enter into a contract with the 

successful consultants on a Lump Sum basis for Feasibility stage. 

15.1 Amounts payable by the Procuring Agency to the consultant under the contract to be 

subjected to local taxation, stamp duty and service charges:  YES 
 

 

The consultants should quote their fee inclusive of all the taxes applicable on them 

except the Sindh Sales Tax on Services which shall be quoted separately in addition to 

the quoted fee of the consultants. 

16.2 Consultant must submit the original and     2  copies of the technical proposal, and the 

original of the financial proposal. 
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19.4 The system for Combined Evaluation of Technical & Financial Proposals under 

the 
Quality and Cost Based Selection Method (QCBS) shall be as follows: 
 
i. Financial Proposal Scoring: 
 Sf(Financial Score of a firm) = 100 x Fm / F where 
 Fm = the lowest evaluated price of the financial proposal opened 
 F = the financial proposal of the proposal under consideration. 
 
ii. Weightages for technical & financial proposals: 
 
Technical proposal = 70% and financial proposal = 30% 

 
iii. Final Combined Scores: 
 
CS=0.70xSt + 0.30xSF 
 
Where CS = Combined Score of a Proposal, St=Technical Score of the Proposal 
& Sf= Financial Score of the Proposal 
 
The Consultant achieving the highest combined technical and financial score will 
be invited for negotiations 
 

The minimum technical score required to pass is 60 from a maximum of 
points for QCBS 

20.1 Expected date and address for contract negotiations: 
 

If required, negotiations will be held in accordance with the provisions of 
Sindh 

Public Procurement Rules 2010 (amended 2013) 
 

Managing Director, 

Sindh Solid Waste Management Board (SSWMB) Bungalow No. 13 Al-Hamra 

Housing Society, Shaheed-e-Millat road, Karachi. 

Tel No. +92 21 9933 3704 - 6 Fax +92 21 9933 3707 

24.2 Successful consultant is required to submit performance security in form as required 
by SPPRA Rules equivalent to 5% of the contract amount 

 

Notes: 
 

1.  Only one individual shall be evaluated for each position given above. 
 

2.  Only those individuals shall be evaluated who have the requisite qualifications 
and overall experience mentioned against each category of personnel. As 
such, the qualification and overall experience shall be used to determine the 
eligibility of the individual to be evaluated. 

 
3.  The marks will be given to the only individual having the required qualification 

and overall experience and the scoring shall be done against the similar 
projects worked on. The related experience shall mean that the individual shall 
have worked on similar project type on which the individual has worked on 
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shall  be  given  Marks  mentioned  in  front  of  each  position  subject  to  the 
maximum marks for each position mentioned above. 

 
NOTE: ALL BIDDERS ARE REQUIRED TO SIGN AND STAMP EACH AND EVERY PAGE 

OF THE BIDDING DOCUMENT BEFORE SUBMISSION. 
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SECTION - 3 
 

TECHNICAL PROPOSALS - STANDARD FORMS 
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TECHNICAL PROPOSAL - STANDARD FORMS 
 

 
TECH-1 Technical Proposal Submission Form 

 
TECH-2 Consultant’s Organization and Experience 

A Consultant’s Organization 
B Consultant’s Experience 

 
TECH-3 Comments or Suggestions on the Terms of Reference and on Counterpart Staff 

and Facilities to be provided by the Client 
A On the Terms of Reference 
B On the Counterpart Staff and Facilities 

 
TECH-4 Description of the Approach, Methodology and Work Plan for Performing the 

Assignment 
 

TECH-5 Team Composition and Task Assignments 
 

TECH-6 Curriculum Vitae (CV) for Proposed Professional Experts 
 

TECH-7 Personnel Schedule 
 

TECH-8 Work Schedule 
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FORM TECH-1 TECHNICALPROPOSAL SUBMISSION FORM 
 

 
 
 

 
 

To, 

 
 
 
 

The Managing Director, 
Sindh Solid Waste Management Board, 

Bungalow No. 13, Al-Hamra Housing Society, 
Shaheed-e- Millat Road, Karachi 

Karachi ---March, 2018 

 

 
Dear Sir, 

 
We, the undersigned, offer to provide the consulting services for                             

‘Detailed Engineering Design and Construction Supervision of Landfill Sites of 
SSWMB’ in accordance with your Request for Proposal (corrigendum / extension in date) 
Notice 26-27 February, 2018 and our Proposal dated --- March 2018.  We are hereby 
submitting our Proposal, which includes this Technical Proposal, and a Financial Proposal 

sealed under a separate envelope.1
 

 
We are submitting our Proposal in association with/as a Joint Venture: [Insert a list 

with full name and address of each joint venture partner or sub-Consultant].2 

 
We hereby declare that all the information and statements made in this Proposal are 

true and accept that any misinterpretation contained in it may lead to our disqualification. 
 

If negotiations are held during the period of validity of the Proposal, i.e., before the 
date indicated in the Data Sheet, we undertake to negotiate on the basis of the proposed 
personnel.  Our Proposal is binding upon us and subject to the modifications resulting from 
Contract negotiations. 

 
We undertake, if our Proposal is accepted, to initiate the consulting services related 

to the assignment not later than the date indicated in the Data Sheet. 
 

We understand you are not bound to accept any Proposal you receive. 

We remain, 

Yours sincerely, 
 
 
 
 
 

Authorized Signature [In full and initials]:     
 

Name and Title of Signatory:                                                                                  
Name of Firm:                                                                                                         
Address:                                                                                                                 
 

 
    

1   
[In case Clause Reference 1.2 of the Data Sheet requires to submit a Technical Proposal only, replace this 
sentence with: “We are hereby submitting our Proposal, which includes this Technical Proposal only.”] 

2   
[Delete in case no association or Joint Venture is proposed.] 
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FORM TECH-2 CONSULTANT’S ORGANIZATION AND EXPERIENCE 
 

 
 
 

A: CONSULTANT’S ORGANIZATION 
 

 
 
 

[Provide here a brief (two pages) description of the background and organization of the 
Consultant and, if applicable, Sub-Consultant and each joint venture partner for this 
assignment.] 
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B: CONSULTANT’S EXPERIENCE 
 

[Using the format below, provide information on each assignment for which your firm, and 
each joint venture partner or sub-consultant for this assignment, was legally contracted either 
individually as a corporate entity or as one of the major companies within a joint venture or 
sub-consultancy, for carrying out consulting services similar to the ones requested under this 
assignment. Use a maximum of 20 pages.] 

 

Assignment name: Approx.  value  of  the  contract  (in  current  PKR  or 
US$): 

Country: 
Location within country: 

Duration of assignment (months): 

Name of Procuring Agency: Total No of person-months of the assignment: 

Address: Approx. value of the services provided by your firm 
under the contract (in current PKR or US$): 

Start date (month/year): 
Completion date (month/year): 

N
o.  

of professional person-months provided by the 
joint venture partners or the Sub-Consultants: 

Name of joint venture partner or sub- 
Consultants, if any: 

Name of senior regular full-time employees
3  

of your 
firm involved and functions performed (indicate most 
significant profiles such as Project 
Director/Coordinator, Team Leader): 

Narrative description of Project: 

Description of actual services provided in the assignment: 

 
 

FIRMS NAME:-     
 
 
 

 
3   

Regular full-time employee as defined in para 3.3(ii), footnote 2 of Section 2: 
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FORM TECH-3 COMMENTS AND SUGGESTIONS ON THE TERMS 
OF REFERENCE AND ON COUNTERPART STAFF AND FACILITIES 

TO BE PROVIDED BY THE CLIENT 
 

 
 

A: ON THE TERMS OF REFERENCE 
 
 
 
 
 

[Present and justify here any modifications or improvement to the Terms of Reference you 
are proposing to improve performance in carrying out the assignment (such as deleting some 
activity you consider unnecessary, or adding others, or proposing a different phasing of the 
activities).  Such suggestions should be concise and to the point, and incorporated in your 
Proposal.] 
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B: ON COUNTERPART STAFF AND FACILITIES 
 

 
 
 

[Comment here on counterpart staff and facilities to be provided by the Client according to 
Clause Reference 1.4 of the Data Sheet including: administrative support, office space, local 
transportation, equipment, data, and etcetera.] 
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FORM TECH-4 DESCRIPTION OF APPROACH, METHODOLOGY 
AND WORK PLAN FOR PERFORMING THE ASSIGNMENT 

 

 
 

[Technical approach, methodology and work plan are key components of the Technical 
Proposal.  You are suggested to present your Technical Proposal (maximum of 50 pages, 
inclusive of charts and diagrams) divided into the following three chapters: 

 
a)  Technical Approach and Methodology, 
b)  Work Plan, and 
c)  Organization and Personnel, 

 
 
 

a) Technical Approach and Methodology.   In this chapter you should explain your 
understanding of the objectives of the assignment, approach to the services, methodology for 
carrying out the activities and obtaining the expected output, and the degree of detail of such 
output. You should highlight the problems being addressed and their importance, and explain 
the technical approach you would adopt to address them. You should also explain the 
methodologies you propose to adopt and highlight the compatibility of those methodologies 
with the proposed approach. 

 
b)  Work Plan.   In this chapter you should propose the main activities of the assignment, 
their content and duration, phasing and interrelations, milestones (including interim approvals 
by  the  Client),  and  delivery  dates  of  the  reports.  The  proposed  work  plan  should  be 
consistent with the technical approach and methodology, showing understanding of the TOR 
and ability to translate them into a feasible working plan. A list of the final documents, 
including reports, drawings, and tables to be delivered as final output, should be included 
here. The work plan should be consistent with the Work Schedule of Form TECH-8. 

 
c) Organization and Staffing.   In this chapter you should propose the structure and 
composition of your team. You should list the main disciplines of the assignment, the key 
expert responsible, and proposed technical and support personnel. 
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FORM TECH-5 TEAM COMPOSITION, TASK ASSIGNMENTS 
 

 
 
 

Professional Staff 

Name of Staff Firm Area of Expertise Position Assigned Task Assigned 
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FORM  TECH-6 CURRICULUM VITAE (CV) FOR PROPOSED 
PROFESSIONAL STAFF 

 

 
 

1.   Proposed Position [only one candidate shall be nominated for each position]:     
 

2.   Name of Firm [Insert name of firm proposing the expert]:     
 

 
 
 

3.   Name of Expert [Insert full name]:     
 

4.   Date of Birth:   Citizenship:     
 

5.  Education [Indicate college/university and other specialized education of expert, giving names of 

institutions, degrees obtained, and dates of obtainment]:     
 

 
 
 

6.   Membership in Professional Associations:     
 

 
 
 

7.  Other Trainings [Indicate significant training since degrees under 5 - Education were obtained]: 
 
 
 
 
 

8.  Countries of Work Experience: [List countries where expert has worked in the last ten years]: 
 
 
 
 
 

9.  Languages [For each language indicate proficiency: good, fair, or poor in speaking, reading, and 

writing]:     
 
 
 
 

 
10. Employment Record [Starting with present position, list in reverse order every employment 

held by expert since graduation, giving for each employment (see format here below): dates of 
employment, name of employing organization, positions held.]: 

 
 
 

From [Year]:                To [Year]:                        

Employer:                                                         

Positions held:                                                       
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11. Detailed Tasks Assigned 
 

 
 
 
 
 
 
 

[List all tasks to be performed 

under this assignment] 

12. Work Undertaken that Best Illustrates Capability 
to Handle the Tasks Assigned 

 
[Among the assignments in which the expert has been 
involved, indicate the following information for those 
assignments that best illustrate the expert’s capability to 
handle the tasks listed inline 11.] 

 
Name of assignment or project:                                              

Year:                                                                                        

Location:                                                                                  

Procuring Agency:                                                                   

Main project features:                                                              

Positions held:                                                                         

Activities performed:                                                                
 
 
 
 
 
 

13. Certification: 
 

I, the undersigned, certify to the best of my knowledge and belief, this CV correctly describes 
my qualifications and my experience. I understand that any willful misstatement described 
herein may lead to my disqualification or dismissal, if engaged. 

 

                                                                                                               Date:                             
[Signature of expert or authorized representative of the firm]                       Day/Month/Year 

 
Full name of authorized representative:                                                                                      
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FORM TECH-7 STAFFING SCHEDULE 
 

  
 

Name of Staff 

9. Staff input (in the form of a bar chart)
2
 

10.  Total Staff 
month input 

1 2 3 4 5 6 7 8 9 10 11 12 n Home Field
2

 Total 

Foreign 

 

1 
 [Home] 

[Field] 

               
  

 

2 
                 

  
 

3 
                 

  
   

                  
  

n               

           Subtotal    

Local 

1  [Home]             

[Field]             
2               

            
               

            
N               

            
 Subtotal    

Total    

1 For Professional Staff the input should be indicated individually for support staff it should be indicated by 
category 

2 Months are counted from the start of the assignment. For each staff indicate separately the input for home and field work. 
3 Field work means work carried out at a place other than the consultant’s home office 

Full time input Part time input 
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FORM TECH-8 WORK SCHEDULE 
 
 
 
 

 
N° 

 

Activity
1
 

Months
2
 

1 2 3 4 5 6 7 8 9 10 11 12 13 

1               
2               
3               

4               

5               
6               

7               

8               
9               

10               
 

1 Indicate all main activities of the assignment, including delivery of reports (e.g.: inception, interim, and final reports), and other benchmarks 

such as Client approvals. For phased assignments indicate activities, delivery of reports, and benchmarks separately for each phase. 

2 Duration of activities shall be indicated in the form of a bar chart. 
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SECTION 4 
 

FINANCIAL PROPOSAL - STANDARD FORMS 



SSWMB-NIT-8.2 ‘Engineering Design and Const. Supervision of LFS’ Page 40 

 

 

 
 

SECTION 4.  FINANCIAL PROPOSAL - STANDARD FORMS 
 

 
 

Financial  Proposal  Standard  Forms  shall  be  used  for  the  preparation  of  the  Financial 
Proposal according to the instructions provided under para 14 of Section 2.  Forms FIN-1, 
FIN-2, FIN-3, FIN-5, and FIN-6 are to be used whatever is the selection method indicated in 
para 4 of the Letter of Invitation. However, Form FIN-4 shall only be used when the CQS, 
QBS or SSS method is adopted as detailed in para 6.3(i) of Section 2 of the RFP. 

 

 
 
 

FIN-1              Financial Proposal Submission Form 
 

FIN-2              Summary of Costs 
 

FIN-3              Remuneration 
 

FIN-4              Breakdown of Reimbursable Expenses 
 

Appendix:       Instructions for preparing Financial Proposal Forms FIN-1 to FIN-4 



FORM FIN-1 FINANCIAL PROPOSAL SUBMISSION FORM 
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[Location, Date] 
 

To, 
 

 

The Managing Director, 
Sindh Solid Waste Management Board, 
Bungalow No. 13, Al-Hamra Housing Society, 
Shaheed-e- Millat Road, Karachi 

 

 
Dear Sirs: 

 
We, the undersigned, offer to provide the consulting services for Hiring of Consulting 

Firm for Consultancy Services for Detailed Engineering Design & Construction 
Supervision of Landfill Sites of Sindh Solid Waste Management Board in accordance 
with your Request for Proposal (corrigendum / extension in date) Notice 26-27 March, 2018 
and our Technical Proposal.  Our attached Financial Proposal is for the sum of Rs. ------------- 
------------------------------------------------------------------------------------------[Insert amount(s)  in 
words and figures1]. 

 
Note:   Rates in the present Consultancy Services are to be quoted in terms of %age cost of 
the Engineering Works (Please refer to Data Sheet / Terms of Reference / Guidelines section 
for details). 

 
Our Financial Proposal shall be binding upon us subject to the modifications resulting 

from Contract negotiations, up to expiration of the validity period of the Proposal. 
 

Commissions and gratuities if paid or to be paid by us to agents relating to this 
Proposal and Contract execution, if we are awarded the Contract, are listed below 

 

Name and Address of Agents  Amount in Pak  Rupees  Purpose of Commission or 

    Gratuity 
  Not Applicable        Not Applicable        Not Applicable    

 

 
We understand you are not bound to accept any Proposal you receive. 

We remain, 

Yours sincerely, 
 

Authorized Signature [In full and initials]:                                                               
Name and Title of Signatory:                                                                                  
Name of Firm:                                                                                                         
Address:                                                                                                                 

1 Amounts must coincide with the ones indicated under Total in Form FIN-2. 
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FORM FIN-2 SUMMARY OF COSTS  

 

 

ITEM COST (Pak Rupees) 

Remuneration  

Out of Pocket  

Provisional Sums  

Contingencies  

TOTAL COST OF FINANCIAL PROPOSAL  

 
 

Total cost of financial proposal in words (in Pak Rupees):   
 
 
 
 

Signed and Stamp of Consultant 
 
 

Note: In case of Joint Venture all members of JV have to sign. 
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FORM FIN-3. BREAK DOWN OF COSTS BY ACTIVITY
1

 
 
 

 
 

Group of Activities (Phase):2
 

 

Description:3
 

 

 
Cost component 

Cost 

 

[Indicate Foreign 

Currency#1 
4 

] 

 

[Indicate Foreign 

Currency#2 
4 

] 

 

[Indicate Foreign 

Currency#3 
4 

] 

[Indicate 
Local Currency] 

Remuneration5
     

Reimbursable Expenses5
     

Subtotals     

 
1.   Form FIN-3 shall be filled at least for the whole assignment. In case some of the activities require different mode so billing and p 

payment (e.g.: the assignment is phased, and each phase has a different payment schedule), the Consultants shall fill a separate 

form FIN-3 for each group of activities. For each currency, the sum of the relevant Subtotals of all Forms FIN-3 provided must 

coincide with the Total Costs of Financial Proposal indicated in Form FIN-2. 

2.   Names of activities (phase) should be the same as, or correspond to the ones indicated in the second column of FormTECH-8. 
 

3.   Short description of the activities whose cost break down is provided in this Form. 
 

4.   Indicate between brackets the name of the foreign currency. Use the same columns and currencies of Form FIN-2. 
 

5.   For  each  currency,  Remuneration  and  Reimbursable  Expenses  must  respectively  coincide  with  relevant  Total  Costs  indicated 

inFormsFIN-4, and FIN-5. 



  FORM FIN-4.  BREAK DOWN OF REMUNERATION
1  
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(This Form FIN-4 shall only be used when it is indicated in Reference Paragraph 5.6 of the Data 

Sheet that remuneration shall be Time Based) 

 
Group of Activity (Phase):    

  Staff- 
month 

Rate
4

 

Input
5

 

(Staff- 
months) 

[Indicate 
Foreign 

Currency#1]
6

 

[Indicate 
Foreign 

Currency# 

2]
6
 

[Indicate 
Foreign 

Currency#2]
6

 

[Indicate 
Local 

Currency]
6

 

Foreign Staff 

  [Home]      

[Field]      

        

      

        

      

        

      

        

      

Local Staff 

  Home]      

      

        

      

        

      

Total Cost     

 
1.   Form FIN-4 shall be filled for each of the Forms FIN-3 provided. 

2.   Professional Staff should be indicated individually; Support Staff should be indicated per category 

(e.g.: draftsmen, clerical staff) 

3.   Positions of Professional Staff shall coincide with the ones indicated in FormTECH-5. 

4.   Indicate separately staff-month rate and currency for home and fieldwork. 

5.   Indicate separately for home and fieldwork, the total expected input of staff for carrying out the 

group of activities or phase indicated in the Form. 

6.   Indicate  between  brackets  the  name  of  the  foreign  currency.  Use  the  same  columns  and 

currencies of Form FIN-2.For each staff indicate the remuneration in the column of the relevant 

currency, separately for home and field  work. Remuneration= Staff-month Rate x Input. 
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FORM FIN-4. BREAK DOWN OF REMUNERATION
1

 
 

 
 
 

(ThisFormFIN-4 shall only be used when it is indicated in Reference Paragraph 5.6 of the Data Sheet 
that remuneration shall be Lump-Sum. Information to be provided in this Form shall only be used to 
establish payments to the Consultant for possible additional services requested by the Procuring 
Agency) 

 

Name2
 Position3

 Staff-month Rate4
 

Foreign Staff 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

Local Staff 

  [Home] 

[Field] 

  [Home] 
[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

  [Home] 

[Field] 

 
 

1 Form FIN-4 shall be filled in for the same Professional and Support Staff listed in FormTECH-7. 
 

2 Professional Staff should be indicated individually; Support Staff should be indicated per category 
 

(e.g.: draftsmen, clerical staff). 
 

3 Positions of the Professional Staff shall coincide with the ones indicated in FormTECH-5. 
 

4 Indicate separately staff-month rate and currency for home and field work. 
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FORM FIN-5. BREAKDOWN OF REIMBURSABLE EXPENSES
1

 

 

(This Form FIN-5 shall only be used when it is indicated in Reference Paragraph 5.6 of 

the Data Sheet that remuneration shall be Time Based) 
 

Group of Activities (Phase):   

 
N 
° 

 

Description
2

 

 
Unit 

 
Unit 

Cost
3

 

 
Quantity 

[Indicate 
Foreign 
Currenc 

y#1]
4

 

[Indicate 
Foreign 

Currency#2] 
4 

[Indicate 
Foreign 
Currenc 

y#3]
4

 

 

[Indicate Local 

Currency]
4

 

 Per diem allowances Day       

 International flights
5
 Trip       

 Miscellaneous travel 
expenses 

Trip       

 Communication costs 

between 

[Insert   place]   and   [Insert 
place] 

       

 Drafting, reproduction of 
reports 

       

 Equipment, instruments, 

materials, supplies, etc. 
       

 Shipment of personal effects Trip       

 Use of computers, software        

 Laboratory tests.        

 Subcontracts        

 Local transportation costs        

 Office rent, clerical 
assistance 

       

 Training of the PA’s 

personnel
6

 
       

Total Cost     

 
1.   FIN-5 should be filled for each of the Forms FIN-3 provided, if needed. 

 

2.   Delete items that are not applicable or add other items according to Paragraph Reference 3.6 of 

the Data Sheet. 

3.   Indicate unit cost and currency. 
 

4.   Indicated between brackets the name of the foreign currency. Use the same columns and 



SSWMB-NIT-8.2 ‘Engineering Design and Const. Supervision of LFS’ Page 47 

 

 

currencies of Form FIN-2. Indicate the cost of each reimbursable item in the column of the 

relevant currency. Cost= Unit Cost x Quantity. 

5.   Indicate route of each flight, and if the trip is one-or two-ways. 
 

6.   Only if the training is a major component of the assignment, defined as such in the TOR 
 
 
 
 

 

  FORM FIN-5.  BREAK DOWN OF REIMBURSABLE EXPENSES   
 

(This  Form  FIN-5  shall  only  be  used  when  it  is  indicated  in  Reference 
Paragraph 5.6 of the Data Sheet that remuneration shall be Lump Sum. Information to 
be provided in this Form shall only be used to establish payments to the Consultant for 
possible additional services requested by the Procuring Agency) – Not Applicable 

 
 

N° Description1
 

 

Unit Unit Cost2
 

 Per diem allowances Day  

 International flights3
 Trip  

 Miscellaneous travel expenses Trip  

 Communication costs between 
[Insert place] and [Insert place] 

  

 Drafting, reproduction of   

 Equipment, 
instruments, 

  

 Shipment of personal effects Trip  

 Use of computers, software   

 Laboratory tests.   

 Subcontracts   

 Local transportation costs   

 Office rent, clerical assistance   

 Training of the PA’s personnel   

 
 
 

 
1  Delete items that are not applicable or add other items according to Paragraph Reference 3.6 of the 

 

Data Sheet. 
 

2 Indicate unit cost and currency. 
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3 Indicate route of each flight, and if the trip is one-or two-ways. 
 

4 Only if the training is a major component of the assignment, defined as such in the TOR. 
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APPENDIX. FINANCIAL NEGOTIATIONS – BREAKDOWN OF REMUNERATION 

RATES 
 

Not to be used when cost is a fact or in the evaluation of Proposals) 

1. Review of Remuneration Rates 
 

1.1   The remuneration rates for staff are made up of salary, social costs, overheads, 
fee that is profit, and any premium or allowance paid for assignments away 
from headquarters. To assist the firm in preparing financial negotiations, a 
Sample Form giving a breakdown of rates is attached (no financial information 
should be included in the Technical Proposal). Agreed break down sheets shall 
form part of the negotiated contract. 

 

1.2   The Procuring Agency is charged with the custody of funds from Government 
of Sindh and is expected to exercise prudence in the expenditure of these 
funds. The Procuring Agency is, therefore, concerned with the reasonableness 
of the firm’s Financial Proposal, and, during negotiations, it expects to be able 
to review audited financial statements backing up the firm’s remuneration rates, 
certified by an independent auditor. The firm shall be prepared to disclose such 
audited financial statements for the last three years, to substantiate its rates, 
and accept that its proposed rates and other financial matters are subject to 
scrutiny.   Rate details are discussed below. 

 

(i) Salary 
This is the gross regular cash salary paid to the individual in the firm’s 
home office. It shall not contain any premium for work away from 
headquarters or bonus. 

(ii) Social Costs 
Social costs are the costs to the firm of staff’s non-monetary benefits. 
These items include, inter alia, social security including pension, medical 
and life insurance costs, and the cost of a staff member being sick or on 
vacation. In this regard, the cost of leave for public holidays is not an 
acceptable  social  cost  nor  is  the  cost  of  leave  taken  during  an 
assignment if no additional staff replacement has been provided. 
Additional leave taken at the end of an assignment in accordance with 
the firm’s leave policy is acceptable as a social cost. 

(iii) Cost of Leave 
The principles of calculating the cost of total days leave per annum as a 
percentage of basic salary shall normally be as follows: 

 

Leave cost as percentage of salary1=   
total days leavex100

[365-w-ph-v-s] 
1 

Where w=weekends, ph= public holidays, v = vacation, and s= sick leave. 
 

 

It is important to note that leave can be considered a social cost only if the Procuring 
Agency is not charged for the leave taken. 
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(iv) Overheads 
 

Overhead expenses are the firm’s business costs that are not directly 
related to the execution of the assignment and shall not be reimbursed 
as separate items under the contract. Typical items are home office costs 
(partner’s time, non-billable time, time of senior staff monitoring the 
project, rent, support staff, research, staff training, marketing, etc.), the 
cost of staff not currently employed on revenue-earning projects, taxes 
on  business activities  and  business  promotion  costs.     During 
negotiations, audited financial statements, certified as correct by an 
independent auditor and supporting the last three years’ overheads, shall 
be available for discussion, together with detailed lists of items making 
up the overheads and the percentage by which each relates to basic 
salary. The Procuring Agency does not accept an add-on margin for 
social charges, overhead expenses, etc., for staff who are not permanent 
employees of the firm. In such case, the firm shall be entitled only to 
administrative costs and fee on the monthly payments charged for 
subcontracted staff. 

 
(v) Fee or Profit 

 
The fee or profit shall be based on the sum of the salary, social costs, 
and overhead. If any bonuses paid on a regular basis are listed, a 
corresponding reduction in the profit element shall be expected. Fee or 
profit shall not be allowed on travel or other reimbursable expenses, 
unless in the latter case an unusually large amount of procurement of 
equipment is required. The firm shall note that payments shall be made 
against an agreed estimated payment schedule as described in the draft 
form of the contract. 

 
(vi) Away from Headquarters Allowance or Premium 

 
Some Consultants pay allowances to staff working away from 
headquarters. Such allowances are calculated as a percentage of salary 
and shall not draw overheads or profit. 

 
(vii) Subsistence Allowances 

Subsistence allowances are not included in the rates, but are paid 
separately and in local currency. No additional subsistence is payable for 
dependents  the subsistence rate shall be the same for married and 
single team members. 
Standard rates for the particular country may be used as reference to 
determine subsistence allowances. 
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2. Reimbursable expenses 
 

2.1     The financial negotiations shall further focus on such items as out-of-pocket 
expenses and other reimbursable expenses. These costs may include, but are 
not restricted to cost of surveys, equipment, office rent, supplies, international 
and  local  travel,  computer rental, mobilization and demobilization, insurance, 
and printing. These costs may be either unit rates or reimbursable on the 
presentation of invoices, in foreign or local currency. 

 

3. Procuring Agency Guarantee 
 
 

3.1     Payments to the firm, including payment of any advance based on cash flow 
projections  covered  by  a  Procuring  Agency  guarantee,  shall  be  made 
according to an agreed estimated schedule ensuring the consultant regular 
payments in local and foreign currency, as long as the services proceed as 
planned. 
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Sample Form 
 

Consulting Firm: Country: 
Assignment: Date: 

 
Consultant’s Representations Regarding Costs and Charges 

 

 
 

We hereby confirm that: 
 

a)     The  basic  salaries  indicated  in  the  attached  table  are  taken  from  the firm’s 
payroll records and reflect the current salaries of the staff members listed    which 

have not been raised other than within the normal annual salary increase  policy  as 
applied to all the firm’s staff; 

 
(b) Attached are true copies of the latest salary slips of the staff members listed; 

 
(c) The away from headquarters allowances indicated below are those that the 

Consultants have agreed to pay for this assignment to the staff members listed; 
 

(d)      The factors listed in the attached table for social charges and overhead are 
based on the firm’s average cost experiences for the latest three years as 
represents by the firm’s financial statements; and 

 
(e)      Said factors for overhead and social charges do not include any bonuses or 

other means of profit-sharing. 
 
 
 
 
 

[Name of Consulting Firm] 
 

 
 

Signature of Authorized Representative Date 
 

Name:    
 

Title: 
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Consultant’s Representations Regarding Costs and Charges 
 

(Expressed in [insert name of currency]) 
 

Personnel 1 2 3 4 5 6 7 8 
 

 
Name 

 

 
Position 

 

Basic Salary per 
Working 

Month/Day/Year 

 

Social 
1 

Charges 

 

Overhead
1

 

 

 
Subtotal 

 

 

F   
2 

ee 

 

Away from 
Headquarters 

Allowance 

Proposed Fixed 
Rate per 

Working 
Month/Day/Hour 

Proposed Fixed 
Rate per 

Working 
Month/Day/Hour 

Home Office         

          

          

          

Field         

          

          

          

          

          

          

          

 
 
 

1.  Expressed as percentage of1 
2.  Expressed as percentage of4 
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Section - 5 
 

Terms of Reference 
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S. No. 

TERMS OF REFERENCE FOR THE ASSIGNMENT 

 

01 PROJECT BACKGROUND 
 

02 SCOPE OF DESIGN & CONSULTANCY SERVICES 
 

03 GENERAL GUIDELINES FOR PREPARATION OF PROPOSALS 

 
04 TECHNICAL PROPOSAL STANDARD FORMATS FOR CONSTRUCTION 

MANAGEMENT AND SUPERVISON SERVICES 
 

05 FINANCIAL PROPOSAL STANDARD FORMAT FOR CONSTRUCTION 
MANAGEMENT & SUPERVISION FEES 

 
06 APPENDIX – 1 
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1. PROJECT BACKGROUND 
 

Solid   Waste   Management   (SWM)   is   an   important   civic   service,   which 

government is expected to provide to the citizens as a part of Environmental / Public 

Health Services. But very high population growth rate (rather population explosion) 

and rapid urbanization coupled with mis-management on the part of local councils has 

made Solid Waste Management a major environmental issue of the province. Improper 

disposal of waste resulting into heaps of garbage all around, on one hand, has become 

a real nuisance in almost all cities and urban centres of the province but more so in 

mega city of Karachi, and on the other hand a huge challenge for Government of Sindh. 
 

Average garbage (MSW) generation in Sindh is estimated at 0.4 – 0.7 Kg per person 

per day. Karachi alone produces +12,000 garbage per day. Collection, transport and its 

scientific disposal of city garbage is a mammoth task. 
 

Out of 12,000 tons of Municipal Solid Waste generated every day, only about 40% is 

transported to the landfill Sites by the present set-up of Front End Collection (FEC) of 

District Municipal Corporations (DMC) / District Council Areas (DCAs) and other 

Cantonment  Areas.  Scavengers  and  waste  pickers  operating  informally  in  the  city 

collect a small fraction of it. The remaining (approximately 60%) is either dumped in 

nallahs and other water bodies, or is dumped in low-lying areas. This deficiency is 

mainly due to long hauling distance to Landfill sites. 
 

In order to carry out the job of collection, transport and disposal of MSW in Karachi and 

other cities / towns of the province, in an efficient, scientific, holistic and integrated 

manner, Government of Sindh has established Sindh Solid Waste Management 

Board (SSWMB) under Sindh Solid Waste Management Board Act, 2014 and 

assigned the task to carry out ‘INTEGRATED SOLID WASTE MANAGEMENT SYSTEM 

IN SINDH’. To accomplish the task, Sindh Solid Waste Management Board has devised 

a strategy whereby SWM services have been divided into 3 basic components: (i) 

Front-end Services; (ii) Middle-end Services i.e. GTS; and (iii) Back-end Services i.e. 

Landfill Sites. 
 

Presently, 02 (Two) landfill sites i.e. Jam Chakro and Gond Pass, 500 Acres each, 

are available for the disposal of the solid waste being produced in the city. Currently the 

transportation costs regarding solid waste management service are very high as the 

landfill sites are at a distance of approximately 35 kms form the city center and 70 kms 

up and down. This distance is even more than 50 Kms (one side) from remote areas of 

the city. Due to this long hauling distance coupled with traffic congestion, the efficiency 

and  economic  feasibility  is  lost.  With  present  fleet  of  garbage  collection  vehicles 
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available with the councils, it is very difficult rather impossible to load and transfer all 

Municipal solid waste, generated in Karachi, to the landfill sites. 
 

As stated earlier, both Landfill sites i.e. Jam Chakro (Near Surjani Town) and Gond Pass 

(Hub River Road) are spread over 500 acres each. The land was allocated for 

establishment of Sanitary Landfill Sites for Karachi but very unfortunately these have 

never been planned, developed or operated as such. 

1.       Landfill site of Jam Chakro (Surjani) having area of 500 Acres. 

2.       Landfill site of Gonpass (Hub River Road) having area of 500 Acres. 

The existing landfill sites are in shambles. These are more of dumping grounds than 

landfill sites. 
 

 

ASSIGNMENT OBJECTIVES 

 
This SSWMB has conceived a scheme to rehabilitate both LFSs and convert them into 
Sanitary Landfill Sites. Boundary wall will be constructed around both landfill sites. Main  
purpose  is  to  save  the  precious  land  from  encroachment besides  safety  and 
security of the installations. The area shall be declared as a ‘Restricted Entry Area’ and 
only authorized persons having proper dress and safety gadgets (e.g. helmets, masks) 
shall be allowed to enter the site. Entry of un-authorized scavengers or animals shall be 
prohibited. 

 
     Scientifically designed cells shall be 

constructed. 

 
 Material Recovery facilities (MRF) and Refuse Derived Fuel (RDF) facilities shall 

also be provided on both landfill sites. 

 
 These landfill sites will have a composting yard each and at the same time will have 

necessary mechanical equipment for the same. 

 
 Waste  to  Energy  plants  shall  be  established  on  both  landfill  sites,  subject  

to feasibility. 

 
Main objective of this assignment is to ensure: 

 
 Conceptual plan of the Landfill Sites (LFS) meeting international standard and local 

framework 

 
    The cost efficient and timely execution of engineering design and procurement 

 

 

 Services for detailed engineering design & construction supervision of Two (02) 

Landfill Sites of in Karachi and Miscellaneous works (if required) etc. 
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 All works, supply & installation of plant and machinery, and goods and equipment 
conform to standards and performance acceptable to the Client. 

 
 Preparation of detailed working drawing to reduce the chances of revision of the 

scheme   during   execution   and   the   scheme   will   be   prepared   with   proper 
specifications suitable to the geographical and climatically condition and requirement 
of a modern standard. 

 
2. SCOPE OF DESIGN & CONSULTANCY SERVICES 

 
i. The   selected   Consulting   Engineering   Firm   shall   ensure   that   

all engineering work is performed by experienced personnel, and 
contractor shall use the necessary tools to perform the engineering work in 
a professional manner and in accordance with accepted engineering 
practices. 

 
ii. The scope of work broadly includes engineering, procurement assistance, 

construction management and mechanical completion of the required 
units. This shall include, but not limited to, detailed engineering design, 
design survey layout, scheduling and cost control, procurement services, 
contractor   coordination,   construction   supervision,   testing   materials, 
quality control, equipment and site inspection and expediting. 

 
iii. It is not the intention of this document to completely specify all detailed 

services required during engineering, procurement and construction 
phases of the project, however, any additional services which are not 
specifically mentioned here, but which are required to make the facility 
complete in every respect and in accordance with the intent, technical 
specification for safe operation and guaranteed performance, shall be 
deemed to be covered under the scope of work. 

iv. Proposals should, as a minimum, be presented as three 

phases: (i) Pre-construction, 
(ii) Construction 
(iii) Post construction. 

 
v. Proposal should clearly identify which services will be provided as part of 

each phase. 

 
vi.     The selected consultant will perform all (i), (ii) and (iii). However, the 

client reserves the right to terminate the contract at the end of (i) or (ii), if 
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the consultants performance is not found to be of acceptable quality and  

 

award (ii) and/or (ii) to another party. 

 
The concept drawings for all the LFS are available with the PA and the bids for 

construction has also been made. 
 

 

vii.     The consultants will have to modify the concept design to get the desired 
objective depending upon the actual site conditions, their topography, 
geology and geotechnical conditions of soil as well as the suitability and 
practicality in the light of quality and quantum of solid waste, which the 
LFS will handle. 

viii. The  consultants  in  their  technical  proposal  will  indicate  addition  / 
removal of facilities for efficient operation and management of LFS & 
MRF which (wherever feasible), they think are necessary. 

ix. In order to achieve the above objective for a rational, sustainable and 
durable design the following works will have to be carried before taking 
detailed engineering design. 

 
Following is included in the Scope of Services: 

 
Part-1 Topographic survey 

 
a) Review the Engineering surveys carried out which includes 

reconnaissance survey, land position and buildings face, topography etc. 

 
Part-2 Sub-soil Investigation 

 
a)  Review of sub-soil investigation and laboratory tests carried out by the 

contractor. 

 
b)  Review Soil investigation of location to determine the general condition 

and load bearing capacity of the soil. 

 
Part-3 Design of infrastructural and Building Works 

 
a)  Review   of   master   plan   which   will   include   site   plans,   elevation, 

Preparation of detail architectural and engineering design & drawing of 
building, fixing details of different systems including water supply, gas 
supply, sewerage system, disposal works, electrical system , voice, data 
and networking etc of the entire complex. 

 
b)  Review drawings and get these approved from relevant agencies. 
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c)  Review detail working drawings. This will reduce the chances of revision  

 

of the scheme during execution and the scheme will be prepared with 
proper specifications suitable to the geographical and climatically condition 
and requirements of a modern institute. 

 
d)  Preparation /  modification/ revision of PC-1  for  capital,  revenue  and 

human resource component (if required). 
 
 
 

Part-4 Development of Forms 

 
a) The consultant shall develop standard forms for reporting. 
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Part-5 Scope of Services for Detailed Construction Supervision 
 

The consultant shall undertake construction supervision of the project and allied 
works up to completion including maintenance period and will maintain sufficient 
and duly qualified staff to do so. He will ensure quality control, project monitoring, 
financially as well as technically in the interest of Sindh Solid Waste 
Management Board. As a minimum the services will include as under: 

 

  Establishing criteria for testing of steel and other construction materials before 
start of each work so that they shall conform to the design requirement and 
specifications and enforcement of the same on every stage of work. 

 

 To check and confirm the established quality control measures during 
construction, including selection and use of construction materials in 
accordance with the specifications. 

 

  Checking that the construction of contract is carried out in accordance with 
the latest design drawings and contract documents. 

 

  Examination  and  approval  of  scheme  for  casting  –  and  non-
structural members. 

 

  Documentation and correspondence with the contractor. 
 

  All aspects of quality assurance (including load testing, quality control tests) 
for various components of works, as specified and directed. 

 

 Verification of running bills of the contractor for payment. Checking bills and 

variation orders, if any within seven days of the submission by the contractor. 
 

 Checking or correct marking / layout on the ground of the designed work in 
relation to benchmark and base line. 

 

  Preparing fortnightly progress reports with bar charts and diagram indicating 
physical progress achieved by the contractor against the target etc. Consultant 
shall submit 5 copies of the report of Sindh Solid Waste Management Board. 

 

 Checking that the contractor fulfills his obligations generally and particularly in 
respect to the proper implementation of the time schedule agreed upon by the 
Sindh Solid Waste Management Board. 

 

  Initiating variations and instructions relating to the work with the approval of 
the employer. The consultants shall give written intimation to the Sindh Solid 
Waste Management Board about defects and deficiencies found in the work, 
observed during its supervision and instructions shall be issued to contractor 
for rectification of such works to the satisfaction of consultant and the 
employer. 
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 The consultant shall review and approve shop drawings (including the 
reinforcement bending schedule) and other submissions of the contract only 
for conformity with design concept of work and for compliance with the 
information given in tender documents. The contractor must submit the 
program of work when the contract is awarded as per relevant clauses of his 
contract document. 

 
  This programme of work shall be vetted by the consultants and on their 
recommendation the same shall be approved by the Sindh Solid Waste 
Management Board. The consultant will then review the progress of the work 
periodically, in the light of the approved programme. 

 
  Ensuring implementation of work in accordance with the structural design 
and drawings approved by the competent authority and in conformity with 
the specifications laid down. 

 
 Assisting the contractor in preparing any drawings for the satisfactory 

execution / construction of the work, including those made necessary as a 
result of any modification and / or alternations in the original design and 
drawings as provided in the contract. 

 
  Assisting the contractor in selection of material and its testing. This work 
should be supervised in the presence of consultant’s representative or if 
considered necessary it will be jointly supervised by the consultant’s and 
client’s representatives. 

 
  Ensuring upon completion of the work, that the contractor provides such 
records and maintenance manual as are necessary for the operation and 
maintenance of the work. 

 
 Preparing a project completion report. To evaluate the actual project 
implementation against the planned implementation. 

 
  Issuing certificate of satisfactory completion of all stages of work. 

 

 

  Advisory services during maintenance period; carrying out inspection at the 

end of the period of maintenance and issuing the maintenance certificate. 
 

 

  Checking, verifying and certifying as-built drawings prepared and submitted 
by the contractor. 
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  Checking, verifying and certifying contractors bill for the work and ensuring 
that the work is done according to project specifications for which the 
contractor has claimed the bill. 
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(a) Design Phase i/c pre-construction activities 02 Months 

(b) Construction Phase 12 Months 

(c) Post Construction Phase (As Per Agreeme 

 

Project Implementation Schedule 
 

It is envisaged that the design and construction supervision phases for the above 

mentioned contracts shall be as follows: 
 
 
 
 
 

nt) 
 

 

Project Staffing Requirements 

 
The consultant is expected to provide the following personnel for the time periods 
for different assignments (Design and Construction phases), as indicted in sub head 
5 above. 

 
The total fee will be split in the ratio of 1/3rd for design and 2/3rd for supervision. 
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Design Phase 

 
(a) Managerial Team: As given in Data Sheet 

 
(b) Design Team: (Please read with Data Sheet) 

 
 

S. No 
 

Position 
 

Qty. 
 

Man-Month 

1 Senior Architect 1 

    

A
s

 p
e

r 
re

q
u

ir
e

m
e

n
t 

2 Architect 2 

3 Assistant Architect 1 

5 Landscape Architect 1 

7 Interior designer 1 

8 Assistant Interior Designer 2 

9 Infrastructure Planner 1 

12 Water Supply Engineer 2 

13 Senior Sanitation & Drainage Engineer 1 

14 Sanitation & Drainage Engineer 1 

15 Assistant Engineer 1 

17 Senior Structural Engineer 1 

18 Structural Engineer 1 

20 Senior Draftsman 2 

21 Draftsman 6 

23 Electrical Engineer 1 

24 Assistant Engineer (Electrical) 2 

26 Material Engineer 1 

27 Material Inspector 2 

32 HVAC engineer 1 

33 Assistant HVAC Engineer 1 

34 HVAC Drafts man 2 

35 Project Management Scheduler 1 

36 Senior Quantity Surveyor 1 

37 Quantity Surveyor 2 

40 Computer operator 3 

 Sub-Total 41 
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Construction 
Phase 

 
While construction packaging will be identified, subsequent to contract packaging, it is 
envisaged that the Team of Construction Supervision Consultant shall have the 
following professionals and supporting indicative staff for entire duration of the contract. 

 
(c) Supervision Team: 

 
 

S. No 
 

Position 
 

Qty. 
 

Man-Month 

1 Resident Engineer 1 12 

2 ARE Structure 2 As and when required 

3 ARE Electrical 1 As and when required 

4 Inspector Civil 4 As and when required 

5 Inspector HVAC 1 As and when required 

6 Surveyor 2 As and when required 

7 Supporting staff - As per requirement 

 

A. Pre-Construction Phase Tasks; 

 
   Topographic survey contusing drawing 

Detail   Engineering   survey will   be   carried   out   which   includes 

reconnaissance survey, land position and buildings face etc. 

 
   Sub-soil Investigation 

Preparation  of  programme  of  sub-soil  investigation  and  laboratory 

tests to be carried out for the scheme including specification 

 
  Engineering Design. 

 
The detailed and/or final design must include, but is not necessarily 

limited to the following: 
 

 

1. Conceptual, architectural, elevation and profile drawings, and spot plans and 
plot layouts of proposed structures to be constructed for the facility. 

 
2. Construction management schedule for the facility, including but not necessarily 

limited  to  commencement  of  construction  management  phase,  major 
construction and installation milestones, activity sequencing, construction 
closeout, post construction services, and final document handover. 
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3. GTS   design   details   (including  all   facilities   such   as   platform   and  ramp,  

 

weighbridge, parking yard plan, internal road details, and management), design 
structural details and working drawings, admeasurements drawings, electrical 
and plumbing line drawings, Bills of Quantities, equipment lists, data sheets and 
specifications etc. as required for each procurement package. 

 
4. The engineering designs must meet existing building codes regulations and laws, 

which apply to works carried out on the Project site where applicable. 
 

 

5. The facility design should comply with the requirements identified through the 
Technical and Financial Feasibility study, environmental safeguard standards 
stipulated by the PA. The consultant must perform constructability review at the 

95% Design 

Stage. 

 
6. The consultant must work closely with the Environmental and Social Impact 

Assessment (ESIA) consultancy (not  included under  this contract) and make 

every effort to coordinate and facilitate their information requirements. 
 

 

7. The following information must be made available to the Environmental and 

Social Impact Assessment as soon as it is 

available. 

 
 Architectural/ elevation drawings for structures proposed, spot plans and 

plot layout 
 

 

 Preparation / modification / revision of PC – I for capital revenue and 
human resource component (if required) 

 
B. Construction Phase Tasks 

 
(i) Construction Management 

 
The consultant will have overall responsibility for establishing and maintaining 

both the design and construction interfaces with contractors, suppliers, vendors 

external utilities, professional staff, the facility operator, the environmental and 

social impact assessment consultant, and Client. 
 

 

The consultant will be have overall responsible for contract coordination, 
administration and scheduling, construction survey, inspection & observation, 
materials quality assurance, drawing submittal, review and approval coordination, 
cost control, maintenance of project records, and close-out documents for the 
project. 
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The  consultant  will  be  responsible  for  overall  co-ordination  of  the  on-site  

 

construction process to the extent necessary to ensure that all work will be 
performed to the level and quality required, and to a schedule which is 
compatible with the requirements of the overall construction and construction 
management schedule. 
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a)        Contract co-ordination, Administration and Scheduling 

 
The consultant will coordinate site meetings with the Contractor(s), Suppliers, 

Vendors, external utilities, professional staff, facility operator, ESIA consultant, 

and Client as required ensuring the smooth delivery of contract services, and 

preparation and distributing meeting minutes. 
 

 

The consultant will review Contractor(s) contract execution for compliance with 
contractual requirements (i.e. labor compliance, etc.), and review Contractor(s) 
work schedule & method statement and assess compatibility with the overall 
construction schedule. 

 
The consultant will make measurements of bid items installed, quantities or 
percentages, review the Contractor(s) recovery schedules, and obtain monthly 
updates from Contractor(s) incorporating actual progress, delays, and other 
impacts. 

 
b)        Design  Survey  Baseline  Layout,  initial  Construction  Staking,  and  Soil 

Testing: 

 
The consultant will undertake design survey baseline layout and establish one 
set of initial construction stakes. All design survey baseline layout work shall be 
under the supervision of ESIA. 

 
The consultant’s surveyor shall provide all labour, tools, equipment and materials, 
including stakes, hubs, flagging, nails and paint.Re-establishing construction 
staking will be the responsibility of the Contractor(s), although the consultant 
shall, from time to time, verify that any stacking re-established by Contractor(s) 
conforms to the initial construction staking. 

 
The consultant will coordinate soil-testing services, which may be required for 
construction on the site, or for particular construction units as may be required 
from time to time. The consultant shall assess the results of soil testing and 
confirm the suitability of soil conditions for the proposed construction methods. 

 
c)        Field Inspection & Site Observation 

 
The consultant will perform site observations of the day-to-day construction 
activities for the purpose of minimizing defects and deficiencies in the work of 
the Contractor(s) and to check that provisions of the contract documents are 
being  fulfilled.  The  Consultant  may  appoint  a  lead  contractor  amongst  the 
various   trade   contractors   that   will   take   some   responsibility   for   on-site 
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construction co-ordination. The consultant will, however, have a heavy site 

presence with its own construction management team. 

 
The consultant will coordinate Quality Assurance materials testing, review and 

approve Quality Assurance materials testing results. 

Where Quality Assurance materials testing results, staking re-established by 
Contractor(s), or Contractor(s) workmanship is deficient in any way, the 
consultant will ensure corrective actions are undertaken by the Contractor(s) so 
that the deficiencies are satisfactorily expedited to the service provider’s 
satisfaction. 

 
The consultant will observe and monitor Contractor(s) compliance with regulatory 
permits, environmental management and mitigation plans, workplace safety and 
health standards, and Contractor(s) work schedule & method statement. Where 
the Contractor(s) performance is deficient the consultant will ensure corrective 
actions are undertaken by the Contractor(s) so that the deficiencies are 
satisfactorily expedited to the consultant’s satisfaction. 

 
The consultant shall take and maintain digital photographs, document 

construction progress, and prepare inspections & site observation reports 

documenting observed construction activities. 
 

 

d)        Change Order Management 

 
The consultant will review Requests for Information (RFI), coordinate submittal 
reviews, and either provides information from the Contract documents back to 
the Contractor or route request to Design Engineer for comment and responses 
or resolution as required. 

 
The consultant shall review and evaluate contract change order requests and 
submittals against the engineering design and performance standards, perform 
quantity and cost analysis as required for negotiation of change orders, 
investigate and inspect site conditions that differ from those described in the 
contract documents, assist the Client in negotiation of change orders, and 
coordinate contract change orders between Contractor(s) and the Client as 
required. 

 

 

The consultant will analyses additional compensation claims that are submitted 
during the construction period and prepare responses, perform claims 
administration including coordinating and monitoring claims responses, logging 
claims and tracking claim status, and review submittals in support, and 
recommendations for resolution of claims and disputes as required. 
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e)        Cost Control 

 
The consultant will furnish the Client with estimated expenditure forecasts 
(monthly, quarterly & annually) during the construction management phase. The 
expenditure estimate forecasts for each unit constructed and installed must be 
within an accuracy of + / - 10% of the Clients commercial evaluation of bids for 
that unit. 

 
The consultant must submit to the Client the basis for post order expenditure 
variations where the estimated expenditure forecast for each unit exceeds the 
Clients commercial evaluation of bids for units constructed and installed. 

 
The consultant must monitor, review and submit to the Client an updated Project 
expenditure estimation based on the forecasts with the quarterly expenditure 
forecast. 

 
The consultant will approve progress payment release requests for the Client 
confirming that all works, services, equipment covered by the payment requests 
are complete, inspected and expedited. The consultant will either sign off on the 
payment request and submit to the Client for payment authorization or, return 
the payment request to the Client with a report detailing any works, services or 
equipment covered by the payment request which are incomplete or have not 
been expedited to the consultant’s satisfaction. 

 
f) Record keeping 

 
The consultant will maintain and update construction management records, 
including the construction management schedule (incorporating Contractor(s) 
work schedules, testing plan, and commissioning plans for all plant, equipment 
and systems), and a Submittal Log of Requests for Information (RFI),and contract 
change orders and compensation claims. 

 
C. Post Construction Phase Tasks 

 
a)        Construction Closeout 

 
The consultant will perform routine construction closeout site inspections to 
determine if facilities/ units are complete and in compliance with Contract 
Documents, prepare punch lists and inspect punch list item corrective actions, 
and prepare recommendations to Client as to the release of retention payments 
to Contractor(s), vendors and suppliers. 
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For the supply and installation of plant, machinery and equipment (external 
utilities, pumps etc.) the consultant will, coordinate a phased mechanical and 
systems completion program to facilitate sequential pre-commissioning activities 
culminating in a logical commissioning of the overall facility operations and 
functionality. 

 
The consultant shall coordinate and provide technical assistance to Client, 

Contractor and Operator in pre-commissioning and commissioning, and arrange 

for resolution of all technical and operational issues that may arise in the process 

of commissioning. 
 

 

The consultant will submit, in a format acceptable to the Client, all construction 
completion  certificates  for  works  units,  mechanical  completion  certificates 
supply and installation of plant & machinery, and acceptance certificates for 
goods and brought out equipment. 

 
The consultant shall coordinate with, and assist the operator for the purpose of a 
performance guarantee Test Run before handover to the operator and ensure that 
all contractual obligations are met, and   implementation of necessary remedial 
measures in case of non-conformance to any of the guaranteed parameters. 

 
b) Final documentation package, construction management files and 

operating manual handover. 
 

 

At the time of handing over of the completed facility the consultant shall prepare and 
submit to the Client one original and one copy of Final Document Package (FDP) for the 
entire project. The consultant shall check the FDP for its correctness and completeness 
including the incorporation of an amendments, additions/deletion, DCNs (Document 
Change Notes). The FDP may include but is not necessarily limited to the following: 

 
 Final vendor & suppliers drawings, 
 ‘As Built’ drawings 
 Equipment General Arrangement Drawings 

 Piping General Arrangement Drawings 

 Civil/Structural Drawings 
 Electrical & plumbing Line Drawings 
 Performance test reports 

 Stage-wise inspection reports 
 Support Specifications 
 Material and soil test certificates 
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At the time of handing over of the completed facility to the Client the consultant shall 
submit to the Client one original and one copy of the construction management files 
and for archiving. 

 
At the time of handing over of the completed facility the consultant shall review and 

submit to the Client one original and one copy of each of the following: 
 

 

 Operating and maintenance manuals for bought-out equipment. 

 
The consultant will ensure that all manuals are in English, complete, and are fit for 
purpose. Where any manual is, in the view of the service provider, deficient in any way, 
the consultant will ensure corrective actions are undertaken by the supplier so that the 
deficiencies are satisfactorily expedited prior to hand-over. For the Operating Manual(s) 
for the plant and machinery, and associated utilities the consultant will review and verify 
that the manuals include: 

 
(i) Operational  guidelines  specifically  outlining  safety  and  environment 

control procedures as well as recommended maintenance practices, and 
 

 

8.         
REPORTING 

 
The  consultant  will   submit   monthly   progress  reports  for  the   Client   including 
description of key issues, quality (incl. Quality Assurance materials testing summary 
results) and cost status, schedule status, inspection and site observations, and 
minutes of contractor(s) coordination meetings, as required. 

 
The consultant will report non-compliance with regulatory permits, environmental 
management and mitigation plans, and workplace safety and health standards as soon 
as practicable after the consultant becomes aware of the non-compliance. 

 
The consultant will furnish the Client with any other report required from time to time and 

as described in this Terms of Reference during the course of the assignment. 
 

 

9.         COMPETENCIES OF THE PROJECT 
TEAM 

 
All engineering work shall be performed by experienced personnel, and the consultant 

shall use the necessary tools to perform the engineering work in a professional manner 

and in accordance with accepted engineering practices. 

 
The scope of works listed above broadly requires competencies in civil, structural, 

mechanical, electrical engineering, surveying and construction management, pre- 

commissioning, start up and commissioning. 



SSWMB-NIT-8.2 ‘Engineering Design and Const. Supervision of LFS’ Page 74 

 

 

10.       
DELIVERABLES 

 
All final reports and documents will be submitted in English in 1 (one) hard copy, and 1 

(one) soft copy draft reports and documents may be submitted to the client 

electronically. 

 
All reports and documents will be submitted in draft. The client will review the reports 

and  documents and  provide  comments to  the  consultant  within  2  (two)  weeks  of 

receipt. 
 

 

The deliverables and indicative time schedule is as follows: 

 
No later than 2 (two) calendar months after the commencement of the assignment the 

consultant shall submit to the Client:- 
 

 

(i)        All    conceptual,    architectural,    elevation,    profile,    admeasurements, 
electrical & plumbing line drawings, and spot plans and plot layouts, Bills 
of Quantities, equipment lists, data sheets and specifications etc. as 
required for inclusion in each standard of bidding document package for 
works, supply &installation of plant &machinery, and goods & equipment 
and miscellaneous works. 

 
(ii)        A plan and schedule for the sequencing of procurement of construction 

works, and supply and installation of plant & machinery, and goods & 

equipment including miscellaneous works. 

(iii)       A  construction  management  schedule  for  the  facility  construction, 
including but not necessarily limited to commencement of construction 
management phase, major construction, installation and equipment 
supply milestones, activity sequencing, construction closeout,   post 
construction services, and final document handover. 

 
For each sequential 30 (thirty) calendar day period from the commencement of 
construction management phase the consultant shall submit a monthly progress report 
including description of key issues, quality (incl. Quality Assurance materials testing 
summary results) and cost status, schedule status, inspection and site observations, 
and minutes of contractor(s) coordination meetings, as required. With the exception of 
the first report each subsequent report must be submitted no later than 45 (forty five) 
calendar days of the previous report. 

 
Not later than 14 (fourteen) calendar days after construction closeout the consultant 
shall submit, in a format acceptable to the Client all construction completion certificates 
for works units, mechanical completion certificates supply and installation of plant & 
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machinery, and acceptance certificates for goods and brought out equipment including 

miscellaneous works. 

 
No later than 16 (sixteen) calendar months after commencement of the assignment the 

consultant shall submit (handover) the final documentation package (FDP) all 

construction management files for archiving and operating manuals. 
 

 

11.       DURATION 

 
The successful consultant must be available to commence the services in one 
month. 
The estimated services provided under the proposed contract will be for a period of 

2+12=14 (fourteen) calendar months. The estimated duration of each phase is 

given 
below: 

 

 Pre-construction Phase: 2 months 

 

 

Construction Phase: 

Post Construction Phase (service provider): 

12 (twelve) months 

as per agreement 
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Project 
Deliverables 

 
All reports documents prepared by the Consultants shall be professionally precise and 

objective. The report formats shall be finalized in consultation with the Employer. The 

consultant shall provide specified number of copies / sets of the following reports and 

/ or documents to Employer, which may be varied as per requirement. 

 
a)        Design 
Phase 

i. Inception Report …………………………………………… 03 Copies 

ii. Site Survey and Investigation Report……………........... 03 Copies 

iii. Draft Final Design Report……………..…………………. 03 Copies 

iv. Final Design Report …………….….……………………… 03 Copies 

v. Revised PC-1 Document…………….…………………….. 10 Copies 

vi. Economic Analysis Report………………………………... 03 Copies 

vii. Tender Documents (Condition of Contracts Package, Specification, 
 Tender Drawings and Bill of Quantities - of each Contract 06 Copies 

viii. Engineer’s Estimate……………………………………….. 02 Copies 

 

Note: The electronic versions of all documents will be provided to employer. 

 
b) Pre-Construction Phase 

i. Prequalification Documents of Contractors…………… 20 Copies 

ii. Pre-qualification Evaluation Report ……………………. 03 Copies 

iii. Bid Evaluation Report ……………………………………. 03 Copies 

 

c) Construction Supervision Phase 
i. Monthly Progress Report..………………………………. 03 Copies 

 
d) Post-Construction Supervision Phase 

i. Project Completion Report (Upon Completion of DLP Period)… 03 Copies 
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3.0     GUIDELINES FOR PREPARATION OF PROPOSAL 
 

3.1       GENERAL 
 

Technical proposal evaluation will be carried out on the basis of the professional credentials of 

the applicants; understanding of project as well as the urban renewal process, services offered 

by them and expertise/experience relevant to the requirements for the proposed works 
 

Final selection from amongst the prequalified Consultants would be made on the basis of the 
Technical and Financial Proposal now being requested. The client would like to appoint a 
Master Consultant who can offer the best possible services on in the fields of design, Project 
management / Supervision, coordination etc in order to ensure quality of development and its 
timely completion. 

 
The consultants would be required to evolve a state of the art methodology and monitoring 
system to ensure highest professional manner in the execution of all related works. 

 

3.2       TECHNICAL PROPOSAL 
 

The Technical Proposal is to  be  submitted on  company letter  head duly  signed  & 

stamped. 
 

The Technical Proposal would be evaluated on the basis of: 
 

       Professional worth and standing of the firm in terms of the firm's experience. 
 Experience, education / training of Key personnel with regard to revitalization of old 

towns. 

       The   conceptualization   of   project   highlighting   design   and   management 

understanding as well as capabilities of consultant. 

       Case studies. 

       Understanding of successful revitalization process. 

       The proposed Methodology of the consultants elaborating their approach. 

       Project Experience of the professionals in their respective fields. 
       Professionals proposed to be deployed by the Consultants. 
 Visual  presentation  of  the  prospective  consultant’s  intended  development  / 

revitalization expressed in virtual walk through presentation and 3-D views of different 
improved streetscape as the consultant intends to develop. 

       The  team  proposed  by  the  consultant  in  the  technical  proposal  would  be 

considered a commitment by the Consultant in case of being appointed as the 

Project Consultant. 

       During evaluation the Technical Proposal would be given 70% age. 



SSWMB-NIT-8.2 ‘Engineering Design and Const. Supervision of LFS’ Page 78 

 

 

3.3  FINANCIAL PROPOSAL 
 

 Proposal is to be submitted on Company letterhead duly signed and stamped. 
 

 The consultancy Fee is to be quoted in two phases. Phase 1 which 
includes design schematics, design development, preparation of design 
guidelines and all services mentioned above. While Phase 2 which is supervision 
and includes all services, mentioned explicitly or not, required to ensure 
execution of the scheme in the best possible manner, ensuring transparency, 
protection of the interests of the PA and adherence to the international 
engineering standards. 

 

Fee for both components is to be quoted on percentage basis (of the 

engineering works). 
 

 The Financial Proposal would be evaluated on the quoted Fees calculated 

cumulatively for both components of the Consultancy Services. 
 

NOTE: For evaluation of RFP of current assignment Rs.535,106,383/- i.e. the 
amount of the project as per approved PC-I minus contingency, fees and 
incidental charges shall be taken as ESTIMATED COST OF THE PROJECT. 
THE CONSULTANCY FIRM IS REQUIRED TO OFFER HIS RATE AS 
PERCENTAGE OF THE WHOLE ASSIGNMENT. CONSULTANCY FIRM’S 
RATE OFFERED IN 
%AGE  SHALL  BE  MULTIPLIED  BY  THIS  ESTIMATED  COST  OF   THE 
PROJECT TO CALCULATE HIS OFFERED RATE WHICH SHALL BE USED AS 

30% WEIGHTAGE OF FINANCIAL PROPOSAL. 
 

 During evaluation, the Financial Proposal would be given 30% weightage. 
 

3.4 NOTES 
 

 The client reserves the right to reject any all submitted proposals 
 

 The cost of preparing the above proposals and negotiating the contract, including 
visits to the client are not reimbursable as a direct cost of the assignment. 

 

 Incomplete proposal will not be entertained. 
 

 If required under the law, the selected firm shall be required to register with the 
Pakistan Council of Architects and town planners, if not previously registered. 

 

 The consultants shall be responsible for payment of all kind of taxes and duties 
as may be the case, with no liability on the part of the Client. 

 

 All payments to the Consultants shall be made by the Client in Pak. Rupees 
 

 Estimated time for completion design and phase one construction shall be 2+12 

(two + twelve) months. 
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4.0 TECHNICAL PROPOSAL STANDARD FORMATS 

4.1 GENERAL INFORMATION 

Name of Firm 

Year of establishment 
 

Registration with Pakistan Engineering Council 
 

Registration of Pakistan Council of Architects and Town Planners 
 
 

4.2. PROFESSIONAL WORTH AND STANDING OF THE FIRM/ CONSORTIUM 

List of engineering / architectural projects undertaken or in hand during last 20 years. 

 
 

4.3       CONSTRUCTION MANAGEMENT & SUPERVISION STAFF 

 
Consultants are requested to submit all relevant details of the personnel to be deployed 

at site as listed below including name, nationality, qualification, experience and parent 

company 
 
 
 

5.0       FINANCIAL PROPOSAL STANDARD FORMAT 

 
Prospective consultants are required to submit the Proposed Consultancy Fee 
for the 
Project in percentage of the of construction 

cost. 

 
NOTES 

 

 

 Consultants are requested to quote the Fee they propose for professional 

services an against the SCOPE OF SERVICES as mentioned above. 
 

 

 This Fee is to be quoted as a percentage of the Cost of Engineering works of 
the Project. The percentage will be divided into 12 months for specific duration 
of work and which, if needed will be adjusted accordingly. The project Cost shall 
be the actual cost of Engineering works of the project. It will not include cost of 
land or machinery except where input of the consultant is obtained. 

 For the purpose of running payments, the estimated cost of total project shall be 

taken as the cost subject to adjustment as per actual Cost. The Estimated Project 

Cost shall be prepared by the Consultants and duly approved by the Client. 
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NOTES: 

 
 All rates shall be in Pak Rs. Rates to be inclusive of all overheads i.e utilities, 

communication, stationary, allied/misc costs etc. and taxes as prescribed under 
income tax ordinance. 

 
Provision  of  office  accommodation  and  transport  for  consultant’s  field  staff  will  be  the 
responsibility of the Consultancy Firm. 

 
 During evaluation the financial proposal would be given 30% weightage. 

 

 

IMPORTANT NOTE 

 
Technical and Financial proposals are to be submitted separately in sealed 
envelopes. 

 
6.0        Evaluation Criteria 

 
6.1       Description of Weight age 

 
 Technical Evaluation 70% 
 Financial Evaluation 30% 

 
6.2       Evaluation of Technical & Financial Proposals 

 
6.2.1 In the first stage, the Technical Proposal will be evaluated on the basis of Applicant’s 
experience, its understanding of TOR, proposed methodology and Work Plan, and the 
experience of Key Personnel. Only those Applicants whose Technical Proposals score 60% 
marks or more out of 100 shall qualify for further consideration, and shall be ranked from 
highest to the lowest on the basis of their technical score. 

 
Please refer to Data Sheet for further details. 

 
NOTE: For evaluation of RFP of current assignment Rs.535,106,383/- i.e. the amount of the 
project as per approved PC-I minus contingency, fees and incidental charges shall be taken 
as ESTIMATED COST OF THE PROJECT. THE CONSULTANCY FIRM IS REQUIRED  TO  
OFFER  HIS  RATE  AS  PERCENTAGE  OF  THE  WHOLE ASSIGNMENT. 
CONSULTANCY FIRM’S RATE OFFERED IN %AGE SHALL BE MULTIPLIED BY THIS 
ESTIMATED COST OF THE PROJECT TO CALCULATE HIS OFFERED RATE WHICH 
SHALL BE USED AS 30% WEIGHTAGE OF FINANCIAL PROPOSAL. 

 
6.2.2 The scoring criteria to be used for evaluation shall be as given in the Data Sheet. 
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General Conditions of Contract 
 

 

1. General Provisions 
 

 

1.1 Definitions Unless the context otherwise requires, the following terms whenever used 
in this Contract have the following meanings: 

 
(a) “Applicable  Law”  means  the  Sindh  Public  Procurement  Act,  there 

under Rules 2010 amended 2013. 
 

(b) “Procuring Agency PA” means the implementing department which 
signs the contract. 

 
(c) “Consultant” means a professional who can study, design, organize, 

evaluate and manage projects or assess, evaluate and provide 
specialist advice or give technical assistance for making or drafting 
policies, institutional reforms and includes private entities, consulting 
firms, legal advisors, engineering firms, construction managers, 
management firms, procurement agents, inspection agents, auditors, 
international  and  multinational  organizations,  investment  and 
merchant banks, universities, research institutions, government 
agencies, nongovernmental organizations, and individuals. 

 
(d) “Contract”  means  the  Contract  signed  by  the  Parties  and  all  the 

attached documents as listed in Clause 1, that is General Conditions 
and Special Conditions and the Appendices. 

 
(e) “Contract Price” means the price to be paid for the performance of the 

Services of the consultant, in accordance with Clause 6. 
 

(f)  “Effective Date” means the date on which this Contract comes into 
force and effect pursuant to Clause GC 2.1. 

 
(g) “Foreign Currency” means any currency other than the currency of 

PA’s country. 
 

(h) “GC” means these General Conditions of Contract. 
 

(i)  “Government” means the Government of Sindh. 
 

(j)  “Local Currency” means Pak Rupees. 
 

(k) “Member” means any of the entities that make up the joint venture/ 
association, and “Members” means all these entities. 

 
(l)  “Party” means the PA or the Consultant, as the case may be, and 

“Parties” means both of them. 
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(m) “Personnel” means persons hired by the Consultant or by any Sub- 
Consultants and assigned to the performance of the Services or any 
part thereof. 

 
(n) “SC” means the Special Conditions of Contract 

 
(o) “Services”  means  the consulting  services  to  be  performed by the 

Consultant pursuant to this Contract, as described in the Terms of 
References. 

 
(p) “Sub-Consultants” means any person or entity to whom/which the 

Consultant subcontracts any part of the Services. 
 

(q) “In writing” means communicated in written form with proof of receipt. 
 

1.2 Law Governing 

Contract 
This Contract, its meaning and interpretation, and the relation 
between the Parties shall be governed by the applicable laws. 

 

1.3 Language                        The Contract shall be executed in language specified in SC, 
which shall be the binding and controlling language for all 
matters  relating  to  the  meaning  or  interpretation  of  this 
Contract. 

 
1.4 Notices                 1.4.1   Any notice, request or consent required or permitted to be 

given or made pursuant to this Contract shall be in writing. Any 
such notice, request or consent shall be deemed to have been 
given or made when delivered in person to an authorized 
representative of the Party to whom the communication is 
addressed, or when sent to such party at the address specified 
in the SC. 

 
1.4.2   A Party may change its address for notice hereunder by giving 

the other Party notice in writing of such change to the address 
specified in the SC. 

 
1.5 Location                          The Services shall be performed at such locations as specified 

in special condition of the contract and, where the location of 
particular task is not so specified, at such locations, whether in 
the Government’s country or elsewhere, as the Procuring 
Agency may approve. 

 

1.6 Authority of 
Member in Charge 

In case the Consultant consists of a joint venture of more than 
one   individual   firms,   the   Member   hereby   authorize   an 
individual firms or specified in the SC to act on their behalf in 
exercising all the Consultant’s rights and obligations towards 
the PA under this Contract, including without limitation the 
receiving of instructions and payments from the Procuring 
Agency. 

 

1.7 Authorized 
Representatives 

Any  action  required  or  permitted  to  be  taken,  and  any 
document  required  or  permitted  to  be  executed  under  this 
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Contract by the Procuring Agency or the Consultant may be 
taken or executed by the officials specified in the SC. 

 

1.8 Taxes and 
Duties 

The Consultant, Sub-Consultants, and their Personnel shall 
pay such direct or indirect taxes, duties, fees, and other 
impositions levied under the Applicable Laws as specified in 
SC, the amount of which is deemed to have been included in 
the Contract Price. 

 

 
 
 

1.9 Fraud and 
Corruption 

A. If the Procuring Agency determines that the Consultant and/or 
its Personnel, sub-contractors, sub-consultants, services 
providers and suppliers has engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices, in competing for or 
in executing the Contract, then the Procuring Agency may, 
after giving 14 days notice to the Consultant, terminate the 
Consultant's employment under the Contract, and may resort 
to other remedies including blacklisting/disqualification as 
provided in SPPR 2010. 

 
Any personnel of the Consultant who engages in corrupt, 
fraudulent, collusive, coercive, or obstructive practice during 
the execution of the Contract, shall be removed in accordance 
with sub-clause 4.2. 

 
B. Integrity Pact 
 

If the Consultant or any of his Sub-consultants, agents or 
servants is found to have violated or involved in violation of the 
Integrity Pact signed by the Consultant  as Appendix-G to this 
Form of Contract, then the Client shall be entitled to: 

 
a recover from the Consultant an amount equivalent to 

ten times the sum of any commission, gratification, 
bribe, finder’s fee or kickback given by the Consultant 
or any of his Sub-consultant, agents or servants; 

 
b terminate the Contract; and 

 
c recover from the Consultant any loss or damage to 

the Client as a result of such termination or of any 
other corrupt business practices of the Consultant or 
any of his Sub-consultant, agents or servants. 

 
On termination of the Contract under Sub-Para (b) of this Sub- 
Clause, the Consultant shall proceed in accordance with Sub- 
Clause 1.9 A. Payment upon such termination shall be made 
under Sub-Clause 1.9 A after having deducted the amounts 
due to the Client under 1.9 B Sub-Para (a) and (c). 
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2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF 

CONTRACT 
 

2.1 Effectiveness 
of Contract 

This Contract shall come into effect on the date the Contract is signed 

by both Parties or such other later date, as may be stated in SC. The 

date the Contract comes into effect is defined as the Effective Date. 
 

2.2 
Commencement of 

Services 

The Consultant shall begin carrying out the Services not later than the 

number of days after the Effective Date specified in the SC 

 

2.3 Expiration of 
Contract 

Unless terminated earlier pursuant to Clause GC 2.6 hereof, this 

Contract shall expire at the end of such time period after the Effective 

Date as specified in the SC. 
 

2.4 Modifications 
or Variations 

Any modification or variation of the terms and conditions of this 

Contract, including any modifications and variations of the scope of 

Services,  may  only  be  made  by  written  agreement  between  the 

Parties.  However, each party shall give due consideration to any 

proposals for modifications or variations made by the other party. 
 

2.5 Force Majeure      The failure on the part of the parties to perform their obligation under 

the contract will not be considered a default if such failure is the result 

of natural calamities, disasters and circumstances beyond the control 

of the parties. 
 

2.5.2 No Breach of 
Contract 

The failure of a Party to fulfill any of its obligations under the contract 

shall not be considered to be a breach of, or default under, this 

Contract insofar as such inability arises from an event of Force 

Majeure, provided that the Party affected by such an event (a) has 

taken all reasonable precautions, due care and reasonable alternative 

measures in order to carry out the terms and conditions of this 

Contract, and (b) has informed the other Party as soon as possible 

about the occurrence of such an event 
 

2.5.3 Extension of 
Time 

Any period within which a Party shall, pursuant to this Contract, 
complete any action or task, shall be extended for a period equal to 
the time during which such Party was unable to perform such action 
as a result of Force Majeure. 

 

2.5.4 Payments          During the period of their inability to perform the Services as a result 
of an event of Force Majeure, the Consultant shall be entitled to 
continue to be paid under the terms of this Contract, as well as to be 
reimbursed for additional costs reasonably and necessarily incurred 
by them during such period for the purposes of the Services and in 
reactivating the Service after the end of such period. 
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2.6 Termination 2.6.1 Termination by the Procuring Agency 
 

The Procuring Agency may terminate this Contract in case of the 
occurrence of any of the events specified in paragraphs (a) through (f) 
of this Clause GC 2.6.1. In such an occurrence the PA shall give a not 
less than thirty (30) days’ written notice of termination to the 
Consultant, and sixty (60) days’ in the case of the event referred to in 
(e). 

 
A If  the  Consultant  does  not  remedy  the  failure  in  the 

performance of their obligations under the Contract, within 
thirty (30) days after being notified or within any further period 
as the PA may have subsequently approved in writing. 

 

B If the Consultant becomes insolvent or bankrupt. 
 

C If the Consultant, in the judgment of the PA has engaged in 
corrupt  or  fraudulent  practices  in  competing  for  or  in 
executing the Contract. 

 

D If,  as  the  result  of  Force  Majeure,  the  Consultant(s)  are 
unable to perform a material portion of the Services for a 
period of not less than sixty (60) days. 

 

E If   the  PA,   in   its   sole   discretion   and  for  any  reason 
whatsoever, decides to terminate this Contract. 

 

F If  the  Consultant  fails  to  comply  with  any  final  decision 
reached as a result of arbitration proceedings pursuant to 
Clause GC 8 hereof 

 

2.6.2 Termination by the Consultant 
 

The Consultants may terminate this Contract, by not less than thirty 
(30) days’ written notice to the PA, such notice to be given after the 
occurrence of any of the events specified in paragraphs (a) through 
(c) of this Clause GC 2.6.2: 

 

A If the Procuring Agency fails to pay any money due to the 
Consultant pursuant to this Contract without consultants fault. 

 
B Pursuant to Clause GC 7 hereof within forty-five (45) days 

after receiving written notice from the Consultant that such 
payment is overdue. 

 
C If, as the result of Force Majeure, the Consultant is unable to 

perform a material portion of the Services for a period of not 
less than sixty (60) days. 

 
D If the Procuring Agency fails to comply with any final decision 

reached as a result of arbitration pursuant to Clause GC 8 
hereof. 
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2.6.3 Payment upon Termination 
 

Upon termination of this Contract pursuant to Clauses GC 2.6.1 or GC 
2.6.2, the PA shall make the following payments to the Consultant: 

 
A payment pursuant to Clause GC 6 for Services satisfactorily 

performed prior to the effective date of termination; 
 

B except in the case of termination pursuant to paragraphs (a) 
through (c), and (f) of Clause GC 2.6.1, reimbursement of any 
reasonable  cost  incident  to  the  prompt  and  orderly 
termination of the Contract, including the cost of the return 
travel of the Personnel and their eligible dependents. 

 
 

 

3.1 General 
 

3.1.1 Standard of 
Performance 

3.  OBLIGATIONS OF THE CONSULTANT 
 

 
 

The Consultant shall perform the Services and carry out their 
obligations hereunder with all due diligence, efficiency and economy, 
in accordance with generally accepted professional standards and 
practices,  and  shall  observe  sound  management  practices,  and 
employ appropriate technology and safe and effective equipment, 
machinery, materials and methods. The Consultant shall always act, in 
respect of any matter relating to this Contract or to the Services, as 
faithful advisers to the Procuring Agency, and shall at all times support 
and safeguard the Procuring Agency’s legitimate interests in any 
dealings with Sub-Consultants or third Parties. 

 

3.2 Conflict of 
Interests 

The Consultant shall hold the Procuring Agency’s interests paramount, 
without any consideration for future work, and strictly avoid conflict 
with other assignments or their own corporate interests. 

 

3.2.1 Consultants 
not to Benefit from 
Commissions, 
Discounts, etc. 

The payment of the Consultant pursuant to Clause GC 6 shall 
constitute the Consultant’s only payment in connection with this 
Contract or the Services, and the Consultant shall not accept for their 
own benefit any trade commission, discount, or similar payment in 
connection with activities pursuant to this Contract or to the Services 
or in the discharge of their obligations under the Contract, and the 
Consultant shall use their best efforts to ensure that the Personnel, 
any Sub-Consultants, and agents of either of them similarly shall not 
receive any such additional payment. 

 

3.2.2 Consultant 
and Affiliates not 
to be Otherwise 
Interested in 
Project 

The Consultant agrees that, during the term of this Contract and after 
its termination, the Consultant and any entity affiliated with the 
Consultant, as well as any Sub-Consultants and any entity affiliated 
with such Sub-Consultants, shall be disqualified from providing goods, 
works or services (other than consulting services) resulting from or 
directly related to the Consultant’s Services for the preparation or 
implementation of the project. 
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3.2.3 Prohibition of 
Conflicting 
Activities 

The Consultant shall not engage, and shall cause their Personnel as 
well  as  their  Sub-Consultants  and  their  Personnel  not  to  engage, 
either directly or indirectly, in any business or professional activities 
which would conflict with the activities assigned to them under this 
Contract. 

 

3.3 Confidentiality     Except with the prior written consent of the Procuring Agency, the 
Consultant and the Personnel shall not at any time communicate to 
any  person  or  entity  any  confidential  information  acquired  in  the 
course of the Services, nor shall the Consultant and the Personnel 
make public the recommendations formulated in the course of, or as a 
result of, the Services. 

 

3.4 Insurance to be 
Taken Out by the 
Consultant 

The Consultant (a) shall take out and maintain, and shall cause any 
Sub-Consultants to take out and maintain, at their (or the Sub- 
Consultants’, as the case may be) own cost but on terms and 
conditions approved by the Procuring Agency, insurance against the 
risks, and for the coverage, as shall be specified in the SC; and (b) at 
the PA’s request, shall provide evidence to the PA showing that such 
insurance has been taken out and maintained and that the current 
premiums have been paid. 

 

3.5 Consultant’s 
Actions Requiring 
PA’s Prior Approval 

The Consultant shall obtain the Procuring Agency’s prior approval in 
writing before taking any of the following actions: 
 
a entering into a subcontract for the performance of any part of 

the Services 
 
b appointing such members of the Personnel not listed by name 

in the Appendix-C and 
 
c any other action that may be specified in the SC. 

 

3.6 Reporting 
Obligations 

a The  Consultant  shall  submit  to  the  PA  the  reports  and 
documents specified in (PA may interest Appendix) hereto, in 
the form, in the numbers and within the time period set for in 
the said Appendix. 

 
b Final reports shall be delivered in CD ROM or any other form of 

soft copies as required by the PA in addition to the hard copies 
specified in the said Appendix. 

 

3.7 Documents 
Prepared by the 
Consultant to be 
the Property of the 
PA 

a All  plans,  drawings,  specifications,  designs,  reports,  other 
documents and software submitted by the Consultant under 
this Contract shall become and remain the property of the PA, 
and the Consultant shall, not later than upon termination or 
expiration of this Contract, deliver all such documents to the 
PA, together with a detailed inventory thereof. 

 
b The Consultant may retain a copy of such documents and 

software. Restrictions about the future use of these documents, 
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if any, shall be specified in the SC. 
 

3.8 Accounting, 
Inspection and 
Auditing 

3.8.1  The Consultant shall keep, and shall cause its Sub- 
consultants to keep, accurate and systematic accounts and 
records in respect of the Contract, in accordance with 
internationally accepted accounting principles and in such 
form and detail as will clearly identify relevant time changes 
and costs. 

 
3.8.2  The Consultant shall permit, and shall cause its Sub- 

consultants to permit, the PA and/or persons appointed by 
the PA to inspect its accounts and records relating to the 
performance of the Contract and the submission of the 
Proposal to provide the Services, and to have such accounts 
and records audited by auditors appointed by the PA if 
requested by the PA. The Consultant’s attention is drawn to 
Clause 1.9.1 which provides, inter alia, that acts intended to 
materially impede the exercise of the PA’s inspection and 
audit rights provided for under Clause 3.8 constitute a 
prohibited practice subject to contract termination (as well as 
to a determination of ineligibility pursuant to the PA’s 
prevailing sanctions procedures.). 
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4.  CONSULTANT’S PERSONNEL 
 

4.1  Description  of 
Personnel 

The Consultant shall employ and provide such qualified and 
experienced Personnel and Sub-Consultants as are required to carry 
out the Services. The titles, agreed job descriptions, minimum 
qualifications, and estimated periods of engagement in the carrying 
out the Services of the Consultant’s Key Personnel are described in 
Appendix-C.  The Key Personnel and Sub-Consultants listed by title 
as well as by name in Appendix-C are hereby approved by the 
Procuring Agency. 

 

4.2 Removal and/or 
Replacement of 
Personnel 

a Except  as  the  Procuring  Agency  may  otherwise  agree,  no 
changes shall be made in the Key Personnel. If, for any reason 
beyond the reasonable control of the Consultant, such as 
retirement,   death,   medical   incapacity,   among   others,   it 
becomes necessary to replace any of the Key Personnel, the 
Consultant shall provide as a replacement a person of 
equivalent or better qualifications. 

 
b If the Procuring Agency finds that any of the Personnel have (i) 

committed serious misconduct or have been charged with 
having committed a criminal action, or (ii) have reasonable 
cause to be dissatisfied with the performance of any of the 
Personnel,   then   the   Consultant   shall,   at   the   Procuring 
Agency’s  written  request  specifying  the  grounds  thereof, 
provide as a replacement a person with qualifications and 
experience acceptable to the Procuring Agency. 

 
c The Consultant shall have no claim for additional costs arising 

out of or incidental to any removal and/or replacement of 
Personnel. 

 
5. OBLIGATIONS OF THE PA 

 

5.1 Assistance and 
Exemptions 

The Procuring Agency shall use its best efforts to ensure that the 
Government shall provide the Consultant such assistance and 
exemptions if specified in the SC. 

 

5.2 Change in the 
Applicable Law 
Related to Taxes 
and Duties 

If,  after  the  date  of  this  Contract,  there  is  any  change  in  the 
Applicable Law with respect to taxes and duties which increases or 
decreases the cost incurred by the Consultant in performing the 
Services, then the remuneration and reimbursable expenses payable 
by  the  consultant  under  this  Contract  shall  be  increased  or 
decreased accordingly by agreement between the Parties, and 
corresponding adjustments shall be made to the amounts referred to 
in Clauses GC 6.2 (a) or (b), as the case may be. 

 

5.3 Services and 
Facilities 

The Procuring Agency shall make available free of charge to the 
Consultant the Services and Facilities listed under Appendix F. 
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6. PAYMENTS TO THE CONSULTANT 
 

6.1 Security                The  consultant  has  to  submit  bid  security  and  the  performance 
security at the rate mention in SC. 

 
6.2 Lump Sum           The  total  payment  due  to  the  Consultant  shall  not  exceed  the 

Contract Price which is an all-inclusive fixed lump-sum covering all 
costs required to carry out the Services described in Appendix A. 
Except as provided in Clause 5.2, the Contract Price may only be 
increased above the amounts stated in Clause 6.2 if the Parties have 
agreed to additional payments in accordance with Clause 2.4. 

 
6.3 Contract Price The price payable in Pak Rupees/foreign currency/ is set forth in the 

SC. 
 

6.4 Payment for 
Additional 
Services 

For the purpose of determining the remuneration due for additional 
services as may be agreed under Clause 2.4, a breakdown of the 
lump-sum price is to be provided in Appendices D and E. 

 

6.5 Terms and 
Conditions of 
payment 

Payments  will  be  made  to  the  account  of  the  Consultant  and 
according to the payment schedule stated in the SC.   Unless 
otherwise stated in the SC, the first payment shall be made against 
the provision by the Consultant of an advance payment guarantee for 
the same amount, and shall be valid for the period stated in the SC. 
Such guarantee shall be in the form set forth in Appendix-G hereto, 
or in such other form, as the PA shall have approved in writing.  Any 
other payment shall be made after the conditions listed in the SC for 
such payment have been met, and the Consultant has submitted an 
invoice to the PA specifying the amount due. 
 

7. GOOD FAITH 
 

7.1 Good Faith           The Parties undertake to act in good faith with respect to each other’s 
rights under this Contract and to adopt all reasonable measures to 
ensure the realization of the objectives of this Contract. 

 

 

8. SETTLEMENT OF DISPUTES 
 

8.1 Amicable 
Settlement 

The Parties agree that the avoidance or early resolution of disputes is 
crucial for a smooth execution of the Contract and the success of the 
assignment. The Parties shall use their best efforts to settle amicably 
all disputes arising out of or in connection with this Contract or its 
interpretation. 

 

8.2 Dispute 
Resolution 

Any dispute between the Parties as to matters arising pursuant to this 
Contract that cannot be settled amicably within thirty (30) days after 
receipt by one Party of the other Party’s request for such amicable 
settlement may be submitted by either Party for settlement in 
accordance with the provisions specified in the SC. 
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Special Conditions of Contract 
 
 

Number of 
GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions 
of Contract 

1.1 Sindh Public Procurement Act and Sindh Public Procurement Rules 2010 

1.3 The language is English. 

1.4 The addresses are: 
Procuring Agency:    Sindh Solid Waste Management Board, 

Bungalow No. 13 Al-Hamra Housing Society, Shaheed-e- 
Millat Road, Karachi. 

Attention:                  Managing Director, SSWMB 
Telephone:               +92 21 9933 3704 - 06 
Facsimile:                 +92 21 9933 3707 
E-mail:                      info@sswmb.gos.pk 

 
Consultant:                                                                                       

Attention:                                                                                          

Facsimile:                                    

Telephone:     
E-mail:    

1.5 The location is province of Sindh (Karachi). 

1.6 The member in charge is    

1.7 The Authorized Representatives are: 
 

For the Procuring Agency: Managing Director, SSWMB 

For the Consultant:    

1.8 The  Procuring  Agency  will  deduct  all  applicable  taxes  at  source  without 
reimbursement. 

2.1 The Effectiveness date is   (Date of Award of Contract) 

2.2 The date of commencement of services is  (As per Award of Contract) 

2.3 The time period shall be (As per Award of Contract) 

3.4 The risks and the coverage shall be as follows: 
 

NONE BY THE PROCURING AGENCY 

3.7 (b) The Consultant shall not use these documents and software for purposes 
unrelated to this Contract without the prior written approval of the Procuring 
Agency. 

mailto:info@sswmb.gos.pk
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5.1 Not Applicable 

6.1 Performance security equal to 5% in form of pay order, demand draft or bank 
guarantee shall be submitted by the vendor. 

6.3 The Contract price is: As per lowest evaluated bid and mentioned in the letter 
of  Award of Contract 

6.5 The payment schedule: 
 

(Payment of installments shall be linked to the deliverables specified in the 
Terms of Reference – as per agreement) 

8.2 Disputes shall be settled by complaint redressal committee define in SPPR 
2010 or through arbitration Act of 1940. 
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SECTION – 6 
 

 

STANDARD FORMS OF CONTRACT 
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(INTEGRITY PACT) 
Annex-A / Appendix G 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS. 2.5 MILLION OR MORE 

 
Contract No.   Dated    
Contract Value:     
Contract Title:    

 

………………………………… [name of Consultant] hereby declares that it has not obtained or 
induced the procurement of any contract, right, interest, privilege or other obligation or benefit from 
Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity 
owned or controlled by GoS through any corrupt business practice. 

 
Without limiting the generality of the foregoing, [name of Consultant] represents and warrants that it 
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly 
or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, 
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, 
bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of 
obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or 
benefit in whatsoever form from GoS, except that which has been expressly declared pursuant 
hereto. 

 
[name of Consultant] certifies that it has made and will make full disclosure of all agreements and 
arrangements with all persons in respect of or related to the transaction with GoS and has not taken 
any  action  or  will  not  take  any  action  to  circumvent  the  above  declaration,  representation  or 
warranty. 

 
[name of Consultant] accepts full responsibility and strict liability for making any false declaration, not 
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights 
and remedies available to GoS under any law, contract or other instrument, be voidable at the option 
of GoS. 

 
Notwithstanding any rights and remedies exercised by GoS in this regard, [name of Consultant] 
agrees to indemnify GoS for any loss or damage incurred by it on account of its corrupt business 
practices and further pay compensation to GoS in an amount equivalent to ten time the sum of any 
commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid for 
the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or 
other obligation or benefit in whatsoever form from GoS. 

 

Name of Procuring Agency: ………………………..      Name of Consultant: …………………….... 
 

Signature: ………………………… Signature: ………………………… 
[Seal]  [Seal]  

 

FOR THE PA FOR THE CONSULTANT 
Signed by _________________ Signed by ____________________ 
Title: ____________________ Title:    
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FORM OF CONTRACT AGREEMENT 
 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) 

made on  the   day of   (month)   20   
between 

 

(hereafter    called    the     “Procuring    Agency”)     of     the     one    part    and 

                                                  (hereafter called the “Contractor”) of the other part. 
 

WHEREAS the Procuring Agency is desirous that certain works, viz                                
should be executed by the Contractor and has accepted a bid by the Contractor for the 
execution and completion of such works and the remedying of any defects therein. 

 

NOW this Agreement witnesseth -- as follows: 
 

 

1.       In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2.       The following documents after incorporating addenda, if any, except those parts 
relating to Instructions to bidders shall be deemed to form and be read and construed 
as part of this Agreement, viz: 

 
(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Special Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g)        The priced Bill of Quantities (Appendix-D to Bid); 
(h)        The completed Appendices to Bid (B, C, E to L); 
(i)         The Drawings; 
(j) The Specifications. 
(k)   (any other) 

 

 

3. In consideration of the payments to be made by the procuring agency to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
procuring agency to execute and complete the works and remedy defects therein 
in conformity and in all respects with the provisions of the contract. 

 

4. Procuring agency hereby covenants to pay the contractor, in consideration of the 
execution and completion of the works as per provisions of the contract, the 
contract Price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the contract. 
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CA-2 
 

 

IN  WITNESS  WHEREOF  the  parties  hereto  have  caused  this  Agreement  to  be 

executed on the day, month and year first before written in accordance with their 

respective laws. 
 

 
 

Signature of the Contactor                                 Signature of Procuring Agency 
 

(Seal) (Seal) 
 

Signed, Sealed and Delivered in the presence of: 

Witness: Witness: 
 
 
 
 
 

(Name, Title and Address) (Name, Title and Address) 

 


