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OFFICE OF THE
EXECUTIVE ENGINEER, PROVINCIAL HIGHWAY DIVISION, MIRPURKHAS

(0233-9290043)

NOTICE INVITING TENDERS:-

procurement / execution of the following works in the light of SPPRA rule 2010.

No. TC/G-55/ 1546 / of 2016
Mirpurkhas, dated:- 31/10/2016

Sealed tenders are invited from the interested persons / suppliers/ contractors/ firms for

S.N Estimated | Earnest | Tender Time
Name of Works
0 Cost Money Fees allowed
1 |M&R Mirpurkhas -Mirwah road to Seth Narain Das & Seth
Gobind Ram Mile:- 3/0-5/0 (In portion) 10.000 0.500 3000 2 Months
2 |M&R to Mirpurkhas - Khan Patoyoon road
Mile:- 9/4-12/0 (In portion) 5.000 0.2500 3000 2 Months
3 |M&R to Mirpurkhas - Mirwh road to Sunji Mori via Ayoob
Chandani Mile:- 1/7-4/0 (In portion) 8.000 0.4000 | 3000 2 Months
4 |M&R to Mirpurkhas - Ring road upto Koss Ghar with
Approach Nizamani Street and repair of Culverts @ point
0/0+35 on Mirpurkhas - Umerkot road to Mirpurkhas - 5.000 0.2500 3000 2 Months
Sanghar road Mile:-4/3-4/6 (In portion)
5 |M&R to Mirpurkhas - Sindhri road to Chitori Graveyard
Mile:- 1/2-2/4 (In portion) 4.500 0.2250 3000 2 Months
6 |Recondition of road from Deh-170-B to Tando Jan
Muhammad Taluka Digri Mile:- 3/0-6/0 33.000 1.650 3000 12 Months
7 |M&R Digri - Dehi road (With Asphalt & Carpet with Paver)
Mile:- 3/0-5/0 10.000 0.500 3000 2 Months
8 |M&R Mirpurkhas - New Chhore Along Railway Road
Mile:- 40/0-42/0 (In portion) 6.000 0.300 3000 2 Months
9 |M&R Samaro - Umerkot road Mile:- 17/0-19/0
(In portion) 10.000 0.500 3000 2 Months
10 |M&R Kunri - Nabisar Thar road Mile:- 5/0-7/0
(In portion) 8.000 0.400 3000 2 Months
11 |Improvement / Reconditioning of road Phuladioon to
Girhore Sharif road Taluka Sindhri Mile:- 4/0-6/5 35.100 1.755 3000 12 Months
12 |Rrecondtion of Samaro -Jhudo road Mile 19/0-26/1 110.500 5.500 3000 18 Months
13 |Improvement of road from Umerkot to Kunri via Diggu
Farm Phase-| Mile:- 0/0-2/0 42.100 2,105 3000 12 Months
14 |Improvement of Samaro - Kunri road Phase-I|
Mile:- 0/0-4/7 72.000 3.600 3000 18 Months
15 |Improvement of Kunri - Nabisar road Phase-|
Mile:- 12/0-9/0 56.500 2.825 3000 18 Months
16 |WIR of road from Umerkot-Mirpurkhas road Alam Pali road
to Dhoro Naro umerkot road via Pir Muhammad Pali Mile:- 39.000 1.950 3000 12 Months
1/4-3/1.
-
enders on payment of tender fee for eac from the

All the contractor/ intented participant firms can purchase the BI@M‘/
date of Pablication of NIT in News papers/ SPPRA website UptM

upto 1:00 PM. The Bidding would be opened on the same day

016. The same would be received on 30/11/2016
2:00 PM in presence of the contractors and committee.




E igibility conditions for intendin

i Registration with Pakistan Engineering Council (Valid for the year 2016) in the relevant field of specialization of work is

(CE-01) for works costing more than Rs. 4.00 Million.

ii Bio data of Engineers and technical staff working with the firm.

iii Documentary evidence of works executed / works in progress and cerificate of satisfactory completion of works by the
employers.

iv List of works in progress indicating cost of each work and copy of letter of award of work.

v List of machinery and equipment available with documentary evidance of its ownership certificate of Bank showing credit
worthiness alonghwith Bank statement.

vi All the contractors / Firms having produced Pakistan Engineering Council Ceritificate for the current year may be allowed
to participate in the tenders after submitting Solvency Certificate and other required documents as per PPRA rules.

3 Registration with income Tax department (NTN Certificates ) and copy N.I.C

Under Taking on affidavit that firm is not involved in any litigation or abandoned any work in the department.

5 The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in

favour of the under signed,

Affidavit to the effect that the Firm / contractor have not been black listed previously by any executing agency.

Affidavit with effect that all documents / particulars / information furnshed are true correct.

8 In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprieters or others connected alongwith
Power of Attorney. In case of being sole proprietors such undertaking on affidavit be fumnished.

9 Tenders will not be received after the schedule time.

TERMS AND DITION OF THE T

£

e -

(i) No conditional and Telegraphic tenders will be entertained.
(ii) No tenders without call deposit will be considered.
tiii' The Proceeding Agency may reject all or any bids subject to relevant provision of SPP Rules 2010 / Amendment of 2013
(iv) Contractor should be registered with Sindh Revenue Board in terms of Rule 46-1 (iii) of SPP Rule 2010 (Amended 2014)
(v) If, the tenders are un-responded the same will be issued and opened in the presence of the under signed and the committee on the
following dates & time

(vi) in case any member of procurement committee happens to be out of head quarters the bids shall be submitted and opened as per
given schedule on the next working day.

S.No. Sale of Blank Tenders Opening of the Tenders

1 07-12-2016 08-12-2016 @ 2:00 PM

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

Copy f.w.cs to the :-

1 Director Information Advertisement Public Relation Department Sindh Secretariat, Block No. 96 Karachi, alangwith Seven
(07) copies of the Advertisement for its publication in English, Urdu, and Sindhi News papers on insertion only in three
leading News paper

2 The Director (A&F) Govt: of Sindh, Sindh Public Procurement Regulatory Authority Block-8 Sindh Secretaries 4-A Court
Road, Karachi for publicity on SPPRA Website / CD attached.

3 Chief Engineer, Highways Sindh, Hyderabad for favour of his kind information

4 Superintending Engineer, Provincial Highway Circle, Mirpurkhas, for favour of information

§ Copy forwarded to the Executive Engineer, Provincial Highway Division (all) under Provincial Highway Circle, Mirpurkhas
for information

6 Copy forwarded to the Assistant Engineer, (all) under Provincial Highway Division, Mirpurkhas for information

7 Copy to Notice Board / Drawing branch / H.C. branch / Account branch
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GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi dated 1st March, 2016.

NOTIFICATION

No.E&A(W&S)3-9/2016 (Mirpurkhas): With the approval of Competent Authority, a Complaint

Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public

Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Executive

Engineer, Provincial Highways Division, Mirpurkhas for the purpose of redressal of

grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

1. Chief Engineer (Buildings), Hyderabad. Chairman

2. Representative of Accountant General Sindh, Member
Karachi.

3. Anindependent professional from the relevant Member

field (Technical Expert) from Market privately, who is well
versed with procurement process under SPPRA Rules, 2010.

2 The Functions & Responsibilities of the Committee will be same as specified in
Rules-31 (4) and (5) of Sindh Public Procurement Rulz2s-2010.

SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/2016: Karachi, dated the 1%t March, 2016.

A copy is forwarded for information to:-

gp\wﬁh@w—*

The Accountant General, Sindh, Karachi.
The Managing Director, SPPRA, Karachi.
The Chief Engineer (Highways/Buildings), Hyderabad.

The Chairman / Members of the Committee.

The Deputy Director (Monitoring), PM&E Cell, W&SD, Karachi.
P.S to Minister, Works & Services Sindh, Karachi.
P.S to Secretary, Works & Services Department, K
Notification file.
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Provincial B n, Mirpurkhas, with the foilc wing cemposition:-
Ul. Executive Engineer Provincial nghways Dlvu'u“ , Mirpurkhas Chairman
2. LA;LL‘.&, ZngineerPublic Health Engineering Division, Mirpurkhat Munper
J3. & ne Sngineer, Highways Sub-Division Mirpurkhas Member
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2. The Functicrs & Rusponsibilities of the Cormittee will be same as speci f ed in
Rules-7 of Sindl I-“L.biic Procusement Rules-2010 (Amended 2613).
SECRETARY TO GOVT. OF SINDH

No. E&ACNE:8)3-9/5120148: Karach], dated the September, 2016.
A copy is ferwardec fov inlmmadon toi- "

. The Accovntant General, Sindh, Karachi,

2. The.s ing Director, SPPRA. Karaci!.

E,‘»«Lf}iu‘: Ciiel Engineer (Highways), Hyder: »ad.

~%. The Chairman / Members of the Commit:ce. : :

The Deruty Director (Monitoring), PM&E Cell, W&SD. .

6. P.S to Secretary, W&S Department. : 7 '
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ANNUAL PROCUREMENT PLAN (DEVELOPMENT SCHEMES) (Rule - 11)
(WORKS GOODS & SERVICES) FINANCIAL YEAR 2016-17
NAME OF DEPARTMENT:- WORKS & SERVICES DEPARTMENT PROVINCIAL HIGHWAY DIVISION MIRPURKHAS Annexture - AIl
»ﬁﬂﬂmn Anticipated /
- Actual Date |Anticipated /| Anticipated /
SeIADR)-Fund Head &-Sub Name of Work and breakup (2016-17) and Items to be executed Method of of Actual Date | Actual Date | Remarks
No Head breakup for procurement s :
: Advertiseme | of start |of completion
different ‘
locations / site 0
SC-21019 M&R Mirpurkhas -Mirwah road to Seth Narain Das Single stage | 31/10/2016 | 9/12/2016 | 9/2/2017
- Non-Development |& Seth Gobind Ram Mile:- 3/0-5/0 (In portion) 10.000 Repair of Roads single
Works Envelope
Sc-21019 M&R to Mirpurkhas - Khan Patoyoon road Single stage | 31/10/2016 | 9/12/2016 | 9/2/2017
2- Non-Development | Mile:- 9/4-12/0 (In portion) 5.000 Repair of Roads single
Works Envelope
§c-21019 M&R to Mirpurkhas - Mirwh road to Sunji Mori via Single stage | 31/10/2016 | 9/12/2016 | 9/2/2017
3/- Non-Development Ayoob Chandani Mile:- 1/7-4/0 (In portion) 8.000 Repair of Roads single
__Works Envelope
M&R to Mirpurkhas - Ring road upto Koss Ghar Single stage | 31/10/2016 | 9/12/2016 | 9/2/2017
SC-21019 with Approach Nizamani Street and repair of single
4/- | Non-Development [Culverts @ point 0/0+35 on Mirpurkhas - Umerkot 5.000 Repair of Roads Exvelope
Works road to Mirpurkhas - Sanghar road Mile:-4/3-4/6 (In
portion)
Sc-21019 M&R to Mirpurkhas - Sindhri road to Chitori Single stage | 31/10/2016 | 9/12/2016 | 9/2/2017
5/- Non-Development Graveyard Mile:- 1/2-2/4 (In portion) 4.500 Repair of Roads single
Works Envelope
SC-045202 Recondition of road from Deh-170-B to Tando Jan Single stage | 31/10/2016 | 9/12/2016 | 8/12/2017
6/2417 | (Highways Roads & |Muhammad Taluka Digri 15.000 Reconditioning of road Work single
Bridges) Mile:- 3/0-6/0 Envelope
SC-21019 M&R Digri - Dehi road (With Asphalt & Carpet with Single stage | 31/10/2016 | 9/12/2016 9/2/12017
7l Non-Development |Paver) Mile:- 3/0-5/0 10.000 Repair of Roads single
Works Envelope
SC-21019 M&R Mirpurkhas - New Chhore Along Railway Single stage | 31/10/2016 | 9/12/2016 | 9/2/2017
8/- Non-Development |Road 6.000 Repair of Roads single
Works Mile:- 40/0-42/0 (In portion) EInops
SC-21019 M&R Samaro - Umerkot road Mile:- 17/0-19/0 Single stage | 31/10/2016 | 9/12/2016 | 9/2/2017
9/- Non-Development (In portion) 10.000 Repair of Roads single
Works Envelope
Sc-21019 M&R Kunri - Nabisar Thar road Mile:- 5/0-7/0 Single stage | 31/10/2016 | 9/12/2016 9/2/2017
10/- | Non-Development |(1n portion) 8.000 Repair of Roads single
Works Envelope
SC-045202 Improvement / Reconditioning of road Phuladioon - i fesiio] Single stage | 31/10/2016 | 9/12/2016 | 8/12/2017
11/2467 | (Highways Roads & |to Girhore Sharif road Taluka Sindhri Mile:- 4/0-6/5 |~ 32.500 | "Po"eTer Tesondiioning) — single
Bridges) Envelope
SC-045202 Rrecondtion of Samaro -Jhudo road Mile 19/0-26/1 Single stage | 31/10/2016 | 9/12/2016 7/6/2018
12/2436 | (Highways Roads & 90.000 Reconditioning of road Work single
Bridaes) Envelope
SC-045202 Improvement of road from Umerkot to Kunri via Improvement / Recondition Single stage | 31/10/2016 | 9/12/2016 | 8/12/2017
ng
13/2483 | (Highways Roads & | Diggu Farm Phase-| Mile:- 0/0-2/0 30.000 i of road Work hole
Bridges) Envelope




)Hor_ﬂﬂwa Anticipated /
Actual Date |Anticipated / Anticipated /
mﬁ.npcn Fund Head & Sub Name of Work and breakup ﬂmuSmM 7 w_.a Items to be executed MM”.._.MQ M.: of Actual Date | Actual Date | Remarks
o Head fealtip for P MEM | Advertiseme | of start | of completion
different nt
locations / site
. SC-045202 _D._UHO(.Q_A._Q“..; Om wm:.—m_.o - xc:: HONQ mujmmml— _aﬂa(m:.._m_.;a WQOODQEOJ_D@ w__..ﬁ_m wwmmm n 0/2016 9/12/2016 N...mﬁNOAm
14/2484 | (Highways Roads & Mile:- 0/0-4/7 31.000 of road Work single
‘Bridges) i Envelope
SC-045202 Improvement of Kunri - Nabisar road Phase-| Improvement / Reconditioning| S"91€ Stage [ 31/10/2016 | 9/12/2016 | 7/6/2018
1612485 | (Highways Roads & |Mile-- 12/0-9/0 31.000 of road Work Bingid
Bridges) Envelope
SC-045202 WIR of road from Umerkot-Mirpurkhas road Alam WIR ImeroveieniTof icad Single stage | 31/10/2016 | 9/12/2016 | 8/12/2017
16/2482 | (Highways Roads & |Pali road to Dhoro Naro umerkot road via Pir 25.500 . Work mw,___ﬁn_w
Bridges) Muhammad Pali Mile:- 1/4-3/1, pe o
EX IVE ENGINEER
PROVINCIAL HIGHWAY DIVISION

MIRPURKHAS
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