



Karachi Water &
Sewerage Board

OFFICE OF THE PROJECT DIRECTOR (DHABEJI)
KARACHI WATER AND SEWERAGE BOARD
Block-C, 9th Mile Karsaz, Shakra-e-Faisal, Karachi

No. PD/ Dhabeji/KW&SB/2015//

Dated: 04th November, 2015

M/S. Pak Oasis Industries (Pvt) Ltd.
Water House, 33-C Ittehad Lane-I,
Khyaban- e- Ittehad, D.H.A Phase- VI
Karachi.

Name Of Scheme: Construction Of New 100 MGD Pump House (Equipped With M&E Pumping
Machineries) At Dhabeji.


SUBJECT: CANCELLATION OF BIDDING PROCESS.

Ref: Letter No. DD (Enf-II) K-131 (KW&SB) /SPPRA/14-15 Dated 16th Jan 2015

In pursuance to the approval accorded by the competent authority and as per advice of M/s SPPRA vide above referred letter, The bidding process for the subject scheme is hereby cancelled with immediate effect in accordance with Rule 38(5) and Rule 25 of Sindh Public Procurement Rules (SPPRA) 2010.

The procuring agency shall incur no liability toward the bidder solely by involving sub Rule 25 (1).

Further proceeding in this regard shall be carried out as per the directives of the competent authority and in accordance with SPPRA Rules 2010(amended 2013).


PROJECT DIRECTOR
(NEW 100 MGD DHABEJI)
KW&SB

Copy to:

1. Additional Chief Secretary, P&D Deptt.GOS.
2. Secretary, Local Government ,GOS.
3. Managing Director KW&SB.
4. Project Manager (Dhabeji) KW&SB.
5. Dy. Project Manager (Dhabeji) KW&SB.
6. Manager Grievances, SPPRA.
7. M/S Osmani &Co (Pvt) Ltd.
8. Office copy.

SPPRA INWARD DIARY

NO:

DATED: 06-11-15