



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (LANDHI / KORANGI)

Head Office, 1ST Floor Old KBCA Building, Gulshan-e-Iqbal Karachi

NO.CE/L.K/KW&SB/2013/136

Dated: 19.9/2013

- (1) M/s. Zahir Enterprises,
Garden, Defence Housing Authority,
Karachi.
- (2) M/s. Kashif Engg. Works,
Office No.9, Mazzanine Floor,
Rafi Mansion Opp: Airport Police Station,
Shahrah-e-Faisal,
Karachi.
- (3) M/s. Saqib Moin Enterprises,
Govt. Contractor,
Karachi.

SUBJECT:- **REPLACEMENT OF DAMAGED PUMPING MAIN 15" DIA M.S PRCC PIPE WITH M.S 15" DIA LINE AND STRENGTHENING OF 8" DIA CONNECTION FROM 48" DIA WATER LINE AT COAST GUARD PUMPING STATION, KORANGI TOWN.**

It is intimated to all bidders those have already been participated in the bidding process, that the subjected tender has been cancelled, due to I.D was not issued by the SPPR Authority and some other reasons also, by competent authority of KW&SB.

Therefore, all the bidders are hereby directed to attend the undersigned office for receiving their pay orders within a week please.

ACCOUNTS OFFICER (L / K) /
SECRETARY OF COMMITTEE.

Copy to :-

1. The Deputy Director (ENF-II), SPPRA with the request for cancellation of NIT of the said work vide No.KW&SB/DPR/2013/73 & Serial No.16661.
2. The Chief Engineer (IPD), KW&SB / Convener.
3. The Chief Engineer (L/K), KW&SB/ Member.
4. The Superintending Engineer, Korangi Town, KW&SB.
5. The XEN(Water), Korangi Town, KW&SB.
6. Office Copy.

SPPRA INWARD DIARY 002

NO: 2364

DATED: 23/9/13



Karachi Water & Sewerage Board

Office of the Chief Engineer

(Distribution - Water Trunk Mains)
Gulshan Chowrangi - Gulshan-e-Iqbal, Karachi

Telephone No.99243041

SPPRA INWARD DIAI
NO: 2335-DM
24.7.13

NO:CE/WTM/KW&SB/2013/325-β

Dated : 12-7-2013

To,

✓ The Director(CB),
S.P.P.R.A.,
Karachi.

SUBJECT: REPLACEMENT OF 24" DIA & 18" DIA PRCC DAMAGED AND BADLY LEAKED WATER LINE FROM GULBAI PUMP HOUSE TO GOOD LUCK FLOUR MILL HAWKS BAY ROAD, KARACHI.

The Executive Engineer concerned has prepared the estimated an current market rate of above noted work, which was administrative approval by the competent authority of KW&SB, the tender opened on 18-04-2013. The procurement Committee, has suggest during checking the estimate that the estimate were not authorized.

On the basis of Sindh Govt. Schedule 2012 and cost comes to Rs.15,732,050/- but lowest bidder quoted / corrected bid cost Rs.28,103,857/- which is 78.64% above the corrected estimated amount.

It is to inform you that the Procurement Committee has advised that after scrutiny of the bids, it has been ascertained that all the bids are on very much higher side, therefore, it is suggested to re-invite the tender after preparing the estimate on Sindh Govt. Schedule 2012 which shall be checked from Design Office before processing the tenders.

This issues with the approval of M.D., KW&SB.


Chief Engineer
WTM, (W-D)
KW&SB

Copy to:-

1. The D.M.D(T.S), KW&SB.
2. The C.E (IPD), KW&SB.
3. The S.E(WTM), KW&SB.

C.C to.

The M.D, KW&SB.