

# Office of the Superintending Engineer, Pinyari Circle Hyd



Email: sepchyd@yahoo.com

Fax No. 022-9200402

Phone No. 022-9200165

## CORRIGENDUM


- Read (i) Notice invitation of prequalification of Contractors / Firms vide this office letter No. TC/G-55/1787, dated 01-11-2013
- Read (i) Compliance of SPPRA Rule 17(3) (c) read with rule 41(1)&(3) of SPP Rules 2010

No. TC/G-55/ 1930 2013

Dated 29-11-2013

**SUBJECT: INVITATION FOR PREQUALIFICATION OF CONTRACTORS FOR CIVIL WORKS UNDER ADP SCHEME FROM REPUTED / AGENCIES**

Regarding the prequalification documents from Firms / Contractors for civil works under A.D.P invited through this office letter No. cited above. The date for submission of the prequalification documents by the Contractors is of 09-12-2013 up to 2.00 P.M. The same will be opened by the Committee in presence of intending firms / contractors or their representatives at 3.00 P.M on 09-12-2013 in the office of undersigned.

  
**(Shaikat Hussain Wadho)**  
Superintending Engineer  
Pinyari Circle Hyderabad



**MOST URGENT**  
**ADP WORK 2013-14**  
**THROUGH FAX**

NO.11/19-SO(PL)/2013-14  
**GOVERNMENT OF SINDH**  
**IRRIGATION DEPARTMENT**

Karachi dated the 3<sup>rd</sup> July 2013

To

The Chief Engineer Irrigation,  
Kotri Barrage Region,  
**Hyderabad.**

Subject: **ADP NEW SCHEMES FOR THE YEAR 2013-14.**


I am directed to refer the subject noted above and to inform that following New Schemes of your Region have been included in ADP 2013-14 :-

**(Rs. In million)**

Sr.No./ ADP No.	Name of Scheme	Tentative Cost	Allocation 2013-14
1/695	Construction of Ladiun Branch Drain System (Remaining Works).	254.460	25.000
2/696	Sanction Link Drain for Drain Out Rainy/Surplus Water of Four Dehs Kas, Dhandh Dhabho, Ali Pur and Soomra, U.C. Mula Katiyar and Extension of Bukhari Link Drain at RD-8 to 16 & Dhandi Link Drain RD-10 to 16 Deh Seerani and Sathia, Taluka Bulri Shah Karim.	190.000	25.000
3/698	Construction of Road Bridges Over Bathoro Branch Drain at RD-88.0 1-1L Kapoor Branch Drain at RD-32.0	7.000	7.000
4/701	Construction of Link of German Dhoro outfall Drain from RD 0.0 to 15.0 Link of Jherruck Sub Drain from RD 0.0 to 15.0 samki Link Drain of Gharabari O/F Drain RD 0 to 15, water course X-ing/Road Bridge along Jam Sakro Outfall Drain RD 140.0 and Construction of Open Barrel Syphon under old Baghar Escape for Purandas Branch Drain at RD 0.0 (Lower Sindh Drainage Circle)	200.000	25.000
5/703	Rehabilitation of Drainage Network and Allied Works in District Thatta (PS-88)	150.000	10.000
6/816	Providing Stone Pitching along Daro Branch RD 0 to 50 and Pinyari Branch RD 130 to 145 both side (Pinyari Circle).	199.000	10.000

7/817	Reconstruction of Head Regulator Daro Branch and Tail Regulator Daro Branch RD 168 and Protection Wall Town area along Pinyari Branch 0 to 6 both side (Pinyari Circle)	198.000	10.000
8/818	Reh/Re-Sectioning Jam Br: from RD 0 to 83 and Extension of Babra Minor EX: Jam Branch RD 15 to 19.3 (Baghar Circle)	200.000	10.000
9/831	Rehabilitation of Irrigation Channels & Infrastructure at Taluka Ghorabari District Thatta	150.000	10.000

2. You are requested to please prepare / furnish the PC-I in respect of afore said schemes and get the same scrutinized from the Technical Committee of Irrigation Department and submit the same within 20 days duly complied with the observations / recommendations of Technical Committee for further process through PDWP / DDWP.

  
 (MUHAMMAD QASIM CHANG)  
 SECTION OFFICER (PLANNING)  
 FOR SECRETARY TO GOVT: OF SINDH