



**OFFICE OF THE PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO
Accident, Emergency & Trauma Centre and Ancillary
Services Complex at Civil Hospital Karachi**

NO: PD/AEC&ASC/CHK/2014/2740

DATED: JANUARY, 04-2014

NOTICE FOR EXTENSION OF DATE

- Due to change in design by Consultnat M/S Naqvi & Siddiqui Associates, which will be notified through Addendum, the date of opening of tenders (Technical Proposals) for the following works has been **EXTENDED:-**
- 1. **“Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of B.M.S. (Building Management Systems) for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi”**
- 2. **“Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of I.T (Information Technology) for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi”**
- Both Tenders will be opened on **20-01-2014**, the date of purchase of Tender Documents has also been extended upto 18-01-2014.
- The time and venue of opening shall remain the same.
- Terms & Conditions etc. shall also remain the same as earlier notified.

PROJECT DIRECTOR



**OFFICE OF THE PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO
Accident, Emergency & Trauma Centre and Ancillary
Services Complex at Civil Hospital Karachi**

NO: PD/AEC&ASC/CHK/2014/2756

DATED: JANUARY, 17-2014

NOTICE FOR EXTENSION OF DATE

- Due to change in design by Consultnat M/S Naqvi & Siddiqui Associates and various factors, the date of opening of tenders (Technical Proposals) for the following works has been **EXTENDED:-**
- 1. **“Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of B.M.S. (Building Management Systems) for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi”**
- 2. **“Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of I.T (Information Technology) for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi”**
- Both Tenders will be opened on **11-02-2014**, the date of purchase of Tender Documents has also been extended upto 10-02-2014.
- The time and venue of opening shall remain the same.
- Terms & Conditions etc. shall also remain the same as earlier notified.

PROJECT DIRECTOR

A MEETING OF COMPLAINT REDRESSAL COMMITTEE WAS HELD ON 07-03-2014


SUPPLY, INSTALLATION, TESTING (DURING MAINTENANCE PERIOD OF I.T. & BMS FOR THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT EMERGENCY AND TRAUMA CENTRE AT CIVIL HOSPITAL KARACHI

DECISION

The Committee is of the opinion, with consensus, that the contents of advertisement were ambiguous and prima facie for one work. This is substantiated by the fact that bid security asked by the principal was 2% of the total amount of bid and was not bifurcated. The evaluation done by the consultant for recommending the bidders was also improper. Lastly the decision to bifurcate the work into I.T & B.M.S done by the consultant as if the two works are separate and independent to each other was also not in line with spirit of advertisement issued by the Project Director. Hence the complaint made by M/s Evershine Constructors considered as justified. CRC further decided that same work should be re-tendered after due deliberation and preparation of specification by a Technical Committee comprising at least three relevant technical members instead of consultant strictly in accordance with SPPRA Rules 2010.

-Sd-

Shahabuddin
Executive Engineer
Works & Services Department, GOS
Member


Prof. Tariq Mehmood
Head of Department Radiology
JPMC, Karachi
Member

-Sd-

Syed Dilshad Ali
Account Officer
Representative of A.G. Sindh
Member

-Sd-

Additional Secretary (Development)
Health Department, Govt. of Sindh
Member

-Sd-

Special Secretary (P.H)
Health Department, Govt. of Sindh
Chairman Complaint Redressal Committee.

A MEETING OF COMPLAINT REDRESSAL COMMITTEE WAS HELD ON 07-03-2014


SUPPLY, INSTALLATION, TESTING DURING MAINTENANCE PERIOD OF I.T. & BMS FOR THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT EMERGENCY AND TRAUMA CENTRE AT CIVIL HOSPITAL KARACHI

DECISION


The Committee is of the opinion, with consensus, that the contents of advertisement were ambiguous and prima facie for one work. This is substantiated by the fact that bid security asked by the principal was 2% of the total amount of bid and was not bifurcated. The evaluation done by the consultant for recommending the bidders was also improper. Lastly the decision to bifurcate the work into I.T & B.M.S done by the consultant as if the two works are separate and independent to each other was also not in line with spirit of advertisement issued by the Project Director. Hence the complaint made by M/s Evershine Constructors considered as justified. CRC further decided that same work should be re-tendered after due deliberation and preparation of specification by a Technical Committee comprising at least three relevant technical members instead of consultant strictly in accordance with SPPRA Rules 2010.


Shahabuddin


Executive Engineer
Works & Services Department, GOS
Member


Syed Dilshad Ali
Account Officer

Representative of A.G. Sindh
Member



Additional Secretary (Development)
Health Department, Govt. of Sindh
Member



Special Secretary
Health Department, Govt. of Sindh
Chairman Complaint Redressal Committee.