KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE PROJECT DIRECTOR (S-I11)

Block — D, 1* Floor, 9th Mile Karsaz, Shahra-e-Faisal, Karachi

No. PD/S-III/KW&SB/2014/260 Dated: March 19, 2014

OFFICE ORDER

In continuation to Office Order No. KW&SB/DMD/HRD&A/35 dated 04t
February 2014 regarding constitution of Procurement committee “to open
and evaluate the bids submitted by the participating contractors for
Treatment Plants (TP-I, TP & TP-IV), under S| Project has been amended
two more members added to the constituted:

1. Mr. Magsood Shaikh, Executive Engineer, KMC.
2. Mr. Ayaz Tunio, Dy. Project Manager (E&M), S-11| Project, KW&SB.

e

'5*(?5’[{ :
F’rc;jject Director ! E
(S-lll} Project, KW&SB

Distribution:

1. Dy. Managing Director (HRD), KW&SE
2. Convener of the Committee

3. Members of the Committee

Copy to;

1. Chairman, KW&SE.

2. Vice Chairman, KWA&SB
3. Managing Director
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i Block-D, 9th Mile Karsaz, Shahra-e- Faisal, Karachi
Tel # 99240828 Fax # 89240828
No. PDIS-IITKWERSB/2014/253 Dated: March 03, 2014

CORRIGENDUM - 111

Subject:  RE-SCHEDULING OF FOLLOWING CONTRACTS
UNDER GREATER KARACHI SEWERAGE PLAN (S-1H PROJECT)

With reference to the NIT bearing Noo INF/KRI-S [S5/13-3186/13-31890 0 daged
Ind January, 2014 published in Jeading National and International News Papers for above
meniioned contracts, notified that the revised programme is as under:

?,_FE]'.;TE ontraet Pa é!cﬂgt Drte of

.!_F'}‘I.E-Eid "'lr"flil-[:fﬂ'lﬂ | Date of Openine '
| No. | Submission ol
[ Ty e | JIUOIGIRNIR o ST .| | o ]
| 1. | Contract Package 1'P-1 “Up- | 'Wednesday | Wednesiday |
| ' eradation and Expansion of - Alrendy 2" April 2014 2™ April 2014
| Sewage Treatment Plant at conducied upto 1400 Hrs. | at 1430 Hrs,
Ig Haroonabad, SIT'E, Karachi, i
! ' under Greater Karachi 1|
| Sewerage Plan S-F17. L|
2, | Contract Package TP-111 “Up- !  Mouday | Monday :
5 | gradation and Expansion of Alrcady 24" Mareh 2014 7 24" Maeeh 2001
| | Sewawe Treatment Plant at conducted upto 1400 Hrs. o at ERIBAISS
| - Manripur , Karaclhi, under :
| Greater Karachi Sewerage ]
l Plan S-1117. |
'3, [ Contract Package TP-IV | Friday | Wednesday | Wednesday
' “Design — Build (DB) and 4" April 2014 | 7" May 2014 | 7" May 2014
Operation of Sewage at 1400 Hrs. Cuplo 1400 Hes. oot 1430 Trs.
| Treatment Plant at Korangi, ‘
Karachi, under Greater '
|| Karachi Sewerage Plan S-117 | S|

The venue and other details remain unchanged. The inconvenience caused is, however
deeply regrets. !
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