

No: PMU/R&S/BOR/ 356 / 2014

BOARD OF REVENUE OF SINDH REFORMS WING & SPECIAL CELL

Karachi, Dated:02 -06-2014

To,

The prequalified firms,

(1) M/s. Quicksols & Jaffer Brothers JV, Karachi

(2) M/s. Commtel, Karachi

(3) M/s. Server4sale, Karachi

(4) M/s. Brix & NCR JV and

(5) M/s. Trade & Projects & LMKT JV, Karachi

Subject:

REQUEST FOR PROPOSALS FOR THE TENDER NAMELY "SUPPLY, COMMISSIONING & INSTALLATION OF HARDWARE, DEVELOPMENT AND INTEGRATION OF SOFTWARE FOR LARMIS SERVICE FACILITIES INCLUDING SUPPORT & MAINTENANCE SERVICES" UNDER THE SCHEME LARMIS OF BOARD OF REVENUE SINDH

With reference to your request for extension in submission deadline of the subject tender, I am directed to intimate that the last date for submission of proposals has been extended and proposals can be submitted till 4:00 PM on Friday 6th June 2014, which will be opened by the Procurement Committee at 4:30 PM in the Committee Room of PMU, situated at ST_94, Block 6, Clifton Karachi. Other terms and conditions specified in the RFP document will remain the same.

Rivoist Vigaling JE 6/8

Assistant Director P/CM LARMIS, PMU Board of Revenue, Sindh

A copy is forwarded for information to:-

- 1. The Additional Chief Secretary (Dev), P&D Department, Govt. of Sindh, Karachi.
- 2. The Member R&S, Board of Revenue, Sindh
- 3. The Secretary Information Department, Govt. of Sindh, Karachi.
- 4. The Manager (C.B), Sindh Public Procurement Authority, Karachi, alongwith a copy of Corrigendum notice, with a request to publish the same on the website of SPPRA under SPP Rules 2010.
 - 5. The Deputy Director F&A, Board of Revenue, Sindh
- 6. The Section Officer to the Senior Member, Board of Revenue Sindh, Karachi.
- 7. The Focal Person Website: www.sindhlarmis.gos.pk, with a request to publish the same on the website of PMU.

Assistant Director P/CM

Board of Revenue, Sindh

Office address: - ST-4, Revenue House, Adjacent Dr. Ziauddin Hospital Clifton Karachi.
Ph: 021-99251367-8, Fax: 021-99251373, www.sindhlarmis.gos.pk



BOARD OF REVENUE OF SINDH

REFORMS WING & SPECIAL CELL

Karachi, Dated 2 -06-2014

To,

The pregualified firms,

(1) M/s. Quicksols Pvt. Ltd. & Jaffer Brothers JV, Karachi

(2) M/s. Commtel, Karachi

(3) M/s. Brix & NCR JV, Karachi

(4, M/s. Trade & Projects & LMKT JV, Karachi

Subject:

EXTENSION IN SUBMISSION DEADLINE OF SUBMISSION OF PROPOSALS IN RESPECT OF REQUEST FOR PROPOSALS FOR THE TENDER NAMELY "ENHANCEMENT OF EXISTING IT CAPACITY OF BOR THROUGH SUPPLY, COMMISSIONING & INSTALLATION OF HARDWARE INCLUDING ITS INTEGRATON WITH EXISTING INFRASTRUCTURE ALONGWITH SATELLITE CONNECTIVITY OF EACH WITH VARIOUS OFFICES OF BOARD OF REVENUE SITUATED AT VARIOUS LOCATIONS ACROSS THE PROVINCE INCLUDING SUPPORT & MAINTENANCE SERVICES" UNDER THE SCHEME LARMIS OF **BOARD OF REVENUE SINDH**

With reference to your request for extension in submission deadline of the subject tender, I am directed to intimate that the last date for submission of proposals has been extended and proposals can be submitted till 4:00 PM on Friday 6th June 2014, which will be opened by the Procurement Committee at 4:30 PM in the Committee Room of PMU, situated at ST-04, Block 6, Clifton Karachi. Other terms and conditions specified in the RFP document will remain the same.

> Assistant Director P/CM LARMIS, PMU Board of Revenue, Sindh

A copy is forwarded for information to:-

- 1. The Additional Chief Secretary (Dev), P&D Department, Govt. of Sindh, Karachi.
- 2. The Member R&S, Board of Revenue, Sindh
- 3. The Secretary Information Department, Govt. of Sindh, Karachi.
- The Manager (C.B), Sindh Public Procurement Authority, Karachi, alongwith a copy of Corrigendum notice, with a request to publish the same on the website of SPPRA under SPP Rules 2010.
 - 5. The Deputy Director F&A, Board of Revenue, Sindh
 - The Section Officer to the Senior Member, Board of Revenue Sindh, Karachi.
 - 7. The Focal Person Website: www.sindhlarmis.gos.pk, with a request to publish the same on the website of PMU.

Assistant Director P/CM LARMIS, PMU Board of Revenue, Sindh No: PMU/R&S/BOR/2 36 72014

BOARD OF REVENUE OF SINDH

REFORMS WING & SPECIAL CELL

Karachi, Dated:19-05-2014

(1) M/s. Quicksols & Jaffer Brothers JV, Karachi
(2) M/s. Commtel, Karachi
(3) M/s. Server4sale, Karachi
(4) M/s. Brix & NCR JV and

(5) M/s. Trade & Projects & LMKT JV, Karachi

Subject:

EXTENSION IN SUBMISSION DEADLINE OF SUBMISSION OF PROPOSALS IN RESPECT OF REQUEST FOR PROPOSALS FOR THE TENDER NAMELY "SUPPLY, COMMISSIONING & INSTALLATION OF HARDWARE, DEVELOPMENT AND INTEGRATION OF SOFTWARE FOR LARMIS SERVICE FACILITIES INCLUDING SUPPORT & MAINTENANCE SERVICES" UNDER THE SCHEME LARMIS OF BOARD OF REVENUE SINDH

With reference to your request for extension in submission deadline of the subject tender, I am directed to intimate that the last date for submission of proposals has been extended and proposals can be submitted till 2:00 PM on Wednesday 28th May 2014, which will be opened by the Procurement Committee at 2:30 PM in the Committee Room of PMU, situated at ST-04, Block 6, Clifton Karachi. Other terms and conditions specified in the RFP document will remain the same.

Assistant Director P/CM LARMIS, PMU Board of Revenue, Sindh

A copy is forwarded for information to:-

- 1. The Additional Chief Secretary (Dev), P&D Department, Govt. of Sindh, Karachi.
- 2. The Member R&S, Board of Revenue, Sindh
- 3. The Secretary Information Department, Govt. of Sindh, Karachi.
- The Manager (C.B), Sindh Public Procurement Authority, Karachi, alongwith a copy of Corrigendum notice, with a request to publish the same on the website of SPPRA under SPP Rules 2010.
 - The Deputy Director F&A, Board of Revenue, Sindh
 - 6. The Section Officer to the Senior Member, Board of Revenue Sindh, Karachi.
 - 7. The Focal Person Website: <u>www.sindhlarmis.gos.pk</u>, with a request to publish the same on the website of PMU.

Assistant Director P/CM LARMIS, PMU

Board of Revenue, Sindh

Office address: - ST-4, Revenue House, Adjacent Dr. Ziauddin Hospital Clifton Karachi.

Ph: 021-99251367-8, Fax: 021-99251373, www.sindhlarmis.gos.pk

DUS

18823



To,

No: PS/PD/PMU/BOR/2014/359

BOARD OF REVENUE SINDH PROJECT MANAGEMENT UNIT

Dated: 5 -06-2014

All Interested Bidders

SUBJECT:

CANCELLATION OF RFP DOCUMENT FOR TENDER NAMELY "SUPPLY, COMMISSIONING & INSTALLATION OF HARDWARE, DEVELOPMENT AND INTEGRATION OF SOFTWARE FOR LARMIS SERVICE FACILITIES INCLUDING SUPPORT & MAINTENANCE SERVICES" UNDER THE SCHEME LARMIS OF BOARD OF REVENUE SINDH

I am directed to intimate that the Competent Authority has decided to cancel the RFP document for the tender namely "Supply, Commissioning & Installation of Hardware, Development and Integration of Software for Larmis Service Facilities Including Support & Maintenance Services" under the scheme LARMIS of Board of Revenue Sindh due to change in the technical specifications of items in RFP document on the recommendations of Software Consultant. Moreover, a fresh/revised RFP will soon be issued to the pre-qualified bidders and hoisted on SPPRA website accordingly.

Cill Mist De 6/6

Assistant Director P/CM LARMIS, PMU

C.C. for information to:-

1. The Member R&S, Board of Revenue, Sindh

2. The Director CB (SPPRA), Govt. of Sindh, with a request to hoist the tender cancellation notice on the website of the authority.

3. The Project Director PMU, Board of Revenue, Sindh

4. The Staff Officer to Senior Member, Board of Revenue, Sindh

5. The website of PMU, i.e. sindhlarmis.gos.pk, for uploading

Assistant Director P/CM LARMIS, PMU

Office address: - ST-4, Revenue House, Adjacent Dr. Ziauddin Hospital Clifton Karachi.
Ph: 021-99251368-7, Fax: 021-99251373, www.sindhlarmis.gos.pk

18823