



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE PROJECT DIRECTOR (S-III)

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi

Tel. # 99240828

Fax # 99240873

No. PD/S-III/KW&SB/2014/241

Dated: February 18, 2014

### WITHDRAWAL OF NOTICE INVITING TENDERS

Sub: Group A Works under Greater Karachi Sewerage Plan S-III

This refers to the NITs circulated vide No. PD/S-III/KW&SB/2013/218 dated December 20, 2014 and No. PD/S-III/KW&SB/2013/223 dated January 08, 2014. Due to some unavoidable circumstances Notice Inviting Tenders for following contracts are withdrawn.

- i) Contract LS-2 "Construction of New RC Conduit / Interceptor and Other Allied Works along Lyari River from Saba Cinema to Metrovill".
- ii) Contract LS-3 "Construction of RCC Conduit / Interceptor and Other Allied Works from Metrovill- III to Yaseenabad".
- iii) Contract LS-4 "Construction of RCC Conduit / Interceptor and Other Allied Works from Yaseenabad to Teenhatti Bridge".
- iv) Contract LS-5 "Construction of RCC Conduit / Interceptor and Other Allied Works from Teenhatti Bridge to Garden".

Further information shall be notified accordingly in local Newspapers/SPPRA website.



Project Director, S-III Project

Karachi Water & Sewerage Board

1<sup>st</sup> Floor, Block-D 9<sup>th</sup> Mile Office, Shakra-e- Faisal, Karachi

Tel: +92 21 99240828; Facsimile: +92-21-99240873

Copy to:

1. M/ s.CRESCENT CONSTRUCTION COMPANY
2. M/ s. Friends Construction Syndicate (Pvt) Ltd.
3. M/ s. INDUSMENS CORPORATION
4. M/ s. QASIM KHAN & COMPANY
5. M/ s. Saeed Khan Construction Company
6. M/ s. SHEIKH BAZ KHAN & BROTHERS
7. M/s. SINOHYDRO RMG (JV)

CDDA INWARD DIARY



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shahra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828

**M/s. Sinohydro RMG (JV),**  
F-104, Block-F,  
Allama Rasheed Turabi Road  
Nazimabad, Karachi.  
Phone : 35842855, Fax : 35842855

No. PD/S-III/KW&SB/2014- 233  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

**Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III**

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

20/01/2014

Project Director (S-III)  
Karachi Water & Sewerage Board



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828


M/s. Sheikh Baz Khan & Brothers,  
B-40, Ground Floor, Block-T,  
North Nazimabad,  
Karachi.  
Phone : 36631001 - 36624788, Fax : 36624748

No. PD/S-III/KW&SB/2014/ 233  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

**Sub: NIT for the Contract LS-f Component of Greater Karachi Sewerage Plan S-III**

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

  
Project Director (S-III)  
Karachi Water & Sewerage Board



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828

M/s. Saeed Khan Construction Company,  
Karim Rahim House Block # B/2,  
Qasimabad,  
Hyderabad.  
Phone : 022-2650659, Fax : 022-2655566

No. PD/S III/KW&SB/2014/233  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Channel Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

20/01/2014

Project Director (S-III)  
Karachi Water & Sewerage Board



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828


M/s. Friends Construction Syndicate (Pvt) Ltd,  
14-17 Snowwhite Commercial Complex,  
Shahrah-e-Faisal, Karachi.  
Phone : 34325752-3, Fax : 35206228

No. PD/S-III-KW&SB/2014 233  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

Sub: **NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III**

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PL Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

  
Project Director (S-III)  
Karachi Water & Sewerage Board



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828


M/s. Qasim Khan & Company,  
152-J, Block 2, P.E.C.H.S. Society,  
Karachi.  
Phone : 34557927-8, Fax : 34325060

No. PD:S-III KW&SB/2014 233  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

  
20/01/2014.  
Project Director (S-III)  
Karachi Water & Sewerage Board



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shakra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828


**M/s. Crescent Construction Company,**  
SA-23, 2<sup>nd</sup> Floor Shahnaz Arcade,  
Shaheed-e-Millat Road  
Karachi.  
Phone : 34140931, Fax : 34926658

No. PD/S-III/KW&SB/2014/ 233  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

**Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III**

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjami to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

  
Project Director (S-III)  
Karachi Water & Sewerage Board  
20/01/2014



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shahra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828

**M/s. Indusmens Corporation,**  
47-A – 2/6, Nursery Shahrah-e-Faisal,  
P.E.C.H.S. Society,  
Karachi.  
Phone : 34520100 - 34380234, Fax : 34547656

No. PD/S-III/KW&SB/2014/ 233  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PL Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", shall remain unchanged.

Project Director (S-III)  
Karachi Water & Sewerage Board





**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shabra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828


M/s. Matracon Pakistan (Pvt) Ltd,  
House No. 276-B,  
Main Double Road F-10/4,  
Islamabad.  
Phone : 34300769, Fax : 34326067

No. PD/S-III/KW&SB/2014/ 283  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saba Cinema to Metrovill", will remain the same.

  
20/01/2014.

Project Director (S-III)  
Karachi Water & Sewerage Board



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE PROJECT DIRECTOR (S-III)**

Block-D, 9th Mile Karsaz, Shahra-e- Faisal, Karachi  
Tel. # 99240828 Fax # 99240828


M/s. CGC RSL (JV),  
Office No. 2-3, Dean Arcade,  
Khayaban-e-Iqbal, Clifton  
Karachi.

No. PD/S-III/KW&SB/2014/ 233  
Dated: January 20, 2014

**WITHDRAWAL NOTICE**

**Sub: NIT for the Contract LS-1 Component of Greater Karachi Sewerage Plan S-III**

This is in reference to the "NOTICE INVITING TENDER" regarding Contract LS-01 and Contract LS-02 issued from this office bearing No. PD/S-III/KW&SB/2014/223 dated January 08, 2014, information conveyed that the Contract LS-01 "Laying of 48" Dia PE Pipe and other allied works from Surjani to Saba Cinema" is withdrawn due to some technical reasons, while the schedules for the Contract LS-02 "Construction of New RC Conduit / Interceptor and other allied works along Lyari River from Saha Cinema to Metrovil", shall remain unchanged.

  
Project Director (S-III) 25/01/2014.  
Karachi Water & Sewerage Board