



OFFICE OF THE ADMINISTRATOR  
TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

No: TCS/ 87 /2014

☎: (022) 2767860,

DATED: 24-3-2014

Email: nsaeedabad.tma@gmail.com

**CORRIGENDUM**

In the light of the SPPRA Rules 2010 (Amended 2013) and as desired by the Sindh Public Procurement Regulatory Authority the following amendments are made, which are as under:-

1. Scheme No: 4 to 7 Construction of Surface Drains for various Streets of New Saeedabad Town Rs: 4000000/=
2. Scheme No: 8 to 17 Construction of CC Block for various Streets of New Saeedabad Town Rs: 70,00,000/=
3. The Scheme No: 36 for the construction of Surface Drains i/c Bricks Pavement for Hashim Muhalla New Saeedabad have been withdraw / cancelled.
4. The date of 1<sup>st</sup> Opening tenders has been re-fixed for 01-04-2014 which should reach upto 01:00 PM and the same will be opened on 02-04-2014 at 02:00 PM in the presence of available contractors, in case of no response from contractors the 2<sup>nd</sup> date of opening the same tenders is fixed for 04-04-2014 at 02:00 PM, the terms and conditions will remain same.

**ADMINISTRATOR**

Town Committee New Saeedabad

**Copy to:**

- The Secretary, Local Government Department, Government of Sindh, Karachi.
- The Deputy Commissioner Matiari.
- The Secretary, Local Govt: Board, Local Government Department, Government of Sindh Karachi.
- The Assistant Director, Local Fund Audit Hyderabad / Matiari.
- Notice Board.
- Master File 2014.

**ADMINISTRATOR**

Town Committee New Saeedabad



**OFFICE OF THE ADMINISTRATOR**  
**TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI**

☎: (022) 2767393, 2767511

No: TCS/ 68 /2014

☎: (022) 2767860,

DATED: 11-03-2014

Email: nsaeedabad.tma@gmail.com

To,

The Secretary,  
Government of Sindh,  
Local Government Department,  
Karachi.

Subject: **REQUEST FOR ISSUANCE OF NOTIFICATION.**

It is stated that the Town Committee New Saeedabad has been constituted a procurement committee according to Rule No: 7 SPPRA Rules 2010, which committee comprising and number of members and 1/3 from outside of procuring agency, which are as mention under:-

Sr. #	Name	Designation	Position
1	MR AMMAR KHAN	ADMINISTRATOR (BS-17)	Chairman
2	MR ABDUL RAHEEM KHAN	A.D.L.G MATIARI (BS-18)	MEMBER
3	MR UMED ALI JATOI	XEN BUILDING DEV: MATIARI (BS-18)	MEMBER OUTSIDER
4	LIAGUAT BHATTI	TOWN OFFICER (BS-16)	MEMBER
5	QAYUM SOOMRO	SUB ENGINEER (BS-11)	MEMBER

It is therefore requested that may kindly be issue notification / permission accordingly.

**TOWN OFFICER**

Town Committee New Saeedabad

**ADMINISTRATOR**

Town Committee New Saeedabad



OFFICE OF THE TOWN COMMITTEE NEW SAEEDABAD  
DISTRICT MATIARI

No: TCS/ 86 / 2013-14,

Dated: 21-03-14.

**ORDER:**

Administrative Approval is hereby accorded for the execution of 27 numbers Development Schemes, Construction of Surface Drains, CC topping, Bricks Pavement, Purchasing Material, Repairing Renovation /Maintenance & Earth Filling, Street Lights etc, for the year 2013-14.

Sr. #	Name of Scheme	Estimated Cost
1	Const: / Repair / Renovation of Office of Town Committee New Saeedabad	1,500,000
2	Purchase of Photo State Machine for Office of Town Committee New Saeedabad	100,000
3	Const: of Surface Drains for Various Streets of New Saeedabad Town	4,000,000
4	Const: of CC Block for various Streets of New Saeedabad Town	7,000,000
5	Providing of Bricks Pavement for various Streets of New Saeedabad Town	1,000,000
6	Repair and Renovation of Press Club New Saeedabad	200,000
7	Purchase of Spray / Fogging Machines	300,000
8	Providing and Fixing of Street Lights for Various Streets & Main Road of New Saeedabad Town	1,000,000
9	Beautification of Suriah Badshah Public Park New Saeedabad Town	500,000
10	Repairs & Maintenance of Main Road New Saeedabad	500,000
11	Const:of CC Topping for Street No: 1 Ward No: 04 New Saeedabad	541,000
12	Const:of CC Topping for Abdul Ghaffar Kaka Street New Saeedabad	165,000
13	Const:of CC Topping for Soomra Muhalla from Rajib Shop to Mochi Masjid New Saeedabad	184,000
14	Const:of CC Topping for Soomar Kori Street New Saeedabad	232,000
15	Const:of CC Topping for Mochi Masjid to Khaskheli Muhalla New Saeedabad	275,000
16	Maintenance Repair & Earth Filling for Main Eid Gah Ward No: 02 New Saeedabad	2,000,000
17	Const:of CC Topping from House of Wali Mohd to Ghous Ali Shah Banglow New Saeedabad	283,500
18	Const:of CC Topping from Ghous Ali Shah Bungalow to House of Anjum Rajput New Saeedabad	81,000
19	Const:of CC Topping from House of Ranjho Rind to House of Ali Hassan Maik New Saeedabad	1,500,000
20	Const:of Surface Drains i/c Bricks Pavement from AMRDOW Office to House of Ali Khokhar New Saeedaba	572,500
21	Const:of CC topping i/c Surface Drains for Luqman Street New Saeedabad	173,000
22	Providing Bricks Pavment from Railway Line to Water Course New Saeedabad Town	1,000,000
23	Const: of CC topping from Main Road to House of Allah Bachayo Memon New Saeedabad	243,000
24	Const: of CC topping for Dr.Luqman Street New Saeedabad	341,000
25	CC Block from House of Asghra Shah to Youqoob Channa House New Saeedabad	1,000,000
26	Beautification of New Saeedabad Town	1,000,000
27	CC Block from Bakhar Jamali road to House of Suhbat Sohail New Saeedabad	1,500,000



  
TOWN OFFICER

Town Committee New Saeedabad

  
ADMINISTRATOR

Town Committee New Saeedabad



