KARACHI WATER AND SEWERAGE BOARD

TENDER DOCUMENTS
FOR THE WORK OF

CONSTRUCTION OF QUARTER NO. G-5, AT
SAKHI HASSAN STAFF COLONY

EXECUTIVE ENGINEER
KARACHI DIVISION CIVIL-|




BIDDING DATA

Name of Procuring agency K.D{C-N), KW&SB.

Brief Description of Works  CONSTRUCTION OF QUARTER NO. G-5, AT SAKHI
HASSAN STAFF COLONY.

Source of Fund KW&SB.

Procuring Agency's address:- BLOCK ‘B 9™ MILE KARSAZ, NEAR
AWAMI MARKAT.

Estimated Cost:- Rs.13,90,004/-

Amount of Bid Security:- 2% OF BID COST.

Period of Bid Validity (90 days):-

Security Deposit:- (including bid Security):- 10% including Bid Security.

(In % age of bid amount / estimated cost equal to 10 %).

Percentage, if any, to be deducted from bills:- 7% Income Tax &
1 %% WATER CHARGES

Deadline for issuance of Bids along with time :- 26/)7 2014 at 5:00 PM

Deadline for submission of Bids along with time :- )/)/57 2014 at 02:00 PM

Venue, Time, and Date of Bid Opening - BLOCK "E Room No.5, 9™ MILE KARSAZ,
NEAR AWAMI MARKAZ, 02:30 PM,
2014

Time for Completion from written order of commence:- DAYS

Liquidity damages 0.05 of Estimated Cost of Bid cost per day of delay, but total not
exceeding 10% ob bid cost.




f@f‘%}% Karachi Water & Sewerage Board
EXECUTIVE ENGINEER

(Karachi Division Civil-I)
Block “B”, 9" Mile Karsaz, Shahra-e-Faisal, Karachi
Tel. No. 021 - 99245119

LETTER FOR INVITATION QF BID

ISSUED TO M/S.

VIDE RECEIPT NO. Dated

The Executive Engineer, Karachi Division Civil-l, KW&SB invites sealed Tender
single stage one envelope through Notice Board for the works mentioned below on the
SPPR Rule, 2010 in the presence of other members of Procurement Committee-| &
interested bidders or their representative who may be present.

1. Name of Work © CONSTRUCTION OF QUARTER NO. G-5, AT
SAKHI HASSAN STAFF COLONY.

2. Amount put to Tender . In Pak Rupees

3. Tender Cost ;

4,

5.

Earnest Money C 2%
Date of Opening : 27/5 ’ , (,’
/
GENERAL TERMS & CONDITIONS / ELIGIBILITY AND BID EVALUATION CRITERIA
FOR THE GUIDANCE OF CONTRACTORS

1) Debarred and blacklisted firms are not eligible.

2) Conditional bid shall not be accepted.
3) Bid shalt be properly signed by contractor with stamp, address & contact
number.

4) Contractor should attached the copy of NTN and in case of supply item
copy of GST Registration.

5) The Pay Order of Bid Security as mentioned in NIT must be attached
alongwith tender.

6) All overwriting & corrections if any must be initialed by the bidder.

7) Schedule of work to quote the rate is enclosed.

8) The authority shall have the right of rejecting all or any of the Tender and
will not be bound to accept the lowest Tender as per relevant provisions
of SPPR 2010.

9) The Specification, drawings and details can be seen in the office of E.E
(KDC-l), KW&SB.

10)  All prevailing rules regarding contract data will be applicable.

11)  Proof of relevant experience of similar nature of job must be available
with the tender documents.




OFFICE OF THE EXECUTIVE ENGINEER
KARACHI DIVISION CIVIL-I. KW&SB

SUBJECT: CONSTRUCTION OF QUARTER NO. G-5, AT SAKHI HASSAN STAFFE
COLONY.

ITEM NO. DESCRIPTION OF ITEMS QTY | RATE | PER | AMOUNT

ltem No. 1 | Excavation in foundation of building
bridge and other structure i/c dag
belling dressing, refilling around
structure with excavated earth watering
and ramming lead upto 5ft in ordinary

soil. 2487 %OCHt
ltem No. 2 Cement concrete brick or stone ballast
1% to 2" gauge Ratio 1:4:8 664 %GCft

ltem No.3 | Cement concrete plain i/c piacing
compacting finishing and curing ic
screened laid washing at stone
aggregate without shuttering

(H) Ratio 1:3:6 804 %Cft

item No. 4 | Sump roof course with cement sand
and single concrete (1:2:4) ilc 2 coat of

asphalt mixture
1 %" thick. 268 %St

item No. 5 | P/L 1:3:6 cement concrete solid block
masonry set in 1:6 cement sand mortar
in plinth and foundation i/c racking out
join & curing efc. 955.75 %CHt

item No. 6 | Fabrication of mild steel reinforcement
for cement concrete i/c cutting, pending,
laying in position making joints and
fastening i/c cost of binding wire (also
includes removal). of nuts from bars. 42 P/Cwt

ltem No. 7 | R.C. work in roof siab beams columns
rafts lintels and other structure
members laid in situ or precast laid in
position compléte in all respect.

Ration (1:2:4) 90 Ibs cement 2 cft sand
6 cft. 771.04 P/CHt

ltem No. 8 | Erection and removal of centering for
RCCC or plain cement of work partal
wood (I1) vertical. 1587 %St

ltem No.9 | P/F in position door, windows and
ventilator of 2 x 2 %" Angle fron frame
and 1" % thick commercial ply wood
veneer shutter of deodar wood (3 ply)
on both side including hole faste, cheals
iron tower bolts, handle hinger and one
mortice lock. 182 P/Sft




ITEM NO.

DESCRIPTION OF ITEMS

QTY

RATE

PER

AMOUNT

Hem No.

10

Cement plaster 1:6 upto 12" height %"
thick

3184

%3St

Iltem No.

11

Glazed tiles dodo 4" thick laid in
pigment over 1.2 cement sand mortar
%" thick ifc finishing.

158.87

% St

ltem No.

12

L/flooring of approved coloured glazed
tiles 4" thick laid in white cement and
pigment on a bed of tiles 10mm white of
%" thick cement mortar 1:2.

201

% Stt

f[tem No.

13

P/L 1 V2" thick topping cement concrete
(1:2:4) including surface finishing and
dividing into panels (1 %" thick)

740

%St

ltem No.

14

Making and fixing steel grated doors
complete with locking amrrangement
angle iron frame 2" x 2" x 3/8" and %"
sq. Bars 4" centre to centre complete
with locking arrangement.

65

P/SH

ltem No.

15

Distempering two coats.

3184

%St

Item No.

16

Painting old surface door & windows
any type each subsequent coats.

500.50

% St

ltem No.

17

P/F 24x18" lavatory basin in white
glazed earthen wave complete with and
iflc the cost of WI or Cl cantilever
brackets 6" built into walls, painted
white in two coats after a primary coats
of red lead paint 2" dia chrome plated
mixture 1 1/4"dia brass waste of
approved pattern 1 % dia makeable or
CP brass traps makeable iron or brass
unions and making requisite chamber of
holes in walls plinth and floor for pipe
connections and making good in CC
1:2:4 Add exira for bar.

02

Each

ltem No.

18

P/F squatting type white glazed earthen
wave W.C. Pan with front flush with i/c
the cost of flushing cistern with internal
fitting and flush into pipe connection
and making good in cement concrete
1:2:4 W.C. foreign equivalent with 4" dia
Trap.

02

Each

ltem No.

19

P/L G.I. Pipes specials and clamp etc
ilc fixing cutting, fitting complete with
and i/c the cost of breaking through wal!
and roof making good etc providing two
coats after claming the pipe etc with
white zink paint with pigment 18 mach
the colour 5 of the bluding and testing
with water to a preassure head of 200 ft
and handling %" dia G.!. Pipe.

50

P/R#t

ltem No.

20

%" dia G.1.Pipe

25

P/Rft

ltem No.

21

S/F C.P. Mulsim Shower with double
Bib Cock & Ring Pipe etc complete

02

Each

ltem No.

22

P/F in position C.P. Bib Cock '%2'dia
C.P. Bib Cock light pattern

03

Each




- ITEM NO. DESCRIPTION OF ITEMS QTY | RATE | PER | AMOUNT

ltem No. 23 | Wiring for light or fan with 3/29 PVC
insulated wire in 20 mm (3/4") PVC

. conduit recessed in the wall or column P/Poin
as required. 20 t
ltem No. 24 [ P/L (Main or Submain) PVC insulated
with size (7-029) copper conduit in %" P/Met
PVC conduit on surface. 80 er

ltem No. 25 | P/L (Main or Submain) PVC insulated
with size (7-044) 6mm? copper conduit

in 1" PVC conduit on surface. 25 P/Rft
tem No. 26 | PIF Brass Ceiling Fan 56" (Good
Quality) 05 Each
Total
Amount in words ( )

I / We hereby quoted the cost of Rs.
for execution of the above work and | / We hereby undertaking e
to accept alt clauses of SPPR, 2010, )

Executivé{ﬂ
(KDCAl), K
Signature of Contractor

with Name of Firm & Seal

Address :

Contact #

1.  Tenders received in Sealed Cover (Y/N) and opened by
Procurement Committee-1
2. No cutting and overwriting found.
3. Pay order No. drawn  Bank
dated amount

4. Quoted Amount Rs.
(words )
Afler rebate if any.

Accounts Officer(B.T) Superintending Engineer KMC
Add. Dir(LAY KMC Chief Engineer(B.T)
KW&SB

Chicf Engineer(IPD),
K.W.& S.B.
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