



OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHAHEED MOHTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)

Ref: No. PD/DHQ: 1134 / 2015

Dated: 17 / 09 / 2015

To,

M/s. All Concerned Firms
As per list Attached

(Cancellation of Tenders)

SUBJECT: PROCUREMENT OF MEDICAL EQUIPMENT/INSTRUMENTS AND OFFICE/HOSPITAL FURNITURE UNDER ADP SCHEME NO. 669, 670, 675 & 699 (2014-15)

REFERENCE: THIS OFFICE LETTER NO. PD/DHQ/460/2014 DATED 03-10-2014 CORRIGENDUM VIDE NO. PD/DHQ/504/2014 DATED 30-10-2014 & NO. PD/DHQ/535/2014 DATED 21-11-2014.

Kindly refer to this office letter referred above which was published in the daily newspapers Express Tribune, Umat, Kainat, Pak, Ibrat and daily Time dated 10-11-2014 vide No. INF/KRY 3121/14, also addendum published in same newspapers dated 01-11-2014 vide No. 3355/14 and dated 30-11-2014 No. INF-KRY- 3653/14 for subject procurement may be treated as cancelled.

1

Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

SPPRA INWARD DIARY

NO: 7837

C. C to:
09-02-16
DATED:

- The Director General, Health Services Sindh, Hyderabad.
- PS to Principal Secretary, CM Secretariat, Govt. of Sindh, Karachi
- PS to Chairman Health Advisory Board, Minister for Environment & Costal Development Authority, Govt. of Sindh, Karachi.
- PS to Secretary, Health Department, Govt. of Sindh, Karachi
- The Manager (Reforms) SPPRA, Govt. of Sindh, Karachi


Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

Address: D-62, Clifton Block-9, Near Kausar Medico, Opp. Beacon House School KG-2 Branch, Karachi
Tel: 021-36024884-5, Fax: 021-35822317
Email: hab.karachi2010@yahoo.com

SPPRA INWARD DIARY

NO: _____

DATED: _____

Bidders Suppliers

S/No.	Company Name
41	NASA Surgical
42	Noor International
43	Oasis Medical System
44	Ophthalmo-Tec
45	Osim Health Care Services
46	QFR
47	RZ Services
48	Radiant (Pvt) Ltd.
49	RTJ Enterprises
50	S K Trading Corporation
51	Sindh Medical Store
52	Sippix Hospital Supplier
53	SK Enterprises
54	Sky High Company
55	TK Medical Instruments Co.
56	Total Technologies
57	Trade Wind International
58	Universal Enterprises
59	Verizon
60	Vertex Medical (Pvt) Ltd
61	Vital Care
62	YK International
63	Zam Trading
64	Strongman Medical Products
65	Meesam Enterprises
66	Roghay Sons
67	Allmed Solutions
68	Shivas Enterprises
69	Seven Star
70	A to Zee Inter'l
71	Imperial Traders
72	Parvez Associates
73	Trade Target



PROJECT DIRECTOR
REHAB:DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(Shaheed Mohiur Rahman Benazir Bhutto Sindh Health Initiative)

Ref. No: PD/DHQ/ 549 /2014
Dated: 1 / 12 /2014

ADDENDUM-3

In continuation to addendum 1 & 2 this ADDENDUM -3 is issued as an outcome of Technical committee meeting held on 28th November, 2014 to discuss & sort out observation/reservation received from bidder through SPPRA in response of addendum 2. Technical committee discussed all aspects for observation/reservations submitted by the bidders with certain changes:

This ADDENDUM-3 is attached to and forms part of the Bidding Document for procurement of MACHINERY, EQUIPMENT/ INSTRUMENTS FOR THE FINANCIAL YEAR 2014-2015, for ADP Scheme NO. 669 Renovation and Revamping of THQ Hospital (39 & 41 Nos.) & SCHEME NOs. 669, 670, 675 Expansion/Improvement of DHQ Hospital Accordingly. Following Changes may be

Sole distributors/Agents having valid authority letter from local manufacturers are allowed.

ITEM # 50 DHQ Hospital Mirpurkhas, 54 DHQ Hospital Sanghar and DHQ Hospital Thatta shall be read as COLPOSCOPE instead of COLONOSCOPE


ITEM # 119 DHQ Hospital Sanghar, Item No.97 DHQ Hospital Kahirpur, Item No.85 DHQ Hospital Jamshoro, Item No.72 DHQ Hospital TMK, Item No. 195 DHQ Hospital Mirpurkhas and Item No. 119 DHQ Hospital Thatta and in other DHQ Hospitals if any CENTRALIZED MEDICAL GASES SUPPLY SYSTEM, shall be read with the following changes.

Air compressor 10 HP Duplex and Air Dryer, rest of specification shall remain same.

Item No.05 THQ 41, Item No. 113 DHQ Hospital Mirpurkhas, and Item No.90 DHQ Hospital Sanghar and item No. 90 DHQ Hospital Thatta and in other DHQ Hospitals if any Cordless battery operated orthopedic Drill with attachment will be read with the following changes as under:

Drill Speed up to 1400 RPM & above

Item No.44 THQ Hospital 39 and in DHQ Hospital Item No. 55 DHQ Hospital Shikarpur, Item No.179 DHQ Hospital MP Khass, Item No.75 DHQ Hospital Khairpur, Item No.78 DHQ



Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi.

" 2 "

Hospital Sanghar and in other DHQ Hospitals if any Baby Incubator will be read with the following changes as under:

Air & Skin Temperature Display Should Be Between 20-37°C And 39°C With Alarm.

This addendum is issued with approval of the Procurement Committee.


Project Director
Punjab DHQ/TRO Hospitals & SMC
Lahore.

Minutes of the Technical Committee meeting held on 28th November 2014, to sort out observation/ Reservations by the Bidders regarding Purchase of Medical Equipment / Instruments in respect of ADP Schemes at S r. No 669, 670, 675 & 699.

Refer to advertisement For procurement of MACHINERY, EQUIPMENT/ INSTRUMENTS FOR THE FINANCIAL YEAR 2014-2015, UNDER ADP SCHEME NO. 669, 670, 675 & 699 published in daily Express Tribune, Umat and Daily Ibrat dated 10-10-2014, 11-10-2014 respectively and subsequent addendum in Umat and Ibrat dated 1-2nd November 2014 respectively.

In response to addendum Project office received various comments from potential suppliers and the advice of SPPRA; a meeting of Technical Committee was held on 28-11-2014 under the chairmanship of Professor M. Saeed Quraishy, in the Office of Medical Superintendent Civil Hospital Karachi, to further examine the specifications and have incorporated changes in specifications to make them more generic and provide equal opportunity to all potential bidders. Further Technical Committee also suggested for extension of bid opening date upto 05 Dec 2014 and also recommended that Sole distributors/Agents having valid authority letter from local manufacturers be allowed. After detailed deliberations following necessary amendments are made:

ITEM # 50 Mirpurkhass , 54 Sanghar and Thatta Now same may be read as COLPOSCOPE instead of COLONOSCOPE

ITEM # 119 for DHQ Hospital Sanghar, Item No.97 for DHQ Hospital Kahirpur, Item No.85 for DHQ Hospital Jamshoro, Item No.72 for DHQ Hospital TMK, Item No. 195 for DHQ Hospital Mirpurkhas and Item No. 119 for DHQ Hospital Thatta and in other DHQ Hospitals if any CENTRALIZED MEDICAL GASES SUPPLY SYSTEM. Will be read with the following changes.

Air compressor 10 HP Duplex and Air Dryer, whereas rest of specification will remain same.

Item No.05 THQ 41, Item No. 113 for DHQ Hospital Mirpurkhas, Item No.90 for DHQ Hospital Sanghar and item No. 90 for DHQ Hospital Thatta and in other DHQ Hospitals if any Cordless battery operated orthopedic Drill with attachment will be read with the following changes as under:

Drill Speed up to 1400RPM & above


PROF. DR. TARIQ MAHMOOD
MBBS, DMRD, FCPS
Head Department of Radiology,
Cyberknife Robotic Radiosurgery Oncology
Jinnah Postgraduate Medical Centre, Karachi


Prof. Dr. Maratib Ali
MBBS, FCPS, FRCR
University of Karachi
Civil Hospital, Karachi


DR. GHULAM FATIMA
MBBS, FCPS
Senior Consultant Pathologist
H.K. Central Lab
Hospital, Karachi


Dr. Sadqa Aftab
MBBS, MCPS, FCPS
Fellowship & Chairperson
Department of Anaesthesiology
Surgical Intensive Care & Burn Management
Civil Hospital, Karachi & Civil Hospital, Jinnah
Open University of Health Sciences

Item No.44 THQ 39 and in DHQ Hospital Item No. 55 for DHQ Hospital Shikarpur, Item No.179 for DHQ Hospital MPK, Item No.75 for DHQ Hospital Khairpur, Item No.78 for DHQ Hospital Sanghar and in other HQ Hospitals if any Baby Incubator will be read with the following changes as under:

AIR & SKIN TEMPRETURE DISPLAY SHOULD BE BETWEEN 20-37°C AND 39°C WITH ALARM.

No further amendments/changes in the specification of the tender document are being made


Dr. Ghulam Fatima
Head of Pathological Lab
Civil Hospital, Karachi.
(Member)



Professor Maratib Ali
Department of orthopedic
Dow University, Karachi
(Member)


DR. GHULAM FATIMA
Senior Consultant Pathologist
C.H.K. Central Lab
Civil Hospital, Karachi.


SADQA
Professor Sadiqua Aftab
Department of Anesthesiology
Dow University, Karachi
(Member)


Professor Tarique Mehmood
Radiology Department
JPMC
(Member)

Dr. Sadqa Aftab
MBBS, MCPS, FCPS
Professor & Chairperson
Department of Anesthesiology
Surgical Intensive Care & Pain Management
Dow Medical College & Civil Hospital Karachi
Dow University of Health Sciences


Professor M. Saeed Quraishy
Medical Superintendent
Civil Hospital, Karachi
(Chairman)

Prof. M. Saeed Quraishy
Medical Superintendent
Civil Hospital, Karachi

PROF. Dr. TARIQ MAHMOOD
MBBS, DMRD, FCPS
Head Department of Radiology,
Cyberknife Robotic Radiosurgery Oncology
Ainoh Postgraduate Medical Centre, Karachi

Minutes of the Technical Committee meeting held on 28th November 2014, to sort out observation/ Reservations by the Bidders regarding Purchase of Medical Equipment / Instruments in respect of ADP Schemes at S r. No 669, 670, 675 & 699.

Refer to advertisement for procurement of MACHINERY, EQUIPMENT/ INSTRUMENTS FOR THE FINANCIAL YEAR 2014-2015, UNDER ADP SCHEME NO. 669, 670, 675 & 699 published in daily Express Tribune, Umat and Daily Ibrat dated 10-10-2014, 11-10-2014 respectively and subsequent addendum in Umat and Ibrat dated 1-2nd November 2014 respectively

In response to addendum Project office received various comments from potential suppliers and the advice of SPPRA; a meeting of Technical Committee was held on 28-11-2014 under the chairmanship of Professor M. Saeed Quraishy, in the Office of Medical Superintendent Civil Hospital Karachi, to further examine the specifications and have incorporated changes in specifications to make them more generic and provide equal opportunity to all potential bidders. Further Technical Committee also suggested for extension of bid opening date upto 05 Dec 2014 and also recommended that Sole distributors/Agents having valid authority letter from local manufacturers be allowed. After detailed deliberations following necessary amendments are made.

ITEM # 50 Mirpurkhas, 54 Sanghar and Thatta Now same may be read as COLPOSCOPE instead of COLONOSCOPE

ITEM # 119 for DHQ Hospital Sanghar, Item No.97 for DHQ Hospital Kahipur, Item No.85 for DHQ Hospital Jamshoro, Item No.72 for DHQ Hospital TMK, item No. 195 for DHQ Hospital Mirpurkhas and item No. 119 for DHQ Hospital Thatta and in other DHQ Hospitals if any CENTRALIZED MEDICAL GASES SUPPLY SYSTEM. Will be read with the following changes.

Air compressor 10 HP Duplex and Air Dryer, whereas rest of specification will remain same.

Item No.05 THQ 41, Item No. 113 for DHQ Hospital Mirpurkhas, item No.90 for DHQ Hospital Sanghar and item No. 90 for DHQ Hospital Thatta and in other DHQ Hospitals if any Cordless battery operated orthopedic Drill with attachment will be read with the following changes as under:

Drill Speed up to 1400RPM & above


The bottom of the page contains several handwritten signatures and official stamps. From left to right, there is a signature that appears to be 'Prof. M. Saeed Quraishy', followed by a circular stamp with the text 'PROFESSOR M. SAEED QURAISHY' and 'MEDICAL SUPERINTENDENT CIVIL HOSPITAL KARACHI'. To the right of this is another signature, followed by a rectangular stamp that reads 'DR. TARIQ MAHMOOD' and 'CHIEF OF MEDICAL SERVICES'. On the far right, there is a signature and a rectangular stamp that reads 'WULAM FATIMA' and 'CHIEF OF NURSING SERVICES'.

Item No. 44 THQ 39 and in DHQ Hospital Item No. 55 for DHQ Hospital Shikarpur, Item No. 179 for DHQ Hospital MPK, Item No. 75 for DHQ Hospital Khairpur, Item No. 78 for DHQ Hospital Sanghar and in other HQ Hospitals if any Baby Incubator will be read with the following changes as under:

AIR & SKIN TEMPERATURE DISPLAY SHOULD BE BETWEEN 20-37°C AND 39°C WITH ALARM.

No further amendments/changes in the specification of the tender document are being made


Dr. Ghulam Fatima
Head of Pathological Lab
Civil Hospital, Karachi.
(Member)

DR. GHULAM FATIMA
Senior Consultant Pathologist
C.H.K. Central Lab
Civil Hospital, Karachi.


SADQA
Professor Sadqua Afrab
Department of Anesthesiology
Dow University, Karachi
(Member)

Dr. Sadqa Afrab
MBBS, MCPS, FICPS
Professor & Chairperson
Department of Anesthesiology
Perioperative Intensive Care & Pain Management
Dow Medical College & Civil Hospital, Karachi
Dow University of Health Sciences


Professor M. Saeed Quraishi
Medical Superintendent
Civil Hospital, Karachi
(Chairman)

Prof. M. Saeed Quraishi
Medical Superintendent
Civil Hospital, Karachi


Professor Asad Ali
Department of Orthopedic
Dow University, Karachi
(Member)


Professor Tanque Menmood
Radiology Department
JPME
(Member)

PROF. DR. TARIQ MAHMUD
MBBS, DMRD, FICPS
Head Department of Radiology,
CyberKnife Robotic Radiosurgery Oncology
Jawahar Institute Medical Centre, Karachi

**SUBJECT: OBSERVATIONS AGAINST TENDER SPECIFICATION AND
EXTENSION IN BID CLOSING DATE**

Minutes of Technical Committee Meeting held on 21st November, 2014 to discuss & sort out observation / reservation received from bidder in response of pre-bid meeting held on 24th October, 2014. Technical committee discussed all aspects for observations / reservations submitted by following companies with Certain changes in the specification of Anaesthesia Machine were considered necessary.

- Fully electronic flow meter should be purchased for DHQ Hospitals where proper utilization can take place. In smaller hospital it will not be feasible to operate complex equipment and this may infact be detrimental to patients.
- ACGO should be optional
- Electronic PEEP required up to 3 – 20cm H₂O
- No further amendments / changes any other specification of the tender documents of the tender documents is being made.
- Opening may be extended for one week.

NAME OF COMPANIES

- | | |
|-------------------------------------|---------------------------|
| • T. K. Medical Instruments Company | • Med – Elec Corporation |
| • Bio – Tech Services | • Medi – Urge (Pvt.) Ltd. |
| • S.K Enterprises | • Khurram Enterprises |
| • Sindh Medical Stores | • Neotec Medical |
| • Medequips SMC | • Sky High |
| • Medorix Pakistan | • FDS Private Limited |
| • BIOS | |

LIST OF TECHNICAL COMMITTEE MEMBERS

- Auto Chemistry Analyzer (open System, 100 + or more tests / hr.)
- Immunology analyzer (Flash Chem-Fluorescence assay) with H. Rybri

[Signature]
Dr. Ghulam Fatima
Head of Pathological Lab
Civil Hospital, Karachi
(Member)

DR. GHULAM FATIMA
Senior Consultant Pathologist
C.F.K. Central Lab
Civil Hospital, Karachi.

[Signature]
Professor Maratib Ali
Orthopaedic Surgery
Department of Health Sciences &
Dow University, Karachi.
(Member)

[Signature]
Professor Sadiqua Aftab
Department of Anaesthesiology
Dow University, Karachi
(Member)

[Signature]
Professor Tarique Mehmood
Radiology Department
JPMC
(Member)

Ice ventilator should include Bore in compressor and humidifier
Dr. Sadiqua Aftab
MBBS, MClinEd
Professor & Chairperson
Department of Anaesthesiology
Surgical Invasive Care & Pain Management
Dow Medical College & Civil Hospital Karachi
Dow University of Health Sciences
[Signature]
21/11/14

[Signature]
Professor M. Saeed Quraishy
Medical Superintendent
Civil Hospital, Karachi
(Chairman)
Dr. M. Saeed Quraishy
Medical Superintendent
Civil Hospital, Karachi

[Signature]
PROF. DR. TARIQ MAHMOOD
MBBS, MRD, FCPS
Head Department of Radiology,
Cybernetic Robotic Radiology Oncology
Immunopostgraduate Medical Centre, Karachi.



PROJECT DIRECTOR
REHAB:DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(Shaheed Mohiarmma Benazir Bhutto Sindh Health Initiative)

Ref No: PTH/DHQ/ 532 /2014
 Dated: 17 / 1 / 14

To,

Managing Director,
 Sindh Public Regulatory Authority
 Government of Sindh,
 Karachi.

SUBJECT:- ADDENDUM / CORRIGENDUM IN THE SPECIFICATION OF ITEMS IN TENDER DOCUMENTS FOR PURCHASE OF MEDICAL EQUIPMENT / INSTRUMENTS UNDER ADP SCHEME NO. 669, 670, 675 & 699, (2014-15).

Kindly refer to the subject cited above and to apprise that bids for purchase of Equipment/ Instruments were advertised in the Daily Newspapers as well as hoisted on SPPRA web site on 10th October 2014. In this respect a pre bid meeting with bidders was scheduled on 24th October 2014 to discuss the contents of bidding documents to provide equal opportunity to potential interested bidders. In the meeting bidders had furnished their written observations before the technical committee. All these observations were examined by the Technical committee and necessary rectifications are made in the bid documents and same are circulated to the concerned bidders. Accordingly hard and soft copy of corrigendum/ addendum alongwith minutes of Pre-bid meeting are attached herewith, with the request that same may kindly be hoisted on SPPRA web site.

Enclosed : As Above.

1. Forwarded Hard Copies of Docs.
2. Minutes of Pre-bid meeting.
3. CDR (Soft Copies)

Cc to:

- The Principal Secretary, to Chief Minister, Sindh, Karachi.
- The Secretary, Health Department Government of Sindh, Karachi.
- The Secretary, Information, Science & Technology Department Government of Sindh, Karachi, with the request to display above said information on Department's web site.
- M/S _____

[Signature]
 Project Director

Rehab: DHQ/THQ Hospitals in Sindh
 Karachi

[Signature]
 17/1/14

Project Director

Rehab: DHQ/THQ Hospitals in Sindh
 Karachi





NO: PD/DHQ/541/2014
OFFICE OF THE PROJECT DIRECTOR
REHABILITATION OF DHQ/THQ HOSPITALS IN SINDH
D-67/1, Behind Kassar Medico, Clifton Karachi
Dated 25-11-2014
Phone & Fax 321-35822312

To:

The Managing Director
Sindh Public Procurement Regulatory Authority
Govt. of Sindh
Karachi

Subject: Addendum/Corrigendum in the Specification of Items in tender documents for purchase of Medical Equipment/instruments under ADP scheme No. 669, 670, 675 & 699 (2014-15)

In continuation to this office letter No. PD/DHQ/532/2014 dated 17-11-2014 and to enclose herewith copy of Addendum and minutes of Technical Committee Meeting held on 21st November 2014 for information and hoisting of the same on SPPRA web site.


Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi


Received
@ 5:55 PM


26/11/14



**OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHAHED MOHTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)**

Ref. No. PD/DHQ: 504 / 2014
Dated: 30/10/2014

The Director (Advertisement & Publication)
Information Department,
Govt. of Sindh
Karachi.

**SUBJECT: PUBLICATION OF CORRIGENDUM,
PROCUREMENT OF MEDICAL EQUIPMENT/INSTRUMENTS AND OFFICE/HOSPITAL
FURNITURE UNDER ADP SCHEME NO. 669, 670, 675 AND 699 (2014-15)**

Reference: This office letter No. PD/DHQ:460/2014, Dated: 03-10-2014

In continuation of this office letter as referred above published in the daily news paper Express Tribune Dated: 10-10-2014 and Daily Umat Dated: 11-10-2014 vide INF-KRY-3121/14. The 07 Copies of addendum hereby enclosed with the request that same may kindly be published in 03 leading news papers (English, Urdu & Sindhi).

The newspapers management may be requested to furnish copies of advertisement to this office for record.



[Signature]
Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

[Signature]
30/10/14

C.C To:

- Principle Secretary, Government Secretariat Govt. of Sindh, Karachi
- PS to the Secretary, Health Department Government of Sindh, Karachi

[Signature] 30/10/14
cc: Mr. D. The Managing Director SPPRA with a request for display on SPPRA web site

- The Secretary, Information Science & Technology, Department Govt. of Sindh, Karachi, with a request for display on the official web site.

[Signature]
Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

[Signature]
30/10/14

Address:
Tel:
Fax:

D-62, Block-4, Near Railway Station, Malir, Dist. Malir, Sindh
021-3462484-5 Fax: 021-3567
info.karachi2010@gmail.com

[Signature]

R&I Incharge
Post Section

**OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHAHEED MOHTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)**

**CORRIGENDUM
CHANGE IN TENDER OPENING DATE)**

With reference to this office advertisement vide TNF-KRY-3121/14 Dated: 10-10-2014 the tender opening date for procurement of medical equipment instrument and Office/Hospital Furniture under ADP Scheme No. 669, 670, 675 AND 699 (2014-15) has been extended and may be read as 18-11-2014 instead of 04-11-2014.

01. Bid Document can be purchased up to 18-11-2014 at 10.00am.
02. Submission of Bid Documents up to 18-11-2014 at 12.00 Noon.
03. The opening of Bids upto 18-11-2014 at 01.00pm.

The last para of NIT is hereby amended and may be read as under:-

A Procuring Agency may cancelled the bidding process at any time prior to the acceptance of a Bid Proposal.

Other terms and conditions will remain same.


Project Director
Rehab DHQ/THQ Hospitals in Sindh
Karachi

OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHAHEED MOHTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)

Ref. No. PD/DHQ: 520 2014
Dated: 16-11-2014

To

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Govt. of Sindh,
Karachi.

SUBJECT

PUBLICATION OF CORRIGENDUM
PROCUREMENT OF MEDICAL EQUIPMENT/INSTRUMENTS AND OFFICE/HOSPITAL
FURNITURE UNDER ADP SCHEME NO. 669, 670, 675 AND 699 (2014-15)

In continuation to this office letter No. PD/DHQ/504 Dated: 30-10-2014 on the subject cited above, the corrigendum for subject NIT was Hoisted on SPPRA website at serial No. 21558 dated: 5-11-2014 date of opening was extended 18-11-2014 instead of 04-11-2014. The same corrigendum published in the various newspapers i.e. Daily Umat & Daily Ibrat vide INF-KRY-No.335/14 dated: 02-11-2014, date of opening extended up to 25-11-2014 instead of 04-11-2014.

It is therefore requested that corrigendum according to daily news paper extension date may be Hoisted on SPPRA website (copy of corrigendum enclosed).

[Signature]
Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

C.C To:

- PS to the Secretary, Health Department Government of Sindh, Karachi



[Signature]
Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

[Signature]
16-11-2014

Encl: 02
cc: 02
File: 02

D-62-1, Block-4, Near Kansar Market, Opposite Housing House School K.G.-H. Branch, Clifton-2,
Karachi-75. Fax: (021-3582231)
hah.karachi2010@yahoo.com

**OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHAHEED MOHTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)**

**CORRIGENDUM
(CHANGE IN TENDER OPENING DATE)**

With reference to this office advertisement vide INF-KRY-3121/14 Dated: 10-10-2014 & corrigendum published in the daily news paper Umat & Iqbal vide INF-KRY-3355/14 dated 01 & 02-11-2014 the tender opening date for procurement of medical equipment/ instrument and Office/Hospital Furniture under ADP Scheme No. 669, 670, 675 AND 699 (2014-15) has been extended and may be read as 25-11-2014 instead of 18-11-2014.

01. Bid Document can be purchased up to 25-11-2014 at 10.00am.
02. Submission of Bid Documents up to 25-11-2014 at 12.00 Noon.
03. The opening of Bids upto 25-11-2014 at 01.00pm.

The para of bid security is hereby amended by the Technical Committee, in its pre bid meeting held on 24-10-2014, "may please be read as all bids must be accompanied by a bid security of not less than 01% instead of 02% of the bid price in shape of pay order call deposit in the name of undersigned".

Other terms & conditions will remain same.


Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi.



NO. PD/DHQ/535/2014
OFFICE OF THE PROJECT DIRECTOR
REHABILITATION OF DHQ/THQ HOSPITALS IN SINDH
D-62/1, Behind Kausar Medicos, Clifton Karachi
Dated: 21-11-2014
Phone & Fax: 021-35822317

To

The Director (Advertisement & Publication)
Information Department
Karachi

Subject: Publication of Corrigendum
Procurement of Medical Equipment/Instruments and Office/Hospital
Furniture under ADP Scheme No. 669, 670, 675 and 699 (2014-15)
Reference: this office letter No. PD/DHQ/460/2014 Dated 03-10-2014 and Corrigendum
vide No. PD/DHQ/504/2014 Dated 30-10-2014

Kindly refer to this office letter referred above subsequently NIT published in
the daily newspaper Express Tribune dated 10-10-2014 and daily Umat dated 11-10-2014 vide
INF-KRY-3121/14 and also Corrigendum published in daily newspaper Ibraat dated 01-11-2014
& daily Umat 02-11-2014 vide INF-KRY No. 3355/14. The 07 copies of addendum hereby
enclosed with the request that same may kindly be published in 03 leading news papers
(English, Urdu & Sindhi)

The newspapers management may be requested to furnish copies of
advertisement to this office for record.



Project Director

Rehab: DHQ/THQ Hospitals in Sindh
Karachi



C.C to:

- Principle Secretary, Chief Minister's Secretariat Government of Sindh, Karachi.
- PS to the Secretary, Health Department, Government of Sindh, Karachi.
- The Manager Director SPPRA with a request for display on SPPRA web site.
- The Secretary, Information Science & Technology, Department Govt. of Sindh, Karachi,
with a request for display on SPPRA web site.




Project Director

Rehab: DHQ/THQ Hospitals in Sindh
Karachi





OFFICE OF THE PROJECT DIRECTOR
REHABILITATION OF DHQ/THQ HOSPITALS
IN SINDH

D-62/1, Behind Kausar Medicos, Clifton Karachi

**Corrigendum
(Change in Tender Opening Date)**

With reference to this office advertisement vide INF-KRY-3121/14 dated 10-10-2014 & corrigendum published in the daily news paper Umat & Ibrat vide INF-KRY 3355/14 dated 01 & 02-11-2014 the tender opening date for procurement of medical equipment/instruments and Office/Hospital Furniture under ADP scheme No. 669, 670, 675 & 699 (2014-15) has been extended up to 02-12-2014 instead of 25-11-2014

1. Bid Document can be purchased up to 02-12-2014 at 10:00 AM
2. Submission of Bid Documents up to 02-12-2014 at 12:00 Noon
3. The opening of Bid up to 02-12-2014 at 01:00 PM


Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi





**PROJECT DIRECTOR
REHAB:DHQ/THQ HOSPITALS IN SINDH, HEALTH
DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(Shaheed Mohtarma Benazir Bhutto Sindh Health Initiative)**

Ref: No :PD/DHQ/ 541 /2014
Dated: 25-11- /2014

ADDENDUM-2

This ADDENDUM -2 is issued as an outcome of Technical committee meeting held on 21st November, 2014 to discuss & sort out observation/reservation received from bidder in response of pre-bid meeting held on 24th October 2014. Technical committee discussed all aspects for observation/reservations submitted by the bidders with certain changes in the specification of **Anesthesia machines, ICU ventilators, fully automated chemistry analyzer and immunology analyzer and ultrasound machine gray scale (black& white)** were considered necessary.

This ADDENDUM-2 is attached to and forms part of the Bidding Document for procurement of MACHINERY, EQUIPMENT/ INSTRUMENTS FOR THE FINANCIAL YEAR 2014-2015 in respect of ADP Scheme No. 699 Up-gradation & Revamping of THQ Hospital (39NOS) and Emergency Cum Trauma Centers (41 Nos.), ADP Schemes NO. 669,670,675 Nos. Expansion/Improvement of DHQ Hospitals Accordingly.

It is expressly understood and agreed that the terms of this ADDENDUM -2 shall take precedence and supersede the attached Bidding Documents.

Anesthesia machine with ventilator for all DHQ hospitals will be read with following changes as under.

Fully electronic flow meter should be purchased for DHQ Hospital where proper utilization can take place. In Smaller hospital it will not be feasible to operate complex equipment and this may infact be detrimental to patients

- ACGO Should be Optional
- Electronic PEEP required up to 3-20cm H2O

Anesthesia machine with ventilator for THQ (39) hospital will be read as under.

Anesthesia Machine with built in Ventilator

Three gases machine with two-station Selectecbackbar.

Two to Four cylinder yokes.

Oxygen flush system.

Top shelf

2 to 3 Drawer unit.

Four Casters (front wheels braked)

Oxygen flow meter

Nitrous oxide flow meter

Mu
25/11/14

Project Director
Rehab:DHQ/THQ Hospitals in Sindh,
Karachi.

Air flow meter

Autoclavable CO2 absorber 1 liter or more.

Ventilation modes: MANUAL, VC-VAC, PCV-APCV(CMV mode)

Should have LCD or numeric display for all parameters Pressure & volume & monitoring of inspired & expired Tidal volume Inspiratory time & rate with Spirometer

Tidal volume (Vt): 60 to 1200 ml or more

Inspiratory flow: From 5 to 70 L/min.

Inspiratory time: From 0.2 Sec to 04 Seconds

Flow Sensitivity: From 1 to 15 L/min

Pressure control: 10 to 50 cmH2O

Electronic PEEP: 5 to 20 cmH2O

Trigger: 0.7 to 6L/min

Trigger window: 60 % of expiratory time

Alarms: Gas Failure, High & low Airway Pressure, Saturation (Fio2), Apnoea & Exhaled tidal volume occlusion.

2 hours battery backup or more

Selectatec Vaporizer QTY:01 as Standard (Isoflorane)

Make: UK/USA/EEC/Japan,

Warranty period shall be of three years starting from date of supply of equipment to the consignee end

ITEM # 116 (ICU ventilator) in Mirpurkhas and in other DHQ Hospitals and will be read with following changes/additions as under.

- (ICU ventilator should include built in compressor and humidifier).

ITEM (THQ 39 and DHQ Fully automated chemistry analyzer) may be read as under

- Fully automated chemistry analyzer (Open system, 100 + or more test/hour)

ITEM # 9 in (DHQ MIRPURKHAS) IMMUNOLOGY ANALYZER and in others DHQ & THQ hospitals if any will read with following additions as under.

- (Flash chemiluminescence assay) and H-pylori

ITEM #05 in MIRPURKHAS ultrasound machine gray scale (black & white) and in any other THQ/DHQ Hospitals if any will be read with following changes.

Monitor screen size is changed from 15 inches to 12 inches and Country of origin should be USA/western Europe/Japan with their respective standards MDD (CE) compliance /MHLW Japan /

THIS ADDENDUM IS ISSUED WITH APPROVAL OF THE PROCUREMENT COMMITTEE.


25/11/10
Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi.

**SUBJECT: OBSERVATIONS AGAINST TENDER SPECIFICATION AND
EXTENSION IN BID CLOSING DATE**

Minutes of Technical Committee Meeting held on 21st November, 2014 to discuss & sort out observation / reservation received from bidder in response of pre-bid meeting held on 24th October, 2014 Technical committee discussed all aspects for observations / reservations submitted by following companies with Certain changes in the specification of Anaesthesia Machine were considered necessary.

- Fully electronic flow meter should be purchased for DHQ Hospitals where proper utilization can take place. In smaller hospital it will not be feasible to operate complex equipment and this may infact be detrimental to patients.
- ACGO should be optional
- Electronic PEEP required up to 3 – 20cm H₂O
- No further amendments / changes any other specification of the tender documents of the tender documents is being made.
- Opening may be extended for one week.

NAME OF COMPANIES

- T. K. Medical Instruments Company
- Bio – Tech Services
- S.K Enterprises
- Sindh Medical Stores
- Medequips SMC
- Medorix Pakistan
- BIOS
- Med – Elec Corporation
- Medi – Urge (Pvt.) Ltd.
- Khurram Enterprises
- Neotec Medical
- Sky High
- FDS Private Limited

LIST OF TECHNICAL COMMITTEE MEMBERS

- Auto-Chemistry analyzer (open system, 100 + or more tests / hr.)
- Immunology analyzer (Flash Chem-Turbescence assay) with H. Pylori

[Signature]
Dr. Ghulam Fatima
Head of Pathological Lab
Civil Hospital, Karachi
(Member)

DR. GHULAM FATIMA
Senior Consultant Pathologist -
C.H.K. Central Lab
Civil Hospital, Karachi.

[Signature]
Professor Maratib Ali
Orthopaedic Surgery
Department of Health Sciences &
Dow University Hospital, Karachi.
Department of Orthopaedic
Dow University, Karachi
(Member)

[Signature]
Professor Sadiqua Aftab
Department of Anaesthesiology
Dow University, Karachi
(Member)

[Signature]
Professor Tarique Mehmood
Radiology Department
JPMC
(Member)

1. U/S monitor 12"

Ice ventilator should include built in compressor and humidifier

[Signature]
Dr. Sadique
MBBS, MCh
Professor & Chairperson
Department of Anaesthesiology
Surgical Intensive Care & Pain Management
Dow Medical College & Civil Hospital Karachi
Dow University of Health Sciences

[Signature]
Professor M. Saeed Quraishy
Medical Superintendent
Civil Hospital, Karachi
(Chairman)

[Signature]
Prof. M. Saeed Quraishy
Medical Superintendent
Civil Hospital, Karachi

PROF. Dr. TARIQ MAHMOOD
MBBS, BMRD, FCPS
Head Department of Radiology,
Cyberknife Robotic Radiosurgery Oncology
Imam Postgraduate Medical Centre, Karachi




OFFICE OF THE PROJECT DIRECTOR
REHABILITATION OF DHQ/THQ HOSPITALS
IN SINDH
D-62/1, Behind Kausar Medicos, Clifton Karachi

**Corrigendum
(Change in Tender Opening Date)**

With reference to this office advertisement vide INF-KRY-3121/14 dated 10-10-2014 & corrigendum published in the daily news paper Umat & Ibrat vide INF-KRY 3355/14 dated 01 & 02-11-2014 the tender opening date for procurement of medical equipment/instruments and Office/Hospital Furniture under ADP scheme No. 669, 670, 675 & 699 (2014-15) has been extended up to 02-12-2014 instead of 25-11-2014

1. Bid Document can be purchased up to 02-12-2014 at 10:00 AM
2. Submission of Bid Documents up to 02-12-2014 at 12:00 Noon
3. The opening of Bid up to 02-12-2014 at 01:00 PM.


Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

NO: 67057
DIARY