


tv ‘‘St.3  

EP JEMERN ft 1PME El gEllidEVAM 

No: 022-9210234. 
Fax No: 022-9210233. 

 

NO.PD/ RCBM/ ZS of 2014 
Hyderabad Dated:  -in  1 j.st, / 2014 

CORRIGENDUM 

 

   

Due to late publication in leading newspaper, in view of 15 days requisite 

responsive time. schedule of issue, receipt & opening of Prequalification documents for 

Contractors is changed as under. 

Last Date & Time of issue: Till 	14-11-2014 Upto 1.00 P.M 

Date of Receipt & Back: 	14-11-2014 Upto 2.00 P.M 

Date & Time of Opening: 	14-11-2014 @ 3.00 P.M 
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(ZAHID IIUSSAIN SHAI'kH) 
PROJECT DIRECTOR 

RE-ALIGNMENT 1 CONSTRUCTION OF BUND 
FROM NORTH SIDE OF MALIR RIVER 

HYDERABAD  
C.c to: 

01.The Secretary to Government of Sindh, Irrigation Department, Karachi 
02.The Managing Director, Sindh Public Procurement Regulatory Authority 
(SPI'RA). Government of Sindh. Karachi 
03.The Chief Engineer. Irrigation Kotri Barrage, Hyderabad. 


