



**OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA**

ADDENDUM

In continuation of this office NIT No. TC/G-55/2286 dated: 22/10/2014 regarding Development works duly published in Daily "IBRAT" dated: 26/10/2014 and also hoisted on SPPRA website at the S. No. 107 may be read with the following amendment.

S. No.	Name of Work	Estimated Cost	Bid Security/ Earnest Money 4%	Period	Tender Fee
108	Add a New work Establishment of Darul Aman at Jacobabad (Main Building 1st Floor, Earth Filling W/S and Drainage and Electrical work).	14.000 (M)	0.560 (M)	08 Months	3,000

The News
14/11/14

All other terms and conditions will remain same.

Sd/-
**EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA**

21720



**OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA**

CORRIGENDUM

In continuation of this office NIT No. TC/G-55/2286 dated: 22/10/2014 regarding Development works which were published in Daily "IBRAT" dated: 26/10/2014 and also hoisted on SPPRA website. Due to following observations / instructions, the date of issuing / receiving is hereby re-fixed as 1st date up to 01/12/2014 and 2nd date up to 16/12/2014.

01. Due to un-availability of odd numbers of procurement committee i-e Superintending Engineer, Provincial Buildings Circle Sukkur (Letter issued by Chief Engineer, Buildings, Sukkur vide No. CE(B)/G-B/2014-15/986 dated: 24/10/2014.

02. Due to Second Attempt/un-responded Bids allows response time of 4-days against mandatory response time of 15-days and also required to hoist the standard Bidding documents on Authority web site as well as on the website of its own department vide letter No. DIR(CB)/SPPRA/3-4(PBD)13-14/4844 dated: 07/11/2014.

*The News
14/11/14*

Sd/-
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA

INF/KRY-3448/14

Up with Hope..... Down with Dope

*R.T
21720
21/11*