

8/8

## Program Management & Implementation Unit (PMIU)

Sindh Basic Education Program Education and Literacy Department Government of Sindh

Dated: July 27, 2015

SBEP/PD/PROC/1786 /2015

The Managing Director, Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.

## Subject: NIT # SBEP/USAID/PD/2015/1365, Dated 06/02/2015

With reference to your letter # Dir (REF-SBEP)/SPPRA/37-1(PD/PMU)/14-15-0297, dated 16/07/2015 and NIT # SBEP/USAID/PD/1365/2015, dated 06/02/2015, it is to inform you that this NIT has been cancelled vide our letter # SBEP/USAID/PD/1474/2015, dated 20/03/2015 (copy of acknowledgement is attached herewith) however we have already submitted the Bid Evaluation Report along with the Summary of Cost of package 06 (Larkana-II) (Rebid) in original vide our letter # SBEP/USAID/PD/1580/2015, dated 29/04/2015 and also hoisted on Authority website in Evaluation Reports ID 1067/2015, Serial # 5939 (copy of acknowledgement is attached herewith)

Tameezuddin Khero (Program Director)

NO: 28 COALS



## **USAID-Sindh Basic Education Program**

Program Management & Implementation Unit Education and Literacy Department Government of Sindh

Tel No. 021-35296931, Fax No. 021-35296935 D-29,Block-2,Clifton Karachi

> SBEP/USAID/PD/1474/2015 Karachi, Dated: 20/03 /2015

- 1. Abdul Majeed & Co
- Gulzari Associates
- 3. Oasim Khan & Company
- 4. Conpro + Zealcon Engineer (Pvt) Ltd (Jv)
- 5. Shoukat Khan & Company
- 6. United Construction Company
- 7. Associated Constructors Limited
- 8. Banu Mukhtar Contracting (Pvt.) Ltd
- 9. Ziauddin Ahmed & Company (Pvt) Ltd
- 10. Maqbool Ahmed & Co
- 11. Umer Jan & Company
- 12. Fazal Brothers Builders & Developers
- 13. Metracon Pakistan (Pvt) Ltd

- Kaybee Constructors + Bs Traders & Engineering Services (Jv)
- 15. Kestral Spd (Pvt) Ltd
- 16. Total Construction
- 17. Habib Rafiq (Pvt) Ltd
- 18. Samad Khan Babar & Co.
- 19. Salman Enterprises
- 20. Expertise (Pvt.) Limited
- 21. Meesam Construction Co. + S Hassan Engg
- 22. Jiya Enterprises
- 23. Al Shafi Enterprises
- 24. Badar Engineering Works
- Project Managers, Engineers, Contractors And Fabricators

Subject: Construction of Six (06) Schools in Larkana II (Package 06) Bid Cancellation

Bid Reference: SBEP 06 LRKN II

The Program Management and Implementation Unit (PMIU), Sindh Basic Education Program, ("The Procuring Agency") hereby informs that the bidding process for the subject package is here by cancelled pursuant to SPP Rule 2010.

(Tameezuddin Khero) Program Director

Cc. The Managing Director SPPRA, Karacking





**USAID-Sindh Basic Education Program** 

Program Management & Implementation Unit Education and Literacy Department Government of Sindh Tel No. 021-35296936, Fax No. 021-35296935 D-29, Block-2, Clifton Karachi

> NO: SBEP/USAID/PD/1580 /2015 Karachi, Dated: 29/04/2015.

The Managing Director, Sindh Public Procurement Regulatory Authority, Government of Sindh, Karachi.

## Subject: HOISTING OF BID EVALUATION REPORT ON SPPRA WEBSITE

NIT Ref: SBEP/USAID/PD/1487/2015, Dated: 26/03/2015

Bid Ref: SBEP-P06-LKRN-II (Re-bid)

Please find the enclosed hard copies of Bid Evaluation Report along with Summary of Cost of Pakage 06 LKRN-II (Re-bid) in original, signed by members of procurement committee.

You are requested to hoist the above mentioned documents on SPPRA website as per rule 45 of SPPRA Rule 2010 amended 2013.

Selection of the select

(Tameezudd n Khero) Program Director