LYARI DEVELOPMENT AUTHORITY

LANDSCAPE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAME OF WORK
SUPPLY AND INSTALLATION OF IRRIGATION PUMP DUGDUCI, (DIESEL ENGINE (16 HP)

WITH SUCTION/DELIVERY PUMP (6” X 6”) AND REPAIRING OF GENERATOR, 17-KVA, 3-

PHASE, 220-VOLTS ALONG-WITH PREPARATION & INSTALLATION OF LOAD BANK

TENDER DOCUMENTS

BILL OF QUANTITIES

AS PER PEC & SPPRA (GUIDELINE/DIRECTIVE) RULES 2010

MARCH, 2015
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Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also
give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters

affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions
of Contract and Contract Data.

The Instruciions to Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender
(NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in
printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of
bids, complction time, cost of bidding document and bid security either in lump sum or percentage of
Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of items with
scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to
be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and
under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this
contract.

4. The Frocuring Agency shall have right of rejecting all or any of the tenders as per provisions
of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantities for items of
work to be carried out: he is willing to undertake the work and also quote the rates for those items
which are bzsed on market rates. Only one rate of such percentage, on all the Scheduled Rates shall
be framed. Tenders, which propose any alternative in the works specified in the said form of
invitation to tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender for more than
one work, but if contractor wish to tender for two or more works, they shail submit a separate tender
for each.

The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.

7. Biddes shall provide evidence of their eligibility as and when requested by the Procuring
Agency.
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8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as
registratior with tax authorities, registration with PEC (where applicable), turnover statement,
experience statement, and any other condition mentioned in the NIT and bidding document. If
the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11,  Bids determined to be substantially responsive shall be checked for any arithmetic errors,
Arithmetica. errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final bid
cost.

(B) I case of item rates, .If there is a discrepancy between the unit rate and the total cost that
is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total
cest will be corrected unless in the opinion of the Agency there is an obvious misplacement
of the decimal point in the unit rate, in which case the total cost as quoted will govern and
ths unit rate corrected. If there is a discrepancy between the total bid amount and the sum
of total costs, the sum of the total costs shall prevail and the total bid amount shall be
cerrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.
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BIDDING DATA

Name of Procuring Agency

LYARI DEVELOPMENT AUTHORITY —‘

Brief Description of Works

SUPPLY AND  INSTALLATION OF
IRRIGATION PUMP DUGDUGI, (DIESEL
ENGINE (16 HP) WITH
SUCTION/DELIVERY PUMP (6” X 6”) AND
REPAIRING OF GENERATOR, 17-KVA, 3-

PHASE, 220-VOLTS ALONG-WITH
PREPARATION & INSTALLATION OF
LOAD BANK

Procuring Agency’s address

Room No. CL-403, 4" Floor (Left Wing),
Civic Centre, University Road, Gulshan-e-
Igbal, Karachi

Amoun of Bid Security

2% of the Quoted Bid Amount

Period of Bid Validity (days)

30 Days

Security Deposit (Including Bid Security)

02% of Bid Amount

Percentage, if any, to be deducted from
bills

08% Retention Money

Deadlinz for Submission of Bids along
with tire

02 — 04 - 2015 (1:00 P.M)

Venue, Time, and Date of Bid Opening

Site Office of the Horticulturist, LDA,
Beach Avenue, Hawksbay, Scheme-42,
LDA, Karachi at 02:00 p.m on 02-04-2015

Time fo: Completion from written order
of commence

30 Days

Deposit Receipt No
(Date & Amount in words and figures)

Rs. 1.00 M

Page 4 of 13
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the
Horticulturist/Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in
the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall reckoned from the date on which the order to commence work is given to the contractor. And further
to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per
day stated in the bidding data for each day that the completion date is later than the Intended completion date;
the amount cf liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of
liquidated dainages does not affect the contractor's labilities.

Clause — 3: Termination of the Contract.

(A}  Procuring Agency/Horticulturist/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired;

(iii}  in the case of abandonment of the work owing to the serious illness or death of the contractor
or any other cause.

(iv}  contractor can also request for termination of contract if a payment certified by the
Horticulturist/Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B)  The Forticulturist/Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit;-

) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
(i) tofinalize the work by measuring the work done by the contractor.

(C) In the evet of any of the above courses being adopted by the Horticulturist/Executive Engineer/Procuring
Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of,
or with a view to the execution of the work or the performance of the contract,
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(i) however, the contractor can claim for the wotk done at site duly certified by the

Horticulturist/Executive Engineer in writing regarding the performance of such work and has
not been paid.

Procuring Agency/Horticulturist/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Horticulturist/Engineer shall
give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in
the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of
any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In
such case, cither date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives
before the dute of completion or on desire of the contractor may extend the intended completion date, if an
event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible
to complete the work by the intended complietion date for such period as he may think necessary or proper.
The decision of the Horticulturist/Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the work shall be the date
fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement,

When time his been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of
the contract shall continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the most
substantial ard work-man-like manner and both as regards materials and all other matters in strict accordance
with the specifications lodged in the office of the Horticulturist/Executive Engineer and initialed by the
parties, the s¢id specification being a part of the contract. The contractor shall also confirm exactly, fully and
faithfully to the designs, drawing, and instructions in writing relating to the work signed by the
Horticulturist Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have
access at suct. office or on the site of work for the purpose of inspection during office hours and the contractor
shail, if he so requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause — 7: Payments.

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the
work may justify for all work executed and not included in any previous bill at least once in a month
and the Horticulturist/Engineer-in-charge shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible
before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to
measue up the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the Horticulturist/Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Forticulturist/Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of security
deposi, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not preclude the
Horticulturist/Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.
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The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the
completion of the work otherwise HorticulturisUEngineer-in-charge’s certificate of the measurements
and of the total amount payable for the works shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the
Horticulturist/Engineer-in-charge may make payment on account of such items at such reduced rates as he

may consider reasonable in the preparation of final or on running account bills with reasons recorded in
writing.

Clause — 9: [ssuance of Variation and Repeat Orders.

(A)

(B)

(©)

(D)

(E)

(F)

Agency may issue a Variation Order for procurement of works, physical services from the original
contractor to cover any increase or decrease in quantities, including the introduction of new work
items that are either due to change of plans, design or alignment to suit actual field conditions, within
the general scope and physical boundaries of the contract,

Contractor shall not perform a variation until the Procuring Agency has authorized the variation in
writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all
respects on which he agreed to do them in the work, and at the same rates, as are specified in the
tender for the main work. The contractor has no right to claim for compensation by reason of
alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the Bill of Quantities,
the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if
the Horticulturist/Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by
him cn detailed rate analysis, and then only he shall allow him that rate after approval from higher
autho ity.

The time for the completion of the work shall be extended in the proportion that the additional work bear
to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be exceeded by more than
£5%, ar d then Horticulturist/Engineer can adjust the rates for those quantities causing excess the cost of
contract beyond 15% after approval of Project Director.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject
of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

Identifying Defects: If at any time before the security deposit is refunded to the contractor/during
defect liability period mentioned in bid data, the Horticulturist/Engineer-in-charge or his subordinate-
in-cha 'ge of the work may instruct the contractor to uncover and test any part of the works which he
considers may have a defect due to use of unsound materials or unskillful workmanship and the
contra:tor has to carry out a test at his own cost irtespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct
the work so specified in whole or in part, as the case may require. The contractor shall correct the
notified defect within the Defects Correction Period mentioned in notice.
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- (C)  Uncorrected Defects:

(i) In the case of any such failure, the Horticulturisthngineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles complained of
as the case may be at the risk and expense in all respects of the contractor.

(i)  If the Horticulturist/Engineer considers that rectification/correction of a defect is not essential
and it may be accepted or made use of; it shail be within his discretion to accept the same at
such reduced rates as he may fix therefore.

Clause - 11:

(A) Inspection of Operations. The Horticulturist/Engineer and his subordinates, shall at all reasonable times
have access to the site for supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtaining the right to such access.

(B) Dates fo- Inspection and Testing. The Horticulturist/Engineer shall give the contractor reasonable notice
of the intention of the Horticulturist/Engineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing present for that purpose, orders given to the

contractor’s duly authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself,

Clause - 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving notice of
not less than five days to the Horticulturist/Engineer whenever any such part of the works or
foundations is or are ready or about to be ready for examination and the Horticulturist/Engineer shall,
without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such part of the works or of examining such foundations;

(B)  Ifany work is covered up or placed beyond the reach of measurement without such notice having been
given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or
allowence shall be made for such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of [oss of or damage to physical property
or facilities or related services at the premises and of personal injury and death which arise during and in
consequence Of its performance of the contract. if any damage is caused while the wotk is in progress or
become apparent within three months of the grant of the certificate of completion, final or otherwise, the
contractor shall make good the same at his own expense, or in default the Horticulturist/Engineer may cause
the same to b made good by other workmen, and deduct the expenses from retention money lying with the
Horticuiturist/Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any
standing jungle, trees, bush-wood or grass without a written permit from the Horticulturist/Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-
wood, grass, ctc by fire, the contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s iabour shall be paid by him.



Biddin: cument for Warks u s. 1.00 M

Page 9 of 13

Clause—lS:E'ub—contracting. The contractor shall not subcontract the whole of the works, except where
otherwise provided by the contract, The contractor shall not subcontract any part of the works without the
prior consent of the Horticulturist/Engineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any
subcontracter, his agents, servants or workmen as if these acts, defaults or neglects were those of the
contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor
or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which cannot be
amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one
grade higher to awarding authority shai! be final, conclusive and binding on all parties to the contract upon all
questions re ating to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions,
claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the
execution, o failure to execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause -17; Site Clearance. On completion of the work, the contractor shall be furnished with a certificate
by the Horticulturist/Executive Engineer (hereinafter called the Horticulturist/Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be complete until
the contracto- shall have removed all temporary structures and materials brought at site either for use or for
operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the
requirements of this clause then Horticulturist/Engineer-in-charge, may at the expense of the contractor
remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from
the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.
(A}  Mobilization advance is not allowed.
(B)  Secured Advance against materials brought at site,

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated
to be consumed/utilized on the work within a period of three months from the date of issue of
secured advance and definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the market price of
materials;

(i}  Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis, but not later than period
more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall
be ltable for recovery as arrears of Land Revenue.
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Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a
work should be considered as complete for the purpose of refund of security deposit to a contractor from the
last date on which its final measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects notice period has also passed
and the Horticulturist/Engineer has certified that all defects notified to the contractor before the end of this
period have seen corrected, the security deposit lodged by a contractor (in cash or recovered in installments
from his bills) shall be refunded to him after the expiry of three months from the date on which the work is
completed.

Contractor Horticulturist



Bigdding Document for Works up to -00 M

Page 11 of 13

SUPPLY AND INSTALLATION OF IRRIGATION PUMP DUGDUGI, (DIESEL
ENGINE (16 HP) WITH SUCTION/DELIVERY PUMP (6” X 6”) AND REPAIRING OF
GENERATOR, 17-KVA, 3-PHASE, 220-VOLTS ALONG-WITH PREPARATION &
INSTALLATION OF LOAD BANK

. BILLOFQUANTITY =~

S/No ltems aty | uNIT '?QST ']5 AMOUNT (Rs.)

SNon SCHEDULE / OFFERITEMS . S
Providing & fixing of engine pump
(DUCDUGH |, 16 Hp, dia 6" x 6", with
trolley (moveable / toe able with vehicle)
1 manufactured by Siemens or equivalent
inclucling all expenses regarding
instal ation at situation of work, efc,
complete as per directive of Horticulturist
incharge.

I Reparing / Maintenance, Tuning/Service
9 of Generator, 17-KVA, 3 phase, 220 volts,
- and installation of load bank, etc complete,
as pe- directives of Horticulturist.

Providing and fixing of outer delivery PVC
pipe dia 6", prepared in solid plastic
3 properly compressed with steel wire rings,
for engine pumps, including all cartages,
etc, complete as per directives of
Horticulturist, Incharge.

Providing and fixing of outer sucking PVC
pipe dia 6", prepared in solid plastic
4 prope-ly compressed with steel wire rings,
for ergine pumps, including all cartages,
etc, complete as per directives of
Horticulturist, incharge.

120 | Rft

60 Rft

I/We hereby quoted as follow

I [tems Based on offer rate amounting to Rs. /- | Rs.

[ Grand Total | Rs.
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The total amount is Rs. (Rupees

for the complete job for all offer rate.

[/ We have attached a pay order bearing No. Dated
issued from Bank
amounting to Rs. as per NIT.
Time Limit: 30 Days Penalty per days: Rs.500/-
Note:

* Tender must be quoted in figure & in words both otherwise liable to be cancelled.
* Allover writing & correction if any must be initiated & stamped by the bidder.

Signature of the Contractor with Stamp
Address:
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MINIMUM QUALIFICATION /ELIGIBILITY CRITERIA

ELIGIBILITY:

1. NTN Certificate
2. Valid Professional TAX
3. Registration From Sindh Board of Revenue

MINIMUM QUALIFICATION CRITERIA:

4. Bid 3ecurity, as mentioned in the NIT & Bidding Documents, is furnished.
5. All rates quoted including the total amount of the bid shall be in figures & words (both).

6. All corrections / overwriting shall be clearly re-written with initials & duly stamped by the
biddzr.

7. The bid shall be properly signed, named & stamped by the authorized person of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
Person, if other than the signatory of the firm.

8. The minimum turn over/work experience with satisfactory completion report in last 2 years

or at least two or more works in hand and their aggregate cost should be equal to the work
cost :n which bidder interested to participate.

Signature of the Bidder with Stamp



LYARI DEVELOPMENT AUTHORITY

LANDSCAPE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAME OF WORK
GAP FILLING PLANTATION AT RD-1 0, 11 AND 56 AT HAWKSBAY,

SCHEME-42, LDA

TENDER DOCUMENTS

BILL OF QUANTITIES

AS PER PEC & SPPRA (GUIDELINE/DIRECTIVE) RULES 2010

MARCH, 2015
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Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also
give information on bid submission, opening and evaluation, and on the award of contract,

The Instruciions to Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender
(NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in
printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of
bids, completion time, cost of bidding document and bid security either in lump sum or percentage of
Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Da-a, specifications or its reference, Bill of Quantities containing description of items with
scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to
be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and
under no cirzumstance shall any contractor be entitled to claim enhanced rates for any item in this
contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions
of SPP Rules 2010.
5. Conditional Offer: Any person who submits 2 tender shall fill up the usual printed form

stating at what percentage above or below on the rates specified in Bill of Quantities for items of
work to be carried out: he is willing to undertake the work and also quote the rates for those items
which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall
be framed. "enders, which propose any alternative in the works specified in the said form of
invitation to tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender for more than
one work, but if contractor wish to tender for two or more works, they shall submit a separate tender
for each.

The envelope containing the tender documents shall refer the name and number of the work,
6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their cligibility as and when requested by the Procuring
Agency.
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8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidder fuliills all codal requirements of eligibility criteria given in the tender notice such as
registration with tax authorities, registration with PEC (where applicable), turnover statement,
experience statement, and any other condition mentioned in the NIT and bidding document. If
the bidder does not fulfil] any of these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shali be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final bid
COst,

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that
is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total
cost will be corrected unless in the opinion of the Agency there is an obvious misplacement
of the decimal point in the unit rate, in which case the total cost as quoted will govern and
the unit rate corrected. If there is a discrepancy between the total bid amount and the sum
oi total costs, the sum of the total costs shall prevail and the total bid amount shall be
ccrrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.
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BIDDING DATA

Name of Procuring Agency

LYARI DEVELOPMENT AUTHORITY —‘

Brief Description of Works

GAP FILLING PLANTATION AT RD-10, 11
AND 56 AT HAWKSBAY, SCHEME-42, LDA

Procuring Agency’s address

Room No. CL-403, 4™ Floor (Left Wing),
Civie Centre, University Road, Gulshan-e-
Iqbal, Karachi

Amount of Bid Security

2% of the Quoted Bid Amount

Period of Bid Validity (days)

30 Days

Security Deposit (Including Bid Security)

02% of Bid Amount

Percentage, if any, to be deducted from
bills

(8% Retention Money

Deadlire for Submission of Bids along
with time

02 — 04 - 2015 (1:00 P.M)

Venue, Time, and Date of Bid Opening

Site Office of the Horticulturist, LDA,
Beach Avenue, Hawksbay, Scheme-42,
LDA, Karachi at 02:00 p.m on 02-04-2015

Time for Completion from written order
of commence

30 Days for Execution of work and 30 days
for Irrigation

Deposit Receipt No
(Date & Amount in words and figures)

L

|

Page 4 of 13
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work., The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the
HorticulturisUEngineer—in—charge ot of in subordinate-in-charge of the work. Failing such authority the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in
the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall rec <oned from the date on which the order to commence work is given to the contractor. And further
to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per
day stated in the bidding data for each day that the completion date is later than the Intended completion date;
the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract,

(A)  Procuing Agency/Horticulturist/Executive Engineer may terminate the contract if either of the
following conditions exits:-

() contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired;

(i) in the case of abandonment of the work owing to the serious illness or death of the contractor
or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by the
Horticulturist/Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B)  The Horticulturist/Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
{(ii)  to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses bein g adopted by the Horticulturist/Executive Engineer/Procuring
Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of,
or with a view to the execution of the work or the performance of the contract,
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(ii)  however, the contractor can claim for the work done at site duly certified by the

Horticulturist/Executive Engineer in writing regarding the performance of such work and has
not been paid.

Procuring Agencnyorticu]turisthngincer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Horticulturist/Engineer shall
give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in
the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of
any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In
such case, cither date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives
before the date of completion or on desire of the contractor may extend the intended completion date, if an
event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible
to complete the work by the intended completion date for such period as he may think necessary or proper.
The decision of the Horticulturist/Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the work shall be the date

fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of
the contract s1all continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict accordance
with the specifications lodged in the office of the Horticulturist/Executive Engineer and initialed by the
parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and
faithfully to the designs, drawing, and instructions in writing relating to the work signed by the
Horticulturist Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have
access at such office or on the site of work for the purpose of inspection during office hours and the contractor
shall, if he so requires, be entitled at his own expense 1o make or cause to be made copies of the
specifications. and of all such designs, drawings, and instructions as aforesaid.

Clause — 7; Payments.

(A)  Interi/Running Biil. A bill shall be submitted by the contractor as frequently as the progress of the
work ray justify for all work executed and not included in any previous bill at least once in a month
and the HorticuIturistEngineer-in-chargc shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible
before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the Horticulturist/Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractor in ali respects.

The Horticulturist/Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of security
deposit. advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final
paymert only and not as payments for work actually done and completed, and shall not preclude the
Horticulturist/Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatistactory items of works pointed out to him during defect liability period.
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(B)  The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the
completion of the work otherwise Horticulturisthngineer-in—charge’s certiftcate of the measurements
and of the total amount payable for the works shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the
Horticulturisthngineer-in-charge may make payment on account of such items a such reduced rates as he

may consider reasonable in the preparation of final or on running account bills with reasons recorded in
writing.

Clause - 9: [ssuance of Variation and Repeat Orders.

(A}  Agency may issue a Variation Order for procurement of works, physical services from the original
contractor to cover any increase or decrease in quantities, including the introduction of new work
ttems that are either due to change of plans, design or alignment to suit actual field conditions, within
the general scope and physical boundaries of the contract,

(B)  Contractor shall not perform a variation until the Procuring Agency has authorized the variation in
writirg subject to the limit not exceeding the contract cost by of 15% on the same conditions in all
respects on which he agreed to do them in the work, and at the same rates, as are specified in the
tender for the main work. The contractor has no right to claim for compensation by reason of

altera‘ions or curtailment of the work.

(C)}  In case the nature of the work in the variation does not correspond with items in the Bill of Quantities,
the quotation by the contracior is 10 be in the form of new rates tor the relevant items of work, and if
the H{)rticulturisthngineer-in-charge is satisfied that the rate quoted is within the rate wortked out by
him on detailed rate analysis, and then only he shall allow him that rate after approval from higher
authority.

(D) The tim: for the completion of the work shall be extended in the proportion that the additional work bear
to the original contact work,

(E} In case of quantities of work executed result the Inttial Contract Price to be exceeded by more than
15%, and then Horticulturist/Engineer can adjust the rates for those quantities causing excess the cost of
contract beyond 15% after approval of Project Director.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject
of anothzr contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A)  Identifying Defects: If at any time before the security deposit is refunded to the contractor/during
defect liability period mentioned in bid data, the Horticulturist/Engineer-in-charge or his subordinate.
in-chaige of the work may instruct the contractor to uncover and test any part of the works which he
considers may have a defect due to use of unsound materials or unskillful workmanship and the
contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B)  Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct
the work so specified in whole or in part, as the case may require. The contractor shall correct the
notitied defect within the Defects Correction Period mentioned in notice.
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(C)  Uncorrected Defects:

(i) In the case of any such failure, the HorticulturistlEngineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect, He may rectify or
remove, and re-execute the work or remove and replace the materials or articles complained of
as the case may be at the risk and expense in all respects of the contractor.

(i)  If the Horticulturist/Engineer considers that rectification/correction of a defect is not essential

and it may be accepted or made use of; it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore.

Clause - 11;

(A) Inspection of Qperations. The Horticulturist/Engineer and his subordinates, shall at all reasonable times
have access to the site for supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtaining the right to such access.

(B) Dates for Inspection and Testing. The Horticulturist/Engineer shall give the contractor reasonable notice
of the intention of the Horticulturisthngineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing present for that purpose, orders given to the
contractor’s duly authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself,

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving notice of
not less than five days to the Horttculturist/Engineer whenever any such part of the works or
foundations is or are ready or about to be ready for examination and the Horticulturist/Engineer shall,
without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such part of the works or of examining such foundations;

(B)  Ifany work is covered up or placed beyond the reach of measurement without such notice having been
given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or
allowance shall be made for such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shal] be responsible for all risks of loss of or damage to physical property
or facilities o related services at the premises and of personal injury and death which arise during and in
consequence of its performance of the contract. if any damage is caused while the work is in progress or
become apparent within three months of the grant of the certificate of completion, final or otherwise, the
contractor shall make good the same at his own expense, or in default the Horticulturist/Engineer may cause
the same to be made good by other workmen, and deduct the expenses from retention money lying with the
Horticulturist/Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any
standing jungle, trees, bush-wood or grass without a written permit from the Horticulturist/Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-
wood, grass, ctc by fire, the contractor shall take necessary measures to prevent such fire spreading to or
otherwise dam aging surrounding property. The contractor is responsible for the safety of all its activitics
Including protection of the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shall be paid by him.,
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Clause-IS:Sub-contracting. The contractor shall not subcontract the whole of the works, except where
otherwise provided by the contract. The contractor shall not subcontract any part of the works without the
prior consent of the Horticuiturist/Engineer, Any such consent shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any
subcontractcr, his agents, servants or workmen as if these acts, defaults or neglects were those of the
contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor
or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which cannot be
amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one
grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all
questions re ating to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions,
claim, right, natter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the
execution, o failure to execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate
by the Horticulturist/Executive Engineer (hereinafter calied the Horticulturist/Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be complete until
- the contracte™ shall have removed all temporary structures and materials brought at site either for use or for
operation facilities including cleaning debris and dirt at the site. If the contracter fails to comply with the
requirements of this clause then Horticu]turisthngineer-in-charge, may at the expense of the contractor
remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from
the contractoi’s retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.
(A)  Mobilization advance is not allowed.
(B)  Secured Advance against materials brought at site.

() Secured Advance may be permitted only against imperishable materials/quantities anticipated
to be consumed/utilized on the work within a period of three months from the date of issue of
secured advance and definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the market price of
materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis, but not later than period
more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall
be liable for recovery as arrears of Land Revenue.
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Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a
work should be considered as complete for the purpose of refund of security deposit to a contractor from the
last date on which its final measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects notice period has also passed
and the Horticulturist/Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments
from his bills) shall be refunded to him after the expiry of three months from the date on which the work is
completed.

Contractor Horticulturist
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GAP FILLING PLANTATION AT RD-1 0. 11 AND 56 AT HAWKSBAY,
SCHEME-42, LDA

e BILL OF QUANTITY

RATE
(Rs.)

SiNo

]
ltems Qty UNIT AMOUNT (Rs.)

NON'SCHEDULE / OFFER ITEMS : . . e
1 Excavation in ordinary soil for foundations of ]
buildirgs, bridges and other structures including
dig-belling dressing refilling around structures,
watering and ramming, etc complete, lead upto 5ft. | gopo Per Cft
2 Supplving, spreading, dressing fine sandy loam /
silty Icam soil free from alkalinity, salinity, acidity,
pebbles and grass roots etc as approved by
Horticulturist [n-charge including all iifts, leads and
lab test reports (as & when so directed), etc.
complate. 2000 Per Cft
3 Supplying, spreading, laying pulverization, mixing
thoroujhly upto to a depth, well rotten slaughter
house (KMC} / sewage manure free from salinity /
alkalin ty, acidity, pebbles, crumbles, etc, as per
directives / approval of Horticulturist Incharge,
compiete 400 Per Cft
4 Supply and Planting of healthy, luxuriantly growing,
free fiom insects / pests / diseases, properly
sprayed  with insecticides/pesticides/fungicides
reared up and growing in clay pots, saplings of
plant of sizes & specifications specified and as per
directives / approval selection/ array of Horticulturist
In-charge, complete.

a) Conocarpus Erectus - Tree (10" height & 1"-1.5"

min stem thickness/dia) 500 Each
b} Lignum - Tree(6' height & 25'min stem

thickne ss/dia) 500 Each
c) Jakranda - Tree (10' height & 1.5" min stem

thickness / dia) 500 Each
d) Bottle 3rush - Tree (10" height & 2" min stem

thickness / dia) 500 Each
e) Mulsaree - Tree (10" height & 2" min stem thickness

/ dia) 500 Each
f) Sukhchain - Tree (10' height & 2" min stem

thickness / dia) 500 Each
g) Kachnar - Tree (10' height & 2" min stem thickness

/ dia) 500 Each
i} Amaltas. - Tree (10' height & 2" min stem thickness

{ dia) 500 Each

5 Supplying and fixing firmly wooden (Jantar) /
bamboc support sticks and tie - up by using jute
strings at three different points as approved /
directives of Horticulturist In-charge Support Sticks
12'tong and 2" - 2,5" dia thick to keep them straight
and inposition.. 4000 Each
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Items

aty | UNIT RATE AMOUNT (Rs.)
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(Rs.)

Suppy / spray / application of water free from
salini'y, alkalinity, acidity (the water supplied can be
got lab tested as & when so desired by
Horticulturist Incharge, and the cost incurred will
be borne by the contractor) fit for irrigation of plants
of sorts per prescribed / directed quantity & fashion,
ensuring that the prescribed quantity of water is
filled n watering turfs of the respective plant or is
evenly spread on lawns / beds. In case watering
turf ic not made properly the same shall be got
made by watering contractor by himself. The
watering turf shouid be tapacious enough to
sustai at least 1-2 gallons of water at a time or as
directed by Horticulturist In-charge. The
Department / Consultant  will observe the
performance but actuai performance shall be
determined by the colour and growth rate of Plants
f Lawns. The Minimum growth rate shall be
meastred per standard growth that can be
obtainad / seen from Horticulturist In-charge &
payment will be made per growth / height attained
by plants during the period in question. The
contrast / watering period is spread on 1 months
(90 Deys).

240000

Per
Gallon J

I/We hereby uoted as follow

[tems Based on offer rate amounting to Rs.

Grand Total | Rs. ‘

The total amo int is Rs. (Rupees

1/ We have at ached a pay order bearing No.

for the complete job for all offer rate.

Dated

issued from Bank

amounting to Rs. as per NIT.

Time Limit: 30 Days for execution, 30 days for irrigation
Penalty per days: Rs.500/-

Note:

Tender must be quoted in figure & in words both otherwise lable to be cancelled.
All over writing & correction if any must be initiated & stamped by the bidder.

Signature of the Contractor with Stamp

Address:
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MINIMUM QUALIFICATION/ ELIGIBILITY CRITERIA

The evidence / documents of the following minimum qualification eligibility criteria will be
checked during opening process of tender & if anyone is missing then the tender will be
summarily rejected at the moment by the tender opening committee.

ELIGIBILITY:
1. NTN Certificate
2. Valid Professional TAX
3. Registration From Sindh Board of Revenue.

MINIMUM QUALIFICATION CRITERIA:

4. Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.
5. All rates quoted including the total amount of the bid shall be in figures & words (both).

6. All corrections / overwriting shall be clearly re-written with initials & duly stamped by the
bidder.

7. The Tid shall be properly signed, named & stamped by the authorized person of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
Person, if other than the signatory of the firm.

8. The minimum turn over/work experience with satisfactory completion report in last 2 years

or at least two or more works in hand and their aggregate cost should be equal to the work
cost 11 which bidder interested to participate,

Signature of the Bidder with Stamp



LYARI DEVELOPMENT AUTHORITY

LANDSCAPE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAME OF WORK

TREE PLANTATION ON A PORTION SHOULDERS OF (5TH AVENUE),

SCHEME-42, LDA

TENDER DOCUMENTS
BILL OF QUANTITIES

AS PER PEC & SPPRA (GUIDELINE/DIRECTIVE) RULES 2010

MARCH, 2015
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also
give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters

affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions
of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the
contract is s'gned.

1. All work proposed to be executed by contract shall be notified in a form of Notice [nviting Tender
(NIT)Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in
printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of
bids, completion time, cost of bidding document and bid security either in lump sum or percentage of
Fstimated Cast/Bid Cost. The intcrosicd bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of items with
scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to
be quoted, Form of Agreement and drawin gs.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and
under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this
contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions
of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantities for items of
work to be carried out: he is willing to undertake the work and also quote the rates for those items
which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shali
be framed. Tenders, which propose any alternative in the works specified in the said form of
invitation to tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender for more than
one work, bur if contractor wish to tender for two or more works, they shall submit a separate tender
for each.

The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall he measured by standard instruments accordilg o the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.
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8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidder fuliills all codal requirements of eligibility criteria given in the tender notice such as
registration with tax authorities, registration with PEC {where applicable), turnover statement,
experience statement, and any other condition mentioned in the NIT and bidding document. If
the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final bid
cost.

(B)  In case of item rates, .If there is a discrepancy between the unit rate and the total cost that
is obtained by multiplying the unit rate and quantity, the unit rate shal! prevail and the total
cost will be corrected unless in the opinion of the Agency there is an obvious misplacement

ot the decimal point in the unit rate, in which case the total cost as quoted will govern and
ths unit rate corrected. If there is a discrepancy between the total bid amount and the sum
of total costs, the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.
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BIDDING DATA

Name of Procuring Agency

LYARI DEVELOPMENT AUTHORITY

Brief Description of Works

TREE PLANTATION ON A PORTION
SHOULDERS OF (5TH  AVENUE),
SCHEME-42, LDA

Procuring Agency’s address

Room No. CL-403, 4™ Floor (Left Wing),
Civic Centre, University Road, Gulshan-e-
Igbal, Karachi

Amour:t of Bid Security

2% of the Quoted Bid Amount

Period of Bid Validity (days)

30 Days

Security Deposit (Including Bid Security)

02% of Bid Amount

Percentage, if any, to be deducted from
bilis

08% Retention Money

Deadlire for Submission of Bids along
with time

02 - 04 — 2015 (1:00 P.M)

Venue, Time, and Date of Bid Opening

Site Office of the Horticulturist, LDA,
Beach Avenue, Hawksbay, Scheme-42,
LDA, Karachi at 02:00 p.m on 02-04-2015

Time for Completion from written order
of comnence

30 Days for Execution of work and 90 days
for Irrigation

Deposit Receipt No
(Date & Amount in words and figures)
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Conditions of Contract

Clause -~ 1:Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the
Horticulturi:;thngineer-in—charge or of in subordinate-in-charge of the work. Failing such authority the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in
the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall reckoned from the date on which the order to commence work is given to the contractor. And further
to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause - 3: Termination of the Contract.

(A)  Procuring Agency/Horticulturist/Executive Engineer may terminate the contract if either of the
follovsing conditions cxits:-

(i) contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired;

(it} in the case of abandonment of the work owing to the serious illness or death of the contractor
or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by the
Horticulturist/Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B)  The Horticulturist/Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-

i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
(i) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Horticulturist/Executive Engineer/Procuring
Agency, the contractor shall have:-

() no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of,
or with a view to the execution of the work or the performance of the contract,
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(i)  however, the contractor can claim for the work done at site duly certified by the

Horticulturist/Executive Engineer in writing regarding the performance of such work and has
not been paid.

Procuring Agencyll—lorticulturist.e’Engineer may invite fresh bids for remaining work.

Clause 4: Fossession of the site and claims for compensation for delay. The Horticulturist/Engineer shall
give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in
the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of
any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In
such case, zither date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives
before the date of completion or on desire of the contractor may extend the intended completion date, if an
event (whict hinders the execution of contract) occurs or a variation order is issued which makes it impossible
to complete the work by the intended completion date for such period as he may think necessary or proper.
The decision of the Horticulturist/Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the work shal] be the date
fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all c¢lauses of
the contract chail continue to be operative during the cxtended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict accordance
with the specifications lodged in the office of the Horticulturist/Executive Engineer and initialed by the
parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and
faithfully to the designs, drawing, and instructions in writing relating to the work signed by the
HorticuIturist-”Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have
access at such office or on the site of work for the purpose of inspection during office hours and the contractor
shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the
work ay justify for all work executed and not mcluded in any previous bill at least once in a month
and the Horticulturist/Engineer-in-charge shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible
before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to
measue up the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the Horticulturist/Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractor in all respects,

The Horticulturist/Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of security
deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not preclude the
Hortict lturist/Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatis actory items of works pointed out to him during defect fability period.
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(B)  The Final Bill. A bili shall be submitted by the contractor within one month of the date fixed for the
compoletion of the work otherwise HorticuIturisUEngineer-in—charge’s certificate of the measurements
and of the total amount payable for the works shall be final and binding on all parties,

Clause — 8: Reduced Rates. [In cases where the items of work are not accepted as so complieted, the
Horticulturir;thngineer-in—chargc may make payment on account of such items at such reduced rates as he

may consider reasonable in the preparation of final or on running account bills with reasons recorded in
writing.

Clause — 9: [ssuance of Variation and Repeat Orders.

(A)  Agency may issue a Variation Order for procurement of works, physical services from the original
contractor to cover any increase or decrease in quantities, including the introduction of new work
items that are either due to change of pians, design or alignment to suit actual field conditions, within
the general scope and physical boundaries of the contract.

(B)  Contiactor shall not perform a variation until the Procuring Agency has authorized the variation in
writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all
respects on which he agreed to do them in the work, and at the same rates, as are specified in the
tende: for the main work. The contractor has no right to claim for compensation by reason of

alterations or curtailment of the work.

(C}  In case the nature of the work in the variation does not correspond with items in the Rjll of Quantitics,
the quutation by the contractor is to be in the form of new rates for the relevant items of work, and if
the H~thicuIturist/Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by
him on detailed rate analysis, and then only he shall allow him that rate after approval from higher
authority.

(D) The tims for the completion of the work shall be extended in the proportion that the additional work bear
to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than
15%, and then Horticulturist/Engineer can adjust the rates for those quantities causing excess the cost of
contract beyond 15% after approvat of Project Director.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject
of anothzr contract to be tendered out if the works are separable from the ori ginal contract.

Clause-10: Quality Control.

(A)  Identilying Defects: If at any time before the security deposit is refunded to the contractor/during
defect liability period mentioned in bid data, the Horticulturist/Engineer-in-charge or his subordinate.
in-charge of the work may instruct the contractor to uncover and test any part of the works which he
considers may have a defect due to use of unsound materials or unskillful workmanship and the
contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B)  Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct
the wok so specified in whole or in part, as the case may require. The contractor shall correct the
notifiec. defect within the Defects Correction Period mentioned in notice.
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(C)  Uncorrected Defects:

(i) In the case of any such failure, the Horl:icu]turistngineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles complained of
as the case may be at the risk and expense in all respects of the contractor.

(i)  If the Horticulturist/Engineer considers that rectification/correction of a defect is not essential
and it may be accepted or made use of: it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore.

Clause — 11;

(A) Inspection of Operations. The Horticuiturist/Engineer and his subordinates, shall at ali reasonable times
have access to the site for supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtaining the right to such access.

(B) Dates for Inspection and Testing. The Horticulturist/Engineer shall give the contractor reasonable notice
of the intention of the HorticulturisUEngineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing present for that purpose, orders given to the
contractor’s duly authorized agent shall be considered to have the same force an eftect as if they had
been given to the contractor himself,

Clause - 12: Examination of work before covering up.

(A}  No pert of the works shal] be covered up or put out of view/beyond the reach without giving notice of
not less than five days to the Horticulturist/Engineer whenever any such part of the works or
foundations is or are ready or about to be ready for examination and the Horticulturist/Engineer shall,
witho it delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such part of the works or of examining such foundations;

(B)  Ifany work is covered up or placed beyond the reach of measurement without such notice having been
given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or
allowence shall be made for such work, or for the materials with which the same was executed,

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property
or facilities o- related services at the premises and of personal injury and death which arise during and in
consequence of its performance of the contract. if any damage is caused while the work is in progress or
become apparent within three months of the grant of the certificate of completion, final or otherwise, the

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any
standing jung e, trees, bush-wood or grass without a written permit from the Horticulturist/Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-
wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor is responsible for the safety of all s activities
including protection ot the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shal] be paid by him.
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Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where
otherwise p-ovided by the contract. The contractor shall not subcontract any part of the works without the
prior consent of the Horticulturist/ Engineer. Any such consent shall not relieve the contractor {from any
liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the
contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor
or his emplcyees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which cannot be
amicably seitled between the parties, , the decision of the Superintending Engineer of the ctrcle/officer/one
grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions,
claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof,

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate
by the Horticulturist/Executive Engineer (hereinafter called the Horticulturist/Engineer tn-charge) of such
completion, sut neither such certificate shall be given nor shall the work be considered to be complete until

operation facilities including cleaning debris and dirt at the site. if the contractor fails to comply with the
requirements of this clause then Horticu[turist;’Engineer-in-charge, may at the expense of the contractor
remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from
the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

Clause ~18: Financial Assistance /Advance Payment.
(A)  Mobi‘ization advance is not allowed.
(B)  Secured Advance against materials brought at site,

(i) Secured Advance may be permitted only against tmperishable materials/quantities anticipated
to be consumed/utilized on the work within a period of three months from the date of issue of

The sum payable for such materials on site shall not exceed 75% of the market price of
materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions shall be

affected from the monthly payments on actyal consumption basis, but not later than period
more than three months (even if unutilized

Cla_use ~19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall
be liable for recovery as arrears of Land Revenue.
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Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a
work shou.d be considered as complete for the purpose of refund of security deposit to a contractor from the
last date on which its final measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects notice period has also passed
and the Herticulturist/Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments
from his bills) shall be refunded to him after the expiry of three months from the date on which the work is
completed.

Contractor Horticulturist
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TREE PLANTATION ON A PORTION SHOULDERS OF (5TH AVENUE),
. SCHEME-42, LDA.

BILL OF QUANTITY =
LS!NO

- NON SCHEDULE / OFFER ITEMS o
(1 T Excavation in ordinary soil for foundations of buildings, —‘
bridges: and other structures including dig-belling dressing
refiling around structures, watering and ramming, etc
complete, lead up to 5ft. 3700 | Per Cft

RATE
(Rs.)

ltems } Qty UNIT AMOUNT (Rs.)

2 | Supplying, spreading, dressing fine sandy loam / silty
loam soil free from alkalinity, salinity, acidity, pebbles and
grass roots efc as approved by Horticulturist In-charge
including all lifts, leads and lab test reports (as & when so
directed), etc. compiete. 1900 | Per Cft

3 Supplying, spreading, laying  pulverization, mixing
o thoroughly upto to a depth, well rotten siaughter house
(KMC) ! sewage manure free from salinity / alkalinity,
acidity, sebbles, crumbles, ete, as per diroctives / agproval
. of Horticulturist Incharge, complete. 380 | Per Cft

4 Supply and Planting of heatthy, luxuriantly growing, free _{
from insects / pests / diseases, properly sprayed with
insecticijes:’pesticidesffungicides reared up and growing
in clay oots, saplings of plant of sizes & specifications
specified and as per directives / approval selection/ array
of Hortic Jlturist In-charge, complete.

a) | Conocaraus Erectus - Tree (10" height & 1"-1.5" min stem

thickness/dia) 950 | Each
b} | Conocarpus Erectus - Tree (6" height & 1"-1.5" min stem

thickness/dia) 950 | Each
c) | Lignum - Tree(s' height & 2.5"min stem thickness/dia) 950 | Each ‘i
d) | Lignum - Tree{1.5' height & 0.75"min stem thickness/dia) 950 | Each

5. | Supplying and fixing firmly wooden (Jantar) / bamboo
support sticks and tie - up by using jute strings at three
different points as approved / directives of Horticulturist fn-
charge Support Sticks 12° long and 2" - 2.5" dia thick to
keep them straight and in position. 3800 | Each J




Suppl/ / spray / application of water free from salinity,

alkalirity, acidity {the water supplied can be got lab tested
as & when so desired by Horticulturist in-charge, and the
cost incurred will be borne by the contractor) fit for
irrigation of plants of soris per prescribed / directed
quantity & fashion, ensuring that the prescribed quantity of
water s filled in watering turfs of the respective plant or is
evenly spread on lawns / beds. In case watering turf is
not made properly the same shall be got made by
watering contractor by himself. The watering turf should
be capacious enough to sustain at least 1-2 gallons of
water at a time or as directed by Horticuiturist In-charge.
The Department / Consultant will observe the performance
but actual performance shall be determined by the colour
and growth rate of Plants / Lawns. The Minimum growth
rate shall be measured per standard growth that can be
obtained / seen from Horticulturist In-charge & payment
will be made per growth / height attained by plants during
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|

the period in question. The contract / watering period is Per
Spread on 3 months (90 Days). 684000 | Gallon
[/We hereby quoted as follow
Items Based on offer rate amounting to Rs. /~  |Rs.

_

Grand Total

Rs.

The total amcunt is Rs. (Rupees

I/ We have atached a pay order bearing No.

Dated

issued from Bank

for the complete job for all offer rate.

amounting to Rs. as per NIT.

Note:
L ]

Time Limit: 30 Days for execution » 90 days for irrigation

Penalty per days: Rs.500/-

Tender must be quoted in fi gure & in words both otherwise liable to be cancelied.
All over writing & correction if any must be initiated & stamped by the bidder.

Signature of the Contractor with Stamp
Address:
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MINIMUM QUALIFICATION/ELIGIBILITY CRITERIA

Tne cvidence / documents of the following minimum qualification eligibility criteria will be

checked during opening process of tender & if anyone is missing then the tender will be
summarily rejected at the moment by the tender opening committee.

ELIGIBILITY:
1. NTN Certificate
2. Valid Professional TAX
3. Registration From Sindh Board of Revenue.

MINIMUM QUALIFICATION CRITERIA:

4.

5.

Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.
All rates quoted including the total amount of the bid shall be in figures & words (both).

All corrections / overwriting shall be clearly re-written with initials & duly stamped by the
bidder.

The bid shall be properly signed, named & stamped by the authorized personi of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
Person, il other than the signatory of the firm.

The mininum turn over/work experience with satisfactory completion report in last 2 years

or at least two or more works in hand and their aggregate cost should be equal to the work
cost in which bidder interested to participate.

Signature of the Bidder with Stamp



