

OFFICE OF THE EXECUTIVE ENGINEER NARA CANAL DIVISION SUKKUR


BC/G-55/NCDI/ 331 of 2015

Sukkur dated: 01/06/2015.

TERMINATION

: This office Prequalification of Contractors No. BC/G-55/ND/160 dated: 24/03/2015. (S.No. 23408).

It is intimation for all contractors/firms that in the light of instruction received from the Sindh Public Procurement Regularity Authority vide No. EP/362/SPPRA/3-5/(NC/SUK/14-15/ 8824 dated: 21st May 2015, the process of prequalification of contractors as the work of "Stone Apron / Stone Pitching at RD 140 to 146 R/Side and L/Side at RD 140 to 146 L/Side & RD 184 to 186 L/Side Nara Canal" is hereby cancelled.


(AFTAB AHMED KHOSO)
EXECUTIVE ENGINEER
NARA CANAL DIVISION
SUUKUR

C.c. for information to the:

Managing Director Sindh Irrigation and Drainage Authority (SIDA) Hyderabad.

Managing Director Sindh Public Procurement Regulatory Authority, Block 8 Sindh Secretariat No. 4 A Court Road Karachi.

Director Monitoring Cell Irrigation and Power Department Government of Sindh Karachi.

The Director for Information (Advertisement) Public Relation Department Government of Sindh Block No. 96 Sindh Secretariat Karachi for insertion in only three Newspapers (English, Urdu & Sindhi) for wide publicity.

Director Nara Canal Area Water Board Mirpurkhas.

Copy for information to the:

