

**OFFICE OF THE EXECUTIVE ENGINEER**  
**RICE CANAL DIVISION MEHAR @ K.N SHAH.**

No: TC/G-55/RCD/ 401 of 2015.  
KN Shah dated 30-4-2015.

**CORRIGENDUM**

This is with reference to N.I.T No. TC/G-55/ 261 dated 02.04.2015, it is notified that Contractors / Firms have not responded to receive Blank Bidding Documents for four packages (list attached separately).

The date for issue of remaining packages to receive Bidding Documents is hereby re-fixed upto 01.06.2015, which will be received back on 02.06.2015 upto 1.0 PM and the same will be opened after one hour on the same date at 2.0 PM.

All other terms and conditions will remain the same as per SPPRA Rules 2010.

- 30 -  
**EXECUTIVE ENGINEER**  
*Rice Canal Division Mehar*  
@ KN Shah

**Copy forwarded with compliments to: -**

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Superintending Engineer Western Sindh Circle Larkana for favour of kind information.
3. The Director Information Advertisement Karachi for favour of kind information.
4. The Director (CB), SPPRA, Karachi for favour of information and necessary action.

**EXECUTIVE ENGINEER**  
*Rice Canal Division Mehar*  
@ KN Shah

## LIST OF WORKS

S. No.	Name of Works	Tender Amount in Million	2% Earnest Money	Time Allowed
01	i) Construction Retaining wall along Kolachi Distry RD 0+00 = 150ft. Both sides. ii) Construction retaining wall along Kudan Branch RD 24,28, 38 =600ft. iii) Construction Bridges along Nara Distry Total 4 Nos. iv) Repair Structure of Garhi X-Regulator, Slab of Saleh Distry and retaining wall of Mehar Branch at RD 71+600 =200 ft. v) Construction of Bridges along Rajwah Br: RD 27. vi) Construction / Raising New supplement Minor Ex: Rajwah Branch.	26.614	533000	12 Months
02	<u>Pumping Station along KN Shah.</u> i) Construction of Sump and Pump House along Nara Main Drain to supplement tail areas of Nara Distry. ii) Construction of Delivery Bay along Nara Main Drain to supplement tail area of Nara Distry.	12.856	258000	12 Months
03	Pumping Station along KN Shah supplying & Fixing 4 Nos. Pumps along with Motor and all accessories.	36.826	737000	12 Months
04	<u>Pumping Station along KN Shah.</u> i) Construction of Staff Quarter along Nara Main Drain to supplement tail areas of Nara Distry. ii) Construction of Road Bridges 2 Nos. along Nara Main Drain. iii) Construction of Retaining wall along Nara Main Drain to supplement tail areas of Nara Distry. iv) Construction of Regulator along Nara Distry tail for pumping station KN Shah Main Drain to supplement tail areas of Nara Distry.	16.337	327000	12 Months

(TARIQUE AHMED KEHAR)

*Executive Engineer*

*Rice Canal Division Mehar*

@ KN Shah