

OFFICE OF THE EXECUTIVE ENGINEER IRRIGATION WEST DIVISION KHAIRPUR.

No: TC/G-55/ 2202 of 2015

Khairpur dated: 26-5-2015

CORRIGENDUM.

Read:- This office NIT No. TC/G-55/1750 dated:-16-04-2015.

The observation raised by the SPPRA authority is hereby complied

1. The list of works prepared by this office including the estimate cost & completion date is shown in the list (copy attached).
2. Due to non preparation of schedule of bids & estimates are not sanctioned by the competent authority, the procuring agency have modified the date of issue bidding documents may be read as 04-06-2015 upto 12:00 PM & opened on same date upto 4:00 PM in the presence of bidding committee & contractors.
3. The Contractor should be registered with board of revenue in term of rule 46 & SPPRA Rule 2010.

Executive Engineer
Irrigation West Division
Khairpur

Copy forwarded with compliments to:-

1. The Secretary Irrigation Department Govt: of Sindh Karachi for favour of kind information.
2. The Director Information & Public Relation Govt: of Sindh Advertisement Department Block No. 96 Sindh Secretariat Karachi for publication three leading newspapers.
3. ✓ The Director Sindh Public Procurement Regularity Authority Block No. Sindh Secretariat 4 A Court Road Karachi for favour of kind information and Website for vide publicity.
4. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur for favour of kind information.
5. The Superintending Engineer Khairpur Irrigation Circle Sukkur for favour of kind information.
6. The Executive Engineer (all) for information.
7. Copy to Notice Board.

Executive Engineer
Irrigation West Division
Khairpur

SECRETARY IRRIGATION DEPT

NO: 18073

DATED: 27-5-15


Request w/
with NIT

then examine/pv.

MRef 28
15
23766

LIST OF WORKS

Sr. No.	Name of Work	Estimate Cost
1	Constructing Groyance Double along K.F. West from RD-36 to 37, 38 to 38+500 IP, RD-36+100 to 36+900 & RD-42 to 42+500 NIP	292089/-
2	Constructing Groyance Single along Faiz Wah from RD-16 to 16+200, RD-37+300 to 37+600, RD-41 to 41+200 IP RD-10+200 to 10+600 & RD-38 to 38+300 NIP Side.	201161/-
3	Constructing Groyance Double along K.F. West from RD-79 to 80 IP, RD-93 to 93+600 IP & Faiz Nahar Canal RD-155 to 156 NIP & RD-155+500 TO 155+700 IP Side.	292089/-
4	Constructing Groyance Single along Lalan Distry RD-4+500 to 5+200, RD-11+500 to 12+00 NIP Side & RD-14+00 to 14+200 NIP Side.	201161/-
5	Constructing Groyance Double Faiz Nahar RD-172+500 to 173+300, RD-176 to 176+700 NIP RD-190 to 191 NIP & RD-113 to 113+300 NIP Side.	292089/-
6	Constructing Groyance Single along Abul Wah from RD-13+500 to 14+00 RD-47+200 to 47+500 NIP RD-53 to 53+300 NIP & RD-47+300 to 47+600 IP Side.	201161/-
7	Maintenance of Earth work along Faiz Wah from RD-40+00 to 41+00 IP Side.	237277/-
8	Maintenance of Earth work along Lalan Wah from RD-4+200 to 5+200 NIP Side.	229040/-
9	Maintenance of Earth work along Faiz Nahar Canal from RD-190 to 191 NIP Side.	241566/-
10	Repair of Modules along Baberloi Minor RD-5 to 25.	260628/-
11	Repair of Modules along Kingri Minor RD-4 to 10.	271408/-
12	Repair of Modules along Khuhra Minor RD-10 to 22.	264216/-
13	Constructing Groyance Double along Rohri Main Canal from RD-43 to 47+200 IP Side.	439740/-
14	Constructing Groyance Double along Rohri Main Canal from RD-161 to 165+400 IP Side.	458570/-
15	Constructing Groyance Single along Rohri Main Canal from RD-80 to 83+300 NIP Side.	269044/-
16	Constructing Groyance Single along Rohri Main Canal from RD-90 to 93+100 NIP Side.	251906/-
17	Constructing Groyance Single along Rohri Main Canal from RD-150+600 to 154+00 NIP Side.	276365/-
18	Constructing Groyance Single along Rohri Main Canal from RD-147+500 to 149+00 NIP Side.	214906/-
19	Maintenance of Earth work along Rohri Main Canal from RD-175 to 176 IP Side.	477256/-
20	Maintenance of Earth work along Rohri Main Canal from RD-179 to 180 IP Side.	431797/-


Executive Engineer
Irrigation West Division
Khairpur