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SINDH HOUSE ISLAMABAD

STANDARD BIDDING DOCUMENT
FOR PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.4.00
millions to Rs.50 millions)

Name of Work: M&R TO SINDH HOUSE MURREE (PROVIDING NEW
APPROACH C.C. ROAD FROM LAWRENCE COLLEGE ROAD
SIDE GATE TO OLD HOUSE BLOCK).

Bidding Documents issued to : M/s

. Vide Pay Order/ Deposit Receipt /D.R. No. Dated Amounting To
Rs.

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
contract. The main text refers to admeasurements contracts.
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INSTRUCTIONS TO PROCURING AGENCIES
{(Not to be inciuded in Bidding Documents)

A, Basis of Documents

These Documents have been prepared as a global document intended to be used by different
agencies/users according to their requirements. This document is envisaged for National
Competitive Bidding (NCB), meant for use for Works costing not more than Rs. 25 Million.
These documents may be tailored according to the scope of works as well as in case of
contrzcts on International Competitive Bidding (ICB) basis, funded by international financial
institutions/donors, with payments in foreign currencies. Procuring agencies are then to tailor
the relevant clauses to suit their requirements including appropriate modifications in the
relevint sections of the documents in the light of SPPRA Bidding Documents for Large
Works.

The Procuring Agency is expected to manage the Contract itself. The role of Engineer may be
addedl by the Procuring Agency, if the Procuring Agency wishes to engage a consultant. The
role of the Engineer with specific delegated powers under various clauses of Instructions to
Biddurs such as clarifications of Bid Documents, Amendment of Bid Documents, evaluation
of Bids etc. and to administer the Contract under various clauses of Conditions of Contract
should have been specified. The Procuring Agency will be required to set out in the
specifications and drawings the full scope of work including the extent of design to be done
by th2 Contractor, if any.

B. Contents of Documents

As stated in Clause IB.4 of Instructions to Bidders, the complete Bidding Documents in
addition to Invitation for Bids shall comprise items listed therein including any addendum to
Bidding Documents issued in accordance with IB.6. The Standard Form of Bidding
Documents (for Small Contracts) includes the following:

I 1structions to Bidders & Bidding Data
Form of Bid & Schedules to Bid
Conditions of Contract & Contract Data
Standard Forms

Specifications

Drawings, if any

Al

In addition, Instructions to procuring agencies are also provided at various locations of this
doct ment within parenthesis or as a Note(s). Procuring agencies are expected to edit or
finalise this document accordingly, by filling in all the relevant blank spaces and forms as per
the scope of the work, deleting all notes and instructions intended to help the bidders.

The procuring agency is required to prepare the following for completion of the Bidding
Docaments:

() Invitation for Bids
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(ii) Bidding Data

(ii1) Schedules to Bid (Samples)
(iv) Schedule of Prices (Format)
(v) Contract Data

(vi) Specifications

{vii) Drawings, if any

The Procuring agency’s attention is drawn to the following while finalizing the Bidding
Documents. '

C. Notice Inviting Tender/ Invitation for Bids/ Reguest for Expression of Interest

The “Notice Inviting Tender” is meant for publication of tenders for calling bids in the
newspapers and SPPRA Website.

The blank spaces wherever shown are required to be filled by the Procuring Agency before
issuance of Bidding Decuments.

The Procuring Agency may modify para 1 of Notice Inviting Tender as per its requirements.
The notice should be published so as to give the interested bidders sufficient working period
for preparation and submission of bids — not less than 15 days for National Competitive
Bidding and 45 days for International Competitive Bidding (SPP Rule 18).

1. The eligible bidders are defined in IB.2; the text can be amended by the Procuring
Agency as deemed appropriate.

2. The non-refundable fee for the sale of Bidding Documents should be nominal so as to
cover printing/reproduction and mailing costs and to ensure that only bona-fide
bidders shall apply (SPP Rule 20).

3. The amount of Bid Security should be a lump sum figure or a percentage, but not less
than 1% and more than 5% of bid price and should be in accordance with 1B.13.1
(SPP Rule 37).

4, If the venue of receipt of bids and the opening of bids is the same, the times for receipt

and opening of bids are to be entered in last Para of the Notice Inviting Tender,
otherwise indicate the name, address and exact location for the opening of bids.
However the date for the receipt and the opening of bids shall be same (SPP Rule 41).

D. Instructions to Bidders

These Instructions to Bidders will not be part of Contract and will cease to have effect once
the Contract is signed along with Bidding Data.

The Instructions to Bidders can be used as given. Procuring agency may have to make
changes under Bidding Data.

The Procuring Agency’s or Engineer’s Representative, if any, shall exercise powers of the
Engineer/Procuring Agency under and in connection with Clauses 1B.5, IB.6, 1B.16, etc. In
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3. The sum insured for different insurances including minimum amount of third party
insurance should be assessed by the Engineer/Procuring Agency and entered in
Contract Data. Such insurance cover shall be carried out with Insurance Company
having at least AA rating from PACRA / ICR in the favour of the procuring agency.

4, The time for completion of the whole of the works should be assessed by the
Engineer/Procuring Agency and entered in the Contract Data.

5. The Conditions of Contract contain no overall limit on the Contractor’s liability. The
amount of liquidated damages per day of delay shall be entered by the
Engineer/Procuring Agency in Contract Data. Usually the liquidated damages are set
between 0.05 percent and 0.10 percent per day and the maximum limit as 10
percent of contract price stated in the Letter of Acceptance.

6. Any amendment and/or additions to the Conditions of the Contract that are specific to

a given Bid/Contract should be included by the Procuring agency. This may include
but not be limited to the provisions regarding the following:

a) Terms of Payment should be prepared and incorporated in Contract Data by
the Engineer/Procuring Agency.

b) The Engincer/Procuring Agency to make sure that all taxes and duties are
included by the Bidders/Contractors in their prices.

L Specifications

To be prepared and incorporated by the Engineer/Procuring Agency

J. Drawings

To be prepared and incorporated by the Engineer/Procuring Agency, if required.
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INVITATION FOR BIDS

Date: 27-4-2015
Bid Reference No.;: RE/SHI/P-13/423

1. The Procuring Agency, Resident Engineer, Special Project Sindh House Islamabad, invites
sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the
cppropriafe category with the Procuring Agency for the Work “M&R to Sindh House Murree
(Providing new Approach C.C. Road from Lawrence college road side gate to old House block)” which

will be completed in two months.

2. A complete set of Bidding Documents may be purchased by an interested and eligible bidders
cn submission of a written application to the office given below and upon payment of a non-
rzfundable fee of Rs.1,500/- Bidders may acquire the Bidding Documents from the Office of the
Fesident Engineer, Special Project Sindh House, F-5/2, Islamabad.

3. All bids must be accompanied by a Bid Security in the amount of Rs.156,000/- (Rupees One
hundred Fifty-six thousand only) or only 2% of bid price in the form of (pay order / demand
draft/ bank guarantee / call deposit) and must be delivered to Resident Engineer, Special Project
Sindh House Islamabad at or before 11.00 AM. on 19-5-2015. Bids will be opened at 12.00
Noon in the office of the Resident Engineer Special Project Sindh House Islamabad on the same

day in the presence of bidders’ representatives who choose to attend.

Crbiwin F ! Bidding Mocumenti (N VITATION FOR BIDS.doc



INSTRUCTIONS
TO BIDDERS
&
BIDDING DATA

Notes on the Instructions to Bidders

This section of the bidding documents should provide the information necessary for bidders
to piepare responsive bids, in accordance with the requirements of the Procuring Agency. It

should also give information on bid submission, opening and evalvation, and on the award of
contract.

Matiers governing the performance of the Contract or payments under the Contract, or
mattzrs affecting the risks, rights, and obligations of the parties under the Contract are not

normally included in this Section, but rather in the appropriate sections of the Conditions of
Conract and/or Contract Data.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidcing Documents).

(a). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD/ MURREE.

(b). Brief Description of Works : M&R to Sindh House Mutree (Providing new

Approach C.C. Road from Lawrence college
road side gate to old House block)

(c).Procuring Agency’s address : Sindh House, F-5/2, Islamabad
(d). Estimated Cost : Rs. 7,800,000/-

{e). Amount of Bid Security : 2%

(f).Period of Bid Validity (days) : 60 days

{g).Security Deposit : 10 (Ten) %

(h). Percentage, if any, to be deducted
from bills; 8 (Eight) 7o

{i). Deadline for Submission of Bids along with time: 19-05-2015_up to 11:00 AM

(i). Venue, Time, and Date of Bid Opening: Sindh House Islamabad
_. 19-05-2015 12:00 Noon.

{k). Time for Completion from written order

of commence: _(2)_ Months
(). Liquidity damages : 10 (Ten) % of estimate
(m). Deposit Receipt No: Dated:

(Rupees
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- (Note:

IB.1

1.1

1.2

1B.2

2.1

INSTRUCTIONS TO BIDDERS

‘These Instructions to Bidders (IB) along with Bidding Data will not be part of
~ontract and will cease to have effect once the Contract is signed).

A. GENERAL
Stope of Bid & Source of Funds
Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called “the Procuring
Agency”) wishes to receive Bids for the Works summarized in the Bidding Data
(liereinafter referred to as “the Works™).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of
work will be rejected as non-responsive.

Source of Funds -

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial
/Donor agency or any other source, which may be indicated accordingly in bidding data
towards the cost of the project/scheme.

Eligible Bidders
BBidding is open to all firms and persons meeting the following requirements:

&) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate
category for value of works.

Provided that the works costing Rs. 2.5 million or less shall not require any registration
with PEC .

b) duly pre-qualified with the Procuring Agency. (Where required).

I1 the event that prequalification of potenfial bidders has been undertaken, only bids from
srequalified bidders will be considered for award of Contract.

3) if prequalification has not undertaken , the procuring agency may ask information
and documents not limited to following:- '
(i) company profile;
(i1) works of similar nature and size for each performed in last 3/5 years;
(iii)  construction equipments;
(iv)  qualification and experience of technical personnel and key site
management;
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v) financial statement of last 3 years;
(vi)  information regarding litigations and abandoned works if any.

IB.3 Costof Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid
and the Procuring Agency will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

B. BIDDING DOCUMENTS

IB4 Contents of Bidding Documents

4.1  In addition to Invitation for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Sub-Clause
18.6.1.
1. Instructions to Bidders & Bidding Data

Form of Bid, Qualification Information & Schedules to Bid
Schedules to Bid comprise the following:

[}

(i) Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).

(i1) Schedule B: Specific Works Data

(ii1) Schedula C: Works to he Performed by Subcontractors

(iv) Schedule D: Proposed Programme of Works

W) Schedule E: Method of Performing Works

(vi) Schedule F: Integrity Pact (works costing Rs 10 million and above)

3. Conditions of Contract & Contract Data

4. Standard Forms:
(i) Form of Bid Security,
(ii) Form of Performance Security;
(iii)Form of Contract Agreement;
(iv) Form of Bank Guarantee for Advance Payment.

]

Specifications

5. Drawings, if any
IB.5 Clarification of Bidding Documents :
5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may

notify the Engineer/Procuring Agency at the Engineer’s/ Procuring Agency’s address
indicated in the Bidding Data.

5.2 An interested bidder, who has obtained bidding documents, may request for clarification
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of contents of bidding documents in writing and procuring agency shall respond to such
qaarries in writing within three calendar days, provided they are received at least five
calendar days prior to the date of opening of bid (SPP Rule 23-1).

IB.6 Amendment of Bidding Decuments (SPP Rules 22(2) & 22).

6.1 At any time prior to the deadline for submission of Bids, the Procuring Agency may, for
any reason, whether at his own initiative or in response to a clarification requested by a
interested bidder, modify the Bidding Documents by issuing addendum. '

62  Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in writing
to the Procuring Agency.

6.3 To afford interested bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for
submission of Bids.

C. PREPARATION OF BIDS

IB.7 l.anguage of Bid

7.1 All documents relating to the Bid shall be in the language specified in the Contract Data.
IB.8 Documents Comprising the Bid

8.1  The Bid submitted by the bidder shall comprise the following:

(a) Offer /Covering Letter

b) Form of Bid duly filled, signed and sealed, in accordance with 1B.14.3.

(c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the
instructions contained therein & in accordance with 1B.14.3.

'd)  Bid Security furnished in accordance with IB.13.

‘e}  Power of Attorney in accordance with IB 14.5.

N}, Documentary evidence in accordance with IB.2(c) & 1B.11

) Documentary evidence in accordance with IB.12.

IB.9 Sufficiency of Bid

9.1  Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of
his Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the
Schedule of Prices, which rates and prices shall except in so far as it is otherwise
expressly provided in the Contract, cover all his obligations under the Contract and all
matters and things necessary for the proper completion of the works.
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9.2  The bidder is advised to obtain for himself at his own cost and responsibility all

information that may be necessary for preparing the bid and entering into a Contract for
execution of the Works.

IB.10 Bid Prices, Currency of Bid and Payment

10.1 The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the
percentage above or below the Composite Schedule of Rates/unit rates and prices of the
Works to be performed under the Contract. Prices in the Schedule of Prices/Bill of
Quantities shall be quoted entirely in Pak Rupees keeping in view the instructions
contained in the Preamble to Schedule of Prices.

10.2  Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account.

10.3 The unit rates and prices in the Schedule of Prices or percentage above or below on the

composite schedule of rates shall be quoted by the bidder in the currency as stipulated in
Bidding Data.

10.4 ltems for which no rate or price is entered by the Bidder will not be paid for by the
Procuring Agency when executed and shall be deemed covered by the other rates and
prices in the Bill of Quantities.

IB.11 Documents Establishing Bidder’s Eligibility and Qualifications

11.1  Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing

the bidder’s eligibility to bid and its qualifications to perform the Contract if its bid is
accepted.

11.2  B3idder must possess and provide evidence of its capability and the experience as

stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding
Jocuments.

IB.12 Documents Establishing Works’ Conformity to Bidding Documents

12.1  The documentary evidence of the Works’ conformity to the Bidding Documents may be
in the form of literature, drawings and data and the bidder shall furnish documentation as
set out in Bidding Data.

12.2  The bidder shall note that standards for workmanship, material and equipment, and
references to brand names or catalogue numbers, if any, designated by the Procuring
Agency in the Technical Provisions are intended to be descriptive only and not restrictive.
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1B.13

13.1

13.2

13.3

13.4

13.5

IB.14

14.1

142

14.3

14.4

Bid Security

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as
percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak.
Rupees in the form of Deposit at Call/ Payee’s Order or a Bank Guarantee issued by a
Scheduled Bank in Pakistan in favour of the Procuring Agency valid for a period up to
twenty eight (28) days beyond the bid validity date (Bid security should not be below
1%.and not exceeding 5% of bid price/estimated cost SPP Rule 37).

Any bid not accompanied by an acceptable Bid Security shail be rejected by the Procuring
A.gency as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the
suaccessful bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Security, and signed the Contract Agreement (SPP Rule 37).

The Bid Security may be forfeited:

(2) if a bidder withdraws his bid during the period of bid validity; or
(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause
16.4 (b) hereof; or '

(c) in the case of a successful bidder, if he fails within the specified time limit to:

(1) furnish the required Performance Security or
(it} sign the Contract Agreement.

Yalidity of Bids, Format, Signing and Submission of Bid

13ids shall remain valid for the period stipulated in the Bidding Data after the date of bid
opening.

Jn exceptional circumstances, Procuring Agency may request the bidders to extend the
period of validity for a additional period but not exceeding 1/3 of the original period.The
request and the bidders’ responses shall be made in writing or by cable. A Bidder may
refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request
‘will not be required or permitted to otherwise modify the Bid, but will be required to
cxtend the validity of Bid Security for the period of the extension, and in compliance with
‘B.13 in all respects (SPP Rule 38).

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as directed.

(f any alteration be made or if these instructions be not fully complied with, the bid may
e rejected.
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14.5

14.6

14.7

IB.15

15.1

15.2

15.3

15.4

15.5

15.6

Each bidder shall prepare Original and number of copies specified in the Bidding Data of
the documents comprising the bid as described in IB.8 and clearly mark them
“ORIGINAL” and “COPY" as appropriate. In the event of discrepancy between them, the
original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign (in the case of copies, Photostats are
also acceptable). This shall be indicated by submitting a written Power of Attorney
anthorising the signatory of the bidder to act for and on behalf of the bidder. All pages of

the bid shall be initialed and official seal be affixed by the person or persons signing the
bid. '

The Bid shall be delivered in person or sent by registered mail at the address to Procuring
Agency as given in Bidding Data.

D. SUBMISSION OF BID
Dieadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Procuring Agency at the address/provided in Bidding Data
not later than the time and date stipulated therein.

The inner and outer envelopes shall

() be addresced to the Procuring Agency at the address provided in the Bidding Data;

(b)  bear the name and identification number of the Contract as defined in the Bidding
and Contract Data; and

(c) pravide a warning not to open before the specified time and date for Bid opening
as defined in the Bidding Data.

(d) in addition to the identification required in 15.2, the inner envelopes shall indicate
the name and address of the Bidder to enable the Bid to be returned unopened in
case it is declared late.

{e) If the outer envelope is not sealed and marked as above, the Procuring Agency will
assume no responsibility for the misplacement or premature opening of the Bid.

13ids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Agency after the deadline for submission prescribed in
3idding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the
nodification or written notice of withdrawal is received by the Procuring Agency prior to
the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified in the Form of Bid may result in
forfeiture of the Bid Security pursuant to IB.13.5 (a).
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E. BID OPENING AND EVALUATION

1B.16 Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

16.1

16.2

16.3

16.4

16.5

16.6

The Procuring Agency will open the bids, in the presence of bidders’ representatives who
choose to attend, at the time, date and in the place specified in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and
such other details as the Procuring Agency at its discretion may consider appropriate; will
be announced by the Procuring Agency at the bid opening. The Procuring Agency will
tecord the minutes of the bid opening. Representatives of the bidders who choose to
attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will'not be
tiken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring
Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or substance
¢ f the Bid shall be sought, offered or permitted (SPP Rule 43).

(2) Prior to the detailed evaluation, pursuant to IB.16.7 to 169, the
Engineer/Procuring Agency will determine the substantial responsiveness of each
bid to the Bidding Doouments. For purpose of these instructions, a substantially
responsive bid is one which conforms to all the terms and conditions of the
Bidding Documents without material deviations, It will include determining the
requirements listed in Bidding Data.

(b)  Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the Total Bid
price entered in Form of Bid and the total shown in Schedule of Prices-Summary,
the amount stated in the Form of Bid will be corrected by the Procuring Agency in
accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected
and his Bid Security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation (major deviation} may be waived by Procuring Agency,
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provided such waiver does not prejudice or affect the refative ranking of any other
bidders.

(A). Major (material) Deviations include:-
@ has been not properly signed;
(i) is not accompanied by the bid security of required amount and manner;
(i)  stipulating price adjustment when fixed price bids were called for;
(/) failing to respond to specifications;
(v) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
(vi)  sub-contracting contrary to the Conditions of Contract specified in Bidding
Documents;
(vii) refusing to bear important responsibilities and liabilities allocated in the Bidding
Documents, such as performance guarantees and insurance coverage;
(vit) taking exception to critical provisions such as applicable law, taxes and duties and
dispute resolution procedures;
(ix)  a material deviation or reservation is one :
(a) which affect in any substantial way the scope, quality or performance of the
works; .
(b) adoption/rectification whereof would affect unfairly the competitive position
of other bidders presenting substantially responsive bids.

(B) Minor Deviations .

Bids that offer deviations acceptable to the Procuring Agency and which
can be assigned a monetary value may be considered substantially responsive at least
as to the issue of fairness. This value would however be added as an adjustment for
evaluation purposes only during the detailed evaluation process.

16.7 The Engineer/Procuring Agency will evaluate and compare only the bids previously
cetermined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements
given hereunder. Bids will be evaluated for complete scope of works. The prices will be
compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.

Technical Evaluation: It will be examined in detail whether the works offered by
the bidder complies with the Technical Provisions of the Bidding Documents. For
this purpose, the bidder’s data submitted with the bid in Schedule B to Bid will be
compared with technical features/criteria of the works detailed in the Technical
Provisions. Other technical information submitted with the bid regarding the
Scope of Work will also be reviewed.

16.8 livaluated Bid Price

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in
addition to the Bid Price, the following factors (adjustments) in the manner and to the
extent indicated below to determine the Evaluated Bid Price:

) making any correction for artthmetic errors pursuant to 1B.16.4 hereof.
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(i)  discount, if any, offered by the bidders as also read out and recorded at the time of
bid opening. :

(ii) excluding provisional sums and the provisions for contingencies in the Bill of
Quantities if any, but including Day work, where priced competitively.

IB.17 Process to be Confidential

17.1  Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any
matter relating to its Bid from the time of the Bid opening to the time the bid evaluation
result is announced by the Procuring Agency. The evaluation result shall be announced at
least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all
bidders will include table(s) comprising read out prices, discounted prices, price
adjustments made, final evaluated prices and recommendations against all the bids
evaluated.

172 Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, Bid
comparison or Contract Award decisions may result in the rejection of his Bid. Whereas
asy bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal
C ommittee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere
fact of lodging a complaint shall not warrant suspension of procurement process.

17.3 Bidders may be excluded if involved in *Corrupt and Fraudulent Practices” means
either one or any combination of the practices given below SPP Rule2(q); -

(i) “Coercive Practice” means any impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to intluence the actions of a party (o
achieve i wrongful gain or to cause a wrongful loss to another party;

(ii) “Ccllusive Practice” means any arrangement between two or mote parties to the
procurerient process or contract execution, designed to achieve with or without the knowledge of
the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain;
(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful gain; _
(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect the
executicn of a contract or deliberately destroying, falsifying, altering or concealing of

evidence material to the investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice: or threatening, harassing or intimidating any party to prevent it from disclosing its
knowleclge of matters relevant to the investigation or from pursuing the investigation, or acts

intended to materially impede the exercise of inspection and audit rights provided for under the
Rules.
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IB.18.

18.1

182

1B.19

19.1

1B.20

20.1

20.2

20.3

F. AWARD OF CONTRACT
Post Qualification

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in contractor’s capacities, may require the contractors
to provide information concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore
in writing. They shall form part of the records of that bid evaluation repott.

The determination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under B.11, as well as such other information required in the
Eidding Documents.

Award Criteria & Procuring Agency’s Right

Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid
Fas been determined to be substantially responsive to the Bidding Documents and who
Fas offered the lowest evaluated Bid Price, provided that such bidder has been determined

ta be qualified to satisfactory perform the Contract in accordance with the provisions of
the IB.18.

Mot withstanding I3.19.1, the Precuring Agency reserves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any obligation
to inform the affected bidders of the grounds for the Procuring Agency’s action except
that the grounds for its rejection of all bids shall upon request be communicated, to any
bidder who submitted a bid, without justification of the grounds. Notice of the rejection
of all the bids shall be given promptly to all the bidders (SPP Rule 25).

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the
Procuring Agency will notify the successful bidder in writing (“Letter of Acceptance”)
that his bid has been accepted (SPP Rule 49). :

"Within seven (07) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Procuring Agency will send the successful bidder

the Form of Contract Agreement provided in the Bidding Documents, incorporating all
agreements between the partics.

The formal Agreement between the Procuring Agency and the successful bidder duly
stamped at rate of ----% of bid price(updated from time to time) stated in Letter of
Acceptance shall be executed within seven (07) days of the receipt of Form of Contract
Agreement by the successful bidder from the Procuring Agency.
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IB.21 Performance Security

21.1  The successful bidder shall fumish to the Procuring Agency a Performance Security in the
form and the amount stipulated in the Conditions of Contract within a period of fourteen
(14) days after the receipt of Letter of Acceptance (SPP 39).

212 Tailure of the successful bidder to comply with the requirements of Sub-Clauses 1B.20.2
¢ 20.3 or 21.1 or Clause 1B.22 shal} constitute sufficient grounds for the annulment of
tae award and forfeiture of the Bid Security.

21.3 Publication of Award of Contract: within seven days of the award of contract, the procuring

shall publish on the website of the authority and on its own website, if such a website exists, the

results of the bidding process, identifying the bid through procurement identifying Number if any
and the following information:

(1) Evaluation Report;

{2) Form of Contract and letter of Award;

(3) Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

1B.22 Integrity Pact The Bidder shall sign and stamp the Form of Integrity Pact provided at
Schedul:-F to Bid in the Bidding Document for all Sindh Government procurement contracts
exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non-
responsive (SPP Rule 89).

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




=i

*(ity Bid prices are firm during currency of contract/Price adjustment;

(iii) Completion period offered is within specified limits,

(iv) Bidder is eligible to Bid and possessés the requisite experience, capability and
qualification,

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options. (Select either of them)

(a) Fixed Price contract: In these contracts no escalation will be provided

during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only

on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.
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FORM OF BID AND SCHEDULES TO BID
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FORM OF BID
{(LETTER OF OFFER)

Bid eference No.

(Name of Works)
To:
Gentlemen,
1. Having examined the Bidding Documents including Instructions to Bidders,

Bidding Data, Conditions of Contract, Contract Data, Specifications,
Drawings, if -any, Schedule of Prices and Addenda Nos.
for the execution of the above-named works,
we, the undersigned, being a company doing business under the name of and
address

and being
duly incorporated under the laws of Pakistan hereby offer to execute and
complete such works and remedy any defects therein in conformity with the
said Documents including Addenda thereto for the Total Bid Price of
Rs (Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this
Bid, we submit herewith a Bid Security in the amount of .
drawn in your favour or made payable to you

and valid for a period of twenty eight (28) days beyond the period of validity
of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver

and complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

We agree to abide by this Bid for the period of days from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,

together with your written acceptance thereof, shall constitute a binding
contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security
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referred to in Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may
receive.

9. We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a bid for
the Works.

Dated this day of ,20

Signature

in the capacity of duly authorized to sign bid for and on behalf of

{Name of Bidder in Block Capitals)
(Seal)

Address

Witness:

(Signature)

Name:
Address:
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[SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule A to Bid: Schedule of Prices

e Schedule B to Bid: Specific Works Data

* Schedule C to Bid: Works to be Performed by Subcontractors
» Schedule D to Bid: Proposed Program of Works

* Schedule E o Bid: Method ol Perfunning Works

¢ Schedule I to Bid: Integrity Pact]
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SCHEDULE - A TO BID

SCHEDULE OF PRICES
Sr. No. Page No.
1. Preambile to Schedule of Prices.............. 24
2. Schedule of Prices..........coooivvino... 26

*(a) Summary of Bid Prices

* (b) Detailed Schedule of Prices /Bill of Quantities (BOQ)

* [To be prepared by the Engineer/Procuring Agency]
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SCHEDULE - A TO BID

PREAMBLE TO SCHEDULE OF PRICES
1. General

1.1 The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the Specifications
and Drawings, if any.

1.2 The Contract shall be for the whole of the works as described in these
Bidding Documents. Bids must be for the complete scope of works.

2, Description

2.1 The general directions and descriptions of works and materials are not
necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of
Prices.

3. Units & Abbreviations
3.1 Units of measurement, symbols and abbreviations expressed in the

Bidding Documents shall comply with the Systeme Internationale d’
Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Procuring Agency).

4. Rates and Prices

4.1 Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works set forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

4.2 Unless otherwise stipulated in the Contract Data, the premium, rates
and prices entered by the bidder shall not be subject to adjustment
during the performance of the Contract.

4.3 All duties, taxes and other levies payable by the Contractor shal! be
included in the rates and prices.

4.4 The whole cost of complying with the provisions of the Contract shall
be included in the items provided in the Schedule of Prices, and where
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4.5

4.6

5.1

5.2

SCHEDULE - A TO BID

no items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related items of the Works
and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the
Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by the rates and prices for other
items in the Schedule of Prices.

(a) The bidder shall be deemed to have obtained all information as
to and all requirements related thereto which may affect the bid
price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

*(Procuring Agency may maodify as appropriate}

The Contractor shall provide for all parts of the Works to be completed
in every respect. Notwithstanding that any details, accessories, etc.
required for the complete installation and satisfactory operation of the
Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

Bid Prices

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects
to incur the performance of the Works and shall include alt such costs

_ in the rates and amounts entered in the Schedule of Prices.

Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

Provisional Sums and Day work

6.1

62

Provisional Sums included and so designated in the Schedule of Prices
if any, shall be expended in whole or in part at the direction and
discretion of the Engineer/Procuring Agency. The Contractor will onty
receive payment in respect of Provisional Sums, if he has been
instructed by the Engineer/Procuring Agency to utilize such sums.

Day work rates in the contractor’s bid are to be used for small
additional amounts of work and only when the Engineer have given

written instructions in advance for additional work to be paid for in
that way.
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SCHEDULE - A TO BID

SCHEDULE OF PRICES — SUMMARY OF BID PRICES (Sample)

Bill
No.

Description

Total Amount (Rs)

e N

Al

(A) Building Work

Civil works

Internal sanitary and water supply
Electrification

External Development works
Miscellaneous Items

(B) Road Work.

Earthwork

Hard Crust and Surface Treatment
Culverts and Bridges
Miscellaneous Items

(C) Public Health Engineering Works.

Earthwork

Subsurface Drains

Pipe Laying and Man holes
Tube wells, Pump houses
Compound wall
Miscetlaneous Items

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid)

(In words).
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SCHEDULE - A TO BID

SCHEDULE OF PRICES
Item Description Quantity Unit Rate(Rs) | Total Amount (Rs)
No.
1. (Civil works)
1.
2,
3. "_:
ILInternal sanitary and water
supply.
1.
2.
3.
III. Electrification.
1.
2.
3.
IV.  External Development
1. works.
2,
3.
1. V. Miscellaneous Items
2,
3,

Totel (to be carried to Summary of Bid Price)

Adc?/ Deduct the percentage guoted above/below on the prices of
Sche dule of Rates.

items based on Composite
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NAME OF WORK =>

M&R TO SINDH HOUSE MURREE (PROVIDING NEW APPROACH

C.C. ROAD FROM LAWRENCE COLLEGE ROAD SIDE GATE TO OLL:

HOUSE BLOCK)
SCHEDULE 'B'

ISNQI

DESCRIPTION OF ITEMS

] QUANTITY |

RATE

[UNW |

AMOUNT j

Cutting hard rock such as granite, ballast, hard lime stone or
sand stone etc. with chisels and hammers for small
foundations. ifc the cost of all labour, cartage, material etc
complete as directed by the Engineer In-charge.

Excavation in shingle or gravel formation and rock ' not
requiing blasting undressed , lead upto 100 ft the cost is
alse /6 the cost of all labour, cartage, material ctc
complete as directed by the Engineer In-charge.

Stone Boulder hand packed with surface levelled off to the
Correct Section and voids filling with stone screening in bed
of C.C.road including all lead & lift etc complete with all
labour, material and carriage charges or as directed by
Engireer Incharge..

Providing & Laying cement concrete brick or stone ballast 1
%" to 2° Gauge 1:4:8 etc complete, the cost is also ifc the
cost of all labour, cartage, material etc complete as
directed by the Engineer In-charge.

Providing & laying cement concrete 1:2:4 kerbed stone
blocks 6" thick & 18" high in standard pattern & desighn etc
complete with all labour, material and carriage charges or as
directed by Engineer Incharge.

Erection and removal charges of Form work/Shuttering for
R.C.C or plain cement concrete works of partal wood (2nd-
Class) (i} Vertical etc complete with all labour, material and
carriage charges or as directed by Engineer Incharge.

Providing & Laying cement concrete plain 1:2:4 including
placing compacting, finishing and curing, comlete (including
screeving and washing at stone aggregate without
shutiering etc complete with all labour, material and
carriaje charges or as directed by Engineer Incharge.

Providing & Applying cement plaster 1.4. up to any height /
floor /4°thick at the hilly site i/c the cost of all labour,
cartace, material etc complete as directed by the Engineer
in-chzrge.

Provicing & Laying flooring of Tuff tile / cement paving
blocks in size of 197 x 97 x 60 (mm) of approved shape with
nature! colours, having strength b/w 5000 psi to 8500 psi i/c
filling “he joints with hill sand and laying in specified pattern
and design etc complete with afl labour, material and
carriage charges or as directed by Engineer Incharge.

Co'ihain Fobder| Exval Wedb Eitim ER2014- L8 Naw approuch 1oed L H Murese

4791.83

Cit

P.cft

3194.55

Cit

P.cft

1028.93

Cit

P.cft

2391.52

Cit

P.cft

335.00

P.rit

1201.50

Sft

P .sft

757.85

Cft

P.cft

2250.00

St

P.sft

13351.68

sft

P.sft




10

11

12

13

14

(B)

Providing & Laying flooring of Chequred tile of "National” or
"Master” tile make i/c c.c. 1:3:6 bed laying in specified
pattern and design etc complete with all labour, material and
carriage charges or as directed by Engineer Incharge.

Making & fixing G.1 pipe grill by using 1-1/2” dia heavy gage
G.I pipe on top, middle & bottom sides also at vertical side
weld:=d joint & corners. Also welding heavy gauge expended
metal in opening of grill fixed in position including anti rust
imported quality painting three coats after first coat of red
oxide etc complete as directed, the cost is also ifc the cost
of all labour, cartage, material etc complete as approved by
the engineer incharge.

Painting new surface with IC! / equivalent paint with
preparing surface and painting of toe wall of C.C. road in
two chades or other work any type (three or more coats up
ta the required finish) |, the cost is aleo ife the cost of all
labour, cartage, material etc complete as directed by the
Engineer In-charge.

Making & fixing grating in opening of side drain of C.C.road
including fixing at site with angle iron 1-1/2"x1-1/2"x1/4" and
3/4" sq. bars grating hinged type at 4" centre to centre fixed
in angle iron frame  1-1/4"x1-1/4"x1/4" dully painted two
coats of enamel paint after first coat of red oxide the cost is
also i‘c the cost of all labour, cartage, material etc
complete as compound by the Engineer In-charge.

Making and fixing imported powder coated G.I. sheet with
M.S pipe frame of 3" Dia 16 gauge for vertical post, main
horizantal pipe & 27x2"x16 gauge secondary pipe frame also
fixng 24 BW.G. imported rust free duly coated by
manufacturing (imported fram Australia / Japan) Galvanized
Iron sheet including necessary over lapping, fixing with G.I.
bolts nuts, limper, bituminous washer, wing tie etc. complete
in all respect. The rate includes all charges of materials,
labour charges and lifting up to 50' ft height manually or by
means of mechanical lift etc as directed by Engineer In-
charge.

Electrical Work

Provicing and fixing distribution board double shutter to
accommodate circuit breakers including painting with
enamel paint and for other similar jobs on surface . the cost
is alsa i/c the cost of all labour, cartage, material etc
compiste as approved by the engineer in-charge.

Provicing circuit breaker 100 Amps (imported or equivalent)
T.P. including fixing on a prepared board and necessary
connestion , the cost is also i/c the cost of all labour,
cartage, material etc complete as approved by the engineer
in-cha-ge.

Providing circuit breaker 6 amps. To 63 amps. (imported or
equivalent) D.P. i/c fixing on a prepared board and
necessary connection , the cost is also ilc the cost of all
labour cartage, material etc complete as approved by the
engineer in-charge.

957.00  sft P.sft
110,00 sft P.sft
900.00 Sft P.sft
281.25 SH P sft
3248.00 Sft P.sft
Total (A)

3.00 Sft P sft

1 No. Each

14 Nos. Each




4  Wiring with Main 2-7/0.64 in 1-1/4" dia PVC pipe of best .
quality Galco or Equivalent quality with earth wire of
approved quality with all necessary PVC fitting recessed in
the vsall / on surface. This also includes the cost of ail
labour, material etc complete as approved by the Engineer

In-charge. 562.17 Rft. P.Rft.

5 Wiring with Main 2-7/0.29 in 3/4" dia PVC pipe of best
quality Galco or Equivalent quality with earth wire of
apprcved quality with all necessary PVC fitting recessed in
the wall / on surface. This also includes the cost of all
labour, material etc complete as approved by the Engineer
In-charge. 308.00 Rft. P.Rit.

8 Providing and fixing search light 85 watts or in required
powe- (Energy Saver), water proof of approved quality
(Imported or equivelent) with reflactor i/c the cost of fixing at
required height with nut, bolts in/c the cost of making
connection in PVC flexible pipe infc testing as approved by

the Engineer In-charge. 14 Nos. Each
Total B
Total A+B

TERMS & CONDITIONS.

1 The work will be carried out as per PWD specification,

2 No Premium shall be allowed on Non-Schedule Items.

3 No cartage shall be allowed on Non-Schedule Items.

4  Any Typographical error will referred to the composite Schedule of Rates enforced.

5 The d:duction of Income Tax from the Contractor’s Bill will be made as admissible under the rules, _

CONTRACTOR




SCHEDULE - C TO BID
WORKS TO BE PERFORMED BY SUBCONTRACTORS*

The bidder will do the work with his own forces except the work listed below which he
intends to sub-contract.

Items of Works Name and address of Statement of similar
to te Sub-Contracted Sub-Contractors . works previously
executed, (attach
evidence)
Note:
P

The Procuring Agency should decide whether to allow subcontracting or not.

In case Procuring Agency decides to allow subcontracting then following
conditions shall be complied with:

I No change of Sub-Contractors shall be made by the bidder without prior
approval of the Procuring Agency.

2. The truthfulness and accuracy of the statement as to the experience of Sub-
Contractors is guaranteed by the bidder. The Procuring Agency’s judgment
shall be final as 10 the evaluation of the experience of Sub-Contractors
submitted by the bidder.

3. Statement of similar works shall include description, location & value of
works, year completed and name & address of the clients.
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SCHEDULE - D TO BID

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar-chart or Program Evaluation and Review
Technique (PERT) or Critical Path Method (CPM) showing the sequence of work items by
which he proposes to complete the works of the entire Contract. The programme should
indicate the sequence of work items and the period of time during which he proposes to
complete the works including the activities like designing, schedule of submittal of drawings,
ordering and procurement of materials, manufacturing, delivering, construction of civil
works, erection, testing and commissioning of works to bo supplicd under the Contract,
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SCHEDULE - E TO BID
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works.
The narrative should indicate in detail and include but not be limited to:

» The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

+ A list of all major items of construction and plant erection, tools and vehicles
proposed to be used in delivering/carrying out the works at site.

» The procedure for installation of equipment and transportation of equipment and
materials to the site,

*  Organisation chart indicating head office & field office personnel involved in
management, supervision and engineering of the Works to be done under the
Contract.
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SCHEDULE - F TO BID
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Dated
Contract Value:
Contract Title:

...................................... [name of Contractor] hereby declares that it has not obtained
or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof
or any other entity owned or contrelled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to
anyone and not given or agreed to give and shall not give or agree to give to anyone within
or outside Pakistan either directly or indirectly through any naturat or juridical person,
including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder,
sponser or subsidiary, any commission, gratification, bribe, finder’s fee or kickback,
whether described as consultation fee or otherwise, with the object of obtaining or inducing
the procurement of a contract, right, interest, privilege or other obligation or benefit in
whatsoever form from, from Procuring Agency (PA) except that which has been expressly
declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will
make full disclosure of all agreements and arrangements with all persons in respect of or
related to the transaction with PA and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other rights and remedies available to PA under any
law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by
it on account of its corrupt business practices and further pay compensation to PA in an
amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or
kickback given by [name of Contractor) as aforesaid for the purpose of obtaining or inducing
the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from PA.

[Procuring Agency] [Contractor]
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CONDITIONS OF CONTRACT
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1.1

1.1.10

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions
In the Contract as defined below, the words and expressions defined shall have the
following meanings assigned to them, except where the context requires
otherwise:

The Contract

“Contract” means the Contract Agreement and the other documents listed in the
Coatract Data.

“Specifications” means the document as listed in the Contract Data, incinding
Procuring Agency’s requirements in respect of design to be carried out by the

Contractor (if any), and any Variation to such document,

“Drawings” means the Procuring Agency’s drawings of the Works as listed in the
Contract Data, and any Variation to such drawings.

Persons

“Procuring Agency” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the
Contractor) any assignee,

“Contractor” means the person named in the Contract Data and the legal
suiccessors In title to this person, but not (except with the consent of the Procuring
Agency) any assignee,

“Party” means either the Procuring Agency or the Contractor.

Dates, Times and Periods

“Commencement Date” means the date fourteen (14) days after the date the
Contract comes into effect or any other date named in the Contract Data.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in the
Contract Data (or as extended under Sub-Clause 7.3), calculated from the
Commencement Date.

Money and Payments

“Cost” means all expenditure properly incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overheads and similar charges but
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1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.2
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does not include any allowance for profit.
Other Definitions

“Contractor’s Equipment” means all machinery, apparatus and other things
required for the execution of the Works but does not include Materials or Plant
intended to form part of the Works.

“Country” means the Islamic Republic of Pakistan.
“Procuring Agency’s Risks” means those matters listed in Sub-Clause 6.1,

“Force Majeure” means an event or circumstance which makes performance of a
Party’s obligations illegal or impracticable and which is beyond that Party’s
reasonable control.

‘Materials” means things of afl kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part of
the Works.

“Site” means the places provided by the Procuring Agency where the Works are to

be executed, and any other places specified in the Contract as forming part of the
Site.

“Variation” means a change which is instructed by the Engineer/Procuring Agency
under Sub-Clause 10.1. -

*Works” means any or all the works whether Supply, Instaliation, Construction
etc. and design (if any) to be performed by the Contractor including temporary
works and any variation thereof.

“Engineer” means the person notified by the Procuring Agency to act as Engineer
for the purpose of the Contract and named as such in Contract Data.

Interpretation

Words importing persons or parties shall include firms and organisations. Words

importing singular or one gender shall include plural or the other gender where the
context requires.

Pricrity of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. If an ambiguity or discrepancy is found in the documents, the priority

of the documents shall be in accordance with the order as listed in the Contract
Data.
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1.4

1.5

1.6

2.1

2.2

2.3

2.4

3.1

Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.
Communications

All Communications related to the Contract shall be in English language.
Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and
shall give all nutives and pay all foes and other charges in respect of the Yorlks.

THE PROCURING AGENCY

Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times
stated in the Contract Data.
Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface
conditions at the Site, '

Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying
for permits, licences or approvals which are required for the Works.

Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency
or the Engineer, if notified by the Procuring Agency, in respect of the Works
including the suspension of all or part of the works.

Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency
shall affect the Contractor’s obligations.

ENGINEER'S/PROCURING AGENCY’S REPRESENTATIVES

Authorised Person

The Procuring Agency shall appoint a duly authorized person to act for him and on
his behalf for the purposes of this Contract. Such authorized person shall be duly
identified in the Contract Data or otherwise notified in writing to the Contractor as
soon as he is so appointed. In either case the Procuring Agency shall notify the

Contractor, in writing, the precise scope of the authority of such authorized person
at the time of his appointment.
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4.1

42

4.3

44

5.1

Engineer’s/Procuring Agency’s Representative

The name and address of Engineer’s/Procuring Agency’s Representative is given
in Contract Data, However the Contractor shall be notified by -the
Engineer/Procuring Agency, the delegated duties and authority before the
Commencement of works.

THE CONTRACTOR
General Obligations

The Contractor shall carry out the works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labour, Materials, Plant
and Contractor’s Equipment which may be required

Contractor’s Representative

The Contractor shall appoeint a representative at site on full time basis to supervise
the execution of work and to receive instructions on behalf of the Contractor but
only after obtaining the consent of the Procuring Agency for such appointment
which consent shall not be withheld without plausible reason(s) by the Procuring
Agency. Such authorized representative may be substituted/ replaced by the
Contractor at any time during the Contract Period but only after obtaining the
consent of the Procuring Agency as aforesaid.

Subcontracting

The Contractor shatl not subcontract the whole of the works. The Contractor shal!
not subcontract any part of the works without the consent of the Procuring
Agency.

Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days
after receipt of Letter of Acceptance a Performance Security at the option of the
bidder, in the form of Payee’s order /Bank Draft or Bank Guarantee from
scheduled bank for the amount and validity specified in Contract Data.

DESIGN BY CONTRACTOR

Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the
Contract Data. The Contractor shall promptly submit to the Engineer/Procuring
Agency all designs prepared by him, within fourteen (14) days of receipt the
Engineer/Procuring Agency shall notify any comments or, if the design submitted
is not in accordance with the Contract, shall reject it stating the reasons. The
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6.1

Contractor shall not construct any element of the works designed by him within
fourteen (14) days after the design has been submitted to the Engineer/Procuring
Agency or which has been rejected. Design that has been rejected shall be
promptly amended and resubmitted. The Contractor shall resubmit all designs
commented on taking these comments into account as necessary.

Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under
this Clause, both of which shall be fit for the intended purposes defined in the
Contract and he shall also remain responsible for any infringement of any patent or
copyright in respeet of the same. The EnginceoTrocuring Agency shall be
responsible for the Specifications and Drawings.

PROCURING AGENCY’S RISKS
The Procuring Agency’s Risks
The Procuring Agency’s Risks are:-

a)  war, hostilities (whether war be declared or not), invasion, act of foreign
enemies, within the Country;

b) rebellion, terrorism, revolution, insurrection, military or usurped power, or
civil war, within the Country; :

c) riot, commoticn or disorder by persons other than the Contractor’s personnel
and other employees including the personnel and employees of Sub-
Contractors, affecting the Site and/or the Works;

d) ionising radiations, or contamination by radio-activity from any nuclear fuel,
or from any nuclear waste from the combustion of nuclear fue), radio-active
toxic explosive, or other hazardous properties of any explosive nuclear
assembly or nuclear component of such an assembly, except to the extent to
which the Contractor/Sub-Contractors may be responsible for the use of any
radio-active material;

€}  Pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds;

f)  use or occupation by the Procuring Agency of any part of the Works, except
as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs
and drawings of any part of the Works by the Procuring Agency’s personnel
or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 wunless it is attributable to the
Contractor’s failure; and
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7.1

12

7.3

7.4

8.1

i}  physical obstructions or physical conditions other than climatic conditions,
encountered on the Site during the performance of the Works, for which the
Contractor timmediately notified to the Procuring Agency and accepted by
the Procuring Agency.

TIME FOR COMPLETION
Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall
proceed expediliously and without delay and shall complete the Works, subject to
Sub-Clause 7.3 below, within the Time for Completion.

Programme

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Procuring Agency a programme for the Works in the form stated in the
Contract Data, '

Extension of Time

The Contractor shall, within such time as may be reasonable under the
circumstances, notify the Procuring Agency/Engineer of any event(s) falling
within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and
request the Procuring Agency/Engineer for a reasonable extension in the time for
the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer
shall determine such reasonable extension in the time for the completion of works
as may be justified in the light of the details/particulars supplied by the Contractor
in connection with the such determination by the Procuring Agency/Engineer
within such period as may be prescribed by the Procuring Agency/Engineer for the

same; and the Procuring Agency may extend the time for completion as
determined.

Late Completion
If the Contractor fails to complete the Works within the Time for Completion, the
Contractor’s only liability to the Procuring Agency for such failure shall be to pay

the amount as liquidity damages stated in the Contract Data for cach day for
which he fails to complete the Works.

TAKING-OVER
Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that
the Works are complete.
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8.2

9.1

9.2

10.

10.]

Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the
Contractor the Procuring Agency/Engineer shall either takeover the completed
works and jissue a Certificate of Completion to that effect or shall notify the
Contractor his reasons for not taking-over the works. While issuing the Certificate
of Completion as aforesaid, the Procuring Agency/Engineer may identify any
outstanding items of work which the Contractor shall undertake during the
Maintenances Period.

REMEDYING DEFECTS
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue
of the Certificate of Completion carry out, at no cost to the Procuring Agency,
repair and rectification work which is necessitated by the earlier execution of poor
quality of work or use of below specifications material in the execution of Works
and which is so identified by the Procuring Agency/Engineer in writing within the
said period. Upon expiry of the said period, and subject to the Contractor’s
faithfully performing his aforesaid obligations, the Procuring Agency/Engineer
shall issue a Maintenance Certificate whereupon all obligations of the Contractor
under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a
reasonable time shall entitle the Procuring Agency to carry out all necessary works
at the Contractor’s cost. However, the cost of remedying defects not attributable to
the Contractor shall be valued as a Variation.

Uncovering and Testing y
The Engineer/Procuring Agency may give instruction as to the uncovering andfo_r
testing of any work. Unless as a result of an uncovering and/or testing it is
established that the Contractor’s design, materials, plant or workmanship are not
in accordance with the Contract, the Contractor shall be paid for such uncoverlng
and/or testing as a Variation in accordance with Sub-Clause 10.2.

VARIATIONS AND CLAIMS

Right to Vary

The Procuring Agency/Engineer may issue Variation Qrder(s) in writing. Where
for any reason it has not been possible for the Procuring Agency/Engineer to issue
such Variations Order(s), the Contractor may confirm any verbal orders given by
the Procuring Agency/Engineer in writing and if the same are not refuted/denied
by the Procuring Agency/Engineer within ten (10) days of the receipt of such

confirmation the same shall be deemed to be a Variation Orders for the purposes
of this Sub-Clause.
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10.2 Valuation of Variations

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or
b) where appropriate, at rates in the Contract, or
c) in the absence of appropriate rates, the rates in the Contract shall be used

as the basis for valuation, or failing which

d) at appropriate new rates, as may be agreed or which the
Engineer/Procuring Agency considers appropriate, or

e) if the Engineer/Procuring Agency so instructs, at day work rates set out
in the Contract Data for which the Contractor shall keep records of hours
of labour and Contractor’s Equipment, and of Materials, used.

10.3 Changes in the Quantities.

a) If the final quantity of the work done differs from the quantity in the Bill
of Quantities for the particular item by more than 25 percent, provided the
change exceeds 1 percent of the Initial Contract Price, the Procuring
Agency/Engineer shall adjust the rate to allow for the change and will be
valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby
the Initial Contract Price is exceeded by more than 15 percent, except with
the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with
a detailed cost breakdown of any rate in the Bill of Quantities,

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as
he is aware of any circumstance which may delay or disrupt the Works, or which
may give rise to a claim for additional payment. '

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Procuring Agency being unable to keep all relevant records or not taking
steps to minimise any delay, disruption, or Cost, or the value of any Variation, the
Contractor’s entitlement to extension of the Time for Completion or additional
payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency’s Risks,
the Contractor shall be entitled to the amount of such Cost. If as a result of any
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10.6

11.

11.2

Procuring Agency’s Risk, it is necessary to change the Works, this shall be dealt
with as a Variation subject to Contractor’s notification for intention of ¢laim to the
Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

¥ariation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemised
detailed breakdown of the value of variations and claims within twenty eight (28)
days of the instruction or of the event giving rise to the claim. The
Engineer/Procuring Agency shall check and if possible agree the value. In the
absence of agreement, the Procuring Agency shall determine the value.

CONTRACT PRICE AND PAYMENT
(a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other terms of
the Contract, shall , subject to Clause 11.3, be paid by the Procuring
Agency to the Contractor within 30 days after such Interim Payment
Certificate has been jointly verified by Procuring Agency and Contractor,
or, in the case of the Final Certificate referred to in Sub Clause 11.5,
within 60days after such Final Payment Certificate has been jointly
verified by Procuring Agency and Contractor;

Provided that the Interim Payment shall be caused in thirty (30) days and
Final Payment in 60 days in case of foreign funded project. In the event
of the failure of the Procuring Agency to make payment within 90 days
then Procuring Agency shall pay to the Contractor compensation at the
28 days rate of KIBOR+2% per annum in local currency and LIBOR+1%
for foreign currency, upon all sums unpaid from the date by which the
same should have been paid. -

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject
to Clause 10.

Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals;

a) the value of the Works executed less to the cumulative amount paid
previously; and

b) value of secured advance on the materials and valuation of variations Gf
any), |

The Contractor shall submit each month to the Engineer/Procuring Agency a
statement showing the amounts to which he considers himself entitled.
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11.3

11.6

12.

12.1

Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a
statement for interim payment by the Contractor, the Engineer shall verify the
same and within a period not exceeding thirty (30/60) days from the said date of
submission by the Contractor, the Procuring Agency shall pay to the Contractor
the sum subject to adjustment for deduction of the advance payments and retention
money.

Retention

Retention money shall be paid by the Procuring Agency to the Contractor within
fourteen (14) days after either the expiry of the period stated in the Contract Data,
or the remedying of notified defects, or the completion of outstanding work, all as
referred to in Sub-Clause 9.1, whichever is the later.

Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance
Certificate the Contractor shall submit a final account to the Engineer to verify and
the Engineer shall verify the same within fourteen (14) days from the date of
submission and forward the same to the Procuring Agency together with any
documentation reasonably required to enable the Procuring Agency to ascertain
the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from
the Engineer, the Procuring Agency shall pay to the Contractor any amount due to
the Contractor. While making such payment the Procuring Agency may, for

reasons to be given to the Contractor in writing, withhold any part or parts of the
verified amount.

Currency

Payment shalf be in the currency stated in the Contract Data.

DEFAULT

Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and
without delay, or is, despite a written complaint, in breach of the Contract, the
Procuring Agency may give notice referring to this Sub-Clause and stating the
default. :
If the Contractor has not taken all practicable steps to remedy the default within
fourteen (14) days after receipt of the Procuring Agency’s notice, the Procuring
Agency may by a second notice given within a further twenty one (21) days,
terminate the Contract. The Contractor shall then demobilize from the Site leaving
behind any Contractor’s Equipment which the Procuring Agency instructs, in the

second notice, to be used for the completion of the Works at the risk and cost of
the Contractor.
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12.2

12.3

12.4

13.

13.1

Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite
a written complaint, in breach of the Contract, the Contractor may give notice
referring to this Sub-Clause and stating the default. If the default is not remedied
within fourteen (14) days after the Procuring Agency’s receipt of this notice, the
Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring
Agency’s receipt of the Contractor’s notice, the Contractor may by a second

notice given within a further twenty one (21) days, terminate the Contract. The
Contractor shall then demobilise from the Site,

Insolvency

If a Party is declared insolvent under any applicable [aw, the other Party may by
notice terminate the Contract immediately, The Contractor shall then demobilise
from the site leaving behind, in the case of the Contractor’s insolvency, any
Contractor’s Equipment which the Procuring Agency instructs in the notice is to
be used for the completion of the Works.

Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the works executed and of the Materials and Plant
reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b} any sums to which the Procuring Agency is entitled,

¢) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the
Procuring Agency shall be entitled to a sum equivalent to twenty percent
(20%) of the value of parts of the Works not executed at the date of the
termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the

Contractor shall be entitled to the cost of his demobilisation together with

a sum equivalent to ten percent (10%) of the value of parts of the works
not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the
notice of termination.

RISKS AND RESPONSIBILITIES

Contractor’s Care of the Woerks

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care
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13.2

14.

14,

14.2

of the Works from the Commencement Date until the date of the Procuring
Agency’s/Engineer’s issuance of Certificate of Completion under Sub-Clause 8.2.
Responsibility shall then pass to the Procuring Agency. If any loss or damage
happens to the Works during the above period, the Contractor shall rectify such
loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Agency’s
Risks, the Contractor shall indemnify the Procuring Agency, or his agents against
all claims loss, damage and expense arising out of the Works. '

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring
Agency immediately. If necessary, the Contractor may suspend the execution of
the Works and, to the extent agreed with the Procuring Agency demobilize the
Contractor’s Equipment.

If the event continues for a period of eighty four (84) days, either Party may then
give notice of termination which shall take effect twenty eight (28) days after the
giving of the notice,

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) the cost of his demobilization, and
c) less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the
notice of termination.

INSURANCE

Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the
types, in the amounts and naming as insured the persons stipulated in the Contract
Data except for items (a) to (e} and (i) of the Procuring Agency’s Risks under Sub-
Clause 6.1. The policies shall be issued by insurers and in terms approved by the
Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency

with evidence that any required policy is in force and that the premiums have been
paid.

Default

If the Contractor fails to effect or keep in force any of the insurances referred to in
the previous Sub-Clause, or fails to provide satisfactory evidence, policies or
receipts, the Procuring Agency may, without prejudice to any other right or
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15.1

15.2

155

remedy, effect insurance for the cover relevant to such as a defanlt and pay the
premiums due and recover the same plus a sum in percentage given in Contractor
Data from any other amounts due to the Contractor.

RESOLUTION OF DISPUTES
Engineer’s Decision

H a dispute of any kind whatsoever arises between the Procuring Agency and the
Contractor in connection with the works, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such
reference shall state that it is made pursuant to this Clause. No later than the
twenty eight (28) days after the day on which he received such reference, the
Engineer shall give notice of his decision to the Procuring Agency
(Superintending Engineer) and the Contractor. '

Unless the Contract has already been repudiated or terminated, the Contractor
shall, in every case, continue to proceed with the work with all due diligence, and
the Contractor and the Procuring Agency (Superintending Engineer)shall give
effect forthwith to every such decision of the Engineer unless and until the same
shall be revised, as hereinafter provided in an arbitral award.

Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no
decision is given within the time set out in Sub-Clause 15.1 here above, the Party
may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14)
days of receipt of the decision or the expiry of the time for the decision. If no
notice of dissatisfaction is given within the specified time, the decision shall he
final and binding on the Parties. If notice of dissatisfaction is given within the
specified time, the decision shall be binding on the Parties who shall give effect to
it without delay unless and until the decision of the Engineer is revised by an
arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department
or decision is not given in time then he can approach Superintending Engineer
within 14 days, in case of dissatisfaction with decision of Superintending Engineer
or not decided within 28 days, then arbitration process would be adopted as per
clause 15.3.
Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally
settled as per provisions of Arbitration Act 1940 {Act No. X of 1940) and Rules
made there under and any statutory modifications thereto. Any hearing shall be
held at the place specified in the Contract Data and in the language referred to in
Sub-Clause 1.5,
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16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-F to his Bid, then the Procuring Agency shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of
any commission, gratification, bribe, finder’s fee or kickback given by the
Contractor or any of his Sub-Contractors, agents or servants;

(b) terminate the Contract; and

{€) recover from the Contractor any loss or damage to the Procuring Agency as a
result of such termination or of any other corrupt business practices of the
Contractor or any of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the
Contractor shall demobilize from the site leaving behind Contractor’s Equipment
which the Procuring Agency instructs, in the termination notice, to be used for the
completion of the works at the risk and cost of the Contractor. Payment upon such
termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c)
thereof, after having deducted the amounts due to the Procuring Agency. under
Sub-Para (a) and (¢) of this Sub-Clause. :
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CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the
Procuring Agency prior to issuance of the Bidding Documents.)

Sub-Clauses of

Conditions of Contract

1.1.3 Procuring Agency’s Drawings, if any
(To be listed by the Procuring Agency)

1.1.4 The Procuring Agency means
o Wenzel /%11 ?,Uﬁ-ﬁ /J*(\q?f ?xl’dw'ﬁ/’ﬂ
Ab e Speer ‘.f’g‘at?#ff‘cu A :
1.1.5  The Contractor means .
To_execwte tho vk Weley e
directionp 24 ?Vc-ﬁdﬁ"u‘a AQeuey.

I.1.7 Commencement Date means the date of issue of Engineer’s Notice to Commence
which shall be issued within fourteen (14) days of the signing of the Contract
Agreement.

[.1.9  Time for Completion days

(The time for completion of the whole of the Works should be assessed by the
Procuring Agency)

{.1.20 Engineer (mention the name along with the designation including whether he
delongs to department or consultant) and other details

3 Documents forming the Contract listed in the order of priority:

(a) The Contract Agreement

(b) [etter of Acceptance

{c} The completed Form of Bid

(d) Contract Data

(e) Conditions of Contract

H The completed Schedules to Bid including Schedule of Prices
(g} The Drawings, if any

(h) The Specifications

(i)
n

(The Procuring Agency may add, in order of priority, such other documents as form part of
tie Contract. Delete the document, if not applicable)
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2.1 Provision of Site: On the Commencement Date

3.1 Authorized person:

3.2 Name and address of Enginecr’s/Procuring Agency’s represcntative

14 Performance Sccurity:

Amount

Validity

(Form: As provided under Standard Forms of these Docunients)
.1 Requirements for Contractor’s design (if any):

Specification Clause No’s

2 Programme:
Time for submission: Within fourteen (14) days* of the Commencement Date.

Form of programme: (Bar Chart/CPM/PERT or other)

©.4  Amount payable duc to failure to complete shall be % per day up to a maximum of
(10%) of sum stated in the Letter of Acceptance
(Usually the liquidated damages arc set between 0.05 percent and 0.10 percent per
day.)

5.5 Early Completion
In case of earlier completion of the Work, the Contractor is entitled to be paid bonus
up-to limit and at a rate equivalent to 50% of the relevant limit and rate of liquidated
damages stated in the contract data.

G.1 Period for remedying defects

102 {e} Variation procedures:

Day work rates

(dctails)

11.1 Terms of Payments

a) Mobilization Advance

(n Mobilization Advance up to 10 % of the Contract Price stated in the Letter of
Acceptance shall be paid by the Procuring Agency to the Contractor on the
works costing Rs.2.5 million or above on following conditions:
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(i) on submission by the Contractor of a Mobilization Advance Guarantee
for the full amount of the Advance in the specified form from a
Scheduled Bank in Pakistan to the Procuring Agency;

(i) Contractor will pay interest on the mobilization advance at the rate of
10% per annum on the advance; and

(iii}  This Advance including the interest shall be recovered in 5 equal
installments from the five (05) R.A bills and in case the number of bills
is less than five (05) then 1/5™ of the advance inclusive of the interest
thereon shall be recovered from each bill and the balance together with
interest be recovered from the final bill. It may be insured that there is
sufficient amount in the final bill to enable recovery of the
Maobilization Advance.

OR

2) Secured Advance on Materials

@) The Contractor shall be entitled to receive from the Procuring Agency Secured
Advance against an INDENTURE BOND in P W Account Form No. 31(Fin.
R. Form No. 2 acceptable to the Procuring Agency of such sum as the
Engineer may consider proper in respect of non-perishable materials brought at
the Site but not yet incorporated in the Permanent Works provided that:

(i) The materials are in accordance with the Specifications for e
Permanent Works;

(i) Such materials have been delivered to the Site and are properly stored
and protected against loss or damage or deterioration to the satisfaction
and verification of the Engineer but at the risk and cost of the
Contractor;

(ii))  The Contractor’s records of the requirements, orders, receipts and use
of materials are kept in a form approved by the Engineer, and such
records shall be available for inspection by the Engineer;

(iv)  The Contractor shall submit with his monthly statement the estimated
value of the materials on Site together with such documents as may be
required by the Engineer for the purpose of valuation of materials and
providing evidence of ownership and payment therefore;

(v) Ownership of such materials shall be deemed to vest in the Procuring
Agency and these materials shall not be removed from the Site or
otherwise disposed of without written permission of the Procuring
Apgency;

(vi)  The sum payable for such materials on Site shall not exceed 75 %
of the (i) landed cost of imported materials, or (ii) ex-factory /
ex-warehouse price of locally manufactured or produced materials, or
(tii) market price of stands other materials;
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(vii) Secured Advance should not be allowed unless &until the previous
advance, if an, fully recovered;

(viii} Detailed account of advances must be kept in part II of running account
bill; and '

(ix)  Secured Advance may be permitted only against materials/quantities
anticipated to be consumed / utilized on the work within a period of 3
months from the date of issue of secured advance and definitely not for
full quantities of materials for the entire work/contract

(b} Recovery of Secured Advance:

(i) Secured Advance paid to the Contractor under the above provisions
shall be effected from the monthly payments on actual consumption
basis, but not later than period specified in the rules not more than
three months (even if unutilized); other conditions.

(ii) As recoveries are made the outstanding accounts of the items
concerned in Part I should be reduced b making deduction entries in
the column; “deduct quantity utilized in work measured since previous
bill,” equivalent to the quantities of materials used by the contractor on
items of work shown as executed in part I of the bill.

{¢) Interim payments: The Contractor shall submit to the Engineer monthly
statements of the catimated value of the work comnpleted less (the cumulative
amount certified previously.

(i) The value of work completed comprises the value of the quantities of
the items in the Bill of Quantities completed.

(ii) value of secured advance on the materials and valuation of variations
(if any).

(iii}  Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate
in the light of later information.

(v) Retention money and other advances are to be recovered from the bill
submitted by contractor.

11.2  *(a) Valuation of the Works:

i) Lump sum price (details), or
i1} Lump sum price with schedules of rates (details), or
iii} Lump sum price with bill of quantities (details), or

iv) Re-measurement with estimated/bid quantities in the Schedule of
Prices or on premium above or below quoted on the rates

mentioned in CSR {details), or/fand

v} Cost reimbursable (details)
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with
address:

Name of ’rincipal (Bidder) with

address:

Sum of Security (express in words and
figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and
at the recuest of the said Principal, we the Guarantor above-named are held and firmly
bound unto the , (hereinafter called | The
“Procuring Agency”) in the sum stated above, for the payment of which sum well and truly
to be mace, we bind ourselves, our heirs, executors, administrators and successors, jointly
and sever ally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principallhzis
submitted the accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said Procuring

Xéency; and

WHEREAS, the Procuring Agency has required as a condition for considering the said Bid

that the Principal furnishes a Bid Security in the above said sum to the Procuring Agency,
condittonad as under:

(1) that the Bid Security shall remain valid for a period of twenty eight (28) days
beyond the period of validity of the bid;
(2)  thatin the event of}

{(a} the Principal withdraws his Bid during the period of validity of Bid, or

(b)  the Principal does not accept the correction of his Bid Price, pursuant to
Sub-Clause 16.4 (b) of Instructions to Bidders, or

(¢} failure of the successful bidder to

(1) furnish the required Performance Security, in accordance with Sub-
Clause IB-21.1 of Instructions to Bidders, or

(i1) sign the proposed Contract Agreement, in accordance with Sub-
Clauses IB-20.2 & 20.3 of Instructions to Bidders,
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the entire sum be paid immediately to the said Procuring Agency for delayed
completion and not as penalty for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore,
on the prescribed form presented to him for signature enter into a formal Contract
Agreement with the said Procuring Agency in accordance with his Bid as accepted and
furnish within fourteen (14) days of receipt of Letter of Acceptance, a Performance
Security ‘with good and sufficient surety , as may be required, upon the form prescribed by
the said Procuring Agency for the faithful performance and proper fulfilment of the said
Contract or in the event of non-withdrawal of the said Bid within the time specified then

this obligation shall be void and of no effect, but otherwise to remain in full force and
effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the said
sum stated above upon first written demand of the Procuring Agency without cavil or
argument and without requiring the Procuring Agency to prove or to show grounds or
reasons for such demand, notice of which shall be sent by the Procuring Agency by
registered post duly addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for
deciding whether the Principal has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated above,
or has defaulted in fulfilling said requirements and the Guarantor shall pay without

objection the sum stated above upon first written demand from the Procuring Agency
forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument
under its seal on the date indicated above, the name and seal of the Guarantor being hereto

affixed and these presents duly signed by its undersigned representative pursuant to
authority of its governing body.

Guarantor (Bank)
Witness: 1. Signature
L. 2. Name
3. Title
Corporate Secretary (Seal)
2.
(Name, Title & Address) Corporate Guarantor {Seal)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry Date

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with
address:_

Name of Principal (Contractor) with
address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at
the request of the said Principal we, the Guarantor above named, are held and firmly bound
unto the (hereinafter called
the Procuring Agency) in the penal sum of the amount stated above, for the payment of
which sum well and truly to be made to the said Procuring Agency, we bind ourselves, our

heirs, executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS O.BLIGATION IS SUCH, that whereas the Principal has
accepted the Procuring Agency's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill
all the undertakings, covenants, terms and conditions of the said Documents during the
original t:rms of the said Documents and any extensions thereof that may be granted by the
Procuring; Agency, with or without notice to the Guarantor, which notice is, hereby, waived
and shall also well and truly perform and fulfill all the undertakings, covenants terms and
conditions of the Contract and of any and all modifications of the said Documents that may
hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all
requirements of Clause 9, Remedying Defects, of Conditions of Contract are fulfilled.
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QOur total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for payment in
writing shall be received by us within the validity period of this Guarantee, failing which
we shall be discharged of our liability, if any, under this Guarantee.

We, {the Guarantor), waiving all objections
and defenses under the Contract, do hereby irrevocably and independently guarantee to pay
to the Procuring Agency without delay upon the Procuring Agency's first written demand
without cavil or arguments and without requiring the Procuring Agency to prove or to show
grounds c¢r reasons for such demand any sum or sums up to the amount stated above,
against the Procuring Agency's written declaration that the Principal has refused or failed
to perform the obligations under the Contract, for which payment will be effected by the
Guarantor to Procuring Agency’s designated Bank & Account Number.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for
deciding whether the Principal (Contractor) has duly performed his obligations under the
Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without
objection any sum or sums up to the amount stated above upon first written demand from
the Procuring Agency forthwith and without any reference to the Principal or any other
person.

IN WITNESS WHEREOQF, the above bounded Guarantor has executed this Instrument
under its seal on the date indicated above, the name and corporate seal of the Guarantor

being hereto affixed and these presents duly signed by its undersigned representative,
pursuart 10 authority of its governing body.

Guarantor (Bank)
Witness:
1. 1. Signature
2. Name
Corporate Secretary (Seal)
3. Title
2.
(Name, Title & Address) Corporate Guarantor (Seal) o
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FORM OF CONTRACT AGREEMENT#*

THIS CCNTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of 200 between (hereinafter
called the “Procuring Agency™) of the one part and (hereinafter called the
“Contractor”) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz
should be executed by the Contractor and has accepted a Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts
relating to Imstructions to Bidders, shall be deemed to form and be read and
ccnstrued as part of this Agreement, viz:

(1)  The Letter of Acceptance;

{(5)  The completed Form of Bid along with Schedules to Bid;
(2}  Conditions of Contract & Contract Data;

(1) The priced Schedule of Prices/Bill of quantities (BoQ);
(2) The Specifications; and

()  The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with the
Procuring Agency to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract.

4. - Tae Procuring Agency hereby covenants to pay the Contractor, in consideration of
the execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
laws.

Signature of the Contactor Signature of the Procuring Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, T:tle and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE

Guarantee No.

Executed on

(Letter by the Guarantor to the Procuring Agency)

WHEREAS the (hereinafter

called the Procuring Agency) has entered into a Contract  for

(Particulars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the

Contractor’s  request, an amount of Rs. Rupees

) which amount shall be advanced to the Contractor as per

provisions of the Contract.

AND WHEREAS the Procuring Agency has asked the Contractor to furnish Guarantee to
secure the advance payment for the performance of his obligations under the said Contract.

AND V/HEREAS (Scheduled
Bank) (hereinafter called the Guarantor) at the request of the Contractor and in

consideration of the Procuring Agency agreeing to make the above advance to the
Contractcr, has agreed to furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails, and commits default
in fulfillient of any of his obligations for which the advance payment is made, the
Guarantorr shall be liable to the Procuring Agency for payment not exceeding the
aforemenioned amount.

Notice in writing of any default, of which the Procuring Agency shall be the sole and final
Judge, as aforesaid, on the part of the Contractor, shall be given by the Procuring Agency to
the Guarantor, and on such first written demand payment shall be made by the Guarantor of
all sums then due under this Guarantee without any reference to the Contractor and without
any objec ion.
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This Guarantee shall come into force as soon as the advance payment has been credited to
the account of the Contractor.

This Guarantee shall expire not later than

by which date we must have received any claims by registered letter, telegram, telex or
telefax.

It is understood that you will return this Guarantee to us ol expiry or after settlement of the
total amount tc be claimed hereunder. :

[ —
Guarantor (Scheduled Bank)

Witness:
1. 1. Signature
o 2. Name
Corporate Secretary (Seal)
3. Title
2.
(T\'ame, Title & Address) Corporate Guarantor (Seal)

— e ——
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INDENTURE FOR SECURED ADVANCES.

(Yor use in cases in which is contract is for finished work and the contractor has
entered into an agreement for the execution of a certain specified quantity of work in a
given time ).

This INDENTURE made the .........cc. cecciivivnvceveeen. day of ., ;
T e 197" BETWEEN (hereinafter called "the

Contractor" which expression shall where the context so admits or implied be deemed to
include his heirs, executors, administrators and assigns) of the one part and THE

GOVERNOR OF SINDH (hereinafter called "the Government” of the other part).

WHEREAS by an agreement, dated (hereinafier called the said
agreement, the confractor has agreed to perform the under-mentioned works (hereinafter
referred 10 as the said work):-

(Here enter (the description of the works)."

AND WHEREAS the contractor has applied to the .
e eetie mm for an advance to him of Rupees
Rs. ....... .. y on the security of materials absolutely belonging to him and brought by
him to the s1te of the said works the subject of the said agreement for use in the
construction of such of the said works as he has undertaken to execute at rates fixed for
the finished work (inclusive of the cost of materials and labour and other charge) AND
WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees,

(RS ) on the security of materials the quantities and other particulars of

which are detailed in Part Il of Running Account Bill (E). the said works signed by the contractor
Tin R.Form.J7.A

O wmmmmm o L — and on such covenants and conditions as are hereinafter contained

and the Government has reserved to itself the option of marking any further advance or
advances on the security of other materials brought by the Contractor to the site of the

said works.

NOW THIS INDENTURE WTTNESSETH that in pursuance ofthe said
agreemen and in consideration of the sum of Rupees .......... ==ceccemmeee - e
(Rs. " e ) on or before the execution of these presents paid to the Contractor
by the G(nvemment (the receipt whereof the Contractor doth hereby acknowledge) and of
such furtker advances (if any) as may be made to him as aforesaid (all of which advances are
hereinafter collectively referred to as the said amount) the Contractor doth hereby assign
unto the Government the said materials by way of security for the said amount

And doth hereby covenant and agree with the Government and declare ay
follow :-

(1) That the said sum of Rupees.... B e BTN S |
(RF. ) so advanced by the Govemmenl to thc Contractor as aforesa1d and
all or any further sum or sums which may be advanced aforesaid shall be employed by the
contractor in or towards expending the execution of the said works and for no other
purpose whatsoever,
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be owing to the Government shall immediately on the happening of such default be
repayable by the Contractor to the Government topether with interest thereon at twelve
percent per annum from the date or respective dates of such advance or advances to the
date or repayment and with all costs, charges, damages and expenses incurred by the
Government in or for the recovery thereof or the enforcement of this security or
otherwis: by reason of (he default of the Contractor and any moneys so becoming due
and payable shall constitute a debt due from the Contractor to the Government and the
Contractor hereby covenants and agrees with the Government to repay and the same
respectively to it accordingly.

(8 That the Contractor hereby charges all the said materials with the
repaymert to the Government of the said sum of Rupees....................... e
[Rs.......................) and any further sum or sums which may be advanced as aforesaid and
all costs charges damages and coxpenscs payable under these present PROVIDED
ALWAYS and it is hereby agreed and declared that not withstanding anything in the said
agreement and without prejudice to the powers contained therein if and whether the
covenant for payment and repayment hereinbefore contained shall become enforceable and
the money owing shall not be paid to accordingly.

Once therewith the Government may at any time thereafter adopt all or any of
following courses as it may deem best :-

(@)  Seize and utilize the said materials or any part thereof in the completion of the
said works on behalf of the Contractor in accordance with the
provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion the amount
due in respect of advances under these presents and crediting the
Contractor with the value of work done as he had carried it out in
accordance with the said agreement and at the rates thereby provided. If
the balance is against the Contractor he is to pay the same to the
Government on demand.

(b) Remove and sell by public auction the seized materials or any part
thereof and out of the moneys arising from the sale retain all the sums
aforesaid repayable to the Government under these presents and pay
over the surplus (if any) to the Contractor.

(©) Deduct all or any part of the moneys owing out of the security deposit or
any sum due to the Contractor under the said agreement.
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No,
Executed on

(Letter by the Guarantor to the Procuring Agency)

Narne of Guarantor (Scheduled Bank in Pakistan) with
address:

Narne of Principal (Bidder) with

address:

Sur1 of Security (express in words and
fige res):

EEE Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at
the request of the said Principal, we the Guarantor above-named are held and firmly bound
unto the , (hereinafter called The “Procuring
Ageney”) in the sum stated above, for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, executors, administrators and successors, jointly and severally,
firmly by these presents.

THI: CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
submmitted  the  accompanying Bid numbered and  dated as  above for
(Particulars of Bid) to the said Procuring

Agency; and

WHEREAS, the Procuring Agency has required as a condition for considering the said Bid
that the Principal furnishes a Bid Security in the above said sum to the Procuring Agency,
conditioned as under:

(1)  that the Bid Security shall remain valid for a period of twenty eight (28) days beyond
the period of validity of the bid; '
(2) that in the event of:
f

{a) the Principal withdraws his Bid during the period of validity of Bid, or

(b the Principal does not accept the correction of his Bid Prics, pursuant to Sub-
Clause 16.4 (b) of Instructions to Bidders, or

©) failure of the successful bidder to

(i) furnish the required Performance Security, in accordance with Sub-
Ciause IB-21.1 of Instructions to Bidders, or

(it) sign the proposed Contract Agreement, in accordance with Sub-
Clauses [B-20.2 & 20.3 of Instructions to Bidders,
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the entire sum be paid immediately to the said Procuring Agency for delayed
completion and not as penalty for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on
the prescribed form presented to him for signature enter into a formal Contract Agreement
with tte said Procuring Agency in accordance with his Bid as accepted and fumish within
fourteen (14) days of receipt of Letter of Acceptance, a Performance Security with good and
sufficient surety , as may be required, upon the form prescribed by the said Procuring Agency
for the faithful performance and proper fulfilment of the said Contract or in the event of non-
withdrawal of the said Bid within the time specified then this obligation shall be void and of
no effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the said sum
stated above upon first written demand of the Procuring Agency without cavil or argument
and without requiring the Procuring Agency to prove or 10 show grounds or reasons for such
demard, notice of which shall be sent by the Procuring Agency by registered post duly
addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for
deciding whether the Principal has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated above, or
has defanlted in fulfiliing said requirements and the Guarantor shall pay without objection the
sum stated above upon first written demand from the Procuring Agency forthwith and without
any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under
its senl on the date indicated above, the name and seal of the Guarantor being hereto affixed
and tiese presents duly signed by its undersigned representative pursuant to authority of its
goveining body.

Guarantor {Bank)
Witn 3ss: 1. Signature
| S 2. Name
3. Title
Corporate Secretary (Seal)
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry Date

(Lctter by the Guarantor to the Proc uring Agency)

Name of Guarantor (Scheduted Bank in Pakistan) with

addrecs:

Name of Principal (Contractor) with
adilress:

Penal Sum of Security (express in words and
figires)

Letter of Acceptance No, Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
req iest of the said Principal we, the Guarantor above named, are held and firmly bound unto
the (hereinafter called the
Procuring Agency) in the penal sum of the amount stated above, for the payment of which
sum well and truly to be made to the said Procuring Agency, we bind ourselves, our:heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

THS CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Procuring Agency's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the andertakings, covenants, terms and conditions of the said Documents during the original
tenys of the said Documents and any extensions thereof that may be granted by the Procuring
Agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of
the Contract and of any and all modifications of the said Documents that may hereafter be
made, notice of which modifications to the Guarantor being hereby watved, then, this
oblizzation to be void; otherwise fo remain in full force and virtue till all requirements of
Clavse 9, Remedying Defects, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing shall
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be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.

W, (the Guarantor), waiving all objections and
de’enses under the Contract, do hereby irrevocably and independently guarantee to pay to the
Procuring Agency without delay upon the Procuring Agency's first written demand without
cavil or arguments and without requiring the Procuring Agency to prove or to show grounds
or reasons for such demand any sum or sums up to the amount stated above, against the
Procuring Agency’s written declaration that the Principal has refused or failed to perform the
ob’igations under the Contract, for which payment will be effected by the Guarantor to
Procuring Agency’s designated Bank & Account Number.,

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for
deciding whether the Principal (Contractor) has duly performed his obligations under the
Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without
objection any sum or sums up to the amount stated above upon first written demand from the
Prccuring Agency forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOQF, the above bounded Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto

affixed and these presents duly signed by its undersigned representative, pursuant to authority
of its governing body.

Guarantor (Bank)

Witness:
I I.  Signature
2. Name
Corporate Secretary (Seal)
3. Title
2,
(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

TUS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of 200 between (hereinafter called the
“Procuring Agency”) of the one part and (hereinafter called the

“Contractor™) of the other part.

WIIEREAS the Procuring Agency is desirous that certain Works, viz
should be executed by the Contractor and has accepted a Bid by the Contractor for the
excoution and completion ol such Works and the temedying of any defects therein.

NOW this Agreement witnesseth as follows:

L. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts
relating to Instructions to Bidders, shall be deemed to form and be read and construed
as part of this Agreement, viz:

(@)  The Letter of Acceptance;

(b)  The completed Form of Bid along with Schedules to Bid;
(¢)  Conditions of Contract & Contract Data;

(d)  The priced Schedule of Prices/Bill of quantities (BoQ),
(e)  The Specifications; and

()  The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the
Contractor as heretnafter mentioned, the Contractor hereby covenants with the
Procuring Agency to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract,

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the
executton and completion of the Works as per provisions of the Contract, the Contract

Price or such other sum as may become payable under the provisions of the Contract
at the times and in the manner prescribed by the Contract,
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
[aws,

Signature of the Contactor Signature of the Procuring A gency

(_Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Nume, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE.

Guarantee No.

Executed on

(Letter by the Guarantor to the Procuring Agency)

WIHEREAS the (hereinafter

called the  Procuring  Agency) has  entered into a  Contract for

(Particulars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the

Contractor’s request, an amount of Rs. Rupees

_ _) which amount shall be advanced to the Contractor as per

provisions of the Contract.

AND WHEREAS the Procuring Agency has asked the Contractor to furnish Guarantee to
secure the advance payment for the performance of his obligations under the said Contract.

AN WHEREAS (Scheduled Bank)
(herzinafter called the Guarantor) at the request of the Contractor and in consideration of the

Procuring Agency agreeing to make the above advance to the Contractor, has agreed to
furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the
advence for the purpose of above mentioned Contract and if he fails, and commits default in
fulfillment of any of his obligations for whicl the advaiice payment is made, the Guarantor

shall be liable to the Procuring Agency for payment not exceeding the aforementioned
amo mt,

Notize in writing of any default, of which the Procuring Agency shall be the sole and final
judge, as aforesaid, on the part of the Contractor, shall be given by the Procuring Agency to
the Guarantor, and on such first written demand payment shall be made by the Guarantor of

all sums then due under this Guarantee without any reference to the Contractor and without
any objection, '
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the Contractors own property free from encumbrances of any kind and the Contractor will
not make any application for or receive a further advance on the sect rity of materials which are
not absolutely his own property and free from encumbrances of any kind and the contractor
hereby agrees, at all times, to indemnify and save harmless the Government against all
claims whatsoever to any materials in respect of which an advance has been made to him
as aforesaid.

3) That the said materials detailed in the said Running Account Bill (B) and all other

Fin. R. Form No. 17-A
Muterials on the security of which any further advance or advances may hereafter be made
as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the
exccution of the said works in accordance with the directions of the
Divisional Officer (hereinafter called the Divisional Officer) and in
the terms of the said agreement,

4 That the Contractor shall make at his own cost all necessary and adequate
arrangement for the proper watch, safe custody and protection against all risks of the said
matzrial and that until used in construction as aforesaid the said materials shall remain at the
site of the said works in the Contractor's custody and at his own risk and on his own
responsibility and shall at all times be open to inspection by (he Divisional Officer or any
offizer authorized by him. In the event of the said materials of any part (hereof being
stolen, destroyed or damaged or becoming deteriorated in a grater degree than is due to
reasonable use and wear thereof Contractor will forthwith replace the same with other
materials of like qualify or repair and make good the same as required by the Divisional
Officer and the materials so brought to replace the said materials so repaired and made
good shall also be considered as security for the said amount.

(5) "Hurt the said materials shall not on any account be removed from the site of the said
works except with the written permission of the Divisional Officer or an officer
authorized by him in that behalf

(6) That the said amount shall be payable in full when or before the Contractor
receives payment, from the Government of the price payable to him for the said works
under the terms and provisions of the said agreement PROVIDED THAT if any
inteimediate payments are made to the contractor on account of work done then on the
occasion of each such payment the Government will be at liberty to make a recovery from
the Contractors Bill for such payment by deducting there from in the value of the said
materials (hen actually used in the construction and in respect of which recovery has not been
mad2 previously the value for this purpose being determined in respect of each description
of material at (he rates at which the amount of the advances made under these presents were
calculated.

€))] That if the Contractor shall at any time make any default in the
performance or observation in any respect of any of the terms and provisions of the said
agrezment or of these presents the total amount of the advance or advances that may still be
owing to the Government shall immediately on the happening of such default be
repayable by the Contractor to the Government together with interest thereon at twelve
perc:nt per annum from the date or respective dates of such advance or advances to the
date or repayment and with all costs, charges, damages and expenses incurred by the
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Government in or for the recovery thereof or the enforcement of this security ‘or
othcrwise by reason of (he default of the Contractor and any moneys so becoming due and
payable shall constitute a debt due from the Contractor to the Government and the Contractor

hereby covenants and agrees with the Government to repay and the same respectively to it
accordingly.

&) That the Contractor hereby charges all the said materials with the
repayment to the Government of the said sum of Rupegs ....................... et ——————
RS v, ) and any forther sum or sums which may be advanced as aforesaid and
all costs charges damages and expenses payable under these present PROVIDED
ALWAYS and it is hereby agreed and declared that not withstanding anything in the said
agreement and without prejudice to the powers contained therein if and whether the
covenant for payment and repayment hereinbefore contained shall become enforceable and
the money owing shall not be paid to accordingly.

Once therewith the Government may at any time thereafter adopt all or any of
follc wing courses as it may deem best ;-

(@)  Seize and utilize the said materials or any part thereof in the completion of the
said works on behalf of the Contractor in accordance with the
provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion the amount due
in respect of advances under these presents and crediting the
Contractor with the value of work done as he had carried it out in
accordance with the said agreement and at the rates thereby provided. If the
balance is againstthe Contractor he is to pay the same to the Government on
demand,

{b) Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforésaid
repayable to the Government under these presents and pay over the surplus
(if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

¢} That except as is expressly provided by the presents interest on the aid
advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and
the said agreement the provisions of these presents shall prevail and in the event of any
dispute or difference arising over the construction or effect of these presents the settlement of
which has not been hereinbefore expressly provided for the same shall be :
referred to the Superintending Engineer....c...vecevvvvevverenennnnn. Circle whose................ "
decision shall be final and the provisions of the Indian Arbitration Act for the time being in
forc: so far as they are applicable shall apply to any such reference.
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In witnesses whereof the* -——-— ...

on

Govemneor of Sindh and the said................. et e

their respective hands and seals the day and first above written.

Signed, sealed and delivered by* In
the presence of

Seal
1st witness 2™ witness

Signed. sealed and delivered by* In
the presence of

Seal
tst Witness 2™ witness

behalf of the
--have hereunto set

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




SPECIFICATIONS

[Note for Preparing the Specifications]

A set of precise and clear specifications is a prerequisite for bidders to respond realistically
and competitively to the requirements of the user without qualifying their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same
tims, present a clear statement of the required standards of workmanship, materials,
per ormance of the works. Only if this is done objectives of economy, efficiency, and fairness
in procurement will be realized and responsiveness of Bids can be ensured, and the
subsequent task of bid evaluation can be facilitated. The specifications should require that
maierials 10 be incorporated in the works be new, unused, and of the most recent or current

maoels, and incorporated all recent improvements in design and materials unless provided for
otherwise in the contract.

Samples of specifications from similar to previous procurements are useful in this respect.
The use of metric units is encouraged. Depending on the complexity of the works and the
repetitiveness of the type of procurement, it may be advantageous to standardize the
Technical Specifications that should cover all classes of workmanship, materials and
equ:pment although not necessarily to be used in a particular procurement.

Car: must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for equipment, materials, and workmanship, recognized
international standards should be used as much as possible. The specifications shall consider
all conditions but not limited to seismic conditions, weather conditions and environmental
impact. The specifications should state that equipment, materials, and workmanship that
meet other authoritative standards, and which ensure at least a substantially equal quality than

the ;standards mentioned, will also be acceptable. The following clause may be inserted in the
Spexifications.

Sample Clause: Equivalency of Standards and Codes

Wterever reference is made in the Specifications to specific standards and codes to be met
by Works to be furnished and tested, the provisions of the latest current edition or revision of
the relevant shall apply, unless otherwise expressly stated in the Contract, Other authoritative
standards that ensure equivalence to the standards and codes specified will be acceptable.]
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*DRAWINGS

* (Note: The Engineer/Procuring Agency may incorporate specific Drawings for
Bidding purposes only or may include the detailed drawings in a separate
volume, if necessary).
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-~ SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 4.00 MILLION)

M&R TO SINDH HOUSE MURREE (RESTORATION OF 2 NOS:
ABOUNDED ROOMS AT BACK SIDE PARKING WITH PROVISION OF
NEW BATH ROOMS & KITCHEN)

(n}. Bidding Documents issued to : M/s
Vide Pay Order/ Deposit Receipt /D.R. No. Dated Amounting
To Rs.

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
contract. The main text refers to admeasurements contracts,



'S
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
for bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB} hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum or percentage of Estimated Cost/Bid Cost. The

interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filled in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during
currency of contract and under no circumstance shall any contractor be entitled
to claim enhanced rates for any item in this contract.

4., The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisior:s of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the
usual printed form stating at what percentage above or below on the rates specified
in Bill of Quantities for items of work to be carried out: he is willing to undertake the
work and also quote the rates for those items which are based on market rates.
Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative in the works specified in the said form of invitation to
tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they
shall submit a separate tender for each.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD/ MURREE.

(b). Brief Description of Works : M&R to Sindh House Murree (Restoration of
2 Nos: abounded Rooms at back side parking
with provision of new bath rooms & kitchen)

(c).Procuring Agency’s address : Sindh House, F-5 /2; Islamabad
(d}. Estimated Cost : Rs._ 900,000/-

(e). Amount of Bid Security : 2%

(f).Period of Bid Validity (days) : 60 days

(g)-Security Deposit : 10 (Ten) %

(h). Percentage, if any, to be deducted
from bills: 8 (Eight) %

(i). Deadline for Submission of Bids along with time: 19-05-2015 up to 11:00 AM

(§). Venue, Time, and Date of Bid Opening: Sindh House Islamabad
19-05-2015 12:00 Noon.

(k). Time for Completion from written order

of commence: _{2)_ Months
(). Liquidity damages : 10 {Ten) % of estimate
(m). Deposit Receipt No: Dated:

{(Rupees
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(i) ~ However, the contractor can claim for the work done at site duly certified by

the executive engineer in writing regarding the performance of such work and
has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such period as he may
think necessary or proper. The decision of the Executive Engineer in this matter
shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence
of the contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of
the work in the most substantial and work-man-like manner and both as
regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said
specificaton being a part of the contract. The contractor shall also confirm exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in- his office and to which the
contractor shall be entitled to have access at such office or on the site of work for
the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - '7: Payments.

(A) Interm/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous hill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten
days from the presentation of the bill, at any time depute a subordinate to measure up
the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-:n-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.
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(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works

are separable from the original contract.
Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due to
use of ursound materials or unskillful workmanship and the contractor has to carry
out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconsiruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects Correction
Period mentioned in notice.

(C)} Uncorrected Defects:

(i) (n the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party
to correct a defect. He may rectify or remove, and re-execute the work
or remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(ii) [f the Engineer considers that rectification/correction of a defect is not
2ssential and it may be accepted or made use of; it shall be within
ais discretion to accept the same at such reduced rates as he may fix
“herefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonabie times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right to
such access.

(B) D:tes for Inspection and Testing. The Engineer shall give the contractor
reasonabie notice of the intention of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he either himself be present to
receive orders and instructions, or have a responsible agent -duly accredited in
writing present for that purpose, orders given to the contractor’s duly authorized agent
shall be considered to have the same force an effect as if they had been given to the
contractor himself.

Clause - 12: Examination of work before covering up.
(A) No part of the works shall be covered up or put out of view/beyond the

reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for



~ SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 4.00 MILLION)

M&R TO SINDH HOUSE MURREE (RESTORATION OF 2 NOS:
ABOUNDED ROOMS AT BACK SIDE PARKING WITH PROVISION OF
NEW BATH ROOMS & KITCHEN)

(n). Bidding Documents issued to : M/s
Vide Pay Order/ Deposit Receipt /D.R. No. Dated Amounting
To Rs.

Standard Bidding Document is intended as a model for admeasurements

(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
L3 contract. The main text refers to admeasurements contracts.

) R






2.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
for bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1.  All work proposed to be executed by contract shall be notified in a {form of Nulice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum or percentage of Estimated Cost/Bid Cost. The
interested bidder must have valid NTN also.

2. Countent of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filed in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during
currency of contract and under no circumstance shall any contractor be entitled
to claim enhanced rates for any item in this contract.

4, Th= Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the
usual printed form stating at what percentage above or below on the rates specified
in Bill of Quantities for items of work to be carried out: he is willing to undertake the
work anc also quote the rates for those items which are based on market rates.
Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative in the works specified in the said form of invitation to
tender o- in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they
shall submit a separate tender for each.
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The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by
the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will
determine whether the bidder fulfills all codal requirements of eligibility criteria given
in the tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. If the bidder does not fulfill any
of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be
rejected.

11. Bids determined to be substantially responsive shall be checked for any
arithmetic errors. Arithmetical errors shall be rectified on the following basis;

{A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to arrive
the final bid cost.

(B) In case of item rates, If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which case
the total cost as quoted will govern and the unit rate corrected. If there is a
discrepancy between the total bid amount and the sum of total costs, the sum of the
total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidding Documents).

(2). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD/ MURREE.

{b). Brief Description of Works : M&R to Sindh House Murree {(Restoration of
Z Nos: abounded Rooms at back side parking
with provision of new bath rooms & kitchen)

(c}.Procuring Agency’s address : Sindh House, F-5/ 2, Islamabad
(d). Estimated Cost : Rs._ 900,000/-

(e). Amount of Bid Security : 2%

(f).Period of Bid Validity (days) : 60 days

(g).Security Deposit : 10 (Ten} %

(h). Percentage, if any, to be deducted
from bills: 8 (Eight) %

(i). Deadline for Submission of Bids along with time: _19-05-2015 up to 11:00 AM

({i}. Venue, Time, and Date of Bid Opening: Sindh House Islamabad
19-05-2015 12:00 Noon.

(k). Time for Completion from written order

of commence: _{2)_ Months
{1). Liquidity damages : 10 (Ten) % of estimate
(m). Deposit Receipt No: Dated: Amount : Rs.

(Rupees .
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Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon Or commence any portion or work except with the written authority
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority the contractor shall have no claim to ask for measurements of or
payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall-be bound, in all
:n which the time allowed for completion of any work exceeds one month, to

achieve progress on the prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to
the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the
contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A}  Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) Contractor causes a breach of any clause of the Contract;

(iijy the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iiij In the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.

(ivy Contractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the cuntractor within 60 days of the date of the submission
of the bill;

(B) The Executive Engineer/ Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(i) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:- '

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,



-6-
(i)  However, the contractor can claim for the work done at site duly certified by

the executive engineer in writing regarding the performance of such work and
has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall bhe
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such period as he may
think necessary or proper. The decision of the Executive Engineer in this matter
shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence
of the contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause --6: Specifications. The contractor shall execute the whole and every part of
the work in the most substantial and work-man-like manner and both as
regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said
specification being a part of the contract. The contractor shall also confirm exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for
the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

{A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten
days from the presentation of the bill, at any time depute a subordinate to measure up
the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects,
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The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
and completed, and shall not preclude the Engineer-in-charge from recoveries
from final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in—charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such
items at such reduced rates as he may consider reasonable in the preparation of
final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase OT decrease in
quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15%
on the same conditions in all respects on which he agreed to do them in the work, and
at the same rates, as are specified in the tender for the main work. The contractor has
no right w claim for compensation by reason of alterations or curtailment of the
work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new rates
for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate
quoted is within the rate worked out by him on detailed rate analysis, and then only he
shall allow him that rate after approval from higher authority.

(D} The time for the completion of the wotk shall be extended in the proportion that
the additional work bear to the original contact work.

(E} In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing €xcess the cost of contract beyond 15% after approval of
Superintending Engineer. R
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(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works

are separable from the original contract.
Clause-10: Quality Control.

(A) Identifying Defects: II alL any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due to
use of unsound materials or unskillful workmanship and the contractor has to carry
out a tes: at his own cost irrespective of work already approved or paid.

(B} Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects Correction
Period mantioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party
to correct a defect. He may rectify or remove, and re-execute the work
or remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(it) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of, it shall be within
his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the
contracter shall afford every facility for and every assistance in obtaining the right to
such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he either himself be present to
receive orders and instructions, or have a responsible agent -duly accredited in
writing present for that purpose, orders given to the contractor’s duly authorized agent
shall be considered to have the same force an effect as if they had been given to the
contractor himself.

Clause - 12: Examination of work before covering up.
(A) No part of the works shall be covered up or put out of view/beyond the

reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
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examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of - examining such
foundations;

(B) U any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made for
such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its performance of
the contract. if any damage is caused while the work is in progress or become
apparent within three months of the grant of the certificate of completion, final
or otherwise, the contractor shall make good the same at his own expense, or in
default the Engineer may cause the same to be made good by other workmen, and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the
contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor 1is responsible for the
safety of all its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by
the contractor’s labour shall bepaid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were

employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and
instructions, hercinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, mattet, or thing
whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution, of failure to execute the same, whether
arising, during the progress of the work, or after the completion or abandonment
thereof. :
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Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer
in charge) of such completion, but neither such certificate shall be given nor shall the
work be: considered to be complete until the contractor shall have removed all
temporary structures and materials brought at site either for use or for operation
facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer-in-charge, may at the expense of
the contractor remove and dispose of the same as he thinks fit and shall deduct
the amount of all expenses so incurred from the contractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

Clause --18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed /utilized on the work within a
period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire
work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

{ii) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even if
unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the ccntractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as comuplete for the purpose of refund
of securizy deposit to a contractor from the last date on which its final measurements
are checked by a competent authority, if such check is necessary otherwise from the
last date of recording the final measurements), the defects notice period has also
passed and the Engineer has certified that all defects notified to the contractor
before the end of this period have been corrected, the security deposit lodged by
a contractor (in cash or recovered in installments from his bills) shall be refunded to
him after the expiry of three months from the date on which the work is completed.

C a4 4,
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examination and the Engineer shall, without delay, unless. he co St
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) U any work is covered up or placed beyond the reach
without such notice having been given, the same shall be

contractor’s expense, and in default thereof no payment or allowange shall be made for
such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible fof all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in conseguence of its performance of
the contract. if any damage is caused while the world is in progress or become
apparent within three months of the grant of the rtificate of completion, final
or otherwise, the contractor shall make good the game at his own cxponse, or in
default the Engineer may cause the same to be m#de good by other wo en, and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and/safety measures. Th contractor shall
not set fire to any standing jungle, trees, Yush-wood or grass pithout a written
permit from the Executive Engineer. When § ch permit is given,
when destroying, cutting or uprooting
contractor shall take necessary meas
otherwise damaging surrounding property. The contractor
safety of all its activities including pfotection of the enviro
Compensation of all damage done infentionally or unintenti nally on or off the site by
the contractor’s labour shall bepaig

; heontract the whole of the
works, except where otherwist ct. The contractor shall not
subcontract any part of the yorks without the prior ¢
consent shall not relieve ghe contractor from any /iability or obligation under the
contract and he shall be fesponsible for the actg, defaults and neglects of any
subcontractor, his agenfts, servants or workmen #s if these acts, defaults or neglects
were those of the contrgctor, his agents’ servants/or workmen. The provisions of this
contract shall apply fo such subcontractor or his employees as if he or it were

employees of the conractor.

Clause - 16: Dispates. All disputes arising # connection with the present contract,
and which canngt be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officey/one grade higher to awarding authority
shall be final/ conclusive and binding jon all parties to the contract upon all
questions relgting to the meaning of fAhe specifications, designs drawings, and
instructions,/ hereinbefore mentioned d as to the quality of workmanship, or
materials uded on the work or as to an other questions, claim, right, matter, or thing
whatsoevef in ‘any way arising out of,/or relating to the contract design, drawings,
specificafions, estimates, instructionys, orders or these conditions or otherwise
concerping the works, or the exechtion, of failure to execute the same, whether
arising, during the progress of Ahe work, or after the completion or abandonment
thereof. T
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NAME OF WORK =» M&R TO SINDH HOUSE MURREE {RESTORATION OF 2
NOS: ABOUNDED ROOMS AT BACK SIDE PARKING WITH
PROVISION OF NEW BATH ROOMS & KITCHEN)

SCHEDULE 'B’
8.No. DESCRIPTION OF [TEMS QUANTITY RATE__UNT___ AMOUNT

1 Dismantling cement concrete plain 1:2:4. also ifc
removal of debris from site to outside of city limits by
means of Suzuki loads. 37.58  cft P.cft

2 Dsmantiing cement concrete plain 1: 4: 8.also ifc

removal of debris from site to out side of city limits by

means of Suzuki loads. 7581 it P.cft
3 Removing cement or lime plaster from walls.also iic

removal of debris from site to out side of city limits by _

ma2ans of Suzuki loads. 2422.09 St P.sft

4 Cement concrete brick or stone ballast 1 %” to 2”
Gauge 1: 4: 8 etc complete, the cost is also ifc the
ccst of all labour, cartage, material etc complete as
directed by the Engineer In-charge. 148.55 cift P.cft

9 Froviding and laying brick masonry in ratio 1:4 with
Pacca brick at any floor curing finishing etc complete.
Tre cost also i/c all carriage | tools and plants used in
making and fixing the cost is also i/c the cost of all
labour, cartage, material etc complete as directed by
the Engineer In-charge. 15520 cft P.cft

6 Applying Cement plaster 1.4. up to any height 3/4”
thizk at the hilly site i/c the cost of all labour, cartage,
material, scaffolding etc complete as directed by the
Engineer in-charge. 242209 Sft P.sft

7 Meking & fixing First class deodar or equal quality
wood panneled doors and windows etc, fixed in
position in provided G. chowkats i/c good quality iron
fittings, hinges, iron tower bolts, chocks cleats,
handles and cords with hooks, etc.Deodar panelled or
panelled and glazed, or fully glazed.the cost is also i/c
the cost of all labour, cartage, material etc compiete
as directed by the Engineer In-charge.(b) 1 3/4" thick.

110.50 st P.sft
8 Providing and laying 2" thick topping on any floor
cernent concrete (1:2:4) inciuding Surface finishing
and laying of flooring into alternate panhels, the cost is
also ifc the cost of all labour, cartage, material etc
corplete as directed by the Engineer In—charge. 120776  sit P.sft

9 Previding and Laying floor of approved white /

coloured glazed or matt: glazed tile 1/4”" thick 8x12 /

12x12 in white cement 1:2 over 3/4" thick cement

mortar 1:2 complete., the cost is also i/c the cost of

all |labour, cartage, material etc complete as directed

by the Engineer In-charge. 24252  sft P.sft
10 Distempering applying two coats or more coats up to

required finish over first coat of primer with superior

quality, make IC)/ equivalent the cost is also i/c the

cos: of all labour, cartage, material for filling of voids

& preparing surface etc complete as directed by the

Engineer In-charge. 2422.09 Sit P.sft
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Z.Ne,

DESCRIFTION OF ITEMS

QUANTITY

RATE

UNIT AMOUNT

"

12

13

14

15

16

17

18

Painting new surface with enamel ICI or equivalent
oaint with preparing surface and painting of doors and
windows any type applying two or more coats up to
"he required finish over first coat of primer , the cost is
also ifc the cost of all labour, cartage, material etc
complete as directed by the Engineer In-charge.

Preparing the surface and painting with weather shield
i’c rubbing the surface, with rubbing brick / sand
paper, filing the voids with chalk/ plaster of Paris and
then painting with weather coat of 1CI / equivalent two
o more coats up to the required finish the cost is also
ixc the cost of all labour, cartage, material etc
complete as directed by the Engineer In-charge.

Making and fixing sun shade with Fabrication of Mild
steel work by using by 4" diameter M.S. pipe of
sshedule 80 for vertical support, M.S. secondary truss
of angle iron 2°x2"x3/8" with cross support of angle
iron 1-1/2"x1-1/2"x3/16" at 5-0” spaces also covering
the roof with G.I. corrugated sheet of 22 gauge with
over laping also using M.3. hocks Tor holding roof etc
complete with all cost, labour and cartage etc
complete or as directed by Engineer in-charge.

P -oviding and fixing white / colour glazed wash basin /
ventee or squating type W.C including pedestal or "P*
trape of “Master” or equal quality of approved design
colour of standard size Imported make or equivalent
i/c the rate cost of all labour, material & cartage elc
cemplete as directed by Engineer In-charge.

Providing and fixing full bath room set with shower
mixer, wash basin mixer, double bibcock, & Muslim
shower of “Master’ or equal quality of approved
design colour ifc the rate all cost of labour, material &
cartage.

Praviding and fixing bath room accessories & 7 pieces
se with soap tray towel rail etc complete of “Master”
or equal approved design colour i/c the rate all cost of
labour, material & cartage.

Providing / Fixing looking mirror 2-8"x1'-6" imported
or squivalent quality make ete complete. The rate ife
all zost of material labour & cartage charges.

Providing and laying PPR pipe of good quality
stardard pattern fixing in trench i/c cutting, fitting and
joirting with solution ifc testing with a water head etc
corplete with all necessary fitting etc complete, the
rate i/c the cost of material labour & cartage etc
complete,

50mm

32mm
25mm
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221.00

sft

P sft

767.91

Sft

P.sit

638.82

sft

P sft

Nos

Each

No.

Each

No.

Each

No.

Each

145.00

Rft

P.Rft

16.00

Rft

P.Rft

70.00

Rft

P.Rit
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S.No. DESCRIPTION OF ITEMS QUANTITY RATE UNIT AMOUNT

19 Providing and fixing valve of good quality standard
pattern fixing in trench i/c cutting, fitting and jointing
with solution ic testing with a water head etc complete
with all necessary fitting etc complete, the rate i/c the
cost of material labour & cartage etc complete

50mm 1 No. Each
52mm 1 No. Each
25mm 2 Nos Each
20 Providing and fixing Union of good quality standard
pattern fixing in trench ifc cutting, fitting and jointing
w.th solution i/c testing with a water head etc complete
with all necessary fitting etc complete, the rate ifc the
cost of material labour & cartage etc complete.
50mm 2 Nos Each
32mm 1 No. Each
25mm 2 Nos Each

21 Providing & fixing UPVC pipe 4" dia i/c cutting fitting

etc complete the cost is also ifc the cost of all labour,

cartage, material etc complete as directed by the

engineer in-charge. 75.00 Rift P.Rft
22 Providing & fixing UPVC pipe 3" dia i/c cutting fitting

etc complete, the cost is also ifc the cost of all

labour, cartage, material etc complete as directed by

the: engineer in-charge. 800 R# P.Rft

23 Providing & fixing UPVC fittings ifc cutting, fitting, the
cost is also ifc the cost of all labour, cartage, material
etc complete as directed by the engineer in-charge.

4" dia Y-tea

2 Nos Each

Plug-bend 2 Nos Each

Plain bend 2 Nos Each

3" dia Y-tee 1 No. Each
Plug-bend 1 No. Each

Plain bend 1 No. Each

24 Providing and fixing 6 x 2" or 6"x3” C.1. floor trap of

the approved self cleaning design with a C.I. screwed

down gritting with or without a vent arm complete with

and l/c making requisite number of holes in walls.

Plinth and floor for pipe connection and making geod

CC 1:2:4. the cost is also i/c the cost of all labour,

carage, material etc complete as directed by the

engineer in-charge. 2 Nos , Each
25 Providing & fixing Stainless steel sink 40"x20"size of

approved quality with 1 %4"dia malleable /C.P walter,

PVC water pipe fixed in wall with spindle or brackets,

plugging holes with C.C.1:2:4, finishing , curing etc,

this rate including all charges of labour | material,

cartage from market to site etc as directed by the

Enaineer in charge. 1 _No. Each

DM FalderExest Work Extin ue'2014-15478 H.Murme abwaded mom






‘.

Page 4 of 4

3S.No.

DESCRIPTION OF ITEMS

QUANTITY

RATE"

UNIT AMOUNT

28

27

28

29

h o) o=

CONTRACTOR

tsoncealed C.P. fitting good quality for tiles bathroom.
Supplying & Fixing concealed stopcock of superior
quality with C.P. head 14" , the cost is also ifc the cost
of all labour, cartage, material etc complete as
directed by the engineer in-charge.

Providing and fixing in position nylon connections
complete with %" dia brass a pair of brass nuts and
tining joints to nylon connection, the cost is also ifc the
cost of all labour, cartage, material etc complete as
cirected by the engineer incharge,

Providing and fixing sink mixer best quality heavy
pattern with all necessary fitting etc complete, the cost
is; also ifc the cost of all labour, cartage, material ete
Complete as directed by the engineer in-charge.

Concentration Manhole for the required dia of
d-ainage sewer and 3-6' depth with walls of B.B in
cement mortar 1:3 cement plastered 1:3 %" thick
inside of walls and 17 (25 mm) thick over benching
and Chunnel ifc fixing 2.1 manhole cover with frame of
clear opening 2'x2' (610 x 610 mm) of 4.5 Cwt,
Emnbedded in plain C.C 1:2:4 and two way reinforced
6', the cost is also ifc the cost of all labour, cartage,
material etc complete as directed by the engineer in-
charae

TIRMS & CONDITIONS.

The work will be carried out as per PWD specification.
No Premium shall be allowed on Non-Schedule Ttems.
No cartage shall be allowed on Non-Schedule Items.

4 Nos

Each

4 Nos

Each

Each

2 Nos

Each

Any Typographical error will referred to the composite Schedule of Rates enforced.
Tte deduction of Income Tax from the Contractor’s Bill will be made as admissible under the rules.
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-~ SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 4.00 MILLION)

M&R TO SINDH HOUSE MURREE (REPAIRING/ RENOVATION OF ROOMS

OVER TOP FLOOR UNDER G.I. ROOFING OF OLD BUILDING FOR STAFF I/c
PROVISION OF NEW BATHROOM & KITCHEN)

(n). Bidding Documents issued to : M/s
Vide Pay Order/ Deposit Receipt /D.R. No. Dated Amounting
To Rs. :

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
centract. The main text refers to admeasurements contracts.

¥}
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Instructions to Bidders | Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
for bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and

evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender {NIT) /Invitation for Bid (IFB) hoisted on website of Authority and

Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum oI percentage of Estimated Cost/Bid Cost. The
interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications Of its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filled in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates aie fixed during
currency of contract and under no circumstance shall any contractor be entitled
to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the
usual printed form stating at what percentage above or below on the rates specified
in Bill of Quantities for items of work to be carried out: he is willing to undertake the
work and also quote the rates for those items which are based on market rates.
Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative in the works specified in the said form of invitation to
tender or in the time aliowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shalil include a tender
for more than one work, but if contractor wish to tender for two or more works, they

shall submit a separate tender for each.

1"‘I
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The ervelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by
the Prccuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will
determine whether the bidder fulfills all codal requirements of eligibility criteria given
in the tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. if the bidder does not fulfill any
of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be
rejected. '

11. B:ds determined to be substantially responsive shall be checked for any
arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to arrive
the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which case
the total cost as quoted will govern and the unit rate corrected. If there is a
discrepaacy between the total bid amount and the sum of total costs, the sum of the
total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.



-4 -
BIDDING DATA

DA ——

(This section shouid be filled in by the Engineer/ Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD/ MURREE.

(b). Brief Description of Works : M&R to Sindh House Murree {Repairing/Renovation
of rooms over top floor under G.1. roofing of old

building for staff_ifc provision of new bathroom

& kitchen)

(c).Procuring Agency’s address : sindh House, F-5/2, Islamabad
(d). Estimated Cost : Rs. 500,000/-
(¢). Amount of Bid Security : 2%
(f).Period of Bid Validity (days) : 60 days
(g).Security Deposit : 10 {Ten) %
(h). Percentage, if any, to be deducted

from bills: 8 (Eight) %

(i). Deadline for Submission of Bids along with time: _19-05-2015 up to 11:00 AM

(j). Venue, Time, and Date of Bid Opening: Sindh House Islamabad
19-05-2015 12:00 Nooxn.

{k). Time for Completion from written order

of commence: _(2)_ Months
(1). Liquidity damages : 10 (Ten) % of estimate
(m). Deposit Receipt No: Dated:

(Rupees

-
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Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority the contractor shall have no claim to ask for measurements of or
payment for work. -

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shalil reckoned from the date on
which he order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall be bound, in all
in which the time allowed for completion of any work exceeds ~one month, to
achieve progress on the prorate basis, ‘

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to
the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from bpayments due to the
contracror. Payment of liquidated damages does not affect the contractor's liabilities.

Clause -- 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) Contractor causes a breach of any clause of the Contract;

(ii)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(i}  In the case of abandonment of the work owing to the serious'illness or death of
the cont-actor or any other cause.

(iv)  Centractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the contractor within 60 days of the date of the submission
of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A
(iii) and {.v) above;

(ii) to finelize the work by measuring the work done by the contractor.

(C} In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1} 10 claim to compensation for any loss sustained by him by reason of his
Aaving purchased or procured any materials, or entered into any
cngagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,



-6-

(i) However, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work and
has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensatio'n' for delay. The
Engineer shall give possession of all parts of the sitc to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such period as he may
think necessary oOr Pproper. The decision of the Executive Engineer in this matter
shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregate of all such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence
of the contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause -6: Specifications. The contractor shall executc the whole and every part of
the work in the most substantial and work-man-like manner and both as
regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said
specification being a part of the contract. The contractor shall also confirm exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for
the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own €xpense to make or cause to be made copies of the

specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim /Running Bill. A bill shail be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at jcast once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten
days from the presentation of the bill, at any time depute & subordinate to measure up
the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the

contractor in all respects.
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The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contrector, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
and completed, and shall not preclude the Engineer-in-charge from recoveries

(B) The Final Bill, A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such
items at such reduced rates as he may consider reasonable in the preparation of
final 07 on running account bills with reasons recorded in writing. ~

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantit'es, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15%
on the same conditions in all respects on which he agreed to do them in the work, and
at the same rates, as are specified in the tender for the main work. The contractor has
no right to claim for compensation by reason of alterations or curtailment of the
work,

shall allow him that rate after approval from higher authority.

(P) The time for the completion of the work shall he extended in the proportion that
the additional work bear to the original contact work.

(E} In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending  Engineer.
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(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works

are separable from the original contract.
Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due to
use of unsound materials or unskillful workmanship and the contractor has to carry
out a test at his own cost irrespective of work already approved or paid.

{B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects Correction
Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at lcast 141 days notice of his intention to use a third party
to correct a defect. He may rectify or remove, and re-execute the work
or remove and replace the materials or articles complained of as the case may

be at the risk and expense in all respects of the contractor.

({iij If the Engineer considers that rectification/ correction of a defect is not
essential and it may be accepted or made use of, it shall be within
his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause — 11:

(A) Imspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access t0 the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right to
such access. o

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he either himself be present to
receive orders and instructions, or have a rosponsible agent duly accredited in
writing present for that purpose, orders given to the contractor’s duly authorized agent
shall be considered to have the same force an effect as if they had been given to the
contractor himself.

Clause - 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the

reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
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examination and the Engineer shall, without delay, unless- he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;
(B) If any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made for
such work, or for the materials with which the same was executed.

Clause ~ 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its performance of
the contract. if any damage is caused while the work is in progress or become
apparent within three months of the grant of the certificate of completion, final
or otherwise, the contractor shall make good the same at his own expense, or in
default the Engineer may cause the same to be made good by other workmen, and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the
contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor is responsible for the
safety of all its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by
the contractor’s labour shail bepaid by him.

Clause-lS:Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subconiract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
conlract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle /officer /one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and
instructions, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or thing
whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution, of failure to execute the same, whether
arising, during . the progress of the work, or after the completion or abandonment
thereof. - S Lo
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Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer
in charge) of such completion, but neither such certificate shall be given nor shall the
work be considered to be complete until the contractor shall have removed all
temporary structures and materials brought at site either for use or for operation
facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer-in-charge, may at the expense of
the contractor remove and dispose of the same as he thinks fit and shall deduct
the amount of all expenses SO incurred from the contractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof. :

Clause -18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted  only against imperishable
materials/quantities anticipated to be consumed /utilized on the work within a
period of three months from the date of issue of secured advance and
definitely not for full quantities  of materials for the entire
work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

(ii} Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even if
unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/ Retention Money. On completion of the
whole of the works (a work <hould be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements
are checked by a competent authority, if such check is necessary otherwise from the
last date of recording the final measurements), the defects notice period has also
passed and the Engineer has certified that all defects notified to the contractor
before the end of this period have been corrected, the security deposit lodged by
a contractor (in cash or recovered in installments from his bills) shall be refunded to
him after the expiry of three months from the date on which the work is completed.

Qﬂw Ié‘ ﬂ-/;»

ivisional Accounts Officer
?nilpecial Project
indh House, 1slamabad

Divisional Acc

Contractor ( ’ !__ Qs



i NAME OF WORK => M&R TO SINDH HOUSE MURREE (REPAIRING
RENOVATION OF ROOMS OVER TOP FLOOR UNDER G.I.
ROOFING OF OLD BUILDING FOR STAFF 1/C PROVISION OF

NEW BATHROOM & KITCHEN)
SCHEDULE 'B’
S.No. DESCRIPTION OF ITEMS QUANTITY RATE _ UNIT __ AMOUNT

1 Dismantling wooden partition or hard board partion work
etc: also i/c removal of debris from site to outside of city
limits by means of Suzuki loads. 563.85 sft P %sft

2 Froviding and laying brick masonry in ratio 1:4 with Pacca
brick at any floor curing finishing etc complete. The cost
also i/c all carriage , tools and plants used in making and
fixing the cost is also ic the cost of all labour, cartage,
material etc complete as directed by the Engineer In-
charge. 449.91  cft P.cft

3 Cement concrete brick or stone ballast 1 %" to 2" Gauge
1. 4: 8 etc complete, the cost is also ifc the cost of all
labour, cartage, material etc complete as directed by the
Engineer incharge. 10.00  cft P.cft

4 Applying Cement plaster 1.4. up to any height 3/4" thick at
the hilly site i‘c the cost of all labour, cartage, material,
scaffolding etc complete as directed by the Engineer In-
charge. 2118.08 sft P.sft

5 Making & fixing First class deodar wood or equal quality
wood panelled doors and windows ete, fixed in position in
pesition ifc good quality iron fittings, hinges, iron tower
belts, chocks cleats, handles and cords with hooks, etc.
Deodar panelled or panelled and glazed, or fulty glazed.
the cost is also ifc the cost of all labour, cartage, material
etc complete as directed by the Engineer In-charge. 1 3/4"
thick. 83.50 sft P.sft

& Providing and laying 2" thick topping on any floor cement
concrete (1:2:4) including Surface finishing and laying of
floaring into alternate pannels, the cost is also i/c the cost
O all labour, cartage, material etc complete as directed

by the Engineer In-charge. 240.00 sit P.sft

7 Providing and Laying floor of approved white / coloured
glazed or matt: glazed tile 1/4" thick 8x12 / 12x12 in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete., the cost is also ifc the cost of all labour,
cartage, material etc complete as directed by the

Engineer In-charge. 169.00  sit P.sft

8 Previding / fixing 3" thick R.C.C 1:2:4 slab with using 1/2"
dia reinforcement 6 " ¢/c both ways also using well graded
sard & crush pre cast type, the cost is also ifc the cost of
alt abour, cartage, material etc complete as directed by
the engineer in-charge. 10.00 Sh. - P_sft

9 Discempering applying two coats or more coats up to
required finish over first coat of primer with superior
quality, make ICI/ equivalent the cost is also i/c the cost
of all fabour, cartage, material for filing of voids &
prepaiing surface elc complete as directed by the

Encineer In-charge. 2456.34  sft P.sit

D2ddnin FokderFovoe! Work Extin e 4- 152 top ol roven moavation
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DEJCRIFTION OF ITEMS

QUANTITY

UNIT

10

11

12

13

14

15

16

17

18

Painting new surface with enamel ICI or equivalent paint
with preparing surface and painting of doors and windows
any type applying two or more coats up to the required
firish over first coat of primer , the cost is also ifc the cost
of all labour, cartage, material etc complete as directed
by the Engineer In-charge.

Providing and fixing white / colour glazed wash basin /
ventee or squating type W.C including pedestal or "P"
trepe of “Master” or equal quality of approved design
colour of standard size Imported make or equivalent ifc
the rate cost of all labour, material & cartage etc complete
as directed by Engineer In-charge.

Providing and fixing full bath room set with shower mixer,
wash basin mixer, double bibcock, & Musiim shower of
“Master” or equal quality of approved design colour ifc the
rate all cost of labour, materia! & cartage.

Providing and fixing bath room accessories & 7 pieces set
with soap tray towel rail etc complete of “Master” or equal
approved design colour ifc the rate all cost of labour,
material & cartage.

Providing / FiXing looking mirror 2'-8"x1'-6" Imported or
eqJivalent quality make etc complete. The rate ife all cost
of matenial labour & cartage charges.

Providing and laying PPR pipe of good quality standard
paitern fixing in trench i‘c cutting, fitting and jointing with
sofution i/c testing with a water head etc complete with all
necessary fiting etc complete, the rate ifc the cost of
meterial labour & cartage etc complete.

50mm

32mm

25mm
Providing and fixing valve of good quality standard pattern
fixing in trench ifc cutting, fitting and jointing with solution
ilc testing with a water head etc complete with all
necessary fitting etc complete, the rate ifc the cost of
material labour & cartage etc complete.

50mm

315.00

sft

P.sft

2.00

Nos.

Each

1.00

No.

Each

1.00

No.

Each

No.

Each

45.00

Rit

P.Rit

10.00

Rft

P.Rft

80.00

Rit

P.Rft

Nos.

Each

3Z2mm
25mm

Prcviding and fixing Union of good quality standard
pattern fixing in trench ifc cutting, fitting and jointing with
solution ifc testing with a water head etc complete with all
necessary fitting etc complete, the rate ifc the cost of
material labour & cartage etc complete.
50mm
32mm

25mm

Previding & fixing UPVC pipe 4" dia ilc cutting fitting etc
complete the cost is also ifc the cost of afl labour,
carage, material etc complete as directed by the
encineer in-charge.
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Nos.

Each

Nos.

Each

Nos.

Each

Nos.

Each

Nos.

Each

16.00

Rft

P.Rft







S.No. DESCRIPTION OF ITEMS QUANTITY RATE UNIT __ AMOUNT
19 Providing & fixing UPVC pipe 3" dia ifc cutting fitting etc
complete, the cost is also ifc the cost of all labour,
cartage, material etc complete as directed by the

engineer in-charge. 8.00 R#ft B P.Rft

20 Providing & fixing UPVC fittings i/c cutting, fitting, the cost
is also i/c the cost of all labour, cartage, material etc
compiete as directed by the engineer in-charge.

4" dia Y-tee 2 Nos. Each
Plug-bend 2 Nos. Each
Plain bend 2 Nos. Each
3" dia Y-ee 2 Nos. Each
Piug-bend _ 2 Nos. Each
Plain bend 2 Nos. Each

21 Providing and fixing 8" x 2" or 8”’x3” C.1. floor trap of the
approved self cleaning design with a C.l. screwed down
gr tting with or without a vent arm complete with and i/c
making requisite number of holes in walls. Plinth and floor
for pipe connection and making good CC 1:2:4. the cost is
also ilc the cost of all labour, cartage, material etc .
compiete as directed by the engineer in-charge. 2.00 Nos. Each

22 Providing & fixing Stainiess steel sink 40"x20°size of
approved quality with 1 ‘2"dia malieable /C.P water, PVC
weiter pipe fixed in wall with spindle or brackets, plugging
holes with C.C.1:2:4, finishing , curing etc, this rate
including all charges of labour , material, cartage from
market to site etc as directed by the Engineer in charge. 1.00 No. Each

23 Ccncealed C.P. fitting good quality for tiles bathroom.
Supplying & Fixing concealed stopcock of superior
quality with C.P. head %" , the cost is also i/c the cost of
alt labour, cartage, material etc complete as directed by
the: engineer in-charge. 3 Nos. Each

24 Providing and fixing in position nylon connections
complete with 12" dia brass a pair of brass nuts and lining
joints to nylon connection, the cost is also ifc the cost of
all labour, cartage, material etc complete as directed by
the: engineer in-charge. 3 Nos. . Each

25 Providing and fixing sink mixer best quality heavy pattern
with all necessary fitting etc complete, the cost is also ifc
the cost of all labour, cartage, material etc complete as
directed by the enqineer in-charge. 1 _No. Each

Total:-

TERMS & CONDITIONS,

The: work will be carried out as per PWD specification.

No Premium shall be allowed on Non-Schedule Items.

No cartage shall be allowed on Non-Schedule Items. _
Any Typographical error will referred to the composite Schedule of Rates enforced.

Lh Ja b

CONTRACTOR
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SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 4.00 MILLION)

M&R TO SINDH HOUSE ISLAMABAD (REPAIRING / MAINTENANCE TO
CIVIL WORKS OF GENERATOR & HEATING PLANT ROOMS)

(n). Bidding Documents issued to : M/s
Vide Pay Order/ Deposit Receipt /D.R. No. Dated Amounting
To Rs.

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
coatract. The main text refers to admeasurements contracts.



i
Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
for bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT) /Invitation for Bid (IFB) hoisted on website of Authority and

Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum oT percentage of Estimated Cost/Bid Cost. The
interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filled in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings. c

3. Fixed Price Contracts: The Bid prices and rates are fixed . during
currency of contract and under no circumstance shall any contractor be entitied
to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the
usual printed form stating at what percentage above 0T pelow on thc rates specified
in Bill of Quantities for items of work to be carried out: he is willing to undertake the
work and also quote the rates for those items which are based on market rates.
Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative ‘n the works specified in the said form of invitation to
tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they

shall submit a separate tender for each.
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The envelope containing the tender documents shall refer the name and number of the
work. .o

6. All works shall be measured by standard instruments according to the rules.

7. Ridders shall provide evidence of their eligibility as and when requested by
the Procuring Agency.

8. Ary bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder. '

9, Pror to the detailed evaluation of bids, the Procuring Agency will
determire whether the bidder fulfills all codal requirements of eligibility criteria given
in the tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
conditionn mentioned in the NIT and bidding document. If the bidder does not fulfill any
of these conditions, it shall not be evaluated further. -

10. Bid without bid security of required amount and prescribed form shall be
rejected.

11. Bids determined to be substantially responsive shall be checked for any
arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quarititics Lo arrive

the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which case
the total cost as quoted will govern and the unit rate corrected. If there is a
discreparcy between the total bid amount and the sum of total costs, the sum of the
total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount i1 words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer /Procuring Agency before issuance of
the Bidding Documents}.

(a). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD.
{b). Brief Description of Works H M&R to Sindh House Islamabad {Repairing /

maintenance to civil works of generator &
heating plant rooms

{c).Procuring Agency’s address : Sindh House, F-5/2, Islamabad
(d). Estimated Cost : Rs. 500,000/-

(e). Amount of Bid Security : 2%

(f).Period of Bid Validity {days) : 60 days

(g).Security Deposit : 10 (Ten) %

(h). Percentage, if any, to be deducted
from bills: 8 (Eight) %

{i). Deadline for Submission of Bids along with time: _19-05-2015_ up to 11:00 AM

(j). Venue, Time, and Date of Bid Opening: Sindh House Islamabad
_19-05-2015 12:00 Noon.

(k). Time for Completion from written order

of commence: _{2)_ Months |
(1). Liquidity damages : 10 (Ten) % of estimate
(m). Deposit Receipt No: Dated: Amount : Rs.
(Rupees -

SINDH HOUSE [ISLAMABAD
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Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the” written authority
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority the contractor shall have no claim to ask for measurements of or
payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall be bound, in all
in which the time allowed for completion of any work exceeds one month, to
achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to
the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the
contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) Contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(i) In the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.

(iv) Contractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the contractor within 60 days of the date of the submission
of the bill;

(B) The Executive Engineer/Procuring Agency has power to ad'opt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
{iii) and (iv) above;

(ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive
Engineer,Procuring Agency, the contractor shall have:-

i} no claim to compensation for any loss sustained by him by reason of his
naving purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,



-6-
(iijj However, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work and
has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such period as he may
think necessary or proper. The decision of the Executive Engineer in this matter
shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregate of all such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence
of the contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of
the work in the most substantial and work-man-like manner and both as
regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said
specification being a part of the contract. The contractor shall also confirm exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for
the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten
days from the presentation of the bill, at any time depute a subordinate to measure up
the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the

contractor in all respects.

-
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The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance paymernt if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
and completed, and shall not preclude the Engineer-in-charge from recoveries
from final bill and rectification of defects and unsatisfactory items of works pointed out
to him durirg defect liability period.

(B) ‘The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurcments and of the total amount payable for the works shall be final and
binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such
items at such reduced rates as he may consider reasonable in the preparation of
final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of ‘works, physical
services from the original contractor to Cover any increase or decrease in
quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.

(B) Contrector shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15%
on the same conditions in all respects on which he agreed to do them in the work, and
at the same rates, as are specified in the tender for the main work. The contractor has
no right to claim for compensation by reason of alterations or curtailment of the

work.

(C) In cas: the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new rates
for the relevant items of work, and if the Engineer-in-charge 18 satisfied that the rate
quoted is within the rate worked out by him on detailed rate analysis, and then only he
shall allow him that rate after approval from higher authority. .

(D} The time for the completion of the work shall be extended in the proportion that
the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Inij:ial Contract Price to be
exceeded 2y more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of

Superinte nding Engineer.
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(F) Repeat Order: Any cumulative variation, bcyond the 15% of inmitdal contract
amount, shall be subject of another contract to be tendered out if the works

are separable from the original contract.
Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due to
use of unsound materials or unskillful workmanship and the contractor has to carry
out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects Correction

Period mentioned in notice.
(C) Uncorrected Defects:

{i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at lcast 14 days noticc of his inlcntion to use a third party
to correct a defect. He may rectify or remove, and re-execute the work
or remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of: it shall be within
his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause - 11;

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right to
such access, .

{B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he either himself be present to
receive orders and instructions, or have a responsible agent duly accredited in
writing present for that purpose, orders given to the contractor’s duly authorized agent
shall be considered to have the same force an effect as if they had been given to the
contractor himself,

Clause -~ 12: Examination of work before covering up.
{A}) No part of the works shall be covered up or put out of view/beyond the

reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for

Wi
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examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations,

(B) If any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made for
such work, o- for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its performance of
the contract. if any damage is caused while e work is in progress or hecome
apparent within three months of the grant of the certificate of completion, final
or otherwise, the contractor shall make good the same at his own expense, or in
default the Engineer may cause the same to be made good by other workmen, and
deduct the sxpenses from retention money lying with the Engineer. '

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the
contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor is responsible for the
safety of zll its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by
the contractor’s labour shall bepaid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and necglocts of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and
instructions, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or mlng
whatsoever in any way arising out of, or relating to the contrat_:t' design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concernirg the works, orf the execution, of failure to execute .the same, whether
arising, juring the progrees of the work, or after the completion or abandonment

thereof.
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Clause -17: BSite Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer
in charge) of such completion, but neither such certificate shall be given nor shall the
work be considered to be complete until the contractor shall have removed all
temporary structures and materials brought at site either for use or for operation
facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer-in-charge, may at the expense of
the contractor remove and dispose of the same as he thinks fit and shall deduct
the amount of all expenses so incurred from the contractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within a
period of three months from the date of issue of secured advance and
definitely mnot for full quantities of materials for the entire
work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even if
unutilized}.

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpoese of refund
of security deposit to a contractor from the last date on which its final measurements
are checked by a competent authority, if such check is necessary otherwise from the
last date of recording the final measurements), the defects notice period has also
passed and the Engineer has certified that all defects notified to the contractor
before the end of this period have been corrected, the security deposit lodged by
a contractor (in cash or recovered in installments from his bills) shall be refunded to
him after the expiry of three months from the date on which the work is completed.

Comn b

Divisional Acc gscl%%{l Accounts Officer

ecial Project

. igdh House, Islamabad

Contractor
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h Jslamabad
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NAME OF WORK => M&R TO SINDH HOUSE ISLAMABAD (REPAIRING /
MAINTENANCE TO CIVIL WORKS OF GENERATOR &
HEATING PLANT ROOMS)
SCHEDULE 'B'
S.No. DESCRIPTION OF ITEMS QUANTITY RATE UNIT AMOUNT

1 Labour charge for removing of heavy gauge M.S pipes
3" to 4' diameter of old out of service chiller plant
which are damaging the flooring of plant due its heavy
load, also shifting and stacking of un useable material
at desired place or store etc complete with all charges
of labour, tool & plants or as directed by Engineer in
charge. 1 Job P.job

2 Labour charge for removing of 5 HP centrifugal motor
pumping set & refixing after repairing of foundations &
C.C. flooring (which will be paid separately, also
shifting and stacking of un useable material at desired
place or store etc complete with all charges of labour,
tool & plants or as directed by Engineer in charge.

1 Job . P.job

3 Dismantling cement concrete plain 1:2:4. also W
removzl of debris from site to outside of city limits by
means of Suzuki loads. 106.69  cft P.cit

4 Dismantling cement concrete plain 1: 4: Balso ifc
removal of debris from site to out side of city limits by
means of Suzuki loads. 16165 cft Pcft

5 Removing cement or lime plaster from walls. also ic
removal of debris from site to out side of city limits by
means of Suzuki loads. 2354.20  Sft P.sft

6 Stone Boulder hand packed with surface levelled off to
the Correct Section and voids filing with stone
screering in bed of C.C.road including all lead & lift
etc complete with all labour, material and carriage
charges or as directed by Engineer Incharge.. 16165 cft P.cit

7 Cement concrete brick or stone ballast 1% o2
Gauge 1: 4. 8 etc complete, the cost is also ifc the
cost ¢f all labour, cartage, material etc complete as
directzd by the Engineer In-charge. 304.15 cft Pcft

8 Providing & Laying cement concrete plain 1:2:4
incluging placing compacting, finishing and curing,
comlete {inciuding screening and washing at stone
aggregate without shuttering etc complete with all
labour, material and carriage charges or as directed
by Engineer Incharge. 22352 cft P.cft

9 Providing and laying brick masonry in ratio 1:4 with
Pacca brick at any floor curing finishing etc complete.
The cost also ifc all carriage , tools and plants used in
making and fixing the cost is also ic the cost of all
labour, cartage, material etc complete as directed by

the E:ngineer in-charge. 2935 cft pcft
10 Applying Cement plaster 1.4. up to any height 3/4"

thick. at the hilly site ifc the gost of all labour. cartage,

material, scaffolding efc complete as directed by the '

Engineer In-charge. 209052  Sft g P sft

[v'Main Foider Exotl o Ext maki20 -1 vl work healng A peneTRLC KD
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S.No,

DESCRIPTION OF ITEMS

QUANTITY

RATE

UNIT

AMOUNT

1"

12

13

14

15

16

17

w o Fa W

CONTRACTOR

Applying rocf treatment of bitumen coat of 34 Ibs for
100Sft after minor repairing with cement sand morter
1:2:4 also inic spreading fine sand over bitumen
coating for blinding etc complete with al! material and
labour charges or as directed by Engineer In-charge.

Distemperirg applying two guata or more costs Up to
required finish over first coat of primer with superior
quality, ma<e ICl/ equivalent the cost is also ifc the
cost of all labour, cartage, material for filling of voids
& preparing surface etc complete as directed by the
Enaineer Ir-charae.

Painting new surface with enamel 1C1 or equivalent
paint with preparing surface and painting of doors and
windows any type applying two or more coats up o
the required finish over first coat of primer , the cost is
also ifc the cost of al labour, cartage, material etc
complete as directed by the Engineer In-charge.

Providing & fixing complete tube light "Phillips” 4 ft 40
watts with chock, rod, starter & patti fitting i/C all
necessary connections etc complete as directed by
the Enginzer In-charge.

Providing & fixing Energy Saver "Phillips" fixed on
given board ifc all necessary connections  etc
complete as directed by the Engineer In-charge.

Supply of A.C. ceiling fan 56" sweep vpak" or "Millat"
or equivalent, ¥ the cust of all labour, cartage.
material stc complete as approved by the engineer in-
charge.

Supply cf Exhaust fan 18" diameter »pak” or "Millat" or
equivalent, ifc the cost of all labour, cartage, material
otc comylete as approved by the engineer in-charge.

TERMS & CONDITIONS,

The work will be carried out as per PWD specification.
No Preriium shall be allowed on Non-Schedule Items.
No cartage shall be allowed on Non-Schedule ltems.

Any Ty pographical error will referred to the composite Schedule of Rates enforced.
The deduction of Income Tax from the Contractor’s Bill will be made as admissible u

bl Ectdertneel me-nnémld-ls'ciﬁwut Jeaing & prasmor foar

2157.58  Sft

P.sft

L L

8027.16 _ Sft

P.sft

374.82 _ Sft

P .sft

18 Nos

Each

7 Nos

Each

2 Nos

Each

2 Nos

Each

nder the rules.







SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 4.00 MILLION)]

M&R TO SINDH HOUSE MURREE INTENANCE OF LAWN & GARDEN OF
OLD BUILDING 1I/C PROVISION OF GARDEN BENCHES)

(n). Bidding Documents issued to : M/s

Vide Pay Order/ Deposit Receipt / D.R. No. Dated Amounting

To Rs.

Standard Bidding Document is intended as a model for admeasurements
{Percentage Rate/unit price for unit rates in a Bill of Quantities) types of

contract. The main text refers to admeasurements contracts.
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
for bidders to prepare responsive bids, in accordance with the requirementg of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation, and on the award of contract,

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website" of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum or percentage of Estimated Cost/Bid Cost. The
interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filled in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fived during
currency of contract and under no circumstance shall any contractor be entitled
to claim enhanced rates for any item in this contract. .

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

S. Conditional Offer: Any person who submits a tender shall fill up the
usual printed form stating at what percentage above or below on the rates specified
in Bill of Quantities for items of work to be carried out: he is willing to undertake the
work and also quote the rates for those items which are based on market rates.
Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative in the works specified in the said form of invitation to
tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they
shall submit a separate tender for each.
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The envelope containing the tender documents shall refer the name and number of the
work.

6. All wo-ks shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by
the Procuring Agency. g

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will
determine ‘whether the bidder fulfills all codal requirements of eligibility criteria given
in the tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. If the bidder does not fulfill any
of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be
rejected.

11. Bids determined to be substantially responsive shall be checked for any
arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to arrive
the final bid cost.

(B) In case of item rates, 1If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected uniess in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which case
the total cost as quoted will govern and the unit rate corrected. If there is a
discrepancy between the total bid amount and the sum of total costs, the sum of the
total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD/ MURREE.

(b). Brief Description of Works 3 MER to Sindh House Murree {(Maintenance of
Ltawn & garden of old building i/c provision
of garden benches).

(c).Procuring Agency’s address : Sindh House, F-5/2, Islamabad
(d). Estimated Cost : Rs. 200,000/-

(e). Amount of Bid Security : 2%

(f).Period of Bid Validity (days) : 60 days

(g).Security Deposit : 10 (Ten) %

(h). Percentage, if any, to be deducted
from bills: 8 (Eight) %

(i). Deadline for Submission of Bids along with time: 19-05-2015 up to 11:00 AM

{}). Venue, Time, and Date of Bid Opening: Sindh House Islamabad
19-05-2015 12:00 Noon.

(k). Time for Completion from written order

of commence: _{2)_ Months
(1). Liquidity damages : 10 (Ten) % of estimate
(m). Deposit Receipt No: Dated: Amount : Rs.

(Rupees




-5
Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The - contractor shall not
enter upon ©r commence any portion or work except with the written authority
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such suthority the contractor shall have no claim to ask for measurements of or
payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall be bound, in all
in which the time allowed for completion of any work exceeds one month, to

achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to
the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the
contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause — 3: rermination of the Contract.

(A) Procuring Agency/ Executivc Enginecr may terminate the contract if either of the
following conditions exits:- v

(1) Contractor causes a breach of any clause of the Contract;

(ijy the progress of any particular portion of the work is unsatisfactory and

notice of 10 days has expired;
(i In the case of abandonment of the work owing to the serious iliness or death of

the contractor or any other cause.
(ivy Contractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the contractor within 60 days of the date of the submission

of the bill;

(B) The Executive Engineer/ Procuring Agency has power to adopt any of the
following courses as may deem fit:-

i} to forfeit the security deposit available except conditions mentioned at A
(iii) and {1vi above;

(ii) to final'ze the work by measuring the work donc by the contractor. .

(C) In the event of any of the above courses being adopted by the Executive
Engineer/ Procuring Agency, the contractor shall have:- .
(i no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, ©Or entered .mto any
engagements, or made any advances on account of, or with a view to the
cxecution of the work or the performance of the contract,
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{i1) However, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work and

has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the sitc to the contracior. If pussession ol
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly.,

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such period as he may
think necessary or proper. The decision of the Executive Engineer in this matter
shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregate of all such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence
of the contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause -6: Specifications. The contractor shall cxccute the whole and every part of
the work in the most substantial and work-man-like manner and both as
regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said
specification being a part of the contract. The contractor shall also confirm exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the

the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own €xpense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim/ Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the rcquisite Ieasurements tor the purpose of having the same

the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.
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The Engineer /Procuring Agency shall pass/ certify the amount 1o be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for. work actually done
and completed, and shall not preciude the Engineer-in-charge from recoveries
from final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect lability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties. A

Clause - 8: Reduced Rates. in cases where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such
items at such reduced rates as he may consider reasonable in the preparation of
final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variaticn in writing subject to the limit not exceeding the contract cost by of 15%
on the same conditions in all respects on which he agreed to do them in the work, and
at the same rates, as are specified in the tcnder for the main work. The contractor has
no right to claim for compensation by reason of alterations Of curtailment of the

work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new rates
for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate
quoted is within the rate worked out by him on detailed rate analysis, and then only he
shall allow him that rate after approval from higher authority.

(D} The time for the completion of the work shall be extended in the proportion that
the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those

quantities causing excess the cost of contract beyond 15% after approval of
Superintcnding Engineer.
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(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works

are separable from the original contract.
Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect HKability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due to
use of unsound materials or unskillfu! workmanship and the contractor has to carry
out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects Correction

Period mentioned in notice.
{C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party
to correct a defect. He may rectify or remove, and re-execute the work
Or remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within
his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause - 11:

(B) Dates ff)r Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit
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examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made for
such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its performance of
the contract. if any damage is caused while the work is in progress Or become
apparent within three months of the grant of the certificate of completion, final
or otherwise, the contractor shall make good the same at his own expense, or in
default the Engineer may cause the same to be made good by other workmen, and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood our grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the
contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor is responsibile for the
safety of al its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by
the contractor’s labour shall bepaid by him.

Clause-15:5ub-contracting. The contractor shall not subcontract. the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontrac: any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract ard he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were

employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle Jofficer/one grade higher to awarding authority
shall be final, conclusive and binding on al parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and
instructions, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or thing
whatsoever in any way arising out of, or relating to the contract ‘design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution, of failure to execute the same, whether
arising, during. the, progress. of the work, or after the completion or abandonment

thereof.
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Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer
in charge) of such completion, but neither such certificate shall be given nor shall the
work be considered to be complete until the contractor shall have removed all
temporary structures and materials brought at site either for use or for operation
facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer-in-charge, may at the expense of
the contractor remove and dispose of the same as he thinks fit and shall deduct
the amount of all expenses so incurred from the contractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed /utilized on the work within a
period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire
work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

{ii) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even if
unutilized).

Clause -19: Recovery as arrears of Land Revenue, Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements
are checked by a competent authority, if such check is necessary otherwise from the
last date of recording the final measurements), the defects notice period has also
passed and the Engineer has certified that ail defects notified to the contractor
before the end of this period have been corrected, the security deposit lodged by
a contractor (in cash or recovered in instaliments from his bills) shall be refunded to
him after the expiry of three months from the date on which the work is complcted.

C 2am A

.

Diyisional Accounts Officer

Divisional Ac taigpecial Project

Contractor \ LAY
\ ReSHANA Bnsager

indh House, Islamabad



NAME OF WORK => M&R TO SINDH HOUSE MURREE (MAINTENANCE OF LAWN &
GARDEN OF OLD BUILDING I/C PROVISION OF GARDEN
BENCHES

SCHEDULE 'B’

S.No. DESCRIPTION OF ITEMS QUANTITY RATE UNIT AMOUNT

1 Supplying and spreading cow dung manuer including
breaking clods and free from bushes, the cost includes
loading and un-loading, the cost is also if/c all labour,
cartage, material etc complete as directed by the
Engineer In-charge. 1 Truck P.Truck

2 Supplying and spreading sweet earth including breaking
clods and free from bushes, the cost includes loading and
un-loading the cost is also ife all labour, cartage, material
etc complete as directed by the Engineer In-charge. 1 Truck - P Truck

3 Supplying of flower all season in different approved
verities & colours specially for climate of Murree, the cost
is also ‘fc all labour, cartage, material etc complete as
directed by the Engineer In-charge. 120 Packets P.Pkt

4 Supplying of Nyloon pipe 1" dia of special quality ilc
cartage for garden the cost is also ifc all cartage, material

etc comolete as directed by the Engineer In-charge. 300 feet P Rt

5 Making & fixing Fancy type 3 seated "Garden benches"
made with 1-1/2" diameter 16 gauge M.S pipe frame with
providing 1"x3/ "x3/116 & 1°x3/4"x3/16 angle iron strips
duly welded with pipe frame also painted 2 or more coats
upto required finish with imported anti rust paint after first
goat of red oxide also fixing in position on C.C. plat form
or providing extra ptties for stand for making moveable
type etc complete with all cost for labour, material &

cartage or as directed by the Engineer in charge.
5 Nos. Each

Total:-

TERMY & CONDITIONS.

The work will be carried out as per PWD specification.

No Prermium shall be allowed on Non-Schedule Tterns,

No cartage shall be allowed on Non-Schedule Items.

Any Ty pographical error will referred to the composite Schedule of Rates enforced.
The deuction of Income Tax from the Contractor’s Billr_will be made as admissible under the

[P OV

CONTRACTOR

D:"Mnin]-'ddﬂ’ﬂulWork‘E.slih (62004 | S pniticrmerce of o My
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SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 4.00 MILLION)]

M&:R TO SINDH HOUSE MURREE (REPAIRING / COLORING / PAINTING TO
REMAINING GROUND FLOOR & FIRST FLOOR ROOMS, VERANDAS, GALLERIES,
KITCHEN ROOF & CEILING AND MISCELLANEOUS WORKS}

(n}. Bidding Documents issued to : M/s
Vide Pay Order/ Deposit Receipt /D.R. No. Dated Amounting
To Rs.

Standard Bidding Document is intended as a model for admeasurements
{Percentage Rate/unit price for unit rates in a Bill of Quantities] types of
contract. The main text refers to admeasurements contracts.



i,
Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
for bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on pid subinission, opening and
evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/ Invitation for Bid {IFB) hoisted on website. of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum or percentage of Estimated Cost/Bid Cost. The
interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications or 1ts reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filed in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during
currency of contract and under no circumstance shall any contractor be entitled
to claim enhanced rates for any item in this contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the
usual printed form stating at what percentage above or below on the rates specified
in Bill of Quantities for items of work to be carried out: he is willing to undertake the
work and also quote the rates for those items which are based on market rates.
Only onc rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative in the works specified in the said form of invitation
tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they
shall submit a separate tender for each.



-3-
The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by
the Procuring Agency.

8.  Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will
determine whether the bidder fulfills all codal requirements of eligibility criteria given
in the tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. If the bidder does not fulfill any
of these conditions, it shall not be evaluated further. .

10. Bid without bid security of required amount and prescribed form shall be
rejected.

11. Bids determined to be substantially responsive shall be checked for any
arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be caecked and added or subtracted from amount of bill of quantities to arrive
the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost tha: is obtatned by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which case
the total cost as quoted will govern and the unit rate corrected. If there is a
discrepancy between the total bid amount and the sum of total costs, the sum of the
total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer/ Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD/ MURREE.

{b). Brief Description of Works : M&R to Sindh House Murree {Repairing { coloring /

painting to remaining ground floor & first floor

rooms, verandas, galleries, kitchen roof & ceiling
and miscellaneous works}). -

{c).Procuring Agency’s address : Sindh House, F-5/2, Islamabad
(d). Estimated Cost : Rs._ 950,000/~

(¢)» Amount of BRid Security : 2%

(f).Period of Bid Validity {days) : 60 days

(g).Security Deposit : 10 (Ten) %

(h). Percentage, if any, to be deducted
from bills: 8 (Eight) %

(i). Deadline for Submission of Bids along with time: 19-05-2015 up to 11:00 AM
{j). Venue, Time, and Date of Bid Opening: Sindh House Islamabad
19-05-2015 12:00 Noon.

{k). Time for Completion from written order

of commence: _(2)_ Months
(). Liquidity damages : 10 (Ten) % of estimate
(m). Deposit Receipt No: Dated:

(Rupees




Conditions of Contract

Clause -- 1: Commencement 8 Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority the contractor shall have no claim to ask for measurements of or
payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall be bound, in all
in whica the time allowed for completion of any work exceeds one month, to
achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to
the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 ‘per cent of the
contract price. Agency may deduct liquidated damages from payments due to the
contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) Contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(i} In the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.

(iv)  Coatractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the contractor within 60 days of the date of the submission
of the bil ;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A
{iii} and (iv) above;

(ii) to finalize the work by measuring the work done by the contractor.

{C) In the event of any of the above courses being adopted by the Executive

Engineer /Procuring Agency, the contractor shall have:-
{i) a0 claim to compensation for any loss sustained by him by rcason of his

having purchased or procured any materials, or entered into any
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engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(iy  However, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work and
has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments o in according sanction to
cstimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly. '

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such period as he may
think necessary or proper. The decision of the Executive Engineer in this matter
shall be final;, where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence
of the contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of
the work in the most substantial and work-man-like manner and both as
regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said
specification being a part of the contract. The contractor shall also confirm exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for
the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten
days from the presentation of the bill, at any time depute a subordinate to measure up
the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
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Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
and completed, and shall not preclude the Engineer-in-charge from recoveries
from final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause ~ 8: Reduced Rates. In cases where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such
items at such reduced rates as he may consider reasonable in the preparation of
final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15%
on the szme conditions in all respects on which he agreed to do them in the work, and
at the samne rates, as are specified in the tender for the main work. The contractor has
no right to claim for compensation by reason of alterations or curtailment of the
work.

{C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new rates
for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate
quoted is within the rate worked out by him on detailed rate analysis, and then only he
shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that
the addit.onal work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.
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(F} Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works
are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due to
use of unsound materials or unskiliful workmanship and the contractor has to carry
out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Defects Correction
Period mentioned in notice.

(C) Uncorrected Defects:

(1) [n the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party
to correct a defect. He may rectify or remove, and re-execute the work
or remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(i} If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within
his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right to
such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he either himself be present to
receive orders and instructions, or have a responsible agent duly accredited in
writing present for that purpose, orders given to the contractor’s duly authorized agent
shall be considered to have the same force an effect as if they had been given to the
contractor himself.

Clause - 12: Examination of work before covering up.
(A) No part of the works shall be covered up or put out of view/beyond the

reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for

[ Ad -
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examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;
(B) If any work is covered up or placed beyond the reach of measurement
withour such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made for
such work, or for the materials with which the same was executed.

Clause ~ 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its performance of
the contract. if any damage is caused while the work is in progress or become
apparent within three months of the grant of the certificate of completion, final
or otherwise, the contractor shall make good the same at his own expense, or in
default the Engineer may cause the same to be made good by other workmen, and
deduct *he expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the
contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor is responsible for the
safety cf all its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by
the contractor’s labour shall bepaid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were these of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority

shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and
instructions, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or thing
whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerniag ‘the works; or the execution, of failure to execute the same, whether
arising, during the- progress of the work, or after the completion or abandonment

thereof.
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Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer
in charge) of such completion, but neither such certificate shall be given nor shall the
work be considered to be complete until the contractor shall have removed all
temporary structures and materials brought at site either for use or for operation
facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer-in-charge, may at the expense of
the contractor remove and dispose of the same as he thinks fit and shall deduct
the amount of all expenses SO incurred from the contractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

{i) Secured Advance may be permitted  only against imperishable
materials/quantities anticipated to be consumed /utilized on the work within a
period of three months from the date of issue of secured advance and
definitely not for full quantities  of materials for the entire
work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

(iiy Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even if
unutilized).

Clause -~19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
wholc of the works (a worlk should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final MEASUTEMETLLS
are checked by a competent authority, if such check is necessary otherwise from the
last date of recording the final measurements), the defects notice period has also
passed and the Engineer has certified that all defects notified to the contractor
before the end of this period have been corrected, the security deposit lodged by
a contractor (in cash or recovered in installments from his bills) shall be refunded to
him after the expiry of three months from the date on which the work is completed.

Qf[m A d’gv

ivisional Accounts Officer
tpecial Project

ot Housg, Istamabad

Contractor
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M&R TO SINDH HOUSE MURREE (REPAIRING [ COLORING / PAINTING TO
REMAINING GROUND FLOOR & FIRST FLOOR ROQMS, VERANDAS,
GALLERIES, KITCHEN ROOF & CEILING AND MISCELLANEOUS WORKS)
SCHEDULE 'B’

[ S.No] Description of items | Quantity | "Rate  |Units] Amount |
1 Distempering applying two coats or more coats up to
required finish after full scraping over first coat of primer
with superior quality, make ICI/ equivalent the cost is
also ifc the cost of all labour, cartage, material for filling
of voids & preparing surface as directed by Engineer In-

charge. 4969.12 Sft Rs P sft

2 Full scraping of old colouring and painting & re-painting
the: same with best quality matt finish / plastic emulation
pa.nt applying two coats or more coats up to required
finish over first coat of primer with superior quality of “ICI”
meke also including all labour for preparing of surface
wit1 good quality filling material and preparing for smooth
finish with slicon batti and sand paper as directed by

Engieer In-charge. 22131.21_Sft Rs P.sft

3 Painting with good quality enamal paint “IC)" or equal
qualityapplying two coats or more coats up to required
finish over first coat of primer etc complete as directed
by =ngineer In-charge. 630.00 Sft Rs P.sft

4 P/F wooden door window vantilator in semicircle section
including chowkhats hold fasts, tower bolts, chocks,
cleats,handles, cord with hooks and cost of nails and
screws, efc.Panelled or panelled and glazed or fully
glazed 1-1/12" thick, as directed by Engineer In-charge.
70.40 Sft Rs P.sft
Total:-

TERXMS & CONDITIONS.

The work will be carried out s per PWD specification.

No Premium shall be aliowed on Non-Schedule Items,

No cartage shall be allowed on Non-Schedule Items.

Any Typographical error will referred to the composite Schedule of Rates enforced.

The deduction of Income Tax from the Contractor’s Bill will be made as admissible under the rules.

o~ ~

Vil W =

CONTRACTOR







SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 4.00 MILLION)

M&R TO SINDH HOUSE ISLAMABAD (REPAIRING / MAINTENANCE OF
RESIDENCES OF R.E. COMPTROLLER, STAFF QUARTERS / FLATS)

(n). Bidding Documents issued to : ‘M/s
Vide Pay Order/ Deposit Receipt /D.R. No. Dated Amounting
To Rs.

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
contract. The main text refers to admeasurements contracts.
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
for bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media wliere ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum or percentage of Estimated Cost/Bid Cost. The
interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filed in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during
currency of contract and under no circumstance shall any contractor be entitled
to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 20 10.

5. Conditional Offer: Any person who submits a tender shall fill up the
usual printed form stating at what percentage above or below on the rates specified
in Bill of Quantities for items of work to be carried out: he is willing to undertake the
work and also quote the rates for those items which are based on market rates.
Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative in the works specified in the said form of invitation to
tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they
shall submit a separate tender for each. :

1



-3-

The envelope containing the tender documents shall refer the name and number of the
work.

6. Al works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by
the Procaring Agency.

8. Ary bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will
determirie whether the bidder fulfills all codal requirements of eligibility criteria given
in the tender notice such as registration with tax authorities, registration with PEC
{where applicable}, turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. If the bidder does not fulfill any
of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be
rejected. .

11. Bids determined to be substantially responsive shall be checked for any
arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be caecked and added or subtracted from amount of bill of quantities to arrive
the final bid cost.

(B} In case of item rates, .If there is a discrepancy between the unit rate and the total
cost tha: is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which case

the total cost as quoted will govern and the unit rate corrected. If there is a
discrepancy between the total bid amount and the sum of total costs, the sum of the
total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures-and in words, the
amount -n words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD.

(b). Brief Description of Works : M&R TO SINDH HOUSE ISLAMABAD (REPAIRING /

MAINTENANCE OF RESIDENCES OF R.E.
COMPTROLLER, STAFF QUARTERS / FLATS)

(c).Procuring Agency’s address : Sindh House, F-5/2, Islamabad
(d). Estimated Cost : Rs. 1,400,000/

{e). Amount of Bid Security : 2%

(f).Period of Bid Validity (days} : 60 days

(g)-Security Deposit : 10 (Ten) %

{h). Percentage, if any, to be deducted
from bhills: 8 (Eight) %

(i). Deadline for Submission of Bids along with time: _19-05-2015_up to 11:00 AM

(j)- Venue, Time, and Date of Bid Opening: Sindh House Islamabad
_19-05-2015 12:00 Noon.

(k). Time for Completion from written order

of commence: _{2)_ Months
(1). Liquidity damages : 10 {Ten) % of estimate
(m). Deposit Receipt No: Dated: Amount : Rs.
(Rupees

NDH HOUS ISLAMABAD
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Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority the contractor shall have no claim to ask for measurements of or
payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall be bound, in all
in which the time allowed for completion of any work exceeds one month, to
achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to
the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the
contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause ~ 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

{i) Contractor causes a breach of any clause of the Contract;

{1  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii} In the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.

(ivi Contractor can also request for termination of contract if a payment certified by
the Engiaeer is not paid to the contractor within 60 days of the date of the submission
of the bill;

(B} The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

{1) to forfeit the security deposit available except conditions mentioned at A
{iii) and (v} above; R

{ii) to finalize the work by measuring the work done by the contractor.

{C} In the event of any of the above courses being adopted by the Executive
Engineer /Procuring Agency, the contractor shail have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on accourt of, or with a view 10 the
execution of the work or the performance of the contract,
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(i1) However, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work and
has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such pericd as he may
think necessary or proper. The decision of the Executive Engineer in this matter
shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregate of all such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence
of the contract and ail clauses of the contract shall continue to be operative during the
extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of
the work in the most substantial and work-man-like manner and both as
regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said
specification being a part of the contract. The contractor shall also confirm exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for
the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten
days from the presentation of the bill, at any time depute a subordinate to measure up
the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.
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The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
and completed, and shall not preclude the Engineer-in-charge from recoveries
from final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

(B} The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such
items at such reduced rates as he may consider reasonable in the preparation of
final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the imit not exceeding the contract cost by of 15%
on the same conditions in all respects on which he agreed to do them in the work, and
at the same rates, as are specified in the tender for the main work. The contractor has
no right to claim for compensation by reason of alterations or curtailment of the
work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new rates
for the rzlevant items of work, and if the Engineer-in-charge is satisfied that the rate
quoted is within the rate worked out by him on detailed rate analysis, and then only he
shall allcw him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that
the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
exceedec. by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.
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(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works

are separable from the original contract.
Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due to
use of unsound materials or unskillful workmanship and the contractor has to carry
out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects Correction
Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party
to correct a defect. He may rectify or remove, and re-execute the work
or remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(iij If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within
his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of ewxecution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right to
such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he either himself be present to
receive orders and instructions, or have a responsible agent duly accredited in
writing present for that purpose, orders given to the contractor’s duly authorized agent
shall be considered to have the same force an effect as if they had been given to the
contractor himself.

Clause - 12: Examination of work before covering up.
(A) No part of the works shall be covered up or put out of view/beyond the

reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
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examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made for
such work, or for the materials with which the same was executed. o

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personel injury and death which arise during and in consequence of its performance of
the contract. if any damage is caused while the work is in progress or become
apparent within three months of the grant of the certificate of completion, final
or otherwise, the contractor shall make good the same at his own expense, or in
default the Engineer may cause the same to be made good by other workmen, and
deduct ‘he expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written
permit {from the Executive Engineer. When such permit is given, and also in all cases
when cestroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the
contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor is responsible for the
safety of all its activities including protection of the environment on and off the site.
Compersation of all damage done intentionally or unintentionally on or off the site by
the coniractor’s labour shall bepaid by him.

Clause-15:5Sub-contracting. The contractor shall not subcontract the whole of the
works, =xcept where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, |, the decision of the
Superinending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all
questiors relating to the meaning of the specifications, designs drawings, and
instructons, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or thing
whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution, of failure to execute the same, whether
arising, during the progress of the work, or after the completion or abandonment
thereof.
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Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer
in charge) of such completion, but neither such certificate shall be given nor shall the
work be considered to be complete until the contractor shall have removed all
temporary structures and materials brought at site either for use or for operation
facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer-in-charge, may at the expense of
the contractor remove and dispose of the same as he thinks fit and shall deduct
the amount of all expenses SO incurred from the contractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within a
period of thrce months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire
work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even if
unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works {a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measuremenis
are checked by a competent authority, if such check is necessary otherwise from the
last date of recording the final measurements), the defects notice period has also
passed and the Engineer has certified that all defects notified to the contractor
before the end of this period have been corrected, the security deposit lodged by
a contractor (in cash or recovered in installments from his bills) shall be refunded to
him after the expiry ol trce months from the date on which the work is completed.

@ﬂfﬂ d 4‘”/3

Divisional A ivisional Accounts Officer
IVISIOII‘ cco 1 Snecial Project

wth House, Lslammabad

Contractor Rek i
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M/R TO SINDH HOUSE ISLAMABAD (REPAIRING / MAINTENANCE TO
UART

RESIDENCES OF R
SCHEDULE 'B'

MPTROLLER, STAF

FLATS

[$.No | Description of ltems

Quantity

Rate

[Units| Amount |

1

10

Cutiing hard rock such as granite, ballast, hard lime stone or
sand stone etc. with chisels and hammers for small
foundations. ifc the cost of all labour, cartage, material etc
complete as directed by the Engineer In-charge.

Excavation in shingle or gravel formation and rock’ not
requiring blasting undressed , lead up to 100 ft the cost is also
ifc the cost of all labour, cartage, material etc complete as
directed by the Engineer In-charge.

Dismantling brick masonry wall in cement mortar also ifc
removal of debris from site {0 out side of city limits by means of
Suzuki loads.

Cerent concrete brick or stone baliast 1 %" to 2" Gauge 1: 4:
8 etc complete, the cost is also i/c the cost of all labour,
cartage, material etc complete as directed by the Engineer In-
cha-ge.

Prosiding and laying 2" thick topping on any floor cement
conzrete (1:2:4) including Surface finishing and laying of
floo-ing into alternate pannels, the cost is also ifc the cost of
all labour, cartage, material etc complete as directed by the
Engineer In-charge.

Providing and laying brick masonry in ratio 1:4 with Pacca brick
at any floor curing finishing etc complete. The cost also ifc all
carriage , tocls and plants used in making and fixing the cost
isasoi/cthe costof all labour, cartage, material etc complete
as clirected by the Engineer In-charge.

Providing and fixing G.| frames /Choukhats of size 7"'x2" or 4
112" x 3" for door/window using 20 gauge G.! sheet l/c welded
hinges and fixing at site with necessary hold fasts, filling with
cement sand slurry of ratio 1:6 and repairing the jambs. The
cos also ifc all carriage , tools and plants used in making and
fixirg the cost is also ifc the cost of all labour, cartage,
material etc complete as directed by the Engineer In-charge.

Applying Cement plaster 1.4. up to any height 3/4” thick at the
hilly site i/c the cost of all labour, cartage, material, scaffolding
€lc complete as directed by the Engineer In-charge.

Providing and fixing in position, Door windows and Ventilators
of first class deodar wood frames, and 1- 34" thick
commercial. Ply veneer shutters of first class deodar skeleton
{(Hollow) and commercial ply wood (3 Ply) on both sides.
Including holdfasts, hinges iron tower bolts, handles and cleats
witt cord and one Mortise Lock and hooks , the cost is also ifc
the cost of all labour, cartage, material etc complete as
directed by the Engineer In-charge.

Providing and Laying floor of approved white / coloured glazed
or matt: glazed tile 1/4" thick 8x12 / 12x12 in white cement 1:2
over 3/4" thick cement mortar 1:2 complete., the cost is also ifc
the cost of all labour, cartage, material etc complete as
directed by the Engineer In-charge.

531.00

Rs

P cft

446.00

Rs

P cft

181.50

cft

Rs

P cft

491 .29

Rs

P cft

1339.50

sft

Rs

P sft

745.99

cft

Rs

P cft

99.46

rft

Rs

P rit

1345.91

sft

Rs

P st

106.72

sft

Rs

P sft

587.50

Rs

p-sft
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12

13

14

Lh o B e

CONTRACTOR

Distempering applying two coats or more coats up to required
finish over first coat of primer with superior quality, make ICI/
eq.ivalent the cost is also i/c the cost of all labour, cartage,
meteriaf for filling of voids & preparing surface etc complete as
diracted by the Engineer In-charge. 12574.05 Sft Rs p.sft

Painting new surface with enamel ICI| or equivalent paint with
preparing surface and painting of doors and windows any type
applying two or more coats up to the required finish over first
coat of primer , the cost is also ifc the cost of all labour,
cartage, material etc complete as directed by the Engineer In-

charge. 10114.00 Sft Rs p.sft

Providing and fixing best quality granite tile 24"x24"
207x20"H16"x18" or in required size, best quality {Imported) or
equivalent quality of approved shade, design & pattern fixing in
prcper grads, level & alignment with dry bond and cement
mortar ifc grouting and finishing etc complete i/c the cost of all
material, wastage, labour & cartage as directed by the engineer
In-charge. 307650 Sft Rs p.sft

Making and fixing sun shade with Fabrication of Mild steel work
by using by 4" diameter M.S. pipe of schedule 80 for vertical
support, M.S. secondary truss of angle iron 2"x2"x3/8" with
cross support of angle iron 1-1/2"x1-1/2"x3/18" at 5'-0” spaces
als> covering the roof with G.l. corrugated sheet of 22 gauge
with over laping also using M.S. hocks for holding roof etc
complete with all cost, labour and cartage etc complete or as
directed by Engineer In-charge.
410.00 Sft Rs p.sft

Total:-
TERMS & CONDITIONS.
The work will be carried out as per PWD specification.
No Premium shall be allowed on Non-Schedule Items.
No cartage shall be allowed on Non-Schedule Items. .
Any Typographical error will referred to the composite Schedule of Rates enforced.
The: deduction of Income Tax from the Contractor’s Bill will be made as admissible under the rule§.

EER
ILAMABAD
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