

OFFICE OF THE EXECUTIVE ENGINEER ROHRI DIVISION KANDIARO.

No. TC/G-55/989 of 2015

Kandiara, dated 27/07/2015.

CORRIGENDUM

In continuation of NIT vide this office letter No: TC/G-55/ 901 dated: 06-07-2015 and hoisted by SPPRA vide Sr.No. 24735, through wide publicity of News Papers and Web e.t.c the date of issue and opening originally was fixed on 28.07.2015 and 29.07.2015, respectively, due to emergency of flood on Indus river the under signed as well as worthy Chairman of the committee (Superintending Engineer Rohri Canal Circle Hyderabad) are busy in Bund emergency duty hence date of opening extended upto 19.08.2015 and 20.08.2015 respectively.

The other terms and conditions will remain same.

(NIAZ AHMED MEMON)
EXECUTIVE ENGINEER
ROHRI DIVISION KANDIARO

Copy forwarded with compliments to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
3. The Superintending Engineer Rohri Canal Circle Hyderabad.
4. The Managing Director Sindh Public Procurement Regulatory Authority Karachi (SPPRA) for uploading tender Notice to SPPRA website.
5. The Executive Engineers (ALL) under Rohri Canal Circle Hyderabad.
6. Copy to Notice Board/ Concerned Contractor M/S International Traders.

(NIAZ AHMED MEMON)
EXECUTIVE ENGINEER
ROHRI DIVISION KANDIARO

SPPRA INWARD DIARY
NO: 687
DATED: 27-07-15