

OFFICE OF THE EXECUTIVE ENGINEER ROHRI DIVISION KANDIARO.

No. TC/G-55/1078 of 2015

Kandiara, dated 18/08/2015.

CORRIGENDUM


In continuation of NIT vide this office letter No: TC/G-55/ 901 dated: 06-07-2015 and hoisted by SPPRA vide Sr.No. 24735, and corrigendum issued vide this office letter No TC/G-55/989 dated 27.07.2015, the corrigendum date was extended up 19.08.2015 & 20.08.2015 but due to still flood emergency continue on Indus River the under singed and Chairman of the committee (Superintending Engineer Rohri Canal Circle Hyderabad) are busy over Bund day and night hence again date of opening extended up to 16.09.2015 and opening fixed on 17.09.2015.

The other terms and conditions will remain same.

(NIAZ AHMED MEMON)
EXECUTIVE ENGINEER
ROHRI DIVISION KANDIARO

Copy forwarded with compliments to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
3. The Superintending Engineer Rohri Canal Circle Hyderabad.
4. The Managing Director Sindh Public Procurement Regulatory Authority Karachi (SPPRA) for uploading tender Notice to SPPRA website.
5. The Executive Engineers (ALL) under Rohri Canal Circle Hyderabad.
6. Director Information Advertisement Government of Sindh.
7. Copy to Notice Board/ Concerned Contractor.


(NIAZ AHMED MEMON)
EXECUTIVE ENGINEER
ROHRI DIVISION KANDIARO

SPPRA INWARD DIARY

NO: 1334

DATED: 20-08-15