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LYARI DEVELOPMENT AUTHORITY

LANDSCAPE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAME OF WORK

GREENING, PLANTATION/GAP FILLING IN PARK ST-5, AT SECTOR NO. 30/B, 30/C & S§T-5, AT
SECTOR NO. 31/B, AT HAWKSBAY SCHEME-42, LYARI DEVELOPMENT AUTHORITY, KARACHI

TENDER DOCUMENTS

BILL OF QUANTITIES

AS PER PEC & SPPRA (GUIDELINE/DIRECTIVE) RULKES 2010

AUG, 2015
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Instructions to Bidders/ Procuring Agencies.

C eneral Rules and Directions for the Guidance of Contractors,

This section of the bidding documents should provide the information necessary for bidders 1o
pepare responsive bids. in accordance with the requirements of the Procuring Agency. It should also
g ve information on bid submission. opening and evaluation, and on the award ot contract.

Natters governing the performance of the contract or payvments under the Contract. or matters
alfecting the risks. rights. and obligations of the parties under the Contract are included as
(anditions ot Contract and Contract Data.

Thae fstructions 1o Bidders will not be part ol the Contract and will ¢cease 1o have eftect once the
contract 1s signed.

I.

b

*h

Adbwork proposed o be executed by contract shall be notined ina torm ol Notice Inviting | ender
INTTY Invitation for Bid {1FB) hoisted on website of Authority and Procuring Agenes and also in
Printed media where ever required as per rules,

NIT must state the deseription of the work. dates. time and place of issuing. submission, Opening
of bids. completion time. cost of bidding document and bid secuarity cither in lump sum or
percentage of bstimated Cost Bid Cost. The interested bidder must have valid NTN also.

Content of Bidding Documents must include but not limited to: Conditions of contract, Contract
Data. specifications or its reference. Bill of Quantities containing deseription of items with
scheduledditem rates with premium o be filled in form of percentage above/ befow or on item
rates (o be quoted. Form of Agreement and drawings,

Fixed Price Contracts: The Bid prices and rates are fixed during curreney of contract and under
no circumstance shall any contract be entitles to claim enhanced rates for any item in this contract.

. The Procuring Agenes shall have sight of rejecting all or ans of the tenders as per provisions of

SPIP Rules 2010,

. Conditivnal Offer: Ay person who submits a tender shall 61 up the usual printed form stating at

what pereentige abuve or below on the rates speciticd i Bill of Quantities for items ot work to be
carried out: he is willing 10 undertake the work and also quote the rates tur those items which are
bused on market rates. Onby one rate of such percentage. on all the Scheduled Rates shall be
framed. Tenders. which propose amy alternative in the works speciticd in the said torm of
invitations. will be liable 1o rejection. No printed [orm of tender shall include 4 tender for more
than one work. but il contractor wish w tender for twe or more works, they shall submit a separate
tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

. Al works shall be measured by sandard instruments according 1o the rules,

- Bidders shall provide evidence ol their eligibilits as and when requested by the Procuring Ageney.
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8 Am bid received by the Ageney affer the deadline for submisston of bids shatl be rejected and
returned unopened to the bidder.

9 Prior 1o the detailed evaluation ol bids, the Procuring Acency will determine whether the bidder
lultitls all codal requirements of ehigibiliny eriteria given in the tender notice such as registration
with tax authorities, registration with PEC (where applicable). turnover statement. experience
statement. and any other condition mentioned in the NI and bidding document. [f the bidder does
not fultitt any of these conditions. it shatl not be evaluated turther.

L. Bid without bid security of required amount and prescribed torm shall be rejected.

ti. Bids determine to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the Tollowing basis:

{(A)

(B)

()

In ease of Schedule rates, the amount ol pereentage quoted above or below will be
checked and added or subtracted Irom amount ol bill of quantities o arrive the final bid
cost.

In vase of item rates.. I there is a discrepaney between the unit rate and the total cost that
is obtained by multiplving the umit rate and quantiy. the unit rate shall prevail and the total
cost will be corrected unless in the opinion of the Agency there s an obvious
misplacement of the decimal point o the unit cite. i which case the total cost as quoted
will covern and the unit rate corrected, 1 there is a diserepaney berween the total bid
amount and the sum ot wtal costs, the sum ot the wtal costs shall prevail and the total bid
amaunt shall be corrected,

Where there s a diserepancy between the amount iy figures and in words. the amount in
words will govern.
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BIDDING DATA

Narne of Procuring Agency

LYARI DEVELOPMENT AUTHORITY

Brief Description of Works

GREENING, PLANTATION/GAP FILLING IN
PARK 5T-5, AT SECTOR NO. 30/B, 30/C & S$T-
5, AT SECTOR NO. 31/B, AT HAWKSBAY

SCHEME-42, LYARI DEVELOPMENT
AUTHORITY  KARACHI

Procuring Agency's address Site office of the Horticulturist, Block-30,

Alring Agency Hawksbay, Scheme-42, LDA, Karachi

Amount of Bid Security 2% of the Quoted Bid Amount

Periad of Bid Validity (days) 30 Days

Sec Jrity Deposit (Including Bid Security} 02% of Bid Amount

Percentage, if any, to be deducted from bills 08% Retention Money

Dealine for Submission of Bids along 30.09.2015 (01:00 A_M)
Site office of the Horticulturist, Block-30,

Ven.ue, Time, and Date of 8id Opening

Hawksbay, Scheme-42, LDA, Karachi at 02:00
a.m on 30.09.2015

Time: for from written order of

commnence

Completion

1 (One) Year

Deposit Receipt No. (Date & Amount in words and
figur2)
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Conditions of Contract

Clause ~ 1: Commencement & Completion Dates of Work, 1he contractor shall not enter upon or
commence  any - portion of  work  except with the sritten authority  and  instruction of  the
Horticulurist:lngineer-m-charge or ol in subordinate-in-charge of the work, Failing such authority the
contractor shalt have no claim o ask for measirements of or payment tor work.,

e contractor shall proceed with the seorhs it dee expedition ane withoor delas and complete the works in
the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall rechoned Tromn the date i wlinch the erder o commneney work s civens 1o the contractor. And Larther
toensure gowd progress during the exeution of the work. vontractor shall be bound. in all in which the time
ab ovved tor completion o ans work excead one month, o achies e progress on the prorate basis.

Clause ~ 2: Liquidated Damages. | e contractor shall pay liquidated damages to the Agency at the rate per
divostated in the hidding data for each day that the completion date is later than the Intended completion date:
1 amount of Tiguidated damage pand by the comrictor e the Ageney <hatl not exceed 10 per cent ot the
contract price. Agency may deduct higuidated damages from paxments due to the contract. Payvment of
liquidated damages does not atlect the contractor’s lhabilites.

C ause — 3: Termination of the Contract.

(M) Procuring Agency Horticulturist Executive Engincer mav terminate the contract if either of the
following conditions exists:-

i1 Contractor causes A breach of any clause of The Contragt:
(i1} The progress of any particular portion of the work is unsatistactory and notice ot 10 days has expired:

{iiiy Tn the case of abandonment of the work osving o the serious ilness or death of the contractor or any

other causg.

(iv) Contractor can also request for (ermination  of  contract it a payment certified by the
Horticulturist Engineer is not paid to the contractor within 60 dayvs of the date of the submission of
the bill.

(B)  The Horticulturist:Executive Eagineer’Procuring Ageney has power o adopt any ol the following
courses as may deem fit:-

{17 To forfeit the security deposit aailable oneept condition mentioned at A (iti) and (iv) above.
(i1} To finalize the work by measuring the work done by the contractor.

(€Y In the event of amy of ahe dbove courses being adopted by the Horticultansa yecutive
Lingineer Procuring Agenes. the contractor siall hav e -

(0 Nocckiin o compensation for oy loss sustrned T R by reason o his having purchased or
provired any materials, or entered into amy engagements, or made any advances on accoun of. or
with o view 1o the execution ot the sark or the pertormance of the contract.
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(i) However. the conuactor van ¢laim dor the work done at site duly certitied by the
Horticulturist: Executive Engineer in writing regarding the performance of such work and has not been
paid.

Procuring Ageney Horticulturist-Fogineer may invite fresh bids for remaining work,

( lause — 4: Possession of the site and claims for compensation for delay. The Horticulturist:Engineer shall
g v possession of all parts of the site o the contractor. [f possession of site is not given by the date stated in
(I ¢ contract data. no compensation shall be allowed for any delay caused in starting of the work on account of
any acyuisition of land. water standing in borrow pits compartments or in according sanction to estimates. In
soch cases either date of commencement will be changed or period of completion is o be extended
woeordingly.

Clause - 5: Extension of Intended Completion Date, The Procuring agency either at its own initiatives
Detore the date of completion or on desire of the contracior may extend the intended completion date. if an
¢rent fwhich hingders the execution oF contractt ovvurs of a v ariation order is issued which makes it impossible
te complete the work by the ntended complietion date for ~uch period as he may think necessary or proper.
1w deeision of the Horticultueist | actneer in this matter shall be finals where tinwe has been extended under
s or any other clause of this agreement, the diate Tor completion of the work shall be the date Hixed by the
order giving the extension pr by the aggregate of all such orders, made under this agreement,

Wonen thne ias been estended as atoresard. it shalt conunue to be the essence ot the contract and all clauses ot
the contract shall continue 1o be operative during the extended period.

Crause — 6: Specifications, The contractor shall the whole and evers par af 1he work in the most substantiaf
ard swork-man-like manner and both s regards materials and all other matters insivict aecordanee with the
~pecitications todged inthe office of the Horticultunst Executive Bngineer and initialed by the parties. the
sa d specification being & part ol the contract. The contractor shall also contirm exactiy. tully and faithfully 1o
e designs. drawing. and instructions in writing relating 1o the work signed by the Horticulturist'ngineer-in-
¢large and lodge in his office and 10 which the vontractor shall be entitled to have aceess at such office or on
the site of work tor the purpose of inspection during oftfice bours and the contractor shall. it he so requires. be
crnithed 2l s own enpense to ke or cansg 1o beomade cortes of the soecitieations and ol alb saeh desiyns,

drvings, and instructivms ateresand,
C ause - 72 Pavments,

(1) Interim/Running Bill, A bilt <hall be submited by the contractor as frequently as the progress of the
work may justity for all work executed and not included in any previous bill at least once in a month
and the Horticulturist ngineer-in-charge ~habt ke or couse o he tahert the reguisite mesarements
tor the purpose of having the same veriticd and the chaim. as for as admissible, adjusted, i possible
betore the expiny of 10 davs from the presentation of the billl at any time depute a subordinate (o
meastire up the said work in the presence of the contractor or his awhorized agent. whose
countersignature to the measurement fist will be sutficient to warrant and the Horticulturist Engineer-
in-charge may prepare a bill from such Bist which shall be binding on the contractor in all respects.

The Horticultrist EBocineer Procering Soenes sl passcertife he amoant oo be paid to the
contractor. which he considers due and pavable in respect thereot. subject to deduction of security
deposit, adsance pavment i oany made 1ol and tises

Al sueh intermediate pay ment shall be regurded as pasiments by way of advance ggainst the final
pavment only and not as pas ments for sork actually done and completed. and shall nor preclude the
Horticulturist Engineer-in-chiarge from reconenies Trom tinal bill and rectification ot detects and
unsatistactory tems o works pointed out to B dunng deleet Babibits pernod.
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(3 The Final Bill. A bitt <hall be subtmitted by the contractor swithin one month of the date fixed lor the
vompletion of the swork others ise Hovticulturist Eazineer-in-charge’s certificate of the measurements
and of the total wmount pay able tor the works shall be final and binding on all parties.

Clause — B: Reduced Rates, In cases where the items of work are not accepted as so completed. the
ForticulturistEngineer-in-charee may make payment on account ot such items at such reduced rates as he
nay consider reasonable in the preparation of final or on runmne account bills with reasons recorded in
WL,

Clause — % Issuance of Variation and Repeat Orders.

() Ageney may issue a Variation Order for procurement of works. physical services from the original
contractor to cover any increase or decrease in quantities. including the introduction of new work
tems that are either due to claege of plaet<s desizn or abgrnent 1o suit actual feld conditions, within
e general scope and phasical boundaries of the contract.

133 Contractor shall not perform a sariation untl the Procuring Ageney has authorized the variation in
writing subject to te Hinit not exceaing the cortract ot by ob T3 on the same conditions in all

respects on which he aereed to do them in the work, and at the same rates. as are specitied v the
tender for the main work. The contractor has no right w claim tor compensation by reason of
alterations or curtailment ot the work.

e In case the nature of the work in the variaton does not correspond with items in the Bill of Quantities.
the guotation by the contractor is 10 be in the torm of new rates for the relevant items of work, and if
the Horticulturist Engineer-in-charge is satisticd that the rate quoted is within the rate worked out by
him on detailed rate analysis, and then onlv he shall allow him rate atter approval from higher
authority.

{07y The time for the completion ol the work shall be extended in the proportion that the additional work
bear 1o the origimal contract swork.

it} In case of quantities ol work executed result the indtial Contract Price 10 be exceeded by more than
159 and then Horticulturist/Engineer can adjust the rates for those quantities causing excess the cost
of contract bevond 13%, after approsal of Project Director,

il Repeat Order: Any cumuliative varianon. besand the 13" o inmal contract amount, shalt be sabject
ol another contract to be tendered out it the work are separable from the original contract.

C ause — Wy Quality Control,

(A) Identifying Defects: 1" at anv time betore the security deposit is refunded to the contractor/during
detect labihn period mentioned in bid dara the Horticulturist Engineer-in-charge or his subordinate-
in-charge ot the work may instruet the contractor to uncover and test any part of the works which he
considers may have a detect due 1o use of unsound materials or unskillful workmanship and the
contractor has o carry outatest at his own cost irrespective ot work already approved or paid.

{B) Correction of Defects: The contractor shall be bound torthwith to rectify or remove and reconstruct
the work so specified in whole or in parte as the case may require. The contractor shall correct the
notitied detect within the Detet Correction Period mentioned in noticw.
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(. Lncorrected Delects:

(i) Iy the case of cey o tailuee, the Horticulurist T ngineer-in-charge shall give the contractor
at least 1 days notice of his intention 1o use o third party o correct a defect. He may rectify

GO TN, Ul To-oaddlie sl aork or raemaenoe and eplace the materials oroarticles
complained ot as the case may be at the risk and expense inall respect of the contractor,

(i) I the Hlorticutturst T azineer considers that rectification correction of o defect is not essential
and 1t muny be accepted or made use ol at shall be within his discretion 1o accept the same at
such reduced rates as he may is thereof’

Clause — L1I;

(\) Inspection of Operations. The Horticulturist Engineer and his subordinates. shall at all reasonabie
times hatve access o the site for supers iston and imspection of work under or in course of exectition in
pursuanee of the contract and the contractor shall atford every facility for and every assistance in
obtaining the right to such aceess.

(b} Dates for Inspection and Vesting. 1he Horticulturist I-ngineer shall give the contractor reasonable
notice of the intention of the Horticulturist Fngineer-in-charge or his subordinate to visit the work
shall have been given 1o the contractor. then he either himselt be present to receive orders and
Pstroctions. or Tuve a responsible agent duby aceredited inoswriting present 1o that purpose. onder
given fo the contractor’s duly authorized agent shalb he considered 1o have the same foree an effect as
it they had been given to the contractor himsel!,

Clause — 12: Examination of work before covering up.

i) No part of the works <hal! be covered up or put out of vicws bevond the reach without giving notice of
it less than e dovs e the Horticuiwertst T egineer shepeser any such part ot the works or
foundation is or are ready or about o be ready for examination and the Horticultunist Engineer shall.
without delay. unless he considers it unnecessars and advise the contractor aceordingly. atend for the
purpose of examining and measuring such part of the works or of examining such foundations.

(B) If any work is covered up or placed bevond the reach of measurement without such notice having
been given. the same shall be uncovered at the conmractor’s expense, and in default thereof no
pas rent or alowance shall beomade for such work, or Jor the materials with which the same was

eaevlivd.

C anse — 132 Risks. Phe contractor sball he respoesibie T all rishs of Toss of or damiage to physical property
ol facibities or related service at the premises aid of persoral inurs and death which arise during and
consequence of its performance ol the contract. [t any damage is caused while the work is in progress or
bocome apparent sithin three months of the erant of the certiticate o completion. final or otherwise, the
coatractor shall make vood the sime o Fisvnes cvperses o eedesaul the Homieuttunst Engineer may cause
th same o be made good by other workmen. ind deduct the expenses from retention money Jyving with the
he rticulturist Engineer.

Clause — 14: Measures lor prevention of lire and safety measures. The contractor shall not set fire 10 any
stending jungle. trees. bush-wood or grass without a written permit from the Horticulturist/Executive
Frgineer. When such permit is given. and also in all cases when destrosing. cutting or uprooting trees. bush-
wood, grass. ete by fire, the contractor shall take necessary measures to prevent such fire spreading to or
otaerwise damaging surrounding properts. The contravtor is responsible tor the safety of all its activities
including protection of the environment on and off the site. Compensation of all damages dene intentionally
or unintentionally on or oft the «ite by the contractor’< abour shall be paid by him,
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Clause - 15: Sub-contracting. Thye contractor shall not subcontract the whole of the works, except where
ttherwise provided by the contract. The contractor <habl not subcontract any part of the works without the
[rior consent of the Horticatturist’Lngineer. Any such consent shall not relieve the contractor from any
[abilits wr obligation under the contract and he shall be responsible Tor the acts. defaulis and neglects of any
sabeontractor. his agents. servants or workmen as i these acts. defaults or neglects were those of the
Cantractor, lis agents, servants or workinen. The provision of this contrict shall apply 1o such subcontractor or
his emplovees as if he or it were emplosees of the contractor.

Clavuse — 16: Disputes. All disputes urising in conpection with the present contract. and which cannot he
g micably settled between the parties, the decision ot the Superintending Engineer of the circle otheer one
vrdde igher e asarding aathority sholl be el conclusive snd binding anall parties i the cantract upon all
gestions relating to (e meaning of the speciticanons, desivns drawings. and instruction, hereinbefore
rentioned and as 1o the quality of workmanship. or materials used on the wark or as o any other questions.,
¢ atm, right. matter, or thing whatsoeyer inans way arising out of, or relating to the contract design, drawings,
speciications, estimates, instructions. order or these conditions or otherwise concerning the works, or the
esecution, of failure (o execure the <ame. whether arsing. Juring the progress of the work, or after the
completion or abandonment thereof.

C lause - 17: Site Clearance. One conmpletion of the work. the contractor shall be furnished with a certiticate
b the Horticulturist’ixecutive Engineer (hereinatier catled the HorticulturistEngineer-in-charge) of such
completion. but neither such certificate shall be given not shall the work be considered to be complete untif
tle contractor shall have removed all temporary structures and materials brought at site either tor use or for
oreration facilities including cleaning debris and din at the site. [f the contractor fails to comply with the
reguireinents ol this clause then Horticubtunist Engineer-in-charge. may at the expenses ot the contractor
remove and dispose ot the same as he thinks 1t and shall deduet the amount of all expenses so incurred trom
e contructor’ s reention money - Fhe contractor shalt have no clain in respect of any surplus materials as
aforesard except for any sum actually reatized by the sale thereot.

Clause — 18: Financial Assistance / Advance Pasment,

() Maobilization advance i~ not allowed.
i) Secured Advance against materials brought at site.
(i) Secured Advance may be permitied only against imperishable materials quantities anticipated

to be consumedsutilized on the work within a period of three months trom the date of issue of
secured advance and dehnitels not for full quantities of materials for the entire work/contract.
The sum pavable for such materials on site shall not exceed 75% of the market price of
malerials.

(i) Recovery of Secured Advanee paid o the contractor under the above provisions shatl be
affected from the moathly payments on actual consumption basis, but not less than period
more than three months tesen ifunutilizedy.

C ause — 19: Recovery as arrears of Land Revenue. Any ~um due to the Government by the contractor shall

e lahle ror reconery as arrears ot Lanid Revenue
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Clause — 24: Refund of Security Deposit/Retention Mones. On completion of the whole of the work (a
viork should be considered as complete tor the purpose of refund of security deposit to a contractor from the
last date on which its final measurements are cheched by a competent authority, if such check is necessary
ctherwise from the last date of recording the hnal measurements). the detects notice period has also passed
ad the Horticulturist Enaineer hos certitied thit all detects notitied 1o the comiractor belore the end of his
poitond Bt e eoi cerreciadl Bie secannn depenn Todoed Do cantactor ci cash o recovered o installivents
Fony Bis Bl shall be retunded o i after e ospirs of tleee months from twe date on which the work is
¢ompletedy

(Ea-

( ontractor Horticulturist
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« GREENING, PLANTATION/GAP FILLING [N PARK ST-5, AT SECTOR NO. 30/B, 30/C & ST-5 AT
SECTOR NO. 31/B, AT HAWKSBAY SCHEME-42, LYARI DEVELOPMENT AUTHORITY, KARACHI

BILL OF QUANTITY

S.NO ITEM QTy RATE UNIT AMOUNT

1 JExcavation in foundation cof buildings bridges and
othzr structures inciuding dagbelling, dressing
refihng around structures with excavated earth
wa'ering and ramming as directed by Horticulturist
incharge lead upto 5 feet. {In Ordinary Soil).

18 900 | | Cft |Rs.

2 |Supply. Stacking and Spreading of approved
garjen sail \Sweel Eanh, free from salts. pebbies
anc grass roots etc,. complete including lift and

lead. 15 750 Cft |Rs.

3 |Supply, Stacking and Spreading cow dung manure
{ Slughter House cow dung manure ncluding
mix ng the same upto a depth up 2ft into earth
inclading breaking clods. dressing fine. raking and
irofl 1g complete

f 1.57500 Cft |Rs.

4 |Surply & Planting live. healthy & luxunantly
growing saplings of trees and plant complete

a) |MELIA AZADRACHTA TREES (5 ft High) 350.00 Each | Rs.
he IGHAKUM OFFICINALE TREES 13ft Highi © 35000 Each | Rs.

5 |Surply & Fixing firm. tree support bamboo sticks &'
to 7 long 1" to 1.5" dia thick along side sapling of
trees & tieing ionely at 2-3 points with the help of
coltonfjante shring and as directed by Horticulturist

Inctarge 700.00 Each | Rs.

& |Providing & Fixing industrial made concrete pre
cast kerb blocks 3750 PSI, 450 mm x 300 mm x
130 mm 28 by 45 CM at top laid in 2 CM thick 1°4
cement mortar and join the kerb block with level
and alignment shall be proper. as directed by

Eng neer Incharge. 80 00 P Rft | Rs.

N



S.NO ITEM QTyY RATE | UNIT AMOUNT

7 |Maintenance service vc (but not imited to regular
wetenng. tnmming, manuring. grass cutting,
cleaning of the landscape and total area. taking
ou. weeds and other undesirable developments,
replacements of grass and trees of all sizes and
agzs that have died ! drying away where ever
recuired . Security etc. complete in a way that the
lardscaping done s maintained & kept in exceilent
condition to be complete satisfaction of
Ho ticulturist Incharge in all respects for a period of
06 months. This tem ncludes provision of
recuisite manpower (gardeners / watchman and
supervisor ety adequate No of machine toois &
implements { grass cutting machines. tree pruning
scissors saws & clippers watering equipment etc
coriplete) adequate place / office / store for these
iter g

_ 100 Job
;
8 {Suppiying and apphcaton of wngation water of
aprroved quality to different plants and lfawns as
dire cted by Horticulturist. LDA regularly in quantty
described by the Horticuiturist incharge from time
to 1me for 1 {One) year complete { about 1-2
gal-ons per tree per day & 8000 gallon per acre per
oay for lawns & Hedges!) ensunng that no plant /
Tre= ¢ lawn starves for want of watenng In case it
so 1appens the damages if any will be charged /
decucted from the bills of the contractor
recovered from secunty deposit elc.

| . 9 1000 OC Per Gall Rs.

i/We hereby gquoted as follow

Iten s Based on Offer rate amounting to Rs. /- Rs. /-

GRAND TOTAL Rs. /-
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" The total amount is Rs. (Rupees
.' I _ for the complete job for all offer rate.
| / We have: attached a pay order bearing No. Dated issued
fromBank .. . amounting to
Rs. - as per NIT.
' Time Limit: 1 year Penalty per days: Rs.500/-
‘Note: :

+ - Tender must be quoted in figure & in words both otherwise liable to be cancelled

* Al cver writing & correction if any must be initiated & stamped by the bidder

Signature of the Contractor with Stamp

Address:
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MINIMUM QUALIFICATION  ELIGIBILITY CRITERIA

The evidence  documents of the tollowmg minimum gualitication eligibility criteria will be
vhecked during opening process of tender & 1F anvone 15 missing then the tender will be summarity
rejected at the moment by the tender opening commiltee.

ELIGIBILITY':

1. NTN Certificate
2. Valid Protessional TAX
3. Registration From Sindh Board of Revenue

MINIMUM QUALIFECATION CRITERIA:

4. Bid Security. as mentioned in the NI & Bidding Documents, is furnished.

A

All rates quoted inciuding the total amount of the bid shall be in figures & words (both).

0. All corrections © overwriting shall be clearly re-written with initials duly stamped by the
bidder.

7. The bid shall be properly signed. named & stamped by the authorized person ol the tirm and
authorization letter for signators shatl be enclosed with the tender by the authorized Person. if
ather than the signatory of the fiom.

8. The minimum turn over £ work experience with satistactory completion report in last 2 vears

or at least two or more works in hand and their aggregaie cost shouid be equal to the work
cost in which bidder interested to participate.

signature of the Bulder with Stamp
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LYARI DEVELOPMENT AUTHORITY

LANDSCAPE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAME OF WORK

GREENING, PLANTATION/GAP FILLING IN PARK ST-1 & 7, AT SECTOR NO. 11/C. AT
HAWKSBAY SCHEME-42, LYARI DEVELOPMENT AUTHORITY, KARACHI

TENDER DOCUMENTS

BILL OF QUANTITIES

AS PER PEC & SPPRA (GUIDELINE/DIRECTIVE) RULES 2010

AUG, 2015
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids. inaccordance with the requirements of the Procuring Agency. It should also
¢ ve information on bid submission. opening and evaluation, and on the award of contract.

Matters governing the pertormance of the contract or payvments under the Contract. or matters
a Tecting the risks. rights. and obligations ot the parties under the Contract are included as
Conditions of Contract and Contract Pata.

Tae Instructions to Bidders will nol be part of the Contract and will cease to have etlect once the
contract s signed.

L

Allwark proposed to be executed by contract shall be notilied in a form of Notice Inviting Tender
(NITyInvitation for Bid (11°3) hoisted on website of Authority and Procuring Agency and also in
Printed media where ever required as per rules.

NIT must state the description of the work. dates. time and place of issuing. submission. Opening
of bids. completion time. cost of bidding document and bid security ¢ither in lump sum or
percentage of Estimated Cost/Bid Cost. The interested bidder must have valid N'TN also.

. Content of Bidding Documents must inelude but not fimited to: Conditions of contract. Contract

Data. specitications or its reference. Bill of Quantities containing description of items with
scheduled/item rates with premium to be filled in torm ol percentage above/ below or on item
rafes 1o be quoted. Form of Agreement and draw ings.

Fixed Price Contracts: The Bid prices and rates are fixed during curreney of contract and under
no circumstance shall any contract be entitles W claim enhanced rates for any item in this contract.

The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of
SPP Rules 2010.

Conditional Offer: Any person who submits a tender shall {ith up the usual printed form stating at
what percentage above or below on the rates specitied in Bill of Quantitics for items ot work to be
carried out: he is willing 1 undertake the work and also quote the rates for those items which are
based on market rates. Only one rate of such percentage. on all the Scheduled Rates shall be
framed. Tenders. which propose any alternative in the works specificd in the said form of
iny itations. will be liable 1o reiection. No printed form of tender shall include a tender for more
than one work. but it contractor wish to tender for two or more works, they shall submit a separate
tender tor gach.

I'he envelope containing the tender documents shall reter the name and number of the work.

All works shall be measured by standard instruments according to the rules,

. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency

~ et
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&, Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened 1o the bidder.

Y. Prior to the detailed evaluation of bids. the Procuring Agency will determine whether the bidder
fultilts all codal requirements of cligibility criteria given in the tender notice such as registration
with tax authorities. registration with PLC (where applicable). turnoser statement. experience
statement, and any other condition mentioned in the NIT and bidding document. 1f the bidder does
not fulfill any of these conditions. it shall not be evaluated further.

10, Bid without bid security of required amount and prescribed form shall be rejected.

It Bids determine 1o be substantially responsive shall be cheched for any  arithmetic errors.
Arithmetical errors shalt be rectitied on the tollowing basis:

(A)

(B)

(C)

In case of Schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted irom amount o bill ol quantities 1 arrive the final bid
cosl,

In vase of item rates,. 1t there is a discrepancy between the unit rate and the total cost that
is obtained by multipiving the unit rate and quantits, the unit rate shall prevail and the total
cost will be corrected unless in the opinion of the Agency there is an abvious
misplacement of the decimal point in the unit rate. in which case the tetal cost as quoted
will govern and the unit rate corrected. It there is a discrepancy between the total bid
amount and the sum of wital costs. the sum of the total ¢osts shall prevail and the total bid
amount shall be coreected.

Where there is a discrepancy between the amount in figures and in words. the amount in
words will govern,
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BIDDING DATA
Name of Procuring Agency LYARI DEVELOPMENT AUTHORITY
GREENING, PLANTATION/GAP FILLING IN

Brief Description of Works

PARK ST-1 & 7, AT SECTOR NO. 11/C, AT

HAWKSBAY SCHEME-42, LYARI
DEVELOPMENT AUTHORITY, KARACHI

Amount of Bid Security 2% of the Quoted Bid Amount

Period of Bid Validity {days) 30 Days

Sec.rity Deposit (Including Bid Security) 02% of Bid Amount

Percentage, if any, to be deducted from bills 08% Retention Money

Deadline for Submission of Bids along 30.09.2015 (01:00 A.M)
Site office of the Horticulturist, Block-30,

Ven Je, Time, and Date of Bid Opening

Hawksbay, Scheme-42, LDA, Karachi at 02:00
a.m on 30.09.2015

Time  for from written order of

commence

Completion

1{One) Year

Depsit Receipt No. (Date & Amount in words and
figura)
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Conditions of Contract

Clawse - I: Commencement & Completion Dates of Work. The contractor shall not enter upon or
commence  any  portion or work  except with the  writen  awthority and  instruction ol the
Forticulturist Engineer-in-charee or ot in subordinate-in-charge ot the work, Failing such authority the
¢ontracter shall have no claim 1 ask tor measurements of or payment for work,

The contractor shall proceed with the works with due expedition and without delay and complete the works in
the time allowed for carrying out the work as entered in the lender shall be strictly observed by the contractor
ad shall reckoned [rom the dare on which the order to commience work is given to the contractor. And turther
e ensure good progress during the exceution ol the work, contractor shall be bound. in all in which the time
allowed for completion of any work exceed one month. 1o achieve progress on the prorate basis.

Clause — 2: Liquidated Damages. '[he contractor shall pay hquidated damages 1o the Agency at the rate per
duy stated in the bidding data for each day that the completion date is later than the Intended completion date:
the amount of liguidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the
cuntiact price. Agencs may deduet hguidated duwmages trom payments due to the contract. Pavment of
yuidated damages does not attect the contractor’s Liabilities,

Ciause = 3: Termination of the Contract,

(&) Procuring Agency Horticulturist Executive Engineer may terminate the contract it either of the
tollowing conditions exists:-

(13 Contractor causes a breach of any ¢lause of the Contract:
1y The progress of any particular portion o the work is unsatisfirctors and notice of 10 day s has expired:

{iii) In the case of abandonment of the work owing 1o the serious illness or death of the contractor or any
other cause.

(iv} Contractor can also request for termination of contract il a paviment certified by the
Horticulturist/Engineer is not paid to the contractor within 60 days of (he date of the submission of
the hill.

(By  The HorticulturistExecutive EngineerProcuring Agency has power to adopt any of the following
courses as may deem fit-

(i) To torfeit the security deposit vailable except condition mentioned at A (i and (ivy above,
i1t To tinatize the work by measuriye the work done by the contractor,

() In the event of amv of (he above courses being adopted by (he Horticuhurist‘Executive
[ngincer Procuring Ageney . the contractor <hatl anve:-

(1) No clam 1o compensation tor amy loss sustained by hime by reason of his having purchased or
procured any materiats, or entered into any engagements, or made any advances on account of, or
witlva v iew to the exeeution ol the work or the perfornance of the contract.
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di) However, the contractor can clam tor the work Jdone  at site duly  certified by the
Horticulturist/Executive Engineer in writing regarding the performance of such work and has not been
paid.

Procuring Agency ‘Horticulturist Engineer may invite fresh bids for remaining work .

Clause — 41 Possession of the site and claims for campensation for detay. The Horticulturist‘Engineer shall
give possession ol all parts ol the site to the contractor, [ possession of site is not given by the Jate stated in
the contract data. no compensation shall be allowed tor any delay caused in starting of the work on account of’
41y acquisition of land. water standing in borrow pits compartments or in accerding sanction to estimates. In
> wh case. either date o commuencement will be changed or period ol completion is to be extended
a:cordingly.

Clause — 5: Extension of Intended Completion Date. The Procuring ageney either at its own initiatives
b:tore the date of completion or on desire of the contractor may estend the intended completion date. it an
¢ ent (which hinders the execution of contract) occurs or a variation order is issucd which makes it impossible
1c complete the work by the intended completion date for such period as he may think necessary or proper.
The decision of the Horticulturist Engineer inhis imatter shall be final: where time has been extended under
this or any other clause of this agreement. the date for completion of the work shall be the date fixed by the
order giving the extension pr by the aggregate of all such orders. made under this agreement.

Wihen time has been extended as aforesaid. 1t shall continue 1o be the essence of the contract and all clauses of
the contract shall continte to be operative during the extended period.

C ause — 6: Specitications. The contractor <hall the whole and every part of the work in the most substantial
ard work-man-tike manner and both as regards materials and all other matters in strict accordance with the
specifications fodged in the oftice of the Horticulturist Fxecutive Bngineer and initialed by the parties. the
i d specification being a part of the contract. The contractor shall also confirm exactly . tully and faithtully 1o
th 2 designs, drawing. and instructions in writing relating to the work signed by the Horticulturist/Lingineer-in-
charge and lodge in his oftice and to which the contractor shall he entitfed 1o have access at such office or on
th + site of work for the purpose of inspection during office hours and the contractor shall. if he so requires. be
entitled at his own expense 1o make or vitse o be made copies of the specitications, and of all such designs.
drwings. and mstructions atoresiid,

Clause — 7: Pavments.,

(\) Interim/Running Bill. A bilt shall be submitied by the contractor as frequently as the progress of the

i mwm | IW H i \\\i and nat inidad qupm Wl I r
l |u . »‘L (LI

A A i
and the Horticulturist Dnginecr-i=charge shall take or cause to be taken the reguisite measurements
tar the purpose of having the same verified and the claim. as for as admissible. adjusted. if possible
betfare the expiry of 10 days trom the presentation of the billo at any time depute a subordinate 10
measure up the said work in the presence ol the contractor or his authorized agent. whose
countersignature 10 the meastrement list will be sulticient 1o warrant and the Horticulturist Engineer-
in-charge may prepare a Ml rom such histwhich shall be Binding on the contractor in alt respects,

=

The Horticulturist Engmeer  Procuring Agency shall passcertify the amount to be paid to the
contractor, which he considers Jue and pavable inorespect thereoll subjeet 1o deduction ot securits
deposit, adyance pasment i any miade 1o hmand tises,

All such intermediate pasment shall be regarded as pasments by way of advance against the final
pavment onlyv and not as pasments for work actualls done and completed. and shall not preclude the
Horticulturist Engineer-in-churae from recoveries tfrom Tinal bill and rectification of defects and
unsatisfuctory ftems of works poimted out to hin during defect Habilits period.
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The Final BHL % bin <hali e saliaies by the contracton sithin vne month of the date tived for the
completion of the work otherwise Horticulturist'lingineer-in-charge s certificate of the measurements
and of the total amount payable tor the works shall be final and binding on all parties.

Ulavse - 8: Reduced Rates. In veses where the items of work are not aceepled as so completed. the
Horticulturist’Engineer-in-charge may make pay ment on account of such items at such reduced rates as he
ray consider reasonable in the preparation of final or on running account bills with reasons recorded in

vriting,

Clause - 9: Issuance of Variation and Repeat Orders.

(1)

(13

iln

(k)

(e

Agenyy may isate a S ariation Order tor procurement of works, phasical services from the original
Contractor Lo cover any inerease oF decrease inquantities, including the introduction of new work
items that are either due 1o change of plants, design or alignment o suit actual field conditions. within
the general scope and phy sical boundaries ol the contract.

Contractor shall not perform a variation unnil the Procuring Agency has authorized the variation in
writing subject to the Jimit not exceeding the contract cost by ot 137 on the same conditions in all
respects on which he agreed 1o do them in the work, and ar the same rates. as are speeified in the
tender tor the main work. The contractor has o right 1o claim Tor compensation by reason of
alterations or curtailment of the work,

In case the nature of the work n the variation does not correspond with items in the Bill of Quantities,
the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if
the Horticulurist Engineer-in-charge is satistied that the rate quoted is within the rate worked out by
Mm on detailed rate analysis. and then only he shall allow him rate after approval from higher
authority.

Fhe time Tar the compiction ot 1he work shiail be estenaed o the proportion that the additional work
bear to the original contract work,

In case ol quantitics ol work executed result the initial Comract Price 10 be exceeded by more than
1 5% and then Horticuliwrst Engineer can adjust the rates for those quantities causing excess the cost
of contract beyond 139, atter approsval of Project Director.

Repeat Order: Any cumulatise variation. besand the 13% of inital contract amount. shall be subject
of another contract to be tendered out it the work are separable from the original contract.

Clause - 10: Quality Control,

(A}

(B

1dentifving Defects: [ at any time before the security deposit is refunded 1o the contractor/during
defect liability pertod mentioned in bid data. the Horticulturist- Engineer-in-charge or his subordinate-
in-charge of the work may instruct the contractor to uncover and test any part of the works which he
considers may have a defect due to use of unsound materials or unskillful workmanship and the
contractor has to carrs out a test at his own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be hound forthwith to rectify or remove and reconstruct
the work so specified in whole or in part. as the case may reguire. The contractor shall correet the
notified defect within the Detect Carrection Period memioned in notice.
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() Uncorrected Defects:

(i) In the case of any such failure. the Horticulturist‘Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a detect. He may rectity
or remove. and re-esecute the work o remove and replace the materials or articles
complained ot as (he case may be at the risk and expense in all respect ol the contractor,

(i It the Horticulturist ‘Engineer considers that rectitication correction of a defect is not essential
and it may be accepted or made use of: it shall be within his discretion to accept the same at
such reduced rates as he may 1ix thereot,

~lause - t1:

14) Inspection of Operations. The Horticulturist'Engineer and his subordinates. shall at all reasonable
(tmes have access to the «ite b supervision and inspection of work under or in course of execution in
pursuance of the contract and the contractor shall atford evers facilins tor and every assistance in
obtaining the right to <uch accuss.

(B) Dates for bnspection and Testing. |he Horticulturist i-ngincer shall give the contractor reasonable
notice of the intention of the Horticultunist Engineer-in-charge or his subordinate to visit the work
shall have heen given 1o the contractor. then he cither himself be present to receive orders and
instroctions, or have o resporsible aeent July aeeradited inowriting present 1o that purpose. order
given to the contractor™s duly authorized agent shall be considered 10 have the same foree an effect as
ifthes had been given to the contractor imself,

Clause — 12: Examination of work before covering up.

(\) No part of the works <hall be covered up or put out of view beyond the reach without giving notice of
not less than five davs o the Horticulrist Engineer whenever any such part of the works or
foundation is or arg ready or about 10 be ready lor examinaton and the Horticulturist'Engineer shall.
withowt delay, unless he considers it unnecessary and advise the contractor accordingty . attend for the
purpose of examining and measuring such part of the works or of examining such foundations.

(B 1 any work is convered up or placed bevond the reach of imeasurement without such notice having
been given. the same shall be uncovered at the contractor’'s expense. and in default thereof no
payment or alfowance shiall e nude tor such work. or for the materials with which the same wus
executed.

C ause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property
al ftacilities or related service at the premises and of personal inury and death which arise during and in
consequence of its pertormance of the contract. IHany damage s caused while the work is in progress or
besome apparent within three months of the gramt of the certificate of completion, tinal or otherwise, the
Coalradtor st mahe good the s at fis ovon espenses oi i defandt the Hoticultueist Engineer may cause
the same to be made good by other workmen, and deduct the expenses from retention money lving with the
hurticulturist’Engineer.

Clwse - 14; Measures for prevention of fire and safety measures. The contractor shall not set fire to any
standing jungle, trees. bush-wood or grass withom o written permit from the Horticulturist‘lxecutive
Fnzincer. When such permit is given. and abso in all cases when desiroying, cutting or uprooting trees. bush-
weod, grass, ete by fire. the contractor shail take necessars measures to prevent such fire spreading to or
otl erwise damaging surrounding property, The contractor is responsible for the safety of all its activities
e uding protection ot the environment on and ol the site. Compensation of all damages done intentionalls
or nintentionally on o of T the site by the contractor™s Tabour shall be paid by him,
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Clause — 1582 Sub-contracting. The contractor shall not subcontract the whole of the works, except where
otiierwise provided by the contract. Tne contractor sltall net subeontiact any part ot the works without the
prior consent of the Horticulturist’Engineer. Any such consem shall not relieve the contractor Irom any
tabihity or obligation under the contract and he shall be responsible for the acts. detaults and neglects ol any
subcontractor. his agents. servants or workmen as it these acts, detaults or neglects were those ol the
vontractor, s agents, servants of workinen. The provision ot this contract shall apply to such subcontractor or
Iis employees as i1 he or it swere emplos ces of the contractor.

Clause — 16: Disputes. All disputes arising in connectton with the present contract, and which cannot be
amicahly settled between the partics. the decision of the Superintending Engineer ot the circle officer. one
crade higher to awarding authority shall be finad. conclusive and binding on ali parties o the contract upon all
guestions relating to the meaning of the specifications, designs drawings. and instruction, hereinbefore
mentioned and as to the quality of workmanship. or materials used on the work or as to any other questions,
¢ aim. right. matter. or thing whatsocser in any way arising out ol. or retating to the contract design. drawings.
srecifications. estimates. instructions. order or these conditions or otherwise concerning the works, or the
cawcution. ol ldilure to execdte the samie. whether arsing, during the progress of the work. or after the
eompletion or abundenment thercof.

( lause — 17 Site Clearance. One completion of the work. the contractor shall be furnished with a certificate
b the Horticulwrist Executive Bngineer thereinalier calfed the Horticultunst Engineer-in-chargey of such
completton. but neither such certiticate shall be viven not shall the work be considered to be complete until
the contractor shall have removed all temporar structures and materials brought at site cither for use or tor
operation tacilities including cleaning debris and dint ar the site. [ the contractor fails to comply with the
rcquirements of 1his clause then Horticulturist Engineer-in-charge. maxy at the expenses of the contractor
remove and dispose of the same as he thinks lit and shall deduct the amount of all expenses so incurred from
the contractor’s retention money - The contractor <hatl have aecclami in respect of any surplus materials as
atorgsaid except tor any sum actually realized by the sale thereol

Clause — 18 Financial Assistance / Advance Payment.
(A} Mobilization advance is not allowed.
(B} Secured Advance against materials brought at site.

{i) Secured Advance may be permilted only against imperishable materials:quantities anticipated
to be consumed utilized on the work within a period of three months from the date of issue of
secured advance and definitely not Tor tull quantities ol mawerials for the entire workscontract.
The sum pavable tor such materials on site <hall not esceed 73% ot the market price of
materials.

{ii) Recovers of Sccured Advance paid o the contractor under the above provisions shall be
affected from the monthly pasments on actual consumption basis. but not less than period
maore than three months reven iFunutilizedy,

Clause — 19: Recovery as arrears of Land Revenue, Any sum due to the Government by the contractor shall
be liable tor recovery axs arrears of Land Revenue.



Bidding document for works upto Rs. 1.00 M
Page 1ol 14

Clause — 20: Refund of Security Deposit/Retention Money. On completion of the whole of the work (a
work should be considered as complete Tor the purpose of refund ot security deposit Lo a contractor from the
last date on which its final measurements are checked by i competent authority, if such check is necessary
otherwise from the last date of recording the final measurements). the defects notice period has also passed
and the Horticulturist/Engineer has certified that all defects notified to the contractor before the end of his
erind have been corrected. the security depesit Todged by a contractor (in cash or recovered in installments

rom his bill<i shall he refunded 1o him alter the ospiry of three months fram the date on which the work s
sompleted ),

Contractor

Horticulturist
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GREENIMNG, PLANTATION/GAP FILLING IN PARK ST-1 & 7, AT SECTOR NO. 11/C, AT HAWKSBAY

SCHEME-42, LYARI DEVELOPMENT AUTHORITY, KARACH!

BILL OF QUANTITY

§.NO

ITEM

QTy

RATE

UNIT

AMOUNT

Excavation n foundation of buildings, bridges and
other structures including dagbeiling dressing
refiling around structures with excavated earth
wetering and ramming as directed by Horticultunst
Incharge lead uptc 5 feet. {in Ordinary Sailj.

Sudply. Stacking and Spreading of approved
garden soil {Sweet Earth) free from salts. pebbles
and grass roots etc,. complete including hft and
lead

Supply, Stacking and Spreading cow dung manure
{ &lughter House cow dung manure including
mixing the same upto a depth up 2ft into earh
inciuding breaking clods. dressing fine raking and
roling complete

Supply & Pianting live. healthy & luxuriantly
growing saplings of trees and ptant complete

IME 1A AZADRACHTA TREES (5 ft High)
GUAKUM OFFICINALE TREES (3ft High)

Supply & Fixing firm_ tree support bamboo sticks &'
to 7 long 1" to 1.5" dia thick along side sapling of
trees & tieing lonely at 2-3 points with the help of
coltonfjante shring and as directed by Horticulturist
Incharge.

Providing & Fixing industrial made concrete pre
cast kerb blocks 3750 PSI, 450 mm x 300 mm x
130 mm 28 by 45 CM at top laid in 2 CM thick 1:4
cem:nt mortar and join the kerb block with level
;and  alignment shail be proper as directed by
Engreer Incharge

15660

13.050

1.305.00

290 o0
250.00

58000

60 00

Cft

Cft

Cft

Each
Each

Each

P Rft

Rs.

Rs.

Rs.

Rs.
Rs.

Rs.

Rs.

&




" l
S.NO | ITEM

QTY

RATE

UNIT

AMOUNT

A ]

w.atering.  timming, manunng. grass cutting.
cl2aning of the landscape and total area, taking
ot weeds and other undesrrable developments
reslacements of grass and trees of all sizes and
aces that have died / drying away where ever
rejquired . Security etc. complete in a way that the
landscaping done is maintained & kept in excellent
condition to be complete satisfaction  of
He rticulturist Incharge in all respects for a period of
G&6 months This item includes provision of
requisite manpower (gardeners / watchman and
suervisor etc) adequate No of machine. tools &
imlements { grass cutting machines, tree pruning
sCI580rs. saws & clippers watening equipment, etc
complete} adequate place / office ! store for these
itermns

Supplying and application of irrigation water of
approved qualty to different plants ang lawns as
directed by Horticulturist, LDA regularly in quantity
described by the Horticulturist incharge from time
to ime for 1 (One) year complete { about 1-2

“1gallons per tree per day & 8000 gallon per acre per

day for lawns & Hedges) ensunng that no plant §
Tre2 ! lawn starves for want of watening. In case it
so 1appens the damages 1If any will be charged /
deducted from the bills of the contractor /
recovered from security deposit etc.

|

I
-

IMaintenance service iic (but not hmited tc regular,

100

423400.00

Job

Per Gal

Rs.

e beren, auoted ac follow

Iterr s Based on Offer rate amounting to Rs.

Rs.

GRAND TOTAL

Rs.
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The total amount is Rs.

(Rupees
e : for the camplete job for all offer rate.

1/ We have attached a pay order.bearing No. Dated issued
fromBant __' . . -~ amounting to
Rs. . asperN.

: i ' Time Limit: 1 year Penalty per days: Rs.500/-

' Note:! _

e Ter der must be quoted in figure & in words both otherwise liable to be cancelled

« Al wer w;riting & correction if any must be initiated & stamped by the bidder

Signature of the Contractor with Stamp

Address:
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MINIMUM QUALIFICATION / ELIGIBILITY CRITERIA

The evidence < documents of the tollowing minimum qualilication eligibility criteria will be

checked during opening process of tender & it ansone is missing then the tender will be summarily
ejected at the moment by the tender opening commiltiee.

ELIGIBILITY:

4

.

NTN Certiticate
Vahid Professional 1 v

Registration From Sindh Board of Revenue

MINIMUM QUALIFICATION CRITERIA:

4,

‘A

Bid Security. as mentioned in the NI'T' & Bidding Documents. is furnished.
All rates quoted including (he total amount ol the bid shall be in fgures & words (both).

All corrections / overnwriting shall be clearly re-written with initials dulv stamped by the
bidder,

The bid shall be properly signed. named & stamped by the authorized person of the firm and
authorization tetter tor signatory shall be enclosed with the wender by the authorized Person, if
ather than the signatory of the firm.

Fhe minimum trn oser work experience with satislactors completion report in last 2 vears

or at least two or more works in hand and their aggregate cost should be equal 10 the work
cost in which bidder interested to participate,

Signature of the Bidder with Stamp



T

LYARI DEVELLOPMENT AUTHORITY

LANDSCAPE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAMEK OF WORK

GREENING, PLANTATION/GAP FILLING AT RD-3% & 40, AT HAWKSBAY SCHEME-42, LYARI

DEVELOPMENT AUTHORITY, KARACHI

TENDER DOCUMENTS

BILL OF QUANTITIKS

AS PER PEC & SPPIPRA (GUIDELINE/DIRECTIVE) RULES 2010

AUG, 2015
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Instructions to Bidders/ Procuring Agencies.

Ceneral Rules and Directions for the Guidanee of Contractors.

This section of the bidding documents should provide the information necessary tor bidders 1o
prepare responsive bids. in accordance with the requirements of the Procuring Agency. It should also
g ve information on bid subnission. opening and evaluation. and on the award of contract.

Matters governing the performance of the contract vr payments under the Contract, or matters
a tecting the nshs, righs, and obligations ol the partics under the Contract are included  as
Conditions of Contract and Contract Data.

T Instrictions 10 Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

1]

6.

7
e

Al work proposed 1o be executed by contract shall be notibied ina form of Notice Inviting Tender
(NLTy Invitation tor Bid (11By harsted on sebsite ol Authority and Procuring Agency and also in
Printed media where ever required as per rules,

NIT must state the description of the work. dates. time and place of issuing. submission. Opening
of bids. completion time. cost of bidding document and bid sccurity either in lump sum or
percentage of Fstimated CostUBid Cost. The interested bidder must have valid NTN also.

. Content of Bidding Docunents must include but not limited to: Conditions of contract. Contract

Data. specitications or its reference. Bill o Quantities containing description of ilems with
scheduled/item rates with premium to be filled in form ol percentage above/ below or on item
rates to be guoted. Form ol Agreement and drias ings.

Fixed Price Contracts: The Bid prices and rates are {ixed during currency of contract and under
no circumstance shatl any contract be entitles w claim enhaneed rates for any item in this contract.

. ‘The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of

SPP Rules 2010,

. Conditional Offer: Any person who submits a tender shail fill up the usval printed form stating at

what percentage above or befow on the rates specitied in Bill of Quantities for items ot work o be
carried out: he is willing (o undertake the work and also quote the rates tor those items which are
based on market rates. Only one rate of such percentage. on ali the Scheduled Rates shall be
framed. Tenders. which propose any alternative in the works specitied in the said torm of
invitations. will be liable to rejection. No printed form ol tender shall include a tender tor more
than one work. but it contractor sish to tender for two or more works, they shall submit a separate
wnder tor each.

I'he envelope containing the tender documents shall refer the name and number of the work.
All works shall be measured by standard instruments according 1o the rules.

Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
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8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

9. Prior to the detailed evaluation ol bids. the Procuring Agency will determine whether the bidder
tultills all codal requirements of eligibility criteria gisen in the tender notice such as registration
with tax authorities. registration with PEC twhere applicable). turnover stalement, experience
statement. and any other condition mentioned in the NIT aad bidding document. If the bidder does
not fultill any of these conditions. it shall not be evaluated 1urther.

10, Bid sithout bid security ot reguired amount and prescribed form shall be rejected.

L Bids determine 1o be substantially responsive shall be checked tor any arithimetic errors.
Arithmetical errors shall be rectilied on the following basis:

(A)

(B)

()

In case of Schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of guantities to arrive the final bid
cosl,

In vase of item rates,. 11 there is a discrepancy between the unit rate and the total cost that
is obtained by multiplying the unit rate and quantity. the unit rate shall prevail and the total
cost will be corrected unless in the opinion of the Agency there is an obvious
misplacement of the decimal point in the unit rate. in which case the total cost as quoted
wilt govern and the unit rate corrected. |1 there is a diserepaney between the total bid
amount and the sum of total costs. the sum of the wtal costs shall prevail and the total bid
amount shall be corrected.

Where there is a discrepanes between the amount in figures and in words. the amount in
words will govern.
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BIDDING DATA

Name of Procuring Agency

LYARI DEVELOPMENT AUTHORITY

GREENING, PLANTATION/GAP FILLING AT RD-39

Brie® Description of Works & 40, AT HAWKSBAY SCHEME-42, LYARI
DEVELOPMENT AUTHORITY, KARACHI

Procuring Adency's Address Site office of the Horticulturist, Block-30,

9 Agency Hawksbay, Scheme-42, LDA, Karachi

Amcunt of Bid Security 2% of the Quoted Bid Amount

Perind of Bid Validity (days) 30 Days

Security Deposit {Including Bid Security) 02% of Bid Amount

Percentage, if any, to be deducted from bills 08% Retention Money

Dealine for Submission of Bids along 30.09.2015 (01:00 A.M)
Site office of the Horticulturist, Block-30,

Ven.ie. Time. and Date of Bid Opening

Hawksbay, Scheme-42, LDA, Karachi at 02:00
a.m on 30.09.2015

Time: for from written order of

commence

Completion

1 (One) Year

Deposit Receipt No (Date & Amount in words and
figur2)
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Conditions of Contract

Clause — 1: Commencement & Completion Dates of Work. [he contracior shall not enter upon or
commence  any  portion or  work  except with the  written  authority  and  instruction ot the
[ erticulturist Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the
¢ontractor shall have no claim to ask tor measurements of or pasyment lor work,

T1e contractor shall proceed with the works with due expedition and without delay and complete the works in
tl e time allowed for carrying out the work as entered in the tender shall be sirictly observed by the contractor
and shall reckoned from the date on which the order to commence work is given to the contractor. And further
10 ensure good progress during the execution of the work. contractor shall be bound, in all in which the time
al'owed Tor completion of any work exceed one month, o achies e progress on the prorate basis,

Clause - 2: Liquidated Damages. The comractor shall pay figuidated damages to the Agency at the rate per
dey stated in the bidding data for each day that the completion date is later than the Intended completion date:
th: amount of liquidated damage paid by 1he contractor to the Agency shall not exceed 10 per cent of the
centract price. Agency may deduct liquidated damages from pavments due o the contract. Payment of
Eeuidated damages does not et the contragtor’s labilnies,

C ause = 3: Termination of the Contract.

(A Procuring  Agency Horticulturist Esecutive Engineer may terminate the contract if either of the
following conditions exists:-

(1) Contractor causes a breach of any clause ot the Contract:
(i) The progress ot any particular portion of the work is unsatisfactors and notice of 10 days has expired:

(iii) In the case of abandonment of the work owing 1o the serious illness or death of the contractor or any
other cause,

(iv) Comtractor can  also request lor termination of contract if a payment certiticd by the
Florticultrdst Enginees is not paid o the comractor with 6t dis s of the date of the submission of

the bill.

(B) The HorticulturistExceutive FEngineer Procuring Agency has power to adopt any of the following
courses as may deem tit-

(1 To forteit the secarity depesit ivailable cveept voidition memioned at A iy and (iv) above,
(1 To finalize the work by measuring the sork done by the contractor.

{C) In the event of ans of the above courses being adopted by the Horticulturist/Executive
Engineer:Procuring Agency. the contractor shall have:-

(iy No claim to compensation tor any loss sustained by him by reason of his having purchased or
procured amy materials. or entered into any engagements, or made any advances on account of. or
with a view o the exevution of the work or the pertormance ot the contract,
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(iiy However. the contractor van claim tor the work done at site duly certified by the
Horticultunst Exceutive Engineer mwriting regarding the pertormance of sich work and has not been
paid.

Procuring Agency ‘Horticulturist ngineer mas invite fresh bids for remaining work.

Clause ~ 4: Possession of the site and claims for compensation for delay. The Horticulturist’Engineer shall
tive possession of all parts of the site 10 the contractor, [F possession of sile s not given by the dite stated in
U contract data. no compensation shall be alloseed Torany delay caused i starting of the work on account ot
any acyuisition of land. water standing in borrow pits” compartments or in according sanction to estimates. In
sach case, either date of commencement will be changed or period of completion is 10 be extended
accordingly.

C lause — 5; Extension of Intended Completion Date. The Procuring agency either at its own initiatives
bofore the date of completion or on desire of the contractor may extend the intended completion date. if an
g.ent (which hinders the execution of contracty oceurs or o varkation order 15 issued which makes it impossible
to complete the work by the intended completion date for such period as he may think necessary or propet.
The decision of the Horticulturist Engineer in this matter shall be tinal: where time has been extended under
this or anyv other clause of this agreement, the date for completion of the work shall be the date fixed by the
o-der giving the extension pr by the aggregate ot all such orders, made under this agreement.

When tinwe has been extended as atoresaid. it shall continue 1o be the essence o the contract and all clauses ot
tl ¢ contract shall continue 1o be operative durine the estended period

Clause — 6: Specifications. The contractor shall the whole and evers part of the work in the most subsiantial
atd work-man-Tike manner and both as regards materials and all other matters in strict accordance with the
sy ecitications lodged n the office of the Horticulturist aecutive Engineer and initialed by the parties. the
o speditication being a part of the contract. e contractor shall also confirm exaetly . tully and taithtully w
(h2 designs. drawing. and instructions in writing relating 1o the work signed by the Horticulturist-Engineer-in-
ol arge and lodgee in his office ind 1o which the contractor shall be entitled 1o have aveess at such office or on
th: site of work for the purpose of inspection during oftice hours and the contractor shall, if he so requires. be
ertitled at his own expense to make or cause to be made copies ot the specifications. and of all such designs.
drwings, and instructions atoresaid.

Clause - 7: Pavments.,

(A tnterim/Running Bill. A bild shall be submitied by the coatractor as frequently as the progress of the
work mav justifv for all work executed and not included in any previous bill at least once in a month
and the Horticultarist Engineer-m-charge shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the claim. as for as admissible. adjusted. if possible
betore the expiry of 110 davs from the presentation of the billo at any time depute a subordinate to
meistre up the said wark inothe presence ob e comtractor o his aathorized agent. whose
countersignature 1o the measurement list will be sufficient 1o warrant and the Horticulturisti'Enginecr-
in-charge may prepare a bill trom such bst which shall be binding on the contractor 1o all respects,

The Horticulturist' Engineer — Procuring Ageney shall passicertify the amount to be patd 1o the
contractor. which he considers due and pavable in respect thereof. subject to deduction of security
depaosit, advance pavwent i any made to him and taxes.

All such intermediate pavment shall be regarded as pavments by way o advance against the final
payment only and not as pay ments tor work actually done and completed, and shall not preclude the
Horticulturist’Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.



Bidding document tor works upto R, 1.00 W
Page 7ot 14

(13 The Final Bill. A hill shall be submitted by the contractor within one month of the date fixed for the
completion of the work otherwise Horticulturist Lngineer-in-charge’s certificate of the measurements
and of the otal amount pay able for the sworks shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed. the
Horticultarist Engineer-in-charge iy mahe pasment on account of such items at such reduced rates as he
may consider reasonable in the preparation of tinal or on running account bills with reasons recorded in
writing,

Clause - 9: Issuance of Variation and Repeat Orders,

(M) Agency may issue o Varation Order for procurement ol works. phasical services from the original
conlractor to cover any increase or decrease in guantities, including the introduction of new work
items that are either due 1o change of plants. desien or alignment to suit actual field conditions. within
the general scope and physical boundaries of the contract,

tk} Contractor <shall not perform a variation until the Procuring Agency has authorized the variation in
writing subject to the limit not exceeding the contract cost by ot 13% on the same conditions in all
respects on which he agreed to do them in the work, and at the same rates. as are specified in the
tender for the main work. The contractor has no right 1o cliim for compensation by reason ol
alterations or curtailment of the work.

! In case the nature of the work in the variation does not correspond with items in the Bill of Quantities,
the quotation by the contractor is to be in the form of new rates tor the relevant items of work. and if
the Horticulturist Engineer-in-charge is satislied that the rate quoted is within the rate worked out by
him on detailed rate amalvsis. and then only he shall allow him rate after approval from higher
autherty.,

ifo The time for the completion of the work shall be extended i the proportion that the additional work
bear fo the vrigimal contract swork.

(E) In case of quantities ol work exccuted result the initial Contract Price 10 be exceeded by mure than
1 5% and then HoniculturistFngineer can adjust the rates for those quantities causing excess the cost
of contract bevond 13 atter approval ot Project Director.

(- Repeat Order: Amy cumulative vartation. bexond the 15% of initial contract amount, shall be subject
ot another contract 1o be wendered vut if the work are separable trom the original contract.

Clause — 10: Quality Control.

(A) ldentifying Defects: If al any time before the security deposit is refunded to the contractor/during
defeet liabiliny period mentioned in bid data, the Horticolturist Engineer-in-charge or his subordinate-
in-chiarge of the work mas instruct the contractor to uncover and test any part ot the works which he
considers may have wdetevt due wouse of unsound matenials or unskilitul sworkimanship and the
CONFCTOr has o carry out i test at Nis s cost irrespective of work alreads approved or paid.

(B Correction of Defects: The contractor shall be bound lorthsith 1o rectity or remove and reconstrugt
the work so specified in whole or in part. as the case may require. The contractor shall correct the
notified delfect within the Pefect Correction Pertd mentioned 1 notice.
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{C) Uncorrected Deflects:

(i) I3 the case of any such failure, the HorticulwestEngineer-in-charge shall give the contractor
al least 19 dass notice of lis intention 1o use a third party to correct a defect. He may rectify
or remove. and re-esecute e work or remove and replace the materials or articles
complained of as the case mas be at the nisk and expense in all respect of the contractor.

(i) [t the Horticulturist Engineer considers that rectification. correction of a defect is not essential
and it may be accepted or made use of: it shall be within his discretion to accept the same at
such reduced rates as he may 1ix thereol.

( lause - 11

() Inspection of Operations. The Horticulturist Engineer and his subordinates, shall at all reasonable
times have access to the site for supervision and inspection of work under or in course of exceution in
pursuance of the contract and the contractor shall afford evers facilitn for and evers assistance in
obtaming the right o such access,

B Dates for Inspection and Testing, The Horticulturist Engineer shall give the contractor reasonable
notice of the intention of the Horticulturist Engineer-in-charge or lus subordinate to visit the work
shall have been given to the contractor, then he either himself be present to receive orders and
instructions. or have a responsible agent duly accredited in writing present for that purpose. order
given to the contractor’s duly authorized agent shall be considered to have the same force an effect as
if they had been given to the contractor himselt.

C ause - 12: Examination of work before covering up.

(A} No part of the works shall be covered up or put out of view beyond the reach without giving notice of
not less than five days 10 the Horticulturist/Engineer whenever any such part of the works or
foundation is or are reads or about ta be reads for examination and the Horticulturist'Engineer shall.
without delay. unless he considers it unnecessary and advise the conractor accordingly. attend for the
purpose of examiining and measuring ~uch pan of the works or ofesanuning such foundations.

(B) I any work is covered up or placed beyond the reach oft measurement without such notice having
been given. the same shall be uncovered at the contractor’s expense. and in default thercot no
pasment or allowance shall be made for such work. or for the materials with which the same was
executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property
of facilities or related ~ervice af the premises and ol personal injurs and death which arise during and in
cosequence of its performance of the contract. 11 any damage is caused while the work is in progress or
be-ome apparent within three months of the grant of the certiticate of completion. final or otherwise. the
contractor shall make good the same at his own expense. or in default the Horticulturist/Engineer may cause
the same to be made good by other workmen. and deduct the expenses trom retention money Iving with the
ho ticulturist'Engineer.

Clause — 14: Measures Tor prevention of fire and safety measures. The contractor shall not set fire to any
stawding jungle. trees. bush-wood or vrass without a written permit from the Horticulturist’Executive
L sineer. When such permit is given, and also in all cases when destroying. cutting or uprooting trees, bush-
woxl. grass. ete by fire. the contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. Fhe contractor is responsible for the satets of all its activities
inc'uding protection of the environment on and off the site. Compensation of all damages done intentionally
aranintentionalls on or oft the site by the contractor™s Tabour shall be paid by ki,
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Clause — 15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where
ctherwise provided by the contract. The contructor shalt not subcontract any part of the works without the
prior consent of the Horticulturist/Engineer. Any such consent shall not relieve the contractor from uny
I abilits or obligation under the contract and he shall be responsible for the acts. defaults and neglects of any
subcontractor. his agents. servants or workmen as iF these acts. delaults or neglects were those of the
contractor. his agents, servants or workmen. Flie provision of this contriwet shaldl apply o such subcontractor or
s employees as i he or it were emplosees ot the contragtor,

Clause — 16: Disputes. All disputes arising in connection with the present contract. and which cannot be
anicably settled between the parties. the decision of the Superintending Engineer of the circle ofticer/one
grade higher to awarding authority shall be final. conclusive and binding on all parties 1o the contract upon all
gaestions relating 10 the meaning of the specitications. designs driwings. and instruction. hercinbefore
nentioned and as 1o the quality of workmanship. or materials used on the work or as to any other questions,
v aim, right. matter, or thing whatsoever in any way arising out ot. or relating 1o the contract design. drawings,
specifications. estimates. instructions, order or these conditions or otherwise concerning the works, or the
¢ .ecution, of failure to execute the same. whether arising. during the progress of the work. or after the
completion or abandonment thereof,

Clause — {7: Site Clearance. One completion of the work. the contractor shall be furnished with a certificate
b the Horticulturist BExecutive Engineer thereinatter called the Hortieuburist fngineer-in-charger o such
completion, but neither such certiticate shall be given not shatl the ssork be considered to be complete untl
th2 contractor shall have removed all temporary structires and materials brought at site either for use or for
aperation facilities including cleaning debris and dirt at the site. If (he contractor fails to comply with the
re Juirements ot this clause then Horticultrist Cnginger-in-charge. may at the expenses ot the contractor
remove and dispose of the same s he thinks fit and shall deduct the amount ot all expenses so incurred from
e contractor ~ retention money Tl contractor <hatl lave no claim in respect of any surplus materials as
atoresaid except for any sum actuielly realized by the sale thereot.

C ause — [8: Financial Assistance / Advance Payment,
(A) Muobilization advange is not allowed.
(B) Secured Advance against materials hrought at site.

(i) Secured Advance may be peritted only against imperishable materials:quantities anticipated
to he vonsumed utitized an the work within a period of three months from the date of issue of
secured advance and detinitely not for full quantities ot materials for the entire work/contract.
The sum parable for such materials on site shall not exceed 73% of the market price of
matertals.

(i Recovery of Secnred Advance paid 1o the contractor under the above provisions shatl be
atfected from the monthly payments on actual consumption basis. but not less than period
more than three months (even 10 unutilized ).

Clause — 19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall
be liable for recovers s arrears of Land Revenue.
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Clause — 20: Refund of Security Deposit/Retention Mones. (i completion o1 the whole of the work ia
work should be considered as complete for the purpose of refund ot security deposit to a contractor from the
Last date on which its 1inal measurements are checked by a competent authority, it such check is necessary
ctherwise from the last date of recording the final measurements). the defects notice period has also passed
¢nd the Horticulturist' Engineer has certified that all defects notified to the contractor before the end of his
period have been corrected. the security deposit lodged by a contractor {in cash or recovered in installments
tom his bills) shall be retunded to him atter the oxpire of three months from the date on which the work is
completed).

Conlractor Horticulturist
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GREENIMG, PLANTATION/GAP FILLING AT RD-39 & 40, AT HAWKSBAY SCHEME-42, LYARI
DEVELOPMENT AUTHORITY, KARACHI

BIiLL OF QUANTITY

S.NO

ITEM

QTyYy

RATE UNIT

AMOUNT

Excavation in foundation of buildings. bridges and
ottier structures including dagbelling. dressing
reflling around structures with excavated earth
wetering and ramming as directed by Horticultunst
Incharge lead upto 5 feet. (in Ordinary Scil}.

Susply. Stacking and Spreading of approved
ga:den so:l (Sweet Earth; free from salts. pebbles
and grass roots etc,. complete including lift and
lead.

Supply, Stacking and Spreading cow dung manure
{ Slughter House cow dung manure including
mixing the same upto a depth up 2ft into earth
incl ding breaking clods, dressing fine. raking and
roll ng complete

Surply & Planting live. healthy & luxuriantly
growing saplings of trees and plant. complete |

MELIA AZADRACHTA TREES (5 fi High)
GUAKUM OFFICINALE TREES (3ft High)

Supply & Fixing firm, tree support bambeo sticks ©'
to 7 long 1" to 1.5" dia thick aleng side sapling of
trees & tieing lonely at 2-3 points with the help of
coltonfjante shring and as directed by Horticulturist
Incharge.

Providing & Fixing industnal made concrete pre
cast kerb blocks 3750 PSI 450 mm x 300 mm x
130 mm 28 by 45 CM at top laid in 2 CM thick 1.4
cem :=nt mortar and join the kerb block with level
and alignment shall be proper, as directed by
Engineer Incharge.

18.846

15,705

1,570.50

349 00
34¢ 00

698.00

Cft

Cft

Cft

Each
Each

Each

P.Rft

Rs.

Rs.

Rs.

Rs.
Rs.

Rs.

Rs.




S.NO

ITEM

Qry

RATE

UNIT

AMOUNT

Maintenance service i/c (but not limited to regular
weztering, tnmming. manuring. grass cutting,
cleaning of the landscape and total area, taking
ou- weeds and other undesirable developments.
rejlacements of grass and trees of all sizes and
ag:s that have died / drying away where ever
recuired., Security etc. complete in a way that the
landscaping done is maintained & kept in excellent
condition to be complete satsfaction of
Ho ticulturist Incharge in all respects for a period of
06 months. This item includes provision of
racuisite manpower (gardeners / watchman and
supernvisor ete) adequate No. of machine. tools &
implements ( grass cutting machines. tree pruning
sciisors, saws & clippers watering equipment. elc
coriplete) adequate place / office / store for these
iter1s.

Supplying and appiication of irrigation water of
apgroved guality to different plants and lawns as
directed by Horticulturist. LDA regularly in quantity
described by the Horticulturist incharge from time
to time for 1 (One) year complete | about 1-2
gallons per tree per day & 8000 gallon per acre per
day for lawns & Hedges) ensuring that no plant /
Trea / lawn starves for want of watering. In case it
so happens the damages if any will be charged /
dedicted from the bills of the contractor /
recc vered from secunty deposi: etc

100

509540.00

Job

Per Gal| Rs.

i/We hereby quoted as follow

I
'Jhum, Based on Offer rate arounting to Rs.
L

Rs.

GRAND TOTAL

Rs.

t.’."-:lr;. R I
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' The total amount is Rs. __ (Rupees
o g I o for the complete job for ali offer rate.
- |/ We have attached 2 pay order bearing No. Dated issued
-~ from Bank IR . amounting to

Rs. o '. as per NIT.

: S Time Limit: 1 year Penalty per days: Rs.500/-
- Note:: .,

e h Tender musft'be' quoted in figure & in words both otherwise liable to be cancelled

o All over \;vfitihg &i'corfectidn if any must be initiated & stamped by the bidder

Signature of the Contractor with Stamp

Address:
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MINIMUM QUALIFICATION / ELIGIBILITY CRITERIA

The evidence » documents ot the following mimmum qualification ¢ligibility criteria will be
checked during opening process of tender & if anyone is missing then the wender will be summarily
rejected at the moment by the tender opening committee.

ELIGIBILITY:

1. NTN Certificate
2. Valid Professional TAX
3. Registration From Sindh Board of Revenue

VIINIMUM QUALIFICATION CRITERIA:

4. Bid Security. as mentioned in the NIT & Bidding Documents. is furnished.
2. All rates quoted including the total amount of the bid shall be in tigures & words (both).

6. All corrections / overwriting shall be clearly re-written with initials duly stamped by the
bidder.

7. The bid shall be properly signed, named & stamped by the authorized person of the firm and
authorization letter for signatory shall be enclosed with the tender by the authorized Person. if
uther than the signatory of the tirm.

8. The minimum turn over ¥ work expericnce with satisfuctory completion report in last 2 vears
or al least two or more works in hand and their aggregate cost should be equal to the work
cost in which bidder interested 10 participate.

Signature of the Bidder with Stamp

é ES'VL__
e ot w ey

.-
[
I

Lt Ty
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LYARI DEVELOPMENT AUTHORITY

LANDSCAPLE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAME OF WORK

GREENING, PLANTATION/GAP FILLING AT RD-37 & 38 AT HAWKSBAY SCHEME-42, LYARI

DEVELOPMENT AUTHORITY, KARACHI

TENDER DOCUMENTS

BILL OF QUANTITIEN

AS PER PEC & SPPRA (GUIDELINE/DIRECTIVE) RULES 2010

AUG, 2015
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessars tor bidders 1o
prepare responsive bids, in accordance with the requirements of the Procaring Agency. It should also
give information on bid submission, opening and evaluation, and on the award of contract,

Matters governing the performance of the contract or payments under the Contract, or matters
affecung the risks. rights, and obligations ot the parties under the Contract are included as
Conditions of Contract and Contract Date.

Lhe fo tructions 1o Bidders will not be part ol the Contract and will cease 1o have effect once the
contract is signed.

1. All vork proposed to be executed by contract shall be notitied in a form of Notice Inviting Tender

[ B

(N pdnvitation tor Bid (liFB) hoisted o website ot Authorniny and Procuring Agencey and also in
Printed media where ever reguired as per rules.

NIT must state the description of the work. dates. time and place of issuing, submission. Opening
of ids. completion time, cost of bidding document and bid sceurity either in lump sum or
percentage of Estimated CostBid Cost. The interested bidder must have valid NTN also.

. Content ol Bidding Documents must include but not limited 1o Conditions ol contract. (ontract

Da a. specifications or its reference. Bl o Quantities containing description ol items with
sckeduled/item rates with premium 1o be Hlled in Torm of percentage above/ below or on item
ratzs to be quoted. Form of Agreement and draw ings,

. Fized Price Contracts: The Bid prices and raies are fized during curreney o contract and under

o circumstance shall any contract be eatitles w elaim enhanced rates tor any item in this contract.

. Tte Procuring Ageney shall have right of rejecting all or any of the tenders as per provisions of

SPP Rules 2010

Conditional Offer: A\ny pereon who submits a tender shail (i1l op the usal printed form stating at
wartl percentage above ar below on the rates specilicd in Bill ol Quantities for items ol work to be
carried out: he is willing Lo undertahe the work snd alse guaote the raies for those items w hich are
bised on market rates. Ondy one rate of such percentage. on all the Scheduled Rates shail be
framed. Tenders. which propose any alternative in the works specified in the said form of
invitations. will be liable 1o rejection. N printed form of tender shall include a tender for more
vran one work. but il contractor wish 1o tender for twoe or more works. they shall submit a separate

Leider Lor each,

e envelope containing the tender documents Shall reter the name and number of the work.

6. Al works shall be measured by standard instruments according 10 the rules.

7. Bidders shall provide evidence of their eligibibty

as and when requested by the Procuring Agency.
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8. Any bid received by (the Agency alier the deadline for submission of bids shali be rejected and
returned unopened to the bidder.

Y. Prior to the detailed cyvaluation of bids. the Procuring Agency will determine whether the bidder
fulfills all codal requirements of eligibility eriteria given in the tender notice such as registration
with tay authorities, registration with PEC {where applicabler. wrnover statement. experience
statement, and any other condition mentioned in the NIT and bidding document. If the bidder does
not tulfill any of these conditions. it shall not be evaluated further,

1'}. Bid without bid security of required amount and prescribed form shall be rejected.

FL Bids determine o be substantially responsive shall be checked for any arithmetic errors.
Artthmetical errors shall be rectipied on the tollowing basis:

(A)

(B)

()

In case of Schedule rates, the amount ol percentage quoted above or below will be
checked and added or subtracted from amount ot bill of quantities to arrive the finat bid

Vst

In vase of item rates,. 11 there is a discrepuney between the unit rate and the total cost that
is obtained by multiplyving the unit rate and quantity, the unit rate shall prevail and the total
cost will be corrected unless in the opinion of the Agency there is an obvious
misplacement of the decimal point in the unit rate. in which case the total cost as quoted
will govern and the unit rate corrected. 11 there s a discrepancy between the total bid
amount and the sum of wial costs, the sum ot the total costs shall prevail and the total bid
amount shall be corrected

Where there is a discrepaney between the amount in figures and in words. the amount in
words will govern,
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BIDDING DATA

Na:ne of Procuring Agency

LYAR! DEVELOPMENT AUTHORITY

Brief Descnption of Works

GREENING, PLANTATION/GAP FILLING AT RD-37
& 38 AT HAWKSBAY SCHEME-42, LYARI
DEVELOPMENT AUTHORITY, KARACH|

Prozuring Agency's Address

Site office of the Horticulturist, Block-30,
Hawksbay. Scheme-42, LDA, Karachi

{Amunt of Bid Security

2% of the Quoted Bid Amount

Per od of Bid Validity (days)

30 Days

Security Deposit (including Bid Security)

02% of Bid Amount

Percentage, if any, to be deducted from bilis

08% Retention Money

Deadline for Submission of Bids along

30.09.2015 (01:00 A.M)

Ven e, Time, and Date of Bid Opening

Site office of the Horticulturist, Block-30,
Hawksbay, Scheme-42, LDA, Karachi at 02:00
a.m on 30.09.2015

T:me:  for Completion  from  written
commence

order

of

1 (One) Year

Deposit Receipt No. (Date & Amount in words and

figurz)
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Conditions of Contract

Clause - 1: Commencement & Completion Dates of Work. The contractor shall not enter upon or
commence  any  portion  or  work except  with  the written authorits  and  instruction  of  the
Forticalturist‘/lingineer-in-charge or ot in subordinate-in-charge ol the work. Failing such authority the
contractor shall have no claim o ask for measurements of or pavinent for work,

T e contractor shall proceed with the works with due expedition and without defay and complete the works in
the time atlowed for carrying out the work as entered in the tender shalt be strictly observed by the contractor
and shall reckoned from the date on which the order to commence work is given to the contractor. And further
te ensure good progress during the execution of the work. conractor shall be bound. in all in which the time
allowed for compietion ol am work esceed one month. 1o achieve progress on the prorate hasis.

Clawse — 20 Liguidated Damages. [he contractor shall pay Tiguidated damages 1o the Agency al the rate per
di v stated i the bidding data for cach day that the completion date is later than the Inended completion date;
the amount of Tiquidated damage paid by the contractor 1o the Agency shall not exceed 10 per cent ot the
contract price. Ageney may deduct liguidated damages from payments due 1o the contract. Pavment of
liquidated damages does not aftect the contractor’s liabilities.

C awse = 3: Termination of the Contract,

() Procuring Agency Horticulturist Executive Engineer may terminate the contract it either of the
following conditions exists:-

{iv Contractor causes a breach ot any clause ot the Contract;
(iiy The progress ol any particular portion of the work is unsatisfactory and notice of 10 days has expired;

g1 I the case o) abandommient of the work ossisge 1o the serfous Hiness or death ot the contractor or any
other cauise,

(iv) Contractor can also request tor termination of contract i1 a pavment certified by the
Horticulturist'Engineer is not paid 1o the contractor within 60 dayvs of the date ot the submission of

the bill.

(B e Horticulturist Executive Bngineer Procuring Avency has power o adopt amy of the following
COUrses 45 May deg) “h

(i} To forfeit the security deposit avaitable except condition mentioned at A (iii) and {iv) above.
1y Yo ninalize the work b Mmieasuring the work done by the contractor.

() In the event of any of the above courses being adopted by the Horticuiturist‘Executive
Engineer Procuring Agency. the contractor shall have:-

iy No clum to compensation for any loss sustained by him by reason of his having purchased or
procared any materiabs. or entered 0o any engagements, or made any advances on account of, or
with a view to the executton of the work or the perfarmance of the contract.
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(i However. the  contractor can el tor e work done at site duly certitied by the
HorticulturistExccutive Fngineer in writing regarding the perlonmance of such work and has not been
paid.

Procuring Agency Horticulturist Engineer may invite [resh bids tor remaining work.

( lause — 4 Possession of the site and claims for compensation (or delay. The Horticulturist/Engineer shall
wove possession ol all parts of the site to the contractar, I possession of site is not given by the date stated in
tl e contract data. no compensation shall be allowed Torany delay caused in starting ot the work on account of
any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In
steh case, either date of commencement will be changed or period of completion is to be estended
avcordingly.

Clause — 5: Extension of Imtended Completion Date. The Procuring agencs either at ity own initiatises
hotore the date of completion or on destre of the contractor may extend the mtended completion date. if an
wrent fwhich hinders the execution of contract} oceurs or o variation order is issued which makes it impossible
(o complete the work by the intended completion date tor such period ax he may think necessany or proper.
e decision of the Horticultarist Engineer in this matter shall be tinal: where time has been extended under
this or any other clause of this agreement, the date for completion ot the work shall be the date fixed by the
o1 der giving the extension pr by the ageregate of all such orders. made under this agreement.

W hen time has been estended as aloresaid. it shall continne to be the essence ot the contract and all clauses ot
th > comract shall continue 1o be vperative during the extended period,

C ause - 6: Specifications. The contractor shall the whole and every part of the work in the most substantial
at d work-man-like mamner and both as regards materiats and alt other matters in snict accordance with the
spacifications fodged in the office of the HorticulturistTxecutive Engineer and imtialed by the parties, the
st d specification being a part of the contraet. The contractor shall also contirm exactly. fully and faithfully to
th: designs. drawing. and instructions in writing relating to the work signed by the Horticulwrist Engineer-in-
charge and lodge in his office and to which the contractor shall be entitled to have access at such oftice or on
th: site of work for the purpose of inspection during oftice hours and the contractor shall, if he so requires. be
enzitled at his own expense 1o make or cause to be made copies of the specifications. and of all such designs,
drawings. and instructions aforesaid.

Clause - 71 Payments,

(A) Interim/Running Bill. A bilt <hall be submitted by the contractor as frequently as the progress of the
work may justity for all work exceuted and not included in any previous bill at least ance in a month
and the Horticulturist Engineer-in-charge shall take or cause to be taken the requisite measurements
tor the purpose ol having the same veritied and the claim. as for as admissible. adjusted. it possible
betore the expiry of 10 duys trom the presentation of the bill ar any tme depute a subordinate to
measure up the said work inahe presence ol the contructn or his authorized agent. whose
countersignature 10 the measurement st will be safficient to warrant and the Horticuliurist 1:ngineer-
in-charge may prepare a hill from such list which shall be binding on the contractor in atl respects.

The Horticulturist:Engineer  Procuring Agency shall pass.certify the amount to be paid to the
contractor, which he considers due and payable in respect thereoll subject to deduction of securily
deposit advance payment it any made to him and tases,

Al such intermediate pavment shall be regarded as pavments by way of advance against the final
pay ment onby and not as pas ments tor sork actually done and completed, and shall not preclude the
Horticulturist:Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out w0 him during dereet iahihty penod,
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The Finai Bili. A bill ~hali be submited by the contractor within one month of the date fixed for the
completion of the work otherwise Horticulturist Engineer-in-charge’s certiticate of the measurements
and of the wtal amount payable tor the sworks shall be Tinal and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed. the
Horticulturist/Eingineer-in-charge may make pavment on account ot such items at such reduced rates as he
nay vonsider reasonable in the preparation of final or on running account bills with reasons recorded in

writing.

Clause = 9 Issuance of Variation and Repeat Orders,

(~)

{L)

i)

(L)

ik

(F

Ageney may issue a Variation Order tor procurement of works, physical services from the original
contractor to cover any increase or decrease in quantities. including the introduction of new work
items that are either due to change of plants. design or alignment 1o sutt actual field conditions. within
the general scope and phy sical boundaries ot the contract.

Contractor shall not perform a variation untl the Procuring Ageney has authorized the variation in
writing subject to the limit not exceeding the contract cost by of 15%s on the same conditions in all
respects on which he agreed to do them in the work, and at the same rates, as are specified in the
tender for the main work. The contractor has no right to claim for compensation by reason of
alteritions or curtailment o the work,

In case the nature of the work in the variation does not correspond with items in the Bill of Quantities,
the guotation by the contractor is to be in the 1orm ol new rates for the relevant items of work. and it
the Florticulturist Engineer-in-charge is satislied that the rate quoted is within the rate worked out by
him on detailed rate analysis. and then only he shall allow him rate atter approval from higher
authority.

The time for the completion ot the work shall be extended in the proportion that the additional work
bear (o the original contract work,

In case of quantities o work executed result the initial Comtract Price to be exceeded by more than
[5% and then Horticulwrist' Engineer can adjust the rates for those quantities causing excess the cost
of contract hevond 15% after approval of Project Director.

Repeat Order: Any cumulative variation, bevond the 137, ol initial contract amount, shall be subject
of another contract Lo be tendered out i the waork are separable from the original contract.

Chause - 1y Quatity Control,

(A}

(B

Identifying Defects: [t at amy time betore the security deposit is refunded to the contractor/during
Jeteer Tiability period metiosed i bad data, the Horticahurist Engineer-in-charge or his subardinale-
in-charge of the work may instruel the contractor to uncover and test any part of the works which he
considers may have o detecr due o use ol unsound materials or unskilltul workmanship and the
contraclor has 1o carry outa test at his vwn costirrespective of work alreads approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct
the work so specified in whole or o part. as the case may require. The contractor shatl correct the
notitied delect within the Detet Correction Period mentioned in notice,
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) [Uncorrected Defects:

(i) I the case of any such tlure, the Honiculturist Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He may rectity
or remove. and re-execute the work or remove and replace the materials or articles
complained of as the case mas be at the risk and expense in all respect of the contractor.

(i) [t the Horticulturist Engineer considers that reclilication correction of a delect is nol essential
and i1 may be accepted or nade use ol it shall be swathin his discretion to accept 1he same at
such reduced rates as he may i thereol,

( lawse - 11:

Y] Inspection of Operations. The ForticulturistLngineer and his subordinates. shall at all reasonable
times have aceess o the site tor supersision and inspection ot swork under or in course of exeeution in
pursuance of the contract and the contractor shall afford every facilits for and every assistance in
obtaining the right o such access.

th) Dates for Inspection and Testing. 'he Horticuburist-Engineer shatl give the contractor reasonable
notice of the intention of the Horticulturist/Engineer-in-charge or his subordinate to visit the work
shall have been given to the contractor. then he either himself be present to receive orders and
instructions. or have a responsible agent duly accredited in writing present for that purpose. order
given to the contractor’s duly authorized agent shall be considered to have the same force an effect as
if they had been given 1o the contractor himself,

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view bevond the reach without giving notice of
not less than five davs 1o the Horticulturist Engineer whenever ans such part of the works or
foundation is or are ready or about 1o be reads Tor examination and the Horticulturist Engineer shall.
without delas. unbess e considers it uanecessars and ady ise the contractor accordingly. attend for the
purpose of examining and measuring such part of the works or of examining such foundations.

(B) 1t amy work is covered up or placed beyond the reach of measurement without such notice having
heen given. the same shall be uncovered at the contractor’s expense, and in default thercof no
pas ment or allowance shall be made Tor such work. or tor the materfals with which the xame was
evecuted.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property
of facilities or related service at the premises and of personal injury and death which arise during and in
consequence of its performance ol the contract. 11 any damage is caused while the work 1s in progress or
be :ome apparent within three months of the grant of the certiticate of completion. final or otherwise. the
coatractor shall make good the same at his own expense. or in defiult the THorticulturist Bogineer may catise
the same 100 be made good by other workmen. and deduct the expenses front relention money lying with the
hw teulunst Lngineer.

Cliuse — 14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any
sding nungle, trees, bush-wood o vrass without a weitten permit from the Horticulturist Executive
i naineer. When such permit is given. and abso in all cases when destriving, cutting or uprooting trees. bush-
wood. grass, ete by fire, the contractor shall take necessary measures 1o present such lire spreading to or
otl erwise damaging surrounding property. The contractor is responsible for the satety of all its activities
e luding protection of the environment on and ot the site. Compensation of all damages done intentionally
or inintentionally on or off the site by the contractor’s labour shall be paid by him.
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Clause — 15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where
o herwise provided by the contract. The contractor shall not subcontract any part of the works without the
prior consent of the Horticulturist Eogineer. Any such consent shafl not relieve the contractor from any
[nibility or obligation under the contract and he shall be responsible for the acts. defaults and neglects of any
subcontractor. his agents. servants or workmen as it these acts. defaults or neglects were those of the
contractor. his agents. servants or workmen. The provision of this contract shall apply to such subcentractor or
h = employ ees as if he or it were emplovees of the contractor.

Clause - 16: Disputes. All disputes wrising n connection with the present contract, and which cannot be
aricably settled between the parties. the decision ol the Superintending Engineer of the circle’officer one
arade higher (o awarding authority shall be final, conclusive and binding on all parties 1o the contract upon all
guestions relating o the meaning ol the specifications. desiges drawings. and instruction. hereinbefore
mentioned and as o the qualits of workmanship, or materials used on the work or as to any other guestions.
chim. rights matter. or thing whatsoeser inany way arising out of. or relating to the contract design. drawings.
specifications. estimates, instructions. order or these conditions or atherwise concerning the works, or the
crecution, of failure o exeeute the swme, whother arising. during the progress ol the work, or after the
oo mpetion or ahandonment thereot,

C ause — 17: Site Clearance. (e completion of the work. the contriactor shall be furnished with a certificate
b the Horticulturist Executive Engineer rhereinafter called the Horticultunist Engineer-in-charge) of such
completion, but neither such certificate shall be given not shall the work be considered to be complete until
th : contractor shall have removed all temporary structures and materals brought at site either tor use or for
of eration tacilities including ¢leaning debris and dirt at the site. 11 the contracter fails o comply with the
re-uirements of this clause then Horticulwrist Lngineer-in-charge. may at the expenses of the contractor
re nove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from
ith contractor’s retention money . The contractor shall have no claim in respect of any surplus materials as
atoresaid except for any sum actually realized by the sale thereof.

Clause — 18: Financial Assistance / Advance Payment.
(\) Mobilization advance is not ullowed.
(B Scecured Advance against materials brought at site,

(i Secured Advance may be permitted only ugainst imperishable materials yuantities anticipated
to be consumed utilized o the work withm o period of tree months Trom the date of issue ot
secured advance and detimitels not 1or tull guantities ol materials tor the entire workscontract.
The swtm pavable tor such materials on site shall not exceed 75% of the market price of
materials.

(i) Recovery of Secured Advance paid to the contractor under the above provisions shall be
alfected from the monthly payments on actual consumption basis. but not less than period
more than theee months teven i unutilized .

Clause - 19: Recovery as arrears of Land Revenue, Any sum Jue to the Government by the contractor shall
be hable tor recoveny s arrears ot Land Revenue.
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C lause — 20: Refund of Security Deposit/Retention Maones, On completion of the whole of the work (a
work should be considered as complete tor the purpose of retund ot security deposit 1o a contractor from the
[o~t date on which its final meuswrements are cheched by o competent authority it such cheek is necessary
o herwise from the last date ol recording the Tinad measurementss. the defects notice period has also passed
and the Horiculturistlngineer has certitied that all defects notilied o the contractor hetore the end of his
perod have been corrected. the securny deposit lodged by o contractor (in cash or recovered in installiments
iram hix bilisy shall be refunded 1o him after the expiny ol three months from the date on which the work is
completed).

Contractor Horticulturist
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GREENIN'G, PLANTATION/GAP FILLING AT RD-37 & 38, AT HAWKSBAY SCHEME-42, LYARI

DEVELOPMENT AUTHORITY, KARACHI

BILL OF QUANTITY

S.NO

ITEM

QTyY

RATE

UNIT

AMOUNT

Excavation in foundaticn of buildings. bridges and
other structures including dagbelling. dressing
refiing around structures with excavated earth
watzaring and ramming as directed by Horticulturist
Inct-arge lead upto 5 feet. (In Ordinary Sail).

Supply. Stacking and Spreading of approved
garden soil (Sweet Earth) free from salts. pebbles
and grass roots etc. complete including lift and
leac

Supoly. Stacking and Spreading cow dung manure
{ S.ughter House cow dung manure including
mixi1g the same upto a depth up 2ft into earth
incl ding breaking clods. dressing fine. raking and
rolling complete.

Supsly & Planting live, healthy & luxuriantly

|groving saplings of trees and plant complete

MELIA AZADRACHTA TREES (5 ft High
GUAKUM OFFICINALE TREES (3ft High}

Sup iy & Fixing firm tree support bamboo sticks &'
i 7 long 1 to 15" cia thick aiong side saping of
trees & tieing lonely at 2-3 points with the help of

colie nfjante shnng and as directed by Horticultunst
Inch arge.

Provding & Fixing industrial made concrete pre
cast kerb blocks 3750 PSI 450 mm x 300 mm x

2130 nm 28 by 45 CM at 1op laid in 2 CM thick 1.4

cemant mortar and join the kerb block with level
and alignment shall be proper. as directed by
Engiheer Incharge

18.846

15705

1,570.50

349.00
34900

688.00

60.00

Ctt

Cft

Ctt

Each
Each

Each

P Rft

Rs.

Rs,

Rs.

Rs.
Rs.

Rs.

Rs.

(&




S.NO

ITEM

QTy

RATE

UNIT

AMOUNT

Mz intenance service i/c (but not limited to regular
watering  trimming  manuring  grass cutting
clezning of the landscape and total area. taking
ou weeds and other undesirable developments.
rer‘acements of grass and trees of all sizes and
ages that have died / drying away where ever
recuired., Security etc, complete in a way that the
tan 1scaping done is maintained & kept in excellent
cordition to be complete satsfacton of
Ho ticultunst Incharge in all respects for a period of
06 months. This tem includes provision of
req lisite manpower (gardeners / watchman and
surervisor etc) adequate No. of machne. tools &
imglements { grass cutting machines. tree pruning
sciesors saws & clippers watering equipment etc
coniplete) adequate place / office / store for these
tems

Surplying and application of irrigation water of
app-oved quality to different plants and lawns as
direzted by Horticulturist, LDA regularly in gquantity
des:rbed by the Horticulturist incharge from hme
tc tme for 1 (One) year complete { about 1-2
gallhng per tree per day & 8000 gallon per acre per
oay for lawns & Hedges) ensuring that no plant /
Tree: / lawn starves for want of watenng. In case it
s0 I appens the damages if any will be charged /
ged icted from the bills of the contractor !/
recc vered from security deposit etc

100

509540.00

Job

Per Gal

Rs.

/e hereoy quoted as follow

ltem . Based on Offer rate amounting to Ry,

Rs.

GRAND TOTAL

Rs.
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The total amount is Rs. {Rupees
" ' ' ' for the complete job for all offer rate.
I/ We have attached a pay order bearing No. Dated issued
from Bank amounting to
Rs. o - as per NIT,
Time Limit: 1 year Penalty per days: Rs.500/-
Note:

* . Terder must be quoted in figure & in words both otherwise liable to be cancelled

*  All over writing & correction if any must be initiated & stamped by the bidder

Signature of the Contractor with Stamp

Address:
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MINIMUM QUALIFICATION /ELIGIBILITY CRITERIA

The evidence  documents ot the Tolloswing minimum gualification eligibility criteria will be
checked during opening process of tender & il anyone is missing then the tender will be summarily
¢jected at the moment by the tender opening commitice.

LLIGIBILITY:

IoNIN Certiticaty
2. Valid Professional TAX
3. Registration From Sindh Bourd of Revenue

MINIMIM QUALIFICATION CRITERIA:

4. Bad Security . as mentioned in the NIT & Bidding Documents. is turnished.
5. Al rates quoted inctuding the total amount of the bid shall be in figures & words (both).

6. All corrections ¢ oversriting shall be clearly re-written with initiaks duly stamped by the
bidder.

7. The bid shall be properly signed. named & stamped by the authonized person of the firm and
authorization letter for signatory shall be enclosed with the tender by the authorized Person. if
other than the signatory of the Tirm.

8. The minimum turn over  work experience with satistactors completion report in last 2 vears

ot b least e or more works in hand and their aggregate cost should be equal to the work
cost in which bidder interested to participate.

Signature of the Bidder with Stamp
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LYARI DEVELOPMENT AUTHORITY

LANDSCAPE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAME OF WORK

GREENING, PLANTATION/GAP FILLING AT RD-30 & 36, AT HAWKSBAY SCHEME-42, LYARI

DEVELOPMENT AUTHORITY, KARACHI

TENDER DOCUMENTS

BILL OF QUANTITIES

AS PER PEC & SPIPPRA (GUIDELINE/DIRECTIVE) RULES 2010

AUG, 2015
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Instructions to Bidders/ Procuring Agencies.

C cneral Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
piepare responsive bids. in accordance with the requirements of the Procuring Agency. [t should also
¢ ve information on bid submission. opening and evaluation. and on the award of contract.

N atters governing the performance of the contract or payments under the Contracl. or matiers
altecting the risks. rights. and obligations of the parties under the Contract are included as
Conditions of Contract and Contract Pt

bae fastructions to Bidders will not be part ol the Contract and swill cease 10 have elleet once the
contract is signed,

b A work propesed o be exceuted by contract shall be notitied i a form of Notice Inviting Tender

-1

(NI ¥invitation for Bid (1I'B} hoisted on website ol Authority and Procuring Agency and also in
Printed media where ever required as per roles.

NI must state the description ol the work, dates. time and place of issuing. submission. Opening
of bids. completion time. cost of bidding document and bid security either in lump sum or
pereentage of Lstimated Cost Bid Cost. Yhe mterested bidder must have satid NTN also.

Content of Bidding Documents must include but not limited to: Conditions of contract. Contract
Data. specitications or its reterence. Bill of Quantities containing description of items with
scheduledfitem rates with premium to be filled in torm of pereentage above/ below or on item
rates to be quoted. Form ol Agreement aind drass ings.

. Fixed Price Contracts: Phe Bid prices and rates are fixed during currency of contract and under

no circumstance shall any contract be entitles to claim enhanced rates for any item in this contract.

The Procuring Aeency shall hav e righi of refecting alb or any ob the tenders as per provisions of
SPP Rules 201

. Conditional Offer: Any person who subinits a tender shall G up the usual printed form stating at

.

what percentage above or below on the rates speciticd in Bill of Quantities for items ot work to be
curried out: he is willing to undertake the work and also quote the rates lor those items which are
based on market rates. Only one rate of such percentage. on all the Scheduled Rates shall be
framed. Tenders, which propose any aliernative i the works specilicd in the said form of
mvitations. will be liable to rejection. No printed form of tender shali include a tender for more
than one work. but il contractor wish to tender for two or more works. they shall submit a separate
tender Tor cach.

The envelope containing the tender documents shall veter the name and number of the work,

Al works shall be measored by scndard instruments aecording 1o the rules,

. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.,
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8. Ay bid received by the Ageney atier the deadline 1or submission ol bids shall be rejected and
retuned unopened to the bidder.

9. Pricr to the detailed evaluation of bids. the Procuring Agency will determine whether the bidder
tult s all codal requirentents o eligibilice criteria given in the wender notice such as registration
with tax aathorities. registration with P1.C (where applicable). turnover statement. experience
stat2ment. and any other condition mentioned in the NI and bidding document. If the bidder does
not fulfill any of these conditions. it shall not be evaluated Turther,

10. Bid without bid security of required amount and prescribed torm shall be rejected.

I Bids Jdetermine 1o be substantially responsive shall be checked for any arithmetic errors,
Arithmetical errors shall be rectified on the following basis:

(A)

(F)

In case of Schedule rates, the amount ol pereentage quoted above or below will be
checked and added or subtracted from amount ot bill of quantities to arrive the tinal bid

Vit

In vase of item rates.. If there is a discrepancy between the unit rate and the total cost that
is obtained by multiplying the umit rate and quanuts, the unit rate shall preyvail and the total
cost will be correcred uiless in the opimon of the Agency there is an obvious
misplacement of the decimal peint in the unit rate. in which case the total cost as quoted
will govern and the unit rate corrected. It there is a discrepancy between the total bid
amount and the sum of wial costs. the sum of the total costs shall prevail and the total bid
amount shali be correcied.

Where there is a discrepaney between the amount in tigures and in words, the amount in
words will govern.
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Dpcu L

BIDDING DATA

Name of Pracuring Agency

LYARI DEVELOPMENT AUTHORITY

GREENING, PLANTATION/GAP FILLING AT RD-30

Brief Descr ption of Works 8 36, AT HAWKSBAY SCHEME-42, LYARI
DEVELOPMENT AUTHCRITY, KARACHI

Procuring sgency's Address Site office of the Horticulturist, Block-30,

cunng Agency Hawksbay, Scheme-42, LDA, Karachi

Amount of Bid Security 2% of the Quoted Bid Amount

Period of 13id Validity (days) 30 Days

Security C-eposit (Including Bid Security) 02% of Bid Amount

Percentage. if any. to be deducted from bills 08% Retention Money

Deadline for Submission of Bids along 30.09.2015 (01:00 A.M)
Site office of the Horticulturist, Block-30,

Venue. Time. and Date of Bid Opening

Hawksbay, Scheme-42, LDA, Karachi at 02:00
a.m on 30.09.2015

Time for Completion from written order of

commer ce

1 {One) Year

Deposit Receipt No. (Date & Amount in words and
figure)
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Conditions of Contract

Clause — 1: Commencement & Completion Dates of Work. The contractor shall not enter upon or
CoMmmence sy portion or - work - eweept with the written authority and  instruction of  the
Horticultu ist Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authorinn the
contractor shall have no claim o ask for measurements of or pay ment for work.

The contrietor shall proceed with the works with due expedition and without delay and complete the works in
the time ailowed For carry mg oot the work as entered inthe tender shall be strictly observed by the contractor
and shall echoned rom the date on swhich the order to commence work is given 1o the contractor. And lurther
Lo ensure 2ood progress during the execution of the work. contractor shall be bound, in all in which the time
allowed tor completion of any work exceed one month. to achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contriactor shall pay liquidated damages to the Agency at the rate per
day stated in the bidding data for each dayv that the completion date is later than the Intended completion date:
the amount ol liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract orice. Agency may deduct lquidated damages from payments due to the contract. Pavment of
liguidate | damages does not aftect the contractor’s liabilities.

Clause — 3: Termination of the Contract,

(A) Procuring  Agenes Horticuhurist Faecutive Foganeer may weeminaie the contract i either of the
ollowing conditions exists:-

iy ontractor causes i breach of any clause of the Contract:
v Ehe progress o any particukiar porton o the work is unsatisfactory and notice of 10 days has expired:

ity I the cise of abandonment ot the work owing w e serious iliness or death of the contractor or any

olher cause.

(v Contractor can also request for fermination o comract i a payment certified by the
Horticulturist Engineer is not paid to the contractor within 60 days of the date of the submission of
the bill.

(B) Phe Horticulturist Executive ELngineer Procuring Agency has power to adopt uny of the following

Courses ds Niy deem Nit-
(1 To tarfeil the seeurity deposit available exeept condition mentioned at A (i) and {iv) above,

(it 1o finalize the work by measuring the work done by thie contractor.,

(Cy o In the evemt of any of the whove vourses beiny wdopted by the HorticnTtunst baevutive

Pigineer Procuring Agency, the contractor shadl have:-

for am loss sustainied by him by reason of his having purchased or

PN chim e compensation g
RN L account of. or

1 | B T . N . . . . : o5
procured anmy materials. or entered o amy engagements. or made any advances on

with @ view to the execution of the work or the performance of the contract.
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(i) However, the contractor can claim dor the work done @t site duly  certified by the
He rticulturistExecutive Pngineer in writing regarding the performance of such work and has not been
pa d.

Procuring Agency Horticulturist Engineer may invite fresh bids for remaining work.

Clause — -z Possession of the site and claims for compensation for delay, The Horticulturist/Engineer shall
210 possession o all parts 01 1he siie o the contractor. H possession ol site i not given by the date stated in
the contrat data, no compensation shall be alfowed forany delin caused in starting of the work on account of
any acqui-Hion of land. water standing in horraw pits compartments or inaccording sanction 1o estimates, 1n
such case. cither date ol commencement will be changed or period of completion is to he extended
according v

Clause — 5: Extension of Intended Completion Date. e Procuring agency either at its own initialives
betore the date of completion or on desire of the comractor may extend the intended completion date. it an
cvent gwhich hinders the execution of contract) veears or wvariation order is issued which miakes it impossibie
tecomiplete the work by the intended completion date tor such period as he nus think pecessary or proper.
Lhe dectzion of the Horticulturist Eogineer in this matter shall be final: where ime has been extended under
this or ary other clavse of this agreement, the date Tor completion ol the work shall be the date fixed by the
order giv g the extension pr by the aggregate of all such orders. made under this agreement.

When tite has been extended as atoresiid. it shall continue to be the essence of the contract and all clauses of
the contract shall continue to be operative during the extended period.

Clause -- 6: Speeifications. The contractor shall the whole and evers part of the work in the most substantial
and ol e n=Tike manner aid botl as tegands materials and adl other matters i strict aceordanee with the
specificetions lodged in the oftice of the Horticulturist Exeeutive Lingineer and initialed by the parties. the
said spezification being a part of the contract. The contractor shall lso contirm exactly. fully and faithtully 1o
the desi:zns, drawing. and instructions in writing relating to the work signed by the Horticulturist Engineer-in-
charge : nd lodge in his office and to which the contractor shall be entitled to have aceess at such ottice or on
the site o work for the puUrpose ol spection during otice hours and the contriactor shadl it he so requires. be
entitled wt hos o expense 1o make or cause to he made copies o the specitications. and ot all such designs.
drawhe <. and instructions atoresatd,

Clause - 72 Payments,

(A) Interim/Running Bitl, A bill shall be submitted by the contractor as frequently as the progress ot the
work nuy justing tor adl swork executed and not incladed tany prey pous hill @ least ence ina month
and the Horticulturist Engineer-in-charge shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the chaim. as tor as admissiblc. adjusted. if possible
hefore the expirs of 10 days from the presentation ot the bill. at any time dcpu}e a subordinate to

 the contractor or his authorized agent. whose

Ticient to warrant and the Horticulturist'Fngineer-

1z on the contractor i all respeets.

meastre up the said work in the presenee o
countersignature to the measurement Tist will be sut
in-charge may prepare a bill trom such listwhich shal be bindi

Procuring Agency shall pass certity the amount to be paid to the

The Horticulturist Engineer _ . : d to the
and panable in respect thereol. sibject 10 deduction ot security

contractor, which he considers due
deposit, advance payment it any made to him and tases,

Jument shall be recarded as pavments by way of advance agatnst the final
avments tor work actially done and completed. and shall not prectude the
1 drom Tl Bill and rectification of detecrs and

All such intermediate p
payment only and not as p _
Povticisturist Engmeer-in-clrge e soceeries

satistictory items ob works pointed out o him during detedt Bahilinn period.
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(B) The Final Bill. A biil shall be submitted by the contractor within one month of the date fised for the
completion of the work otherwise Horticulturist Enginecr-in-charge’s certificate of the measurements
and of the 1otal amount payable for the works shall be final and binding on all parties.

Clause — 8: Reduced Rates. {n cases where the items of wark are nol aceepted as so completed, the
Horticult istEngineer-in-charge may make payment on account of such items at such reduced rates as he
ntay consider reasonable in the preparation of {inal or on running account bilis with reasons recorded in
writing.

Clause — ©: Issuance of Variation and Repeat Orders,

(A) Aoy may dssoe a Vasiation Order for procurenient of works, physical services trom the original
CONrActor 1o cover any imvreuse or decrease i quantities. including the introduction of new work
iems that are either due to change of plants. design or alignment to suit actual tield conditions, within
e general scope and phs sical boundaries ot the contract.

B € ntractor shall not perform o variation until the Procuring Agenes has authorized the variation in
writing subject Lo the Jiniit nol exceading the contract cost by of 13", un the same conditions in all
respects on which he agreed to do them in the work. and at the same rates. as are specified in the
teader tor the main work. The contractor has no right 1o claim for compensation by reason of
dterations or curtailment of the work,

() I3 cuse the nature of the work inthe vartation does ot correspond with items in the Bill of Quantities.
£1e quotation by the contractor i< to be in the form of new rates tor the relevant items of work. and it
¢ Hortieuhtunst Engineer-i-ciiarge is satisied that the rate guoted is within the rate worked out by
Lim on detailed rate anilvsis. and then only he shall allow him rate atter approval from higher
~uthoriy,

(1) i'he nme tor the completion ot the work shall be extended in the proportion that the additional work
sear 1o the original contract work,

(b I case ol quantities o work executed result the initiah Contract Price 1o be eaceeded by more than
[ 3% and then Horticulturist Engineer can adpust the rates for those quantities causing excess the cost
ot contract beyond 139y after approval of Project Director,

) Repeat Order: Any cumulative sarfution, beyond the 13%6 of initial contract amount, shall be subject
of another contract 10 be tendered out if the work are separable from the original contract.

C lause ~ 10z Quality Control.

(A) Kdentifving Defects: 7 al any time before the security deposit iy rcrlu!_dcd to the cor.nraclor.’d_uring
detect Liability period mentioned in bid data. the Horticulturist Engineer-in-charge or his suhord.umte-
in-charge of the work niay instruet the contractor to uncover and test any part of the \\-ork§ which he
considers may have a dotect due o use of unsound materials or unskillful workmanship and the
contrtelor has to carey oot tost at his own cost respective of work already approved or paid.

(" Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct
the work so specitied in whole or in part. as the case may require. The contractor shall correct the
notified deleet within the Betect Correction Period mentioned i notice.
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() Lncorrected Defecls:

) In the case of am <uch failure. the Horticuhwrist‘Engineer-in-charge shall give the contractor
at least T days notice of Bis intention 1o ase athird party o correct a defect, He may rectity
or remove. and re-execute the work or remove and replace the materials o articles
complained ol as the case may be at the risk and expense in all respect of the contractor.

() [Fthe Horticulturist Engineer considers that rectification correction of @ defect is not essential
and it may be accepted or made e of7 it shall be within his discretion to accept the same ar
such reduced rates as he may 1ix thereof.

Clause - I1:

(A} Inspection of Operations. The Horticulturist:Engineer and his subordinates. shall at all reasonable
Hates have access o the site for supervision and mspection of swork under or in course of execution in
parsuance of the contract and the contractor shall affard every facilite for and every assistance in
chtaining the right to such access. ] ' )

(B) Dates for Inspection and Testing. The Horticulwrist Ingineer shall give the contractor reasonabie
rotice of the intention of the Horticulurist Tngineer-in-charge or his subordinate 1o visit the work
shall have been given to the contractor. then he either himsell he present to receive orders and
Pistructions. or have @ responsible ugent duly aceredited in writing present tor that purpose. order
viven 1o the contractor™s duly authorized agent shall be considered to have the same force an effect as
i they had been given 1o the contractor bimsell,

Clause - 12: Examination of work before covering up.

(A} No part of the works shalf be covered wp or put out of siew ‘beyond the reach without giving notice of
10t less than five davs 1o the Horticulturist Engineer whenever any such part of the works or
foundation is or are ready or about to be ready for examination and the Horticulturist/Engineer shall.
without delav. unless he considers it unnecessiry and advise the contractor accordingly. attend for the
purpose of exanmning and measunng such part of the works or of exanvining such foundations.

(B amy work is covered up or placed beyond the reach of measurement without such notice having
been viven. the same shall be uncosered at the contravtor’s expense. wnd in default thereof no
paymient or alfovance shall be made for such work. or for the materiuls with which the same was

execuled.

Clawse — 13: Risks. I'he contractor shall be responsible Tor all risks of loss of or damage to physical property
of Tacilities or related service at the premises and of personal injury and death which arise during and in
cotsee tienee Al its pertformance of the contract, 1 any damage is cansed hite the work is in progress or
hecome apparent within three months of the grant of the certificate of completion. linal or otherwise. the
contrator shail make good the same al his own expense. or in delault e Horticuliurist bngineer may cause
the same to be made g‘md by other workmen, and deduct the expenses from retention money Iving with the

hortic st Engineer.

Clanse — 14: Measures for prevention of fire and safety measures. The contractor shal! not set ﬁre to any
stand g jungle, trees. bush-wood or gruss without @ written permit from }hc Ilorlu:ul{unst.f[_-,xcculu-'e
Lngit eer. When such permit is given. and also in all cases when destroying. cutling or uprooting trees. bush-
wood. grass. elc by fire. the contractor shall take necessary measures 10 prevent such fire sprcadmg 10 or
T ! The contractor is responsible for the safety of afl its activities

otheraise damaging surrounding property. . ‘ _ !
and ot the site. Compensation uf all damages done intentionally

il fing protection of the environmens oo . :
or L ntentionally on or ofl the site by the contractor’s ianour shall be i by hin
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Clause — I5: Sub-contracting. The contractor <hall not subcontract the whole of the works, except where
otherwise provided by the contract. ‘The contractor shall not subcontract any part of the works without the
prior consent of the Horticulturist Engineer. Am such vonsent shall not relieve the contractor from any
Habitity o obligation under the contract and he shatl he responsible for the acts. defaults and neslects of anv
subcontracior. his agents. servants or workmen s il ese acts, deliaodts o neglects were those of the
contractor, his agents. servants or workmen. The provision of this contract shall apply to such subcontractor or
his emploees as it he or 1 were employecs ot the contractor.

Clause — 16: Disputes. All disputes uarising in connection with the present contract. and which cannot be
amicably settled between the partics, the decision of the Superintending I'ngineer of the circlerofficerone
raide hig ier to awarding authority shall be final. conclusise and binding on all parties to the contract upon all
questions relating to the meaning ot the specifications, designs drawings, and instruction, hereinbefore
mentione 1 and as 1o the quality of workmanship. or materials used on the work or as 1o any other questions,
claim. right. matter. or thing whatsoever in any way arising out of. or relating to the contract design, drawings,
spevifications. estimates. instructions. order or these conditions or otherwise concerning the works, or the
execution . of tailure to execute the same. whether arising. during the progress of the work. or after the
compiction or abandonment thereot.

Clause — 17: Site Clearance. Une completion ot the work. the contractor shall be furnished with a certificate
My the biorticulturist' Executive Engineer rhereinatter called the Horticulturist Engineer-in-charge) of sach
vompletion, but neither such certiticate shalt be given not ~halt the work be considered 1o be complete until
the contiactor shall have removed all wimporany structures and materials brought at site either for use or for
operation tacilities including cleaning debris and dirt at the site. B the contractor fails to comply with the
requiren ents of this clause then Horieulturist:Engineer-in-charge. may at the expenses of the contractor
temove and dispose of the same ws he thinks 1it and shall deduct the amount ot all expenses so incurred from
the contactor’s retention money. The contrwctor shall have no claim in respect of amy surplus materials as
aloresai T eseept for any sum actuadly vedlized by the sale therend,

Clause - 18: Financial Assistance / Adyance Paymenl.
(A) Maohilization advance is not allowed,
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted onls against imperishabie materials quantities anticipated
to be vonsunied utitized o the wark within a period of three months from the date of issue of
secured advance and definitely not for [ull quantities of materials for the entire work/contract.
The sum pavable for such materials on site shall not exceed 75% of the market price of

materiats,

(ii) Recovers of Secured Advance paid to the contractor under the ahove provisions shall be
alfected from the monthly paymients on actual consumption basis. but not less than period
more than three months ceven i unatilized ),

Clause — 19: Recovery as arrears of Land Revenue. Any sum Jue 1o the Government by the contractor shall

be Jiabie for recovery as arrears ob Lad Kevenue,
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Clause — 200 Refund of Security Depaosit/Retention Money. On completion ot 1he whole of the work (a
work should be considered as complete tar the purpose ot refund of security Jdeposit 10 a contractor trom the
last date on which its final measurements are checked by a competent authority, if such check is necessary
oherwise from (he Jast date ol recording the fial measurements). the defects notice period has also passed
and the Horticuiturist kngineer has certified that afl defects notitied 10 the contractor before the end of his
period have been corrected. the security deposit lodged by a contractor {in cash or recovered in installments

o his billsy shall be refunded 1o him after the expiny of three months from the date on which the work is
L‘uln]‘rlulcd)_

Coartractor Haorticulturist

B AGTharity
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GREENING, PLANTATION/GAP FILLING AT RD-30 & 36, AT HAWKSBAY SCHEME-42, LYAR!

DEVELOPMENT AUTHORITY, KARACHI

BILL OF QUANTITY

S.NO

ITEM

QTy

RATE

UNIT

AMOUNT

b)

Excavation :n foundation of buildings brndges and
jother structures mcluding dagbelting, dressing
[refiling. around structures with excavated earth
‘watenng and ramming as directed by Horticulturist
Inchare lead upto 5 feet (In Ordinary Soil)

Supply Stacking and Spreading of approved
garder soll (Sweet Earth: free from sals pebbies
and g ass roots etc.. complete ncluding Ift and
lead

Suppls . Stacking and Spreading cow dung manure
/ Slughter House cow dung manure including
mixing the same upto a depth up 2ft into earth

2o reakng cleds drecsng foe oraneg ang’

rzling cumpiete

Suppls & Planting live healthy & luxuriantly
growir g saplings of trees and plant. complete

MELIf AZADRACHTA TREES {5 ft High)
GUAKUM OFFICINALE TREES (3ft High)

Suppl/ & Fixing firm. tree support bamboo sticks &
fo 7' 1ong 1" to 1 §" dia thick along side sapling of
ltees & ueing ronely at 2-3 points with the help of|
coigriasta gong and as drectzd by Serucultunst
Incha ge.

Providing & Fixing industrial made concrete pre
cast berb blocks 3750 P8I 450 mm x 300 mm x
t13y vam 28 py 45 CM at1op laid in 2 CM thick 1 4
cement mortar and join the kerb block with level
and 1alignment shall be proper. as directed by
Engir eer Incharge

18.848

15,735

1.570.50

349.00
349.00

698.00

60.00

Cft

Cft

Ctt

Each

Each

Each

P Rft

Rs.

Rs.

Rs.

Rs.
Rs.

Rs.

Rs.

&




ITEM

QTY

RATE

UNIT

AMOUNT

Maintenance service vc (but not limited to regular
watering.  trimming. manuring, grass cutting.
cleaning of the landscape and total area taking
out weeds and other undesirable developments.
replacerents of grass and trees of all sizes and
ages that have died ¢/ drying away where ever
requirec . Security etc complete in a way that the
landsca wng done is maintained & kept in exceilent,
condition to be complete satisfaction of
Horticul unist Incharge in all respects for a penod of
06 months. This item includes provision of
irequisite manpower {gardenars ¢/ watchman and
Isupervisor etc! adeguate No of machine tools &
implem-2nts | grass cutting machings tree prumnng;
scissors., saws & clippers watering equipment, etc
comple e) adequate place / office / store for these
items.

Supplysng and application of wngation water of
approv-:d quality to different plants and iawns as
directed by Horticultunist. LDA regularly in quantity
descritad by the Horticulturist incharge from time
to time for 1 (One) year complete { about 1-2
galons per tree per day & 80Q0 gallon per acre per
day for lawns & Hedges) ensuring that no plant /
Tree  awn starves for want of waterng ir case
so hagpens the damages if any will be charged /
geductzd from the bills of the contractor /
recoveed from security deposit elc.

100

509540 00

1

Job

Per Gal

Rs.

i/ We hereby guoted as follow

t_
L_

Iltems f.ased on Offer rate amounting to Rs.

Rs.

GRAND TOTAL

Rs.
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The total amount is Rs. (Rupees
o for the complete job for all offer rate.
I/ We have attach:d a pay order bearing No. Dated issued
from Bank ' amounting to
Rs. __ : as per NIT.
| ‘Time Limit; 1 year Penalty per days: Rs.500/-
Note: '

Tender must be quoted in figure & in words both otherwise fiable to be cancelled

*  All over wrting & correction if any must be initiated & stamped by the bidder

Signature of the Contractor with Stamp

Address:
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MINIMUM QUALIFICATION / ELIGIBILITY CRITERIA

The evidence ¢ documents of the fotlowing minimum qualitication eligibility criteria will be

checked during opening pracess oi'tender & 1t anyone is missing then the tender wilt be summarity
rejccted at the moment by the tender opening commitiec.

ELIGIBILITY:

[

NTN Certiticate
Valid Professional TAX

Registration ['rom Sindh Board of Revenue

MINIMUM QUALIFICATION CRITERLA:

Bid Security. as mentioned in the N & Bidding Documents, is turnished.
All rates quoted including the total amount o' the bid shall be in figures & words {both).

Al corrections © oversritng shall be clearly re-written with initials duly stamped by the

bidder.

The bid shall be properly signed. named & stamped by the authorized person of the firm and
authorization letter for signatory shall be enclosed with the tender by the authorized Person. if
other than the signatory of the firm,

The minimum turn over < work experience with satisfactors completion report in last 2 vears

or at least two or more works in hand and their aggregate cost should be equal to the work
cost in which bidder interested 1o participate,

Signature of the Bidder with Stamp
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GREENING, PLANTATION/GAP FILLING AT RD-28 & 29, AT HAWKSBAY SCHEME-42, LYARI
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TENDER DOCUMENTS

BILL OF QUANTITIES

AS PER PEC & SPPRA(GUIDELINE/DIRECTIVE) RULES 2010

AUG, 2015
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Instructions to Bidders/ Procuring Agencies.
C eneral Rules and Directions for the Guidance of Contractors.

This section of the bidding documents shoutd provide the information necessary for bidders to
pepare responsive bids, inaccordance with the requirements ol the Procuring Agency. It should also
¢ ve information on bid submission. opening and evaluation. and on the avward of contract.

Natters governing the performance of the contract or payments under the Contract. or matters
wilecting the rishs, rights, and obligations ol e parties under the Contract are included as
Chnditions of Contract and Contract Daia.

Tie fastructions to Bidders will not be part of the Contract and will cease to have etlect once the
contract is signed.

1. Albwork proposed to be exceuted by contract shall be natinied i a torm of Notice Inviting iender
(NITYInvitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in
Printed media where ever reguired as per rules,

NIT must state the description ot the work. dates. time and place of issuing. submission. Opening
of bids. completion time, cost of bidding document and bid security either in lump sum or
pereentage of Fstimated CostBid Cost The interested bidder must have valid NTN also.

2. Coment of Bidding Documents must include but not limited t: Conditions of contract, Contract
Data. specitications or its reference. Bill of Quantities contatming description of items with
scheduledfitem rates with premium to be filled in torm ol percentage above/ below or on item
rates to be quoted. Form ol Agreement and drass ings.

L]

. Fined Price Contravts: The 3id prices and rates are fised during curreney o contract and under
no circumstance shall any contract be entitles e claim enhaneed rates for any item in this contract.

4. The Procuring Ageney shall have right of rejecting all orany ol the tenders as per provisions ol
SPP Rules 2010,

5. Condittonal Offer: Any person who submiasoender shall il up the usual printed form stating at
what percentage abose or befow on the rates specilied in Bitl of Quantities tor items of work to be
sarried ont; he s willig (o undertake the work and also guote the rates Tor those items which are
sased on market rates. Only one rate of such percentage. on all the Scheduted Rates shalt be
ramed. Tenders. which propose any alternative in the works specified in the said form of
nyitations. will be fiable w rejection. No printed form ol tender shall include a tender for more
han one work. but il contractor wish to tender for two or more works. they shall submit a separate
cader tor cach.

e envelope containing the tender documents shall reter the name and number of the work.
6. MIworks shall be measured by standard instruments according to the rules.

Sidaers shall provide evidenee of their eligibiline as and wheir requested by the Procuring Agency,
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5. Any bid received by the Ageney afler the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

9. Prioe 1o the detailed exaluation of bids. the Procaring Acency will determine whether the bidder
tultills all codal requirements on eligibility eriteria given in the tender notice such as registration
with tax authorities. registration with PEC (where applicable). turnover statement. experience
statement. and any other conditivn mentioned in the N and bidding document. [f the bidder does
not Tulfill any of these conditions. it shail not be evaluated further.

1. Bid without bid scecurits of reguired amount and preseribed form shall be rejected.

11. Bids determine to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectitied on the following basis:

(A)

(C)

In case of Schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final bid

(YA

I vase of item rates,, Tthere is o discorepanes hebween the anit rate and the totad cost that
is obtained by multipdy ing the unit rate and quantits . the unit rate shall prevail and the total
cost will be corrected unless in the opinion of the Agency there is an obvious
nusplacement ol the deciimal point in the unit rate. in which case the total cost as quoted
will govern and the unit rate corrected. IF there is a diserepaney between the total bid
amount and the sum ol total costs, the sum ot the 1otal costs shall prevail and the total bid
ameount shall be corrected.

Where there s a discrepancy between the amount in ligures and in words, the amount in
words will govern,
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BIDDING DATA

Na ne of Procuring Agency

LYARI DEVELOPMENT AUTHORITY

GREENING, PLANTATION/GAP FILLING AT RD-28

Brief Description of Works & 2% AT HAWKSBAY SCHEME-42, LYARI
DEVELOPMENT AUTHORITY, KARACHI

Amount of Bid Security 2% of the Quoted Bid Amount

Period of Bid Validity {days) 30 Days

Sec ity Depqsit {Including Bid Security) 02% of Bid Amount

Percentage, if any, to be deducted from bills 08% Retention Money

Deadline for Submission of Bids along 30.09.2015 {01:00 A.M)
Site office of the Horticulturist, Block-30,

Ven:e, Time, and Date of Bid Opening

Hawksbay, Scheme-42, LDA, Karachi at 02:00
a.m on 30.09.2015

Time:  for from written order of

commeance

Completion

1(One) Year

Deposit Receipt No. (Date & Amount in words and
figurz)
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Conditions of Contract

Clause — I: Commencement & Completion Dates of Waork. The contractor shall not enter upon or
commence  any  portion or - work  except with the  writen  authorits  and  instruction  of the
Hostreuborist Engineer-in-charge or of in subordintein-charee of the work. VFailing such authority the
<atractor <shall have no chiim o ash for prensurcments of o pasoent Tor work, '

Pre contractor shalb proceca with the sork s st dae ovpeadilion ane s athout aelay and complete the ssorks in
the time atlowed for carrving out the work as entered in the tender shall be strictly observed by the contractor
W shadl reckoned from the date on swhieh the order o commence work is given 1o the contractor. And further
teenstre good progress during (he execution ol the work. contractor shall be bound, in all in which the time
Lloseed tor completion oF any work eseead one month. o achies ¢ progress on the prorate basis.

Clause - 20 Liguidated Damages. 1he contractor shall pay liguidated damages to the Agency at the rate per
deastated i the bidding data for each Qi that the completion dite is Tater than the Intended completion date:
e amount of liguidated damage patd by the contractor to the Ageney shall not exceed 10 per cemt of the
contract prive. Ageney iy dedoet lguidited damages from pay ments due to the contract. Pasment of
liyuidated damages does not attect the contractor’s liahilities,

C ause — 3: Termination of the Contract,

(A) Procurtng Agency Horticulturist Eaecutive Fngineer may werminate the convract il either ol the
oHlossang conditions exists. -

{11 Contractor causes i breach ol iy clinese ot the Contract,
ok he progress ot any parbicubar portion of the seork s unsatistactors and notice o 10 dasvs has expired:

(i b the case of abandamment ot the wors oaing o e serious iiness or death of the contractor or any

other cuuse.
fivi Contractor can alse request Tor termination off contract it a pavment  certitied by the
Horticubturist Eogineer is noi pand o the cantractor within 60 day s of the date of the submission of

the ball.

{B The Hortieulturist Executine Engineer Procuring Azency has power o adopt amy of the following
COUrses as may deem M-

(1} To forfeit the security depositasailable exeept condition mentioned at A (i) and (iv) above.
(i Lo Nnalize the soork by meuasuring the seork done by the contractar,

(Cy I the evemt of amy of the ahove courses beine adopted beothe Horticulurise Exeeutive
I ngineer Procaring Ageney. the contragtor shall Ty e:-

(b Nooclaim o compensation for any loss sustained by him by reason of his having purchased or
procured any matertals. or entered Inteoany engirements, or mide any adsvances on account of, or
with a view to the execution ot the work or the performance of the contragt.
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(i However. the  contractor can claim for e work  done  al site dulv certitied by the
Horticulturist xecutive Enginer iy writizg regarding the performance of such work and has not been
pail.

Procuring Agency- Horticulturist‘Fingineer may invite tresh bids for remaining work.

Clause - 4: Possession of the site and claims for compensation for delay. The [Horticulturist:Engineer shall
£ 3ve possession o all parts of the site 1o the contractor. 1 possession ot site is not given by the date stated in
e contraet data. no compensation shall be allossed forany delay caused in starting of the work on account of
A ACYUISITION OF T, water starding i borraw pits compartments or in according sanction to estimates. in

such case. either date of commencement will be changed or period ol completion is o be extended
docondingly.

Clause — 50 Extension of Intended Completion Date. Hhie Procurning ageney aither at its own initiatives
hedore the date o completion or on desire of the contractor mas extend e intended completion date. i an
crent ew e inders e execation of camraely oveurs o g sariation order i issued which makes it impossible
o complete the work by the intended completion date for such period s he may think necessary or proper.
e decision of the Horticulturst Faogineer inilhis matter shall be final: where time has been extended under
dr's or any other clause of this agreement. the date for completion of the work shall be the date fixed by the
arder giving the extension pr by the ageregate of all such orders. made under this agreement,

Woren time huas been extended as atoresiad it shali continue o be the essence of the contract and all clatses of
the contract shall continue to be operative during the extended period.

Clause — 6: Specifications. The contractor shall the whole and every part of (he work in the most substantial
an b work-mun-like manner and both s regards materials and all other matters in strict accordance with the
specilications lodged in the otfice o the Hortieulwarist Baeeutive Engineer and initialed by the partics. the
said specifiction being o part of the contriact. The contractor <hall alse contirm esactly. fubly and faithtully to
the designs. dravwing. and instructions i writing refating (o the werk signed by the Horticulturist Engincer-in-
chrge and Todaee i his office ciad o whivlohie contracior shal? be antitled o hiane aveess at such olfice or on
the site of work tor the purpose of mspeciton during vibice hours und the contrictor shall. it he so requires, be
entted 3t his 0w expense 1o make or cause wbe made coples ot the specitications, and of all such designs.
drsings: and instructons aloresaid.

Clause = 7: Payvments,

(A Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the
work may Justifs for all work exceuted and not included in any previous bilt at least once in a month
and (he Horticulturist Engineer-in-chirge shalt takhe or cause to be taken the reguisite measurements
for the purpose of v ing 1he same venified and the claim, as tor as admissible, adjusted. i1 possible
betore the expirs of 10 dass from the presentation of the bill. at any tine depute a subvrdinate (o
meisire up the said work e the presence o the contractor or his authorized  agent, whose
countersignature o the mensurement list will be suthicient 1o warrant and the Horticulturist/lnginger-
in-charge mayx prepare a bill frem such list which <hall be birding on the contractor in all respects.

The Horticubrist Engineer Procuring Agenes shall pass certify the amount to be paid to the
contractor, which he considers due and pasable i respect thereoll subject to deduction of security
Jopvsitsadvanee vy ment i aes seade re e and toses

AT such intermediate pasment <hadl e regarded oy pasments by was of adsance against the tinal
payinent onky and not as paymenls Tor work actaally done and completed. and shall not preciude the
Horticulturist Engineer-in-churge from recoveries from tinal bill and rectification of defects and
unsatistactory items ol works pointed out to i during defect liability period.
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The Final Bill. A bil] shall be submitted by the contractor svithin one month ol the date (ixed lor the
completion of the work otherwise Flerticuliurist Fnaineer-in-charge™s certilicate of the measurements
and of the total amount pavable for the works shall be {inal and binding on all parties.

Clause ~ 8: Reduced Rates. In coses where the items ot work are not accepted as so completed. the
Horticulturst Fpgineer-in-charge may make pasinent on aceount o such items at such reduced rates as he
P vonsider reasonable in the preparation of tinal or on running account bitls with reasons recorded in

vriting,

Clause = 9: Issuance of Variation and Repeat Orders,

(\)

(i)

Agency may issue @ Vartation Order for procurement of works, physical services trom the original
CONTFACTOrN to vover ity incredse o decrease in quantities imcluding the introduction of new work
items that e <ther due to chunce of plantss desizn oe aligiment to suit actual tield conditions. within
the general scope and phy sical boundaries o the contract.

Contractor shall pot perform @ variation until the Procuring Agency has authorized the variation in
writing subject 1o the Timit not execeeding the contract cost by ol 13%0 on the same conditions 1 all
respects on which he wgreed 1o do them in the swork. wnd at the same rates, as are specified in the
tender tor the main vworks The contractor has nnright o elaim for compensation by reason of
adterations or vuriilme e o e work,

[0 case the nature of the work tn the varatien does 1ot correspond with items in the Bill of Quantities.
the quotation by the contractor is e be in the form of new rates for the relevant items of work. and it
the Horticulturist Engineer-in-charge is satistied that the rate quoted i~ within the rate worked out by
him on detailed rate analysis. and then only he <ball allow him rate atter approval from higher
atithierits

The time tor the completion ol the work shall be extended in the proportion that the additional work
bear to the vriginal contract work.

In case of quantities of work executed result the imitial Contract Price 1© be exceeded by more than
15% and then Horticulturist Fogineer can adiust the rates tor those guantities causing exeess the cos
of contract bevond 3% after approval of Project Director,

Repeat Order: Ay cumulative variation. besomd the F3%0 of imitial contract amount. shall be subject
Ol @irother contract 1o be tendered vt il the work ure separabte from the original contract.

Cliuse — 10: Quality Control.

{A

{B)

Identifying Defects: 15 ot ans tnwe betore the security deposit is refunded o the contractoriduring
detect habibiny period mentioned in bid dutae the Horteoltarst Fngineer-in-charge or his subordinate-
in=clurae of the work may instruct the contractor W uneover and test any part of the works which he
considers may have a defect due 10 use of unseund materials or unskillful workmanship and the
contractor has Lo carry out a test at bis ossi cost irrespective ot work already approved or paid.

Correction of Defects: The contructor shall be bound torthwith to rectify or remove and reconstruct
the work so specified i wiole or i parts as the case miay require. The contractor shall correct the
notitied detect swithim the Detect € orreetion Period mentioaed i notice,
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() Uncorrected Pefects:

(i) In the vase of aey such Taiture. the Horticudturist Engineer-in-charge shall give the contractor
at feast T4 days notice ot his intention to use a third party to correct a delect. He may rectify
or remove, and re-execute the work or remove and replace the materials or articles
complained of as the case may be at the risk and expense in all respect of the contractor.

{ii) IWthe Horticalturist Fogineer considers that rectifivation correction of a delect is not essentind
and atmay be aceepted or made wse otz i shall be within his discretion 1o accept the same at
such reduced rates as e may Ny thereot,

Clause — I 1:

Y] Inspection of Operations. The Horticufurest [ ngineer and his sabordinates. shall at all reasonable
tines have aceess o the site for supersision wd inspection o) work under or in course of esecution in
pursugnee of the contract and the contractor shall alford every Tactlite for and every assistance in
uhl&ii[]i.llg the ]'ighl 1o stk gecess.

(tE) Dates for Inspection and Testing. The Horticulwurist Engineer shall give the contractor reasonable
notice of the intention of the Horticultarist'Eneineer-in-churge or his subordinate to visit the work
shall Binve heen viven e the contractor. then he cither Timselt by present 1o receive arders and
instructions. of have i responsihle azent duly aceradited iy writing present for that purpose, order
given tothe comtracton™s dulhy athorized acent <oalt e considered o e the same toree an etfect as
it they lad been given to the contractor himsel!,

Clause — 12: Examination of work before covering up.

() N part of the sworks shall B covered up or put ont of view bevond the reach without giving notice of
Bol dess an tve davs e Hortealturist Eegmeer wheneser any such part ot the works or
tounduation is or are reads or about o be ready tor examination and the Horticulturist Fogineer shall.
sathiout defan . aless B consider i anpecessars and ddy e e contractor accordingly . atiend for the
purpose of examining and measuring such part ol"the works or of examining such foundations.

(B) It any work is coverad up or placed bevond the reach ot measurement without such notice having
been given. the same shall be uncovered at the contractor™s expense. and in default thereof no
payient or allowance shall be made for such worh, or for the materials with which the same was
executed.

Clause — 13: Risks. The contractor shall be responsible tor all risks of loss of or damage 10 phyvsical property
of “acilities or refated service at the premises and ot personal nury and death which arise during and in
cor seyuenee of its performance of the contract. [F amy damage 15 caused while the work 1s in progress or
pecoie apparent within three months of the crand of e certiticaie of completion. final or sherwise, the
cortracter shall make vood the samre at his oswn espense. or incdetuult the Horticultarist Engineet may cause
the same 1o be made vood by other workmens and deduct the espenses from retention money Iving with the
hor teuiturist Fogineer.

Clapse - 14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any
st ding Jungle, trees. bush-wood or grass without a written permit trom the Herticulturist: Executive
Eacineer When such persiitis givens and also i all cises when destroving, cutting or uprooting trees, bush-
words grass. et by fires the contractor shali take necessary measures o prevent such fire spreading to or
otherwise damaging surrounding properts . The contractor is responsible for the safety of all its activities
mchding protection of the environment on and off the site. Compensation of all damages done intentionally
orwiintentionally on or oft the site by the contractor’s labour shall be paid by him,
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Clause - FR2 Sub-contracting. The contractor shall sor subcontract the whole of the works, except where
atherwise provided by the contract. The contractor shall not subcontract any part of the works without the
mor consent of the Horticulturist Engineer. Any such consent shall not relieve the contractor from any
whilite orabligation under the contract and he ~hall be responsible for the acts. defaults and neelects of any
subcontractor. his agents. senvants or workinen s it these acts. defaults or neglects were those of the
contractor. his agents, servants or workmen. The provision ot this contract <hall appls 10 such subcontractor or
Eis employees as if he or it were employees of the contractor,

Clause - 16: Disputes. Al disputes arising i connection with the present contraet. and which cannot be
paieably settled betweer the parties. the decision of the Superintending [ngineer ol the circle ofTicer one
crale higher to amsarding authority shall Be final. conclusive and binding on all parties 10 the contract upon all

soatier Tt e the mesmiae e R sonecilications desiens drasings, and instruction. hereinbetore
mentioned and as to the yuality of worknuinship. or materials used on the swork or as to any other guestions,
vatm. right, matter. or thing whatsoeser in any way arising out of. or relating to the contract design, drawings,
s wcitications, estimites. instructions. order or these conditions or otherwise concerning the works. or the
¢t of Railure tooesecute the sames whether arising. during 1the progress of the work. or after the
ompletion or abandonment thereof,

Clause - 172 Site Clearance. One completion o 1he work. the contrtcter =hall be furnished with a certificate
b the Horticulturist:Executive Engineer (hereinafter called the Horticulturist Engineer-in-charge) of such
completion. but neither such certiticate <hall be given not shall the work be considered to be complete until
the contractor shall have remosed Wl temporars structures and materials brought at site cither for use or for
operation facilities including cleaning debris and dirt ar the site. It the contractor fails to comph with the
requirements ot this clause then Horticulturist Engineer-in-charge. may at the expenses of the contractor
re nove and dispose o the sanie as e thinks it and shatl deduct the amount o sl expenses o incurred from
the contractor’s retention money. Fhe contractor <hadl have no chaim in respect of any surptus materials as
abwesaid except for amy sum actualhy realized s he sile thereot.

Clause - 18: Financial Assistance / Adsance Payment.

t\) Mobilization advance 1> nol ailowed.
(Bi Secured Advance against materials brought a site,
{i) Secured Advance may be permitted only agdinst imperishable materials quantities anticipated

o le constited atiticed vis the o wathin o period of thiee monthis from the dute of issue of
secared advance and detinitely not fov full guantities of materials Tor the entire workicontract,
The sum payable for such materials on site shail not exceed 73°y of the market price of
materials.

(i) Revovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly pasments on actial consumption basis. but not less than period
more than teee mondlis ceven Funatilizeds

Cliuse — 19: Recovery as arrcars of Land Revenue, Any sum due o the Goverament by the contractor shall
be diable for recovery as arrcars of Fand Revenu.
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Clause — 20: Refund of Security Deposit/Retention Money. On completion ol the whole of the work (a
soth should e considered as comnlere for the purpose of refund ol securits deposit to a contractor from the
astdite on which s final measurements are checked by o caompetent authority, if such check is necessary
stherwise from the last date of recording the [inal measurentents ), the defects notice period has also passed
ind the Horticulturist Engineer has certitied that all defects notified (o the contractor before the end of his
eriod have been corrected. the seeurity deposit fodged by o contractor (in cash or recovered in installiments
rom his bills) shatl be refunded to him after the expiry of three months from the date on which the work is
completed).

Contractor Harticulturist
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GREENING, PLANTATION/GAP FILLING AT RD-28 & 29, AT HAWKSBAY SCHEME-42. LYARI

DEVELCPMENT AUTHORITY, KARACHI

BILL OF QUANTITY

S.NO

ITEM

Qry

RATE

UNIT

AMOUNT

[o2)

E :cavation in foundation of buldings. bridges and
otrer structures including dagbelling. dressing
relling around structures with excavated earth
wetering and ramming as directed by Horticultunst
Incharge lead upto 5 feet. (In Ordinary Sail).

Suoply, Stacking and Spreading of approved
ga den soll {Sweet Earth; free from salts. pebbles
ani grass roots etc.. complete including It and
lead.

Sunply. Stacking and Spreading cow dung manure
i Slughter House cow dung manure including

incrading breaking clods. dressing fine. raking and
rolling complete.

|Sunoly & Planting live bheaithy & luxuriantly
growing saplings of trees and plant complete

IMEL 1A AZADRACHTA TREES (5 ft High)
GUAKUM OFFICINALE TREES (3ft High)

Supniy & Fixing firm tree support Lan.boo sticks &'
to 7 long 1" to 1 5" dia thick along side sapling of
Lreas & ueirg ionely at 2.2 ponts wih tre hen of
colton/jante shring and as directed by Horticulturist
Incharge

Providing & Fixing industrial made concrete pre
cast <erb blocks 3750 PSI 450 mm x 300 mm x
130 1wm 28 by 45 CM at top taid in 2 CM thick 14
cement mortar and join the kerb block with level
and alignment shall be proper, as directed by
Engir eer Incharge.

miing the same upto a depth up 2ft into earth!

18.954

15,795

1.672.50

35100
35100

702 00

60.00

Cft

Ch

Cft

Each
Each

Each

P.Rft

Rs.

Rs.

Rs.

Rs.
Rs.

Rs.

Rs.




S5.NOD

ITEM

QTY

RATE

UNIT

AMOUNT

[Aaintenance service ifc {but not limited to requiar
watering, trimming, manuring, grass cutting,
cleaning of the landscape and total area. taking
tut weeds and other undesirable developments
I placements of grass and trees of all sizes and
zges that have died / drying away where ever
required.. Secunty etc. complete in a way that the
landscaping done 15 maintained & kept In excelient

;03 months  This item includes  provision  of
Ireqmsite manpower (gardeners / watchman and
isuipervisor etc) adequate No of machine, tools &
in.plements { grass cutting machines. tree pruning
scissors, saws & clippers watering equipment, etc
cempiete) adequate place / office / store for these
ite ms

Sipplying and applicaticn of irrigation water of
aparoved quality to different plants and lawns as
dir2cted by Horticultunist, LDA regularly in guantity
cescribed by the Horticultunist incharge from time
to tme for 1 (One) year complete ; about 1-2

Tree / lawn starves for want of watering. In case 1t
so happens the damages if any will be charged /
decucted from the bills of the contractor /
rec yvered from secunty deposit etc

condition  to be complete  satsfaction  of;
Forticulturist Incharge in ali respects for a penod ofl

-0a ons per tree per day & 800C gallon per acre per
da- for lawns & Hedges) ensuring that no olant i

100

512460 00 |

Job

Per Gal

Rs.

i/We hereby quoted as follow

Iterr s Based on Offer rate amounting to Rs.

Rs,

GRAND TOTAL

-
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The tota .amount is Rs. {Rupees
for the complete job for all offer rate.
I/ We heve attached a pay order bearing No. Dated issued
from Bar k amounting to
Rs. as per NIT.
Time Limit: 1 Year Penalty per days: Rs.500/-
Note

¢ Tender must be quoted in figure & in words both otherwise liable to be cancelled

+ Al over writing & correction if any must be initiated & stamped by the bidder

Signature of the Contractor with Stamp

Address:

-
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MINIMUM QUALIFICATION / ELIGIBILITY CRITERIA

Fhe evidence < documents of the Tollowing minimum gualitication eligibility criteria will be
checked during openimg provess of tender & i anyone s missing then the tender will be summarily
ejected at the moment by the tender opening commiitee.

SLIGIBILITY :

L NIN Certibicate
2. Valid Protessional TAX
3. Registration From Sindh Board ol Revenue

AUNIMUM QL ALIFICATION CRITERIA:

4. Bid Security s as mentioned mthe N & Bidding Docunrents, s turnished.

]

All rates quoted including the totad amount ot the bid shall be in figures & words (both).

O AR corrections overwriting <hatl he clearly re-written with initials duly stamped by the
bidder,

7. The bid shall be properly signed. named & stmped by the authorized person ot the firm and
authorization letter for signatory shall be enclosed with the tender by the authorized Person. if
other than the signatory of the firm.

& The minimum wrn over  work experience with satisfactory completion report in last 2 years

or at feast two or more works inhand and their aggregate cost should be equal to the work
vostin which bidder interested (0 participate.

Signature of the Bidder with Stamp




