



OFFICE OF THE PROJECT DIRECTOR/ SE
CHOTIARI RESERVOIR PROJECT CIRCLE, SANGHAR
IRRIGATION DEPARTMENT
GOVERNMENT OF SINDH

File # 101-78

No. Supdt./PD/CRPC/ 121 / Sanghar, Dated: 26/01/2016

Sr: # 25879

To,

The Manager (Assessment-II),
Sindh Public Procurement Regularity Authority (SPPRA),
Karachi.

**SUBJECT: CANCELLATION PRE-QUALIFICATION OF
CONTRACTORS/ FIRMS**

This is for the information of all concerned that the Prequalification of Contractors for the "Construction of Makhi Farash Link Canal Project (Chotiari Phase-II) for Water Supply to Thar Coal" from Project Director/ S.E under Chotiari Reservoir Project Circle, Sanghar published in Daily Kawish No. INF/KRY.NO: 3885/2015 dated November 21, 2015 and other newspapers shall be treated as cancelled.

Reasons leading to the cancelation of the above prequalification process are as follows:

1. In the advertisement, the code 1205 mentioned in serial (g) is for Consultants not for Constructors therefore, looking to the importance of the project more dynamic participation is intended to carry out the works as per specification and within stipulated time frame.
2. The evaluation criteria mentioned in the document in previous pre-qualification process is not up to the mark keeping in view the importance of the Project.
3. Registration with Sindh Board of Revenue is a mandatory requirement, which was not mentioned.

Therefore the more comprehensive new pre-qualification process will be recalled. The prequalification process under advertisement No INF/KRY.NO: 3885/2015 dated November 21, 2015 treated as null and void.

Project Director/ SE,
Chotiari Reservoir Project Circle, Sanghar,
Camp Office at Left Bank Barrage Colony Hyderabad
Tel. +92 022 9210074
Fax. +92 22-9210089

7477
01-02-16