GENERAL ABSTRACT OF COST






Schedule Items
Non Sch: Items
G. Total
01.  R.C.C Collecting Tank

Rs:  32,79,926/-

Rs:
-

Rs: 32,79,926/-

02.  Screening Chamber


Rs:    3,71,640/-

Rs:    
-

Rs:   3,71,640/-

03.  Compound Wall


Rs:    6,65,807/-

Rs: 
-

Rs:   6,65,807/-

04.  Pump House 12’x15’

Rs:    5,23,528/-

Rs:       
-

Rs:   5,23,528/-

05.  P.E Pipe Rising Main 10” dia
Rs: 21,03,667/-

Rs:     
-

Rs: 21,03,667/-

06.  Staff Quarter


Rs:   3,58,771/-

Rs:
-

Rs:   3,58,771/-

07.  Pumping Machinery

Rs: 
-

Rs: 32,83,000/-

Rs: 32,83,000/-
08. Inter Connection


Rs:   2,85,755/-

Rs:      74,250/-

Rs:   3,60,005/-

09. R.C.C Covered Nala


Rs:2,76,36,650/-
Rs:      24,320/-

Rs: 2,76,60,970/-

10. C.C drains



Rs:1,80,15,130/-
Rs:
-

Rs:1,80,15,130/-

11. C.C Blocks



Rs:1,03,66,518/-
Rs:
-

Rs:1,03,66,518/-
12. Brick Pavement


Rs:   35,04,026/-
Rs:
-

Rs:   35,04,026/-

13. Oxidation Pond i/c RCC Sump well
Rs:     8,67,385/-
Rs:
-

Rs:     8,67,385/-


Total: -

Rs: 6,79,78,804/-
Rs:   33,81,,570/-
Rs: 7,13,60,374/-


Amount TOTAL (a)
--------------------- % above/below on the rates of CSR.         Amount to be added/deducted on the basis
Of premium quoted.                     TOTAL (b) Total (A) = a+b in words & figures:
CONTRACTOR
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            COMMISSIONER







      Larkana Division Larkana
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