

294

OFFICE OF THE PROJECT DIRECTOR HOUSING PROJECT HDA
OFFICE KOHSAR PHASE-I HYDERABAD

PHONE:0229201344

NO:PD/HP/HDA/Estt:/ 115 /2016
Hyderabad dated: 12-2-16

CORRIGENDUM

With reference to this office NIT issued vide No:PD/HP/HDA/Estt:/52/2016, dated: 19.01.2016, due to pre-occupied a member of procurement committee in official meeting at Karachi, on 16.02.2016, the tender documents will be received back on 22.02.2016 upto 12.30 P.M instead of 16.02.2016, and same will be opened on 22.02.2016, at 1.00 P.M by procurement committee.

Other terms and condition will remain same.

/

(MUHAMMAD SHAFIQU ARAIN)
PROJECT DIRECTOR
HOUSING PROJECT H.D.A

Copy f.w.cs to:

1. The Director Information (Advertisement) Government of Sindh Karachi, for its publication in leading news paper as per Government Policy.
2. The Director, A&F SPPRA for its publication on web site as per policy.
3. The Chief Engineer, H.D.A
4. Members of Procurement Committee
5. The Executive Engineer, HPCD-I, H.D.A.
6. P.S to Director General H.D.A
7. Notice Board.


(MUHAMMAD SHAFIQU ARAIN)
PROJECT DIRECTOR
HOUSING PROJECT H.D.A

7968

12-02-16

Sr.No. 26285