

26624

OFFICE OF THE MUNICIPAL COMMITTEE SANGHAR

Ph: 0235-920237

Fax No: 0235-920239

No: MCS/G.B/ 51 /2016

Sanghar dated: / 21 / 03 /2016

CORRIGENDUM

It is informed to all concerned that Tenders were invited by this Municipal Committee vide NIT No: MCS/GB/33/2016 dated: 22-02-2016. That date of receiving and opening of tenders was fixed in above NIT as 09-03-2016, and next date 24-03-2016. The bids of 19 (Nineteen) works have already been received & opened on 09-03-2016, as per scheduled program. Remaining 27 (Twenty Seven) bids to be submitted on 24-03-2016. But due to suddenly announcement for declaration of holiday on 24-03-2016, by the Sindh Government. The date of receiving and opening of tenders has been extended and re-fixed for 12-04-2016, (instead of 24-03-2016.) In case of holiday next date for 13-04-2016. The terms and condition will be the same. Details of remaining works for invitation of tenders are as under.

S.No	Last S.No	Name of Work	Estimate Cost	Bid security	Bid document Fee	Completion Period
01.	05.	Renovation of CC road at Noor Muhammad Mari house to Naseer Qureshi 500 FT Near Mandhar Para Sanghar	600000/-	12000/-	600/-	02 Months
02.	06.	Renovation of CC road at Syed Taqi Shah house to Rustam shop 400 FT Near Khatoona Fatima School Sanghar	500000/-	10000/-	500/-	02 Months
03.	08.	Implement and repair of Park Al- Mansooria Colony Sanghar	1000000/-	20000/-	1000/-	02 Months
04.	09.	Construction of CC road and surfaces drain Ahsan Mughal House to Imran Karyana Store Near Hyderi Imam Bargah road Sanghar	1000000/-	20000/-	1000/-	02 Months
05.	10.	Construction of CC road Quba Masjid street Lander Para Sanghar.	500000/-	10000/-	500/-	02 Months
06.	12.	Construction of CC road at Imam Bargah to Mehndhi Yousuf Zai House Block No: 16	400000/-	8000/-	500/-	02 Months
07.	14.	Renovation of CC road I/C Earth Filling at Master Ameer Bux Laghari to Sanauallah Pathan Near Bakhoro road Sanghar	600000/-	12000/-	600/-	02 Months
08.	17.	Renovation of CC road and surface drains various areas, Raja Town	500000/-	10000/-	600/-	02 Months
09.	19.	Construction of CC road at Zahid Town Sanghar	500000/-	10000/-	500/-	02 Months
10.	20.	Renovation of surfaces drains at various area UC-01 & UC-02 Sanghar	1000000/-	20000/-	1000/-	02 Months
11.	21.	Construction / repair RCC slab / crosses UC-01 & UC-02 Sanghar	1000000/-	20000/-	1000/-	02 Months
12.	22.	Renovation of main hole M.A Jinnah Road Sanghar and Al Mansooria colony Sanghar.	1000000/-	20000/-	1000/-	02 Months
13.	23.	Construction of CC road and surface drain at Riaz Clerk house to Ameer Mavia Masjid Al Mansooria colony Sanghar.	1000000/-	20000/-	1000/-	02 Months
14.	24.	Construction of CC road at Master Gulzar Arian house to Shoukat Mughal via Shahi Masjid Street Al Mansooria colony Sanghar	500000/-	10000/-	500/-	02 Months
15.	25.	Construction of CC road and surface drain at Liaquat Tailor to Liaquat Deeper via Ghulam Muhammad Muslim Town Sanghar.	800000/-	16000/-	1000/-	02 Months
16.	26.	Construction of CC road at Main Masjid road Shafi colony Sanghar	850000/-	17000/-	1000/-	02 Months
17.	28.	Providing Earth work and CC road at Ramzan Tailor house to Boys Primary School Al Mansooria colony Sanghar.	1000000/-	20000/-	1000/-	02 Months
18.	29.	Providing Earth work and CC road at Boys Primary School to Shahi Masjid Al Mansooria colony Sanghar.	500000/-	10000/-	500/-	02 Months
19.	32.	Construction of CC road and surfaces drain at Abdul Shakoor Mari house to Laghari house Housing Society Sanghar	500000/-	10000/-	500/-	02 Months

9792
18/4/16

Sanghar dated: 21/03/2016

CORRIGENDUM

It is informed to all concerned that Tenders were invited by this Municipal Committee vide NIT No: MCS/GB/33/2016 dated: 22-02-2016. That date of receiving and opening of tenders was fixed in above NIT as 09-03-2016, and next date 24-03-2016. The bids of 19 (Nineteen) works have already been received & opened on 09-03-2016, as per scheduled program. Remaining 27 (Twenty Seven) bids to be submitted on 24-03-2016. But due to suddenly announcement for declaration of holiday on 24-03-2016, by the Sindh Government. The date of receiving and opening of tenders has been extended and re-fixed for 12-04-2016, (instead of 24-03-2016.) In case of holiday next date for 13-04-2016. The terms and condition will be the same. Details of remaining works for invitation of tenders are as under.

S.No	Last S.No	Name of Work	Estimate Cost	Bid security	Bid document Fee	Completion Period
01.	05.	Renovation of CC road at Noor Muhammad Mari house to Naseer Qureshi 500 FT Near Mandhar Para Sanghar	600000/-	12000/-	600/-	02 Months
02.	06.	Renovation of CC road at Syed Taqi Shah house to Rustam shop 400 FT Near Khatoona Fatima School Sanghar	500000/-	10000/-	500/-	02 Months
03.	08.	Implement and repair of Park Al- Mansoorah Colony Sanghar	1000000/-	20000/-	1000/-	02 Months
04.	09.	Construction of CC road and surfaces drain Ahsan Mughal House to Imran Karyana Store Near Hyderi Imam Bargah road Sanghar	1000000/-	20000/-	1000/-	02 Months
05.	10.	Construction of CC road Quba Masjid street Lander Para Sanghar.	500000/-	10000/-	500/-	02 Months
06.	12.	Construction of CC road at Imam Bargah to Mehndhi Yousuf Zai House Block No: 16	400000/-	8000/-	500/-	02 Months
07.	14.	Renovation of CC road I/C Earth Filling at Master Ameer Bux Laghari to Sanullah Pathan Near Bakhoro road Sanghar	600000/-	12000/-	600/-	02 Months
08.	17.	Renovation of CC road and surface drains various areas, Raja Town	500000/-	10000/-	600/-	02 Months
09.	19.	Construction of CC road at Zahid Town Sanghar	500000/-	10000/-	500/-	02 Months
10.	20.	Renovation of surfaces drains at various area UC-01 & UC-02 Sanghar	1000000/-	20000/-	1000/-	02 Months
11.	21.	Construction / repair RCC slab / crosses UC-01 & UC-02 Sanghar	1000000/-	20000/-	1000/-	02 Months
12.	22.	Renovation of main hole M.A Jinnah Road Sanghar and Al Mansoorah colony Sanghar.	1000000/-	20000/-	1000/-	02 Months
13.	23.	Construction of CC road and surface drain at Riaz Clerk house to Ameer Mavia Masjid Al Mansoorah colony Sanghar.	1000000/-	20000/-	1000/-	02 Months
14.	24.	Construction of CC road at Master Gulzar Arian house to Shoukat Mughal via Shahi Masjid Street Al Mansoorah colony Sanghar	500000/-	10000/-	500/-	02 Months
15.	25.	Construction of CC road and surface drain at Liaquat Tailor to Liaquat Deeper via Ghulam Muhammad Muslim Town Sanghar.	800000/-	16000/-	1000/-	02 Months
16.	26.	Construction of CC road at Main Masjid road Shafi colony Sanghar	850000/-	17000/-	1000/-	02 Months
17.	28.	Providing Earth work and CC road at Ramzan Tailor house to Boys Primary School Al Mansoorah colony Sanghar.	1000000/-	20000/-	1000/-	02 Months
18.	29.	Providing Earth work and CC road at Boys Primary School to Shahi Masjid Al Mansoorah colony Sanghar.	500000/-	10000/-	500/-	02 Months
19.	32.	Construction of CC road and surfaces drain at Abdul Shakoor Mari house to Laghari house Housing Society Sanghar.	500000/-	10000/-	500/-	02 Months
20.	33.	Construction of CC road at Dr. Mubeen Clinic to Dr. Jameel Clinic Near Jama Masjid Back Side.	500000/-	10000/-	500/-	02 Months
21.	34.	Construction of CC road and surface drain at Khan Afsar House to Imran Kashmiri house ward No: 02 Block No: 04 Sanghar.	500000/-	10000/-	500/-	02 Months
22.	35.	Providing of Dustbin	300000/-	6000/-	500/-	02 Months
23.	36.	Construction of 01 room of office Superintendent MC Sanghar	600000/-	12000/-	600/-	02 Months
24.	37.	Construction of RCC crosses at Eid Gah to Madarsa Taleem -UL- Quran	200000/-	4000/-	500/-	02 Months
25.	39.	Construction of CC road at Bhag Pagahara Chowk Sanghar	1000000/-	20000/-	1000/-	02 Months

42.	Construction of CC road at Double Section road to District Council colony Sanghar	1000000/-	20000/-	1000/-	02 Months
43.	Construction of CC road at Jameel Sweet shop to District Council colony Sanghar	800000/-	16000/-	1000/-	02 Months

**DEPUTY COMMISSIONER AND ADMINISTRATOR
MUNICIPAL COMMITTEE
SANGHAR.**

Copy Forwarded for information:-

01. The Secretary Government of Sindh, Local Government, RDD & HTP Department Karachi.
02. The Director Information Advertisement Karachi.
03. The Director, Sindh Public Procurement Regulatory Authority Karachi, with a request to hoist the NIT on SPPRA website.
04. The Director, Local Government Shaheed Benazirabad Division at Nawab Shah.
05. The Assistant Director, Local Government Sanghar.
06. Notice Board.



**DEPUTY COMMISSIONER AND ADMINISTRATOR
MUNICIPAL COMMITTEE
SANGHAR.**