



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEW)
GULISTAN-E-JAUHAR DIVISION, DISTRICT EAST

NO.EE/SEW/GJD/DIST-EAST/KW&SB/2017/115

Dated: 25-01/2017

The Director (C.B),
Sindh Public Procurement Regulatory Authority,
Karachi.

SUBJECT:- **CANCELLATION OF 06 NOS WORKS / SCHEMES OF DEPUTY COMMISSIONER EAST, KARACHI.**

The Competent Authority, KW&SB has been pleased to accord the approval of cancellation of 18 Nos Works / Schemes of Deputy Commissioner East, Karachi. The NITs of 18 Nos works / schemes of various areas of District East and District Malir were called as per SPPRA Rules-17 of 2010 through funding arrangements of Government of Sindh.

The following schemes / works of Gulistan-e-Jauhar Division (Sew), District East, KW&SB which was included on the above mentioned schemes are hereby cancelled as under :-

S.NO.	NAME OF WORK	SERIAL NO. OF SPPRA
1.	Replacement of 15" dia sunk down / broken sewerage line at SB-01, SB-45 Block-07 including Desilting of 15" dia sewerage line at different portions of Block-07, Gulistan-e-Jauhar Div.	Sr. No. 29123
2.	De-silting / Cleaning by Winching Machines of 18" dia, 15" dia & 12" dia in different Blocks for the improvement of sewerage system in Gulistan-e-Jauhar Div.	Sr. No.29124
3.	Rehabilitation / Renovation of defected out lived sewerage system by providing & Laying of RCC Sewerage line of 18" dia at Johar Chowrangi Basera Market to Balochistan Sajji Block-17 / 15 along with De-silting of 18" dia, 15" dia and 12" dia at different Blocks of Gulistan-e-Jauhar Division.	Sr. No. 29125
4.	Replacement of 12" dia sunk down sewerage line at Javed Hill View Block-13 alongwith Desilting of 15" dia & 12" dia different Blocks of Gulistan-e-Jauhar Division.	Sr. No. 29127
5.	Replacement of 15" dia sunk down / Broken Sewerage Line at SB-45 to Ayesha Market Block-07 including Desilting of 15" dia sewerage line at different portions of Block-07, Gulistan-e-Jauhar Div.	Sr. No. 29128
6.	De-silting/ Cleaning by 18" Dia choked and silted sewerage lines Including Raising of Manholes at Faraz Avenue to Farhan Tower Block-20 also Replacement of sunk down sewerage line at Block-20 of Gulistan-e-Jauhar Division.	Sr. No. 29130

Hence, it is therefore, requested to please cancelled the above mentioned works from SPPRA-2010, Authority's Website, as soon as possible, please.

EXECUTIVE ENGINEER (SEW)
GULISTAN-E-JAUHAR DIVISION, DISTRICT EAST
K.W.&S.B.

Copy for information to :-

1. The DMD(T/S), KW&SB.
2. The Superintending Engineer, District East, KW&SB.
2. Office Copy.

Pl. hosb
w/p
25/1/17

For n/a
25/1
AD (Panjal SB)

NO. 883
DATE 25-01-17

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE SUPERINTENDING ENGINEER

(DISTRICT EAST)

Head Office, 1ST Floor Old KBCA Building, Gulshan-e-Iqbal Karachi

NO.SE/DIST-EAST/KW&SB/2016/ 72

Dated: 31/10/2016

SUBJECT:- CANCELLATION OF 18 NOS WORKS / SCHEMES OF DEPUTY COMMISSIONER EAST, KARACHI.

The Competent Authority, KW&SB has been pleased to accord the approval of cancellation of 18 Nos Works / Schemes of Deputy Commissioner East, Karachi. The NITs of 18 Nos works / schemes of various areas of District East and District Malir were called as per SPPRA Rules-17 of 2010 through funding arrangements of Government of Sindh.

The 2% Earnest Money of all contractors may be refunded please.

This issues with the approval of the Managing Director, KW&SB.


SUPERINTENDING ENGINEER (EAST)
K.W.&.S.B.

DISTRIBUTION:

1. The XENs(Water & Sew), Gulshan-e-Iqbal Town, District East, KW&SB.
2. The XENs(Water & Sew), Gulistan-e-Jauhar Div. District East, KW&SB.
3. The XENs(Water & Sew), Jamshed Town, District East, KW&SB.
4. The XENs(Water & Sew), Malir Town, District Malir, KW&SB.
5. The XENs(Water & Sew), Scheme-33, District Malir, KW&SB.
6. Office Copy.

C.C. to :-

1. The DMD(T/S), KW&SB.

NOTE SHEET

(01)

Referenc

SUBJECT:- **REQUEST FOR CANCELLATION OF 18 NOS WORKS OF DEPUTY COMMISSIONER (EAST) & MALIR KARACHI UNDER FUNDS ALLOCATED BY THE DC(EAST).**

The NITs of 18 Nos works / schemes of various areas of District East and District Malir were called as per SPPRA Rules-17 of 2010 through funding arrangements of Government of Sindh under directives of Deputy Commissioner (East). Administration approval of referred works was obtained from the Managing Director, KW&SB, but due to scarcity of time codal formalities could not be completed as the Treasury also closed before finalization of process.

Hence, the case is recommended and forwarded for seeking administrative approval of worthy Managing Director, KW&SB for cancellation of 18 Nos works / schemes of Dy Commissioner East, Karachi and also requested for refund of 2% Earnest Money to the all contractors, please.

Malir
S-EC (Malir)

[Signature]
SUPERINTENDING ENGINEER (EAST)
K.W.&.S.B.

[Signature]
DMD(T/S), KW&SB.

[Signature]
MANAGING DIRECTOR, KW&SB

DMD T-S

SE (East)

[Signature]
DMD(T/S)

Submitted for approval as recommended by SE (East) & para of S.P. please

As Proposed

[Signature]